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CONTRACTDOCU1\1ENTS 

FOR 

ANNUAL MILLING AND RESURFACING 

CONTRACT 

PALM BEACII COUNTY, FLORIDA 

PROJECT NO. 2018051 



BOARD OF COUN1Y COl'lnMISSl()NERS 
PALM BEACH COUNTY, FLORIDA 
ENGINEERING & PUBU.C WORKS 

ROAD\NAY PRODUCTIONl'DIVISION 

PROJECT NAME: Annual MIiiing and Resurfacing Contract 

PROJECT NUMBER: 2018051 

ADDENDUM NO. 1 

DA TE OF ISSUANCE: July 20, 2018 

SPECIFICATIONS: Delete: 

Insert: 

Addt 

P-1 through P-5 

P-1A through P-5A 

RFl-1 through RFl-2 

IT IS REQUIRED THAT THIS ADDENDUM NO • ...1.. BE ACKNOWLEDGED IN THE 
SPACE PROVIDED ON THE PROPOSAL FORM. 

APPROVED BY:=;/.:_..:;~--·· __ · ~·Jt0::~ .. , .'-----"------------
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B()ARD OF COUNTY COMMISSIONERS 
PALM BEACH CO.UNTY, FLORIDA 
ENGINEERING & PUBLIC WORKS 

ROADWAY PRODUCTION DiVISION 

PROJECT NAME: Annual Miillng and Resurfacing Contract 

PROJECT NUMBER: 2018051 

ADDENDUM NO. 2 

DATE OF ISSUANCE: August 2, 2018 

SPECIFICATIONS: Delete: 

Insert: 

Add: 

ITB-1; ITB-2, P-1 A through P-SA, SC-1_ 

ITB-1B, ITB~2B, P-18 through P-5B, SC-1B 

RFl-3 

IT IS REQUIRED THAT THIS ADDENDUM NO • ..1... BE ACKNOWLEDGED IN THE 
SPACE PROVIDED ON THE PROPC>SAL FORM. 

APPROVED BY:~i-~~~~~~~-J,· ~~~-JI.:::==----------
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ANNUAL ASPHALT MILLING AND RESURFACING - PALM BEACH COUNTY 

2018051 

COST BREAKDOWN: 

TOTAL BID 

RANGER CONSTRUCTION 

RAPID MILLING 

$14,800,625.00 

AMOUNT 

$13,485,853.00 

$ 1,314,772.00 

----------------------------
$14,800,625.00 

PERCENTAGE 

91.16% 

8.84% 

--------------
100.00% 

Central Division Office & Company Headquarters: 101 Sansbury's Way, West Palm Beach, Florida 33411 
Corporate Mailing Address: P.O. Box 15065, West Palm Beach, Florida 33416 • www.RangerConstruction.com 

Phone: (561) 793-9400 • Toll-free: (800) 969-9402 • Fax: (561) 790-4332 
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NOTICE TO BIDDERS 

A P~BID MEETING WILL BE ImLD ON 

THURSDAY, JULY 19, 2018 AT 10:00 AM. 

ATTHEENGINEERING&PUBUCWORKSDEPARTMENT 

IN THE TIIIRD FLOOR MAIN CONFERENCE ROOM (JW-12) 

LOCATED AT 2300 NOR111 JOG ROAD 

WEST PALM BEACH, FLORIDA, 33411-2745 

IF THERE ARE ANY QUESTIONS 

CONCERNJNG·TBIS MEETING, 

PLEASE CONTACT THE OFFICE OF 

ROADWAY PRODUCTION 

AT (561)684-41~0 

A 



NOTICE TO CONTRACTORS 

Sealed Bids will be received by the Board of County Commissioners, Palm Beach County, Florida, in the Office of 
Palm Beach County Engineering & Public Works Department, Roadway Production Division, located at 2300 North 
Jog Road, Third Floor, Room 3W-33, West Palm Beach, Florida, 33411-2745, up to 2:00 P .M. local time, and opened 
in Construction Coordination (Room 3W-57) on Tuesday. August 7. 2018. for furnishing all materials, labor, 
equipment and supplies necessary for the 

ANNUAL MILLING AND RESURFACING CONTRACT 
PALM BEACH COUNTY PROJECT NO. 2018051 

To better manage document disbursement for the bid process, Palm Beach County Engineering (Roadway Production) 
will make bid documents available utilizing "Electronic Bid Documents". Bid documents are posted oil the 
following Palm Beach County web site: 

https://pbcvssp.co.palni-beach.fl.us/webapp/vssp/AltSelfService 

To review the bid documents for this project, go to the above URL and click on the project hyperlink. Contractors 
may then download. arid pript the bid documents (plans, sp~ifications, Excel proposal forms, check list "with required 
forms" and any other related documents). · 

It is recommended that all bidders download and submit a disclosure fonn for each project ofinterest. This information 
is used to notify btdders via email of project infonnation up<lates (Addendums, bid date changes, etc.). The disclosure 
forin download is also available on the website listed above. · · 

Hard copy documents will be available at the Department for a non-refundable service fee of $25. The Contractor 
s}nill ·contact Palm Beach County Roadway Production DiVIsion at (561) 684-4150 in advance to arrange for hard 
copies. 

On October 1, 2002, the Board of County Commissioners adopted Ordinance No. 2002-064 (Small Business 
Enterprise Program) which provides for the establishment of Small Business Enterprise (SBE) goals. The minimum 
SBE participation for all County solicitations, inclusive of all alternates and change orders is set at an annual goal of 
15%. The goal is a minimum, and no rounding will be accepted. 

All bids shall be submitted in accordance with General Provision Section 2 and accompanied by the documentation 
referenced therein, at a minimum. 

The Pre-Bid Conference will be held on Thursday; Julv 19. 2018 at 10:00 A.M., in the Third Floor Main 
Conference Room (3W-12) in the Palm Beach County Building at 2300 North Jog Road, West Palm Beach, Florida. 

The Contractor shall perform, with his own organization, not less than 40% of the total contract amount. 

Bids requested shall be set forth in the Proposal and the Proposal Form attached to and forming a part of the 
Specifications. 

The CONTRACTOR warrants and represents that all of its employees are treated equally during employment without 
regard to race, color, religion, disability, sex, age, national origin, ancestry, marital status, familial status, sexual 
orientation, gender identity or expression, or genetic information pursuant to Palm :eeach County Resolution R2017-
1770 as may be amended. 

The Board of County Commissioners reserves the right to reject any or all bids. By order of the Board of County 
Commissioners, Palm Beach County, Florida. 

ATTEST: 
SHARON R. BOCK, CLERK & COMPTROLLER 

DAVID RICKS, P .E., COUNTY ENGINEER 

PUBLISH: P A1M BEACH POST 

SUNDAY: JULY 8, 2018 
SUNDAY: JULY 15, 2018 

B 

BOARD OF COUNTY COMMISSIONERS 
PALM BEACH COUNTY, FLORIDA 

BY: 
~ -M-,, . . -e,:-:Ii-ss~. a...,M""'c~Ki""'· .:-nl.,.,.a_y_, M~.~-a-yo-r~. - - -
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SUBMITTALS REQUESTED WITH BID 

SBE Schedules 1 & 2 (pages SBE-5, SBE-6) 

All Proposal Pages (P Pages) 

Signed Contractor's Certification (Last P Page) 

Signed/Sealed Local Preference (Page LP-,2) 
with Copy of Bidder's Palm Beach County Tax Receipt (If Eligible) 

Signed/Sealed Living Wage (Pages LW-2, LW-3, LW-4) 

Scrutinized Companies (Page SC-1) 

Acknowledged/Sealed Bid Bond and Bid Bond forms pages BB-1 and BB-2 

Certificate of Resolution (Page CC-1) 

Copy of Firm's Active License to Conduct Business in the State of Florida 

"Documentation of Experience and Resources", If Required 

If Prime Contractors have not performed similar work with the Palm 
Beach County Engipeering and Public Works Department within the 
past three years as a prime contractor, failure to submit the required 
"Documentatio.n of Experience and Resources" with the bid will cause 
the bid to be considered Non-Responsive. 

(See pages GP-2 and GP-3, Section 2-1 for full requirement text.) 
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INSTRUCTIONS TO BIDDERS 

Prospective bidders are hereby advised that Division I of the current FDOT Standard Specifications for 
Road and Bridge Construction 2013 (and as amended herein) (see page SS;.l) shall serve as .instructions to 
bidders along with the following: 

1. LAWS ~CTING i>UBUC WORK: The attention of bidders is c_alled to the necessity of being 
familiar · with the ··various Federal,· · State and Local Laws affecting the prosecution of the work. As 
outlined iJi Section 2-1 i of the ~pecifications, Palm Beach Couilty Administrative Code Section 305.02 
& 402.00, and the Purchasing Ordinanc;e (Palm Beach County Code, Chapter 2, Article m, Division 2, 
Part A), the County is responsible to assure the quaiifications of any or all prospective CQntractoi's. 

'e GONTRAC-'.I'bll warrants an<\ represents that 
,. . . . . . . all of .its employees 
are treated equally during e~foymeht . without . rega.r<l "fo }ace, colot, religion, disability, sex, age, 
national origin, ancestry, marital status, fainilial status, _sexual orientation, gender identity or expression, 
or genetic information pursuant to Pahn Beach Coun Resolution R,2017"' 1770 as may be amended. 
~---Y--•@tl!;·ml-~~---m;- -..- ~- '. ' '. • -~· "Ii ~ \ I ; -~ !J Bl:ee:VAY ' j · 1 • ; , . ' 
t.<"'~Y: i's' r: -:, _ _;~ _., ;_~Wh $74~..,_~-c:t "/._'":. -~~""-~ -~ ~"" .. ,·tJ:$~ '~ .•'· . .. 

3, PALM BEACH COUNTY OFFICE OF TIIE INSPECTOR GENERAL: Palm Beach County has 
established the Office of the Inspector General i1l Paim Beach County Code, . Section .2-421 - 2-440, as 
may he amended; The Inspector General's· authority includes but is hot limited to the power to review 
past, prese~.t and proposed County contracts, transactions, accounts arid records, to require the 
production of records, and to audit, investigate, monitor, and inspect the activities of the 
CONTRACTOR; its officers, agents, employees, and lobbyists in order to ensure compliance with 
contract requirements and detect corruption and fraud. 

Failure to cooperate with the Inspector General or interfering with or impeding any investigation shall 
be in violation of Palm Beach County Code, Section 2-421 - 2-440, and punished pursuant to Section 
125.69, Florida Statutes, jri the same manner as a second degree misdemeanor: 

4. POWER OF ATTORNEY: Attorneys~in:-fact who sign bid boiids or contr~ct bonds must file with 
suchhonci a certified copy of their power of attorney to sign sai4 bonds. 

5. ADDENDA - CHANGES WIDLE BIDDING: No interpretation of the meaning of the Plans, 
Specifications C>f other . Conti-act Documents will be made to any bidder Orl:111Y Every Request for 
Infonnatioii (RPI) is preferred to be subiiritted to the Director, Palm Beach County Roadway Prodliction 
Division via electronic mail ( e-mail) utiHzirtg the website "RPI" link for the said project. RFI' s may 
also be mailed or faxed to the Director at the following: 2300 N. Jog Road, Suite #3W-33, West Palm. 
Beach, FlC>rida, 33411-2745. telephone: 561 I 684-4150; Fax: 561~684'."4166. For the RFito b.e given 
consideration, it mµst be submitted at least five (5) working days prior to the date and time fixed for the 
opening of bids. · 

Any and all such interpretations and any supplc;m1ep.tal instructions will be in the for,m of written 
Addenda to the Contract Documents which, if. issued, will be posted on the · following URL: 
http://discover.pbcgov.orgiengineering/roadwaYProductioi:l/Pages/Bid-Documents.aspx 11p to seventy­
two (72) hours prior to the date and time fixed for the opening of bids .. Tlte exceptioris to this notification 
period shall be that o( an Ad.derida whose content is limited to the listing of additional approved 
manufacturers and substitutions, or one which contains minor clarifications or changes, which shail be 

ITB-lB 



INSTRUCTIONS TO BIDDERS 

issued up to 24 hours prior to the date fixed for the bid opening. The request for Bids may be withdrawn, 
or the date for receipt of Bids may be postponed, at any time prior to the Bid Opening. 

The Contractor shall acknowledge and certify receipt of all addenda by completing the Proposal Forin 
page. Copies of Addenda will also be made available for inspection at the Department where Bidding 
Documents are on file for that purpose. Failure of any bidd~ to receive any such Addenda of 
interpretation shall not relieve any bidder from any obligation under his bid as submitted. All addenda 
so issued shall, ultimately, become part of the Contract Documents. 

6. POSI1NGOFBIDTABULATIONS: Recommended award will be posted for review by interested parties 
at the E:ngineering & P-µblic Works Department located at 2300 N. Jog Rd., Suite #3W-33, West Palm 
Beach, Florida, 33411-2745, Florida, and will remain posted for a period of at least seventy-two (72) 
hours prior to approval by the Board of County Commissioners. Failure to file a protest to the Director 
of Purchasing Department within the time prescribed in the County Purchasing Ordinance shall 
constitute a waiver of proceedings under the referenced County Ordinance. 

7. PUBUCENTI1YCRIMES: In accordance with F.S. Z87.133 (2) (a), persons and affiliates who have 
been placed on the convicted vendor list may :not submit bids, contract with, or perform work (as a 
contractor, supplier, subcontractor or consultant) with any public entity (i.e. Palm Beach County) in 
excess of Twenty five Thousand dollars ( or such other amount as may be hereafter established by the 
Florida Division of Purchasing i,n accordance with F.S. 287.017) for a period of 36 nionths from the 
date of being placed·on the convicted vendor list. 

As provided in F.S. 287.132-133, by entering into this contract or performing any work in furtherance 
hereof, the contractor certifies that it, its affiliates, suppliers, subcontractors and consultants who will 
perform hereunder, have not been placed on the convicted vendor list maintained by the State of Florida 
Department of Management Services within the 36 months immediately precedmg the date hereof This 
notice is required by F.S. 287-133(3)(a). 

ITB-2B 
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INS1RUCTIONS TO BIDDERS 

SBEPARTICIPATION AND SOLICTTATIONDOCUMENTATION 

Note: See also SBE pages. If there is any discrepancy between the following language and 
that on the SBE pages, the SBE pages shall prevail. Bidders are required to submit with their 
bid the appropriate SBE schedules in order to be deemed responsive to the SBE requirements. 
SBE documentation to be submitted is l:lS follows: 

Schedule 1-. List of Proposed SBE. Subcontractors 
The l.ist shall contain the names of all SBE subcontractors intended to be used in perfonnance 
of the contract if awarded. The type of work to be performed by each subcontract<>r and the 
dollar value shall also be specified. 

Schedule{s) 2- Letter(s) of Intent to Perform as a SBE Subcontractor 
One schedule 2 for each SBE Subcontractor listed on Schedule 1 shall be completed and 
executed by the proposed SBE Subcontractor. Additional copies may be made as needed. 
Failure to sulJmit a comp. lete and accurate Schedu1e 2 may result in the bid being deemed non-
responsive to the SBE requirements. · · 

The Contractor shall be responsible for monitoring the SBE subcontractors to ensure that they 
complete the items of work identified on their Schedule 2. 

NOTE: A prime bidder certified by Palm Beach County as a SBE should complete Schedules 
l and 2 if they propose to use any SBE subcontractors. SBE bidders are not exempt from 
meeting categorical· goals. Fajlure to submit the necessary SBE documen,tation to· establish 
that the goals have been met may result in the SBE bidder being deemed non-responsive to the 
SBE requirements. 

9. INCENTIVES 

Apprentice Incentive 

Palm Beach County offers an Apprentice Incentive payment to a contractor who actually 
expends a minimum of $25,000 (including subcontractors) in payroll costs on apprentice 
wages. For purposes of this section, "apprentice" means any person who 1s participating in a 
Florida Department of Education registered apprenticeship program. The Living Wage 
provisions of this contract s~l not be diminished by paying an apprentice less than the Living 
Wage. 

Upon completion of the contract, Contractor may apply for the payment which will be added 
to the contract by change order. If the County detennines that the Contractor complied with 
the requirements of this section, it will reimburse the contractor 20% of its apprentice wages 

ITB-3 



INSTRUCTIONS TO BIDDERS 

(including payroll taxes, costs, and benefits) up to a maximum reimbursement of $100,000. 
The request must be submitted no.later than 45 days after Substantial Completion of the project. 

For projects with construction costs of $20,000,000 or greater, the threshold amount of 
expenditures for apprentices which must be paid to qualify for the incentive shall increase to 
$50,000 and the maximum reimbursement payment to $200,000. 

To be eligible for the Apprenticeship Incentive payment, the apprentice employer (through the 
Contractor) must provide the following documentation: apprentice name(s), contact 
information, the apprentice Registered Apprenticeship Partners Information Data System 
(RAPIDS) Registration number, certification from the apprentice program that the employee 
was in good standing during the time on the project, registered trade, and certified payroll for 
the apprentice hours worked on the project. 

The Contractor is required to forward all documentation, assembled and submitted by the 
apprentice employer in accordance with the above paragraph, to the County for review and 
disposition. Any incentive that the County approves shall be provided to the apprentice 
employer in full. 

Glades Resident Incentive 

Palm Beach County offers an incentive Payment to any contractor (and subcontractors) who 
hires a new employee that is a resident of the Glades are& for work on County contracts 
("Glades Employee"). For purposes of this section, "resident of the Glades area" means any 
person whose legal residence is located in the Glades area as defined in the Palm Beach County 
Local Preference Ordinance. 

To be eligible for the Incentive Payment, the employee must be a full-time employee of the 
Contractor for a minimum of3 weeks on this project and cannot have worked for the Contractor 
claiming the Glades Employee as a new hire for 90 days prior to this project. Within 5 days 
of the Contractor hiring and the Glades Employee reporting to work at the project site, 
Contractor- must provide the following documentation ("Hiring Certification"): Glades 
Employee name, contact information including legal residence, copy of driver's license or 
other proof of residence, hire date, start date at project site, and trade. Both the Glades 
Employee and employer must sign the Hiring Certification with signatures notarized. 

The County has the right, but not the obligation, to conduct unannounced field interviews with 
the Glades Employee to ensure compliance with the requirements of this Section. 

Upon completion of the contract, Contractor may apply for the Incentive Payment which will 
be added to the contract by change order. The documentation ("Incentive Certification") 
required includes resubmitting of the Hiring Certification along with the employment end date 
or last day on the job site (whichever is earlier), a certified payroll for the hours worked on the 
project, and employee wages and benefits paid. The Incentive Certification must be signed 
by both the Glades Employee and employer with both signatures notarized. No markup will 
b~ allowed either by the General Contractor or a subcontractor. 
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INSlRUCTIONS TO BIDDERS 

If the County determines that the Contractor complied with the requirements of this section, it 
will reimburse the contractor 30% of the new employee(s) wages (including payroll taxes, 
costs, and benefits) up to a maximwn reimbursement of $100,000. The request must be 
~ubmitted no later than 45 days after Substantial Completion of the project. 

A Contractor can only claim the Incentive Payment once for each Glades Employee within a 
rolling twelve (12) month period, but the incentive cail be claimed across multiple County 
contracts. 

It is a Contract requirement of the Contractor that any reimbursement requested by a 
subcontractor under this Section be processed by the Contractor to the County for review. 

10. ANNUAL CONSTRUCTION CONTRACT ON A TASK WORK ORDER BASIS 

See Special Provisions for Method of Ordering Work (SP-10) and· Annual construction 
Contract intent and spending limits (pages SP-11, C-1 ). 

THIS SPACE LEFT BLANK INTENTIONALLY 
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SPECIAL PROVISIONS 

CHAPTER 119, F.S. PUBLIC RECORDS 

Notwithstanding anything contained herein, as provideci'under Section 119.070 I, ES., if the 
Contractor: (i) provides a service; and (ii) acts on behalf of tht? County as provided under Section 
119.011(2) F.S., the Contractor shall comply with the requirements of Section 119.0701, Florida 
Statutes, as it may be amended from time to time. The' Contractor is specifically required to: 

1. Keep and maintain public records required by ~e County to perform services as provided 
under this Contract. 

2. Upon request from the County's Custodian of Public Records, provide the County with a copy 
·of the requested records or allow the records to be inspected or copied within a 
reasonable time at a cost that does not exceed the cost provided in Chapter 119 or as otherwise 
provided by law. The Consultant further agrees that all fees, charges and expenses shall be 
determined in accordance with Palm Beach County PPM CW-F-002, Fees Associated with 
Public Records Requests, as it may be amended or replaced from time to time. 

3. Ensure that public records that are exempt, or confidential and exempt from public records 
disclosure requirements_ are not disclosed except as authorized by law for the duration of the 
contract term and following completion of the Contract, if the Consultant does not transfer the 
records to the public agency. 

4. Upon completion of the Contract the Consultant shall transfer, at no cost to the County, all 
public records in possession of the Consultant unless notified by County's 
representative/liaison, on behalf of the County's Custodian of Public Records, to keep and 
maintain public records required by the County to perform the service. If the Consultant 
transfers all public records to the County upon completion of the Contract, the Consultant shall 
destroy any duplicate public records that are exempt, or confidential and exempt from public 
records disclosure requirements. If the Consultant keeps and maintains public records upon 
completion of the Contract, the Consultant shall meet all applicable requirements for retaining 
public records. All records stored electronically by the Consultant must be provided to 
County, upon request of the County's Custodian of Public Records, in a form.at that is 
compatible with the information technology systems of County, at no cost to County. 

Failure of the Consultant to comply with the requirements of this article shall be a material breach 
of this Contract. County shall have the right to exercise any and all remedies available to it, 
including but not limited to, the right to terminate for cause. Consultant acknowledges that it has 
familiarized itself with the requirements of Chapter 119, F.S., and other requirements of state law 
applicable to public records not specifically set forth herein. 
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SPECIAL PROVISIONS 

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE 
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE 
CONTRACTOR'S DUTY TO PROVIDE PUBLIC RECORDS RELATING 
TO TIDS CONTRACT, PLEASE CONTACT THE CUSTODIAN OF 
PUULIC RECORDS AT: 

Records Request, Palm Beach County Public Affairs Dept. 
301 N. Olive Avenue 
West Palm Be~ch, FL 33401 . 
By emaii at: RECORDSREOUEST@PBCGOV.ORG 
Or by Telephone at: 561:355-6680 

SUBLETIING OR ASSIGNING CONIRACI'S: All awards will be made with the understanding 
that t~e work awarded will be performed by the Contractor to whQm the award is made, with the 
assist~ce of wO:rkmel,l, under pis immediate superintendent, and the Contract shall not be sublet 
or.assigned to another Contractor except with the consent of the County Engineer. In no event 
will the Contractor be released from responsibility. 

THE USE OF PATENTED PROCESSES, ETC.: The basis on which a contract will be awarded 
will be the bid prices. Prices· shall include all charges for the use of patent processes, materials or 
methods, and for all other similar incidental charges not expressly provided for in these Contract 
Documents. 

NON-COLLUSION: Bidder certifies that this bid is made without prior understanding, 
agreement, or connection with any corporation, firm or person submitting a bid for the same 
materials, services, supplles, or equipment and is in all respects fair and without collusion or fraud. 
Conviction for the Commission of any fraud or act of collusion in connection with any sale, bid, 
quotation, proposal or other act incident to doing business with Palm Beach County may result in 
permanent debarment. 

No premiums, rebates or gratuities permitted; either with, prior to or after any delivery of material 
or provision of services. Any such violation may result in award cancellation, return of materials, 
discontinuation of services, removal from the vendor bid list(s), and/or debarment or suspension 
from doing business with Palm Beach County. 

CONFLICT OF INTEREST: The award is subject to the provisions of the applicable Federal 
laws1 rules and regulations, the Florida S1atutes and the County's ordinances and resolutions. All 
bidders must disclose with their bid the name of any officer, director, or agent of their firm who is 
also an employee of Palm Beach County. 

Further, all bidders must disclose the name of any County employee who owns, directly or 
indirectly, an interest often percent or more in the bidder's firm or any of its branches. 
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SPECIAL PROVISIONS 

REGULATED SUBSTANCE USE REQUIREMENTS 

"Best Management Practices" for the Construction Industry 

The Contractor shall be responsible for assuring that each contractor or subcontractor evaluates 
each site before construction is initiated to determine if any site conditions may post particular 
problems for the handling of any Regulated Substances. For instance, handling Regulated 
Substances in the proximity of water bodies or wetlands may be improper. 

If any regulated substances are stored on the construction site during the construction process, they 
shall be stored in a location and manner which will minimize any possible risk of release to the 
environment. Any Regulated Substances shall have constructed below it an impeivious 
containment system constructed of materials of sufficient thickness, density and composition that 
will prevent the discharge to the land, groundwaters, or surface waters, or any pollutant which may 
emanate from said storage container or containers. Each containment system shall be able to 
contain 150% of the contents of all storage containers above the containment system. 

Each contractor shall familiarize themselves with the manufacturer's safety data sheet supplied 
with each material containing a Regulated Substance and shall be familiar with procedures 
required to contain and clean up any releases of the Regulated Substance. Any tools or equipment 
necessary to accomplish same shall be available in case of a release. 

Upon completion of construction, all unused and waste Regulated Substance and containment 
systems shall be removed from the construction site by the responsible contractor and shall be 
disposed of in a proper manner as prescribed by law. 

UNIT PRICES: The Contractor is 11;dvised that the contract is a unit price contract. As such, the 
intent of the contract is to include all labor, materials, transportation, equipment, fuel, and all other 
items necessary to complete the item of work, in the unit price for the item. All items incidental 
to or necessary for the completion of the bid it~ shall be included in the unit price for the item. 

The Contractor's attention is also directed to Section 9-3.1 for additional conditions to be 
considered in relation to unit prices. 

CONTINGENT ITEMS: The Contractor is advised that contingent items shall not be used to 
meet the SBE goal participation for the contract. The SBE participation goals established for the 
contract, as specified on page SBE-1, shall include all pay items for the project less the contingency 
items. The use of contingent pay items shall only seive to increase the SBE participation of the 
contract, over and above the required goals achieved by use of regular pay items. 

DAILY REPORTS: The Contractor shall keep daily reports of all personnel and equipment on 
the project for review by the County for the entire length of the project. 
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SPECIAL PROVISIONS 

UTILITIES CONTACTS: Potential utility conflicts may vary with each work site. Prior to 
cpID111encing work, the Contractor shall visit the work site and ascertain aU site conditions, 
including utilities; It shall be the Contractor's responsibility to avoid conflicts with existing 
underground and overhead utilities and Structures. 

The Contractor shall notify all utilities servicmg the work area at least · 48"'."hours, prior to a.ny 
excavation so that underground utilities may be located. The Cori.tractor has the responsibility to 
contact Sunshine State One-Call of Florida, Inc. at 1-800-432~4770 to schedule markµig 
locations of the utilities wliich subscribe to their service. The Contractor shall also c;all (561) 641-
3429 for Palm Beach County Water Utility locations and call (561) 23~~3900 for Palm Beach 
County Traffic Control Utility locations. 

The Contractor shall properly maintain and protect all utilities. The Contractor shall be responsible 
for the cost to repair all damages to utilities caused by his operation&. 

Finally, the Contract9r shall :fully cooperate at all, times with the Owners of Utility Companies in 
order to maintain the operation of the existing utilities with the least amount of interference and 
lliterruption possible. 

When utility installation/adjustments are included as part of the bid proposal, all utility companies 
(incluqing Palm Beach County Water Utilities Dept.) reserve the right to accept or reject bid items 
on their part of work and perform their work by their forces or <>ther contracted forces. 

MAINTENANCE OF TRAFFIC: If the Contractor and/or his subcontractors do not perform 
the Maintenance of Traffic (MOT} and do not install and rnaiiluµn those. itellls covered under MOT 
according to the requirements· of the standards~ then Palm Beach County reserves the right to 
requce each payinentdraw request up to $1,000.00 per day. 

MAINTENANCE OF TRAFFIC (CONTINUED}: rhe Contractor shall assure coiµpliance 
with FDOT Index 600 of th~ clµTent Roadway and Traffic Design Standards. All references to 
"determinations by engineer'' will be the r¢sponsibility of the Contractor, and shall be brought to 
the attention of the Engineer prior to implementation. The cost of complying with the stated 
standards shall be incidental to, and shall be included in, the unit prices for the pay iteins. The 
contractor shall note that at no time will traffic (temporary or otherwise) be pennitted over installed 
ex:filtration trenches. . 

All projects that impact pedestrian traffic of any type shall include '1Pedestrian M;Q.T." in 
accordance with the General Provisions, the cost of which will be incidental to, and shall be 
included in, the unit prices for the pay items, 

For any lane closures that extend into the peak hour(s) or any other lane closure time restriction 
presented in th.e contract documents, the Ccmtractor may be charged up to $1,000.00 per lane per 
½hour. . 

SCHOOL ZONE: During the first and last weeks of the school year, no work may occur within 
a school zone. 
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SPECIAL PROVISIONS 

LIMITS OF CONSTRUCTION: The Contractor shall confine the construction of the roadway 
within the limits of the right of way unless the right of entry to adjacent properties has been 
acquired by Palm Beach County at the time of construction. 

RESTORATION AGREEMENTS: Contractor is hereby notified that any construction 
performed within Restoration Agreement (RA) areas shall be restored to a condition. similar or 
equal to that existing before such construction occ1.11Ted, at no expense to the Department. Prior 
to disturbing the Restoration Agreement area, the Contractor shall stake the RA limits, 
locate/document all improv~ments within the area, and submit this information to Palm Beach 
County, Construction Coordination Division, prior to starting construction. Upon completion of 
the construction, the Engineer, together with the Contractor, shall conduct an inspection of the area 
to confirm that all improvements have been appropriately restored. Payment for all work to 
complete the item shall be incidental to the cost of the Project. 

IRRIGATION SYSTEM WITHIN RESTORATION AGREEMENT AREAS: The 
· Contractor, prior to start of construction, shall obtain as-built information of the irrigation 
system(s) within restoration agreement areas, and catalogue related componenr information 
(manufacturer/part number/etc.) required to ensure appropriate replacement of the system and 
components. The as-built information shall be submitted to Palm Beach County, Construction 
Coordination Division, and upon completion of the construction, the Contractor shall restore the 
irrigation system and components to its original or better condition. Payment for all work to 
complete the item shall be incidental to the cost of the Project. 

ADDITIONAL INSURED PARTffiS: The Contractor performing the construction for Palm 
Beach County (COUNTY) shall be required to carry and furnish insurance coverage, in accordance 
with General Provision Section 7-13, "Insurance Required", naming COUNTY as additional 
insured on the Certificate of Insurance Form(s), which shall reference the Project Limits and the 
Project Number, and shall read: "Palm Beach County Board of County Commissioners. a Political 
Subdivision_ofthe State of Florida.. its Officers. Employees and Agents." 

Where the limits of work for this County project impact the rights-of-way of other agencies (e.g., 
Florida Department of Transportation (FDOT); South Florida Water Management District 
(SFWMD); Lake Worth l)rainage District (L WDD); and other agencies as applicable), said parties 
shall also be named as "ADDITIONAL INSURED", either on the same form or on separate forms. 

The Contractor shall coordinate all work within the rights-of-way and air rights-of-way, as they 
apply, through the Engineer. Also, the Contractor shall notify the County and the agencies, as 
required in .the contract documents or within a reasonable time frame prior to the start of any work 
within said right-of-way, to allow for appropriate accommodations by the agencies. 

NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (N.P.D.E.S} 
COMPLIANCE: This contract requires compliance with the N.P.D.E.S. General Permit. The 
"Florida Department of Environmental Protection Generic Permit For Stormwater Discharge from 
Large and Small Construction Activities", dated May 2003, which contains the description and 
requirements of the permit, is available at the following URL: 
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SPECIAL PROVISIONS 

http://www.dep.state.f1.us/water/stormwater/npdes/docs/cgp.pdf 

The MSWORD format of the Stormwater Pollution Prevention Plan (SWPPP) template is 
available at the following URL: 

http://www.dep.state.fl.us/water/stormwater/npdes/SWPP.P.htm 

Notice oflntent and Notice of Termination forms are available on DEP's URL: 

ht;tP://dep.state.fl.us/water/stormwater/n.pdes/permits .forni.s~htm 

The Contractor shall complete and subiaj.t the NOI and payment to DEP. If a SWPPP is not 
included in the contract plans, or the Contractor chooses to prepare his own SWPPP, the SWPPP 
template shall be utilized by the Contractor for developing the SWPPP for the project. Any 
SW.PPP prepared by the Contractor shall be submitt~ to the County at the Pre-Construction 
meetirig for the project for approval by the E11gineer. 

Failure to sign ai:J.y required documents or certification statem(?nts will be considered a default of 
the Contract. Any soii disturbing activities performed without the required signed documents or 
certification statements may be considered a violation of the DEP Generic Permit. 

All costs associated with obtaining and complying with the provisions of this permit and to all 
federal, state and local storm water pollution prevention pennits, rules, laws or ordinances, 
including the implementation of the S.W.P.P.P. for the project during construction: are incidental 
to the Contra,ct. Also included is the cost of all construction erosion and pollution control measures 
not covered under other specific pay items, the cost of· performing and· executing the joint 
inspection & maintenance reports (as shown in the SWPPP "Template'), and the execution of the 
Contractor Certification form of the proposal pages. The Contractor Certification form must be 
signed and submitted with the bid proposal .. 

THIS SPACE LEFT BLANK INTENTIONALLY 
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SPECIAL PROVISIONS 

NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (N.P.D.E.S) 
COMPLIANCE (CONTINUED): 

SITE DESCRIPTION 

Project Name and Location: Annual Milling and Resurfacing Contract (Countrywide) 
Palm Beach County, Florida 

Palm Beach County Project No.: 2018051 

Owner Name and Address: 

Work Description: 

Runoff Coefficient: 

Site Area: 

Site Map: 

Board of County Commissioners, 
Palm Beach County 
Roadway Production Division 
2300 N. Jog Road 
West Palm Beach, FL 33411 

Pavement Mpling & Resurfacing 

0.9 

TBD 

TBD 

Sequence of Major Soil Disturbing Activities: NIA 

Name of Receiving bodies: TBD 

CONSTRUCTION IMP ACTS TO BUS OPERATIONS: Public Works and private 
development construction activities often impact Palm Tran bus operations and bus stops. Timely 
communication· and coordination with Palm Tran and other affected transit agencies during 
preliminary project. 

Planning is essential in order to prevent potential conflicts. Contractors should make every effort 
to schedule their work to minimize impacts and the duration of impacts to transit operations and 
riders. 

Contractors should provide Palm Tran with the name and telephone contact of their construction 
managers prior to the commencement of all construction projects affecting bus stops or impacting 
bus routes. 

• Contact Palm Tran for coordination and review requirements (561 841-4246, 561 841-4223, 
or 561 841-4224). 

• Maintenance of rider access to and from bus stops during construction is desirable. This issue 
should be discussed at the Pre-Construction Meeting. · 

• All work shall conform to the requirements of the Americans with Disabilities Act (ADA), 
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SPECIAL PROVISIONS 

including provisions for temporary access to and from bus stops. 

• If necessary, the contractor shall work with Palm Tran to establish an approved temporary bus 
stop location. 

• Contractor shall notify Palm Tran through Palm Beach· County Construction Coordination 
Division at least 10 worldng days (2 weeks) in advance of the start of construction, 
modification of construption effort with transit imp~ts, arid construction completion, so that 
Paln:i Tran: can· advise its riders. 

• Contractor may not remove ~y bus stop signs, transit shelters, transit benches, or other related 
transit infrastructure without prior Palm Tran authorization. Contractor may be ·asked to 
remove existing bus stop signage or install temporary and permanent bus stop sign.age, 
Typically, Palm Tran will make arrangements to remove all other tralisit infrastructure. If 
Palm Tran does not remove their facilities in a timely manner, these facilities may become part 
of the clearing and grubbing. 

• Contractor is responsible for construction of an approved ADA accessible access to and from 
bus .stop boarding and alighting areas, when called for in the plans. 

• The cost for the above is incidental to the project. 

LOCAL GOVERNMENT PROMPT PAYMENT ACT: In accordance with the Local 
Government Prompt Payment Act (F;S. 218:70, et seq), the Contractor is hereby notified of the 
following: 

1. The Contractor will be notified at the Pre Construction Meeting the Jllanner in which pay 
requests are to be prepared and directed to the County. For a pay request to be deemed 
acceptable, the Contractor must provide the following: 

Pay Request No. 1 
• SBE-MIWBE Activity Fonn/Schedule 3. 
• Certification of Compliance with the Living Wage Ordinance. 

Pay Request No. 2 and all others following, but not including the Final 
• SBE-M/WBE Activity Form/Schedule 3. 
• SBE-M/WBE Payment Certification/Schedule 4. 
• Disbursement of Previous Periodic Payments to Subcontractors. 
• Certification of Compliance with the Living Wage Ordinance. 

Final Pay Request 
• SBE-M/WBE Activity Form/Schedule 3. 
• SBE-M/WBE Payment CertificatiQn/Schedul~ 4. 
• Disbursement of Previous Periodic Payments to Subcontractors. 
• Disbursement of Final Payment to Subcontractors. 
• Form 1. 
• Form 2 including Bonding Affidavit. 
• Record of Construction Materials Affidavit. 
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SPECIAL PROVISIONS 

• Certification of Compliance with the Living Wage Ordinance. 
• Small Business Enterprise (SBE) Final Participation Form. 
• Release and Concurrence of Final Payment Amount 

2. A single list of items (Punch List) required to render the work complete, satisfactory, and 
acceptable will be prepared by the County. The Punch List shall be developed via a joint 
inspection of the work (conducted within 30 calendar days after reaching. substantial 
completion) by the prime contractor's superintendent, together with the Construction 
Coordinator· and an engineer from Engineering & Public Works, with all unsatisfactory work 
listed on the Punch List. The Punch List shall be provided t<? the Contractor within 5 days of 
the inspection. 

3. In the event any dispute with respect to any payment or pay request cannot be resolved between 
the Contractor and County's project staff, Contractor may, in accordance with the alternative 
dispute resolution requirements of Florida Statute section 218. 76, demand in writing a meeting 
with and review by the County Engineer. In the absence of the County Engineer, the Deputy 
County Engineer may conduct the meeting and review. Such meeting and review shall occur 
within ten (10) business days of receipt by County of Contractor's written demand. The County 
Engineer, or Deputy County Engineer, shall issue a written decision on the dispute within ten 
(10) business days of such meeting. This decision shall be deemed the County's final decision 
for the purposes of the Local Government Prompt Payment Act. 

BASIS OF PAYMENT: Payment will be based on field measured quantities. No additional 
payment will be made for any work which exceeds that called for in the contract documents. 

ALTERNATIVES/APPROVED EQUAL/DEVIATIONS: Unless otherwise specified, the 
mention of the particular manufacturer's brand name or number in the specifications does not imply 
that this particular product is the only one that will be considered for purchase. This reference is 
intended solely to designate the type or quality of merchandise that will be acceptable. Alternate 
offers will be considered and must include descriptive literature and/or specifications. Failure to 
provide descriptive literature and/or specifications with alternate offers will be cause for 
disqualification of the bid. 

The determination as to whether any alternate product or service is or is not equal shall be made 
by Palm Beach County and such determination shall be final and binding upon all bidders. 

Although the Board of County Commissioners provides for the consideration of alternate bids, it 
reserves the right to make an award in the best interest of the County. Such award may not 
necessarily be given to the lowest bid offered. 

The bidder shall be responsible for reading very carefully, and understanding completely, the 
requirements and the specifications of the items bid upon. Any deviation from specifications listed 
herein must be clearly indicated, otherwise it will be considered that items offered 'are in strict 
compliance with these specifications, and the successful bidder will be held responsible therefore; 
deviations must be explained in detail on an attached sheet(s) and itemized by number. Any item 
or items that do not meet established specifications upon delivery will not be accepted. 
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SPECIAL PROVISIONS 

METHOD OF ORDERING {WORK ORDERS): The department(s) win issue work orders on 
an ·~as needed" basis. . All terins and conditions of the bid are applicable. The individual orders 
will specify the work to be performed, its location, a not-to-exceed cost (based on the contract unit 
prices), and a schedule for performance. The contractor must sign and return the unexecuted work 
order within five (5) working days ofissqance. Then each work order will be e::?(ecuted (signed) 
by the authorized County representative and notice to colillilence will be sent to the 
Contractor. The Contractor's failure or refusal to sign a work order within five (5) working days 
does not prevent execution ofthework order (which is solely by sign.attire of the authorized County 
representative), and all work orders must be perfonned upon notice to commence. 

Upon completion of the work order task, the contractor will submit an individual invoice, a copy 
of $e original work order, the appropriately. completed SBE-Nf/WBE participation fo1111s 
referenced in Item 7 of the SBE-M/WBE Program section of this contract, a contracfoe s affidavit, 
and consent of surety. 

Contractor shall comply will all requirements in the contract documents for obta.infug final 
payment. Final payment of a work order does not terminate the contract or extinguish the surety's 
obligations under the contract. · 

The Contractor will receive progress payments based on submitted invoices. The payment amount 
will be _based on the work done and accepted; No retainage is withheld. 

PROSECUTION OF. THE WORK: The Contractor will be required to maintain within Palm 
Beach County, at all times while this contract is in effect, the equipment necessary to properly 
carry out the provisions of these specifications. After receiving notice to commence with the work 
for a particular project the Cqntractor shall cotlllllence PfOlilptly within five (5) wor]png days and 
shall efficiently prosecute the work with adequate personnel and equipment until completion, 
within 30 calendar days, or as designated by the County Engineer or his duly appo:ipted 
representative. Failure to comply with either time requirement shall result in Liqui(;iated Damage_s, 
assessed oil a work order basis and in the amounts shown in Section 8-10.2 of the Standard 
Specifications. 

EXTENSION: This contract period is for twelve (12) months from the date of BCC 
approval. The contract period may be extended for a defined period of time, not to exceed thirty­
six months total contr~t time, upon approval by the Board of County Commissioners. Option for 
extension and other contract deviations will only be exercised upon mutual writt~n agreement 
through a Board approved Contract Amendment, while adhering to all other origqial terms, 
conditions and unit prices of the contract. 

For the pwpose of re-bidding, this contract may be extended upon mutual written agreement 
through a change order for up to an additional six (6) months, upon the approval of the Contract 
Review Committee. Total contract time shall not exceed forty-two (42) inonths. 

AW ARD: As the best interest of the Board of County Commissioners niay require, the right is 
reserved to make award(s) on an item-by-item basis, lot-by-lot basis, all-or-none or any 
combination thereof. 
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SPECIAL PROVISIONS 

PRICE/DELIVERY/ACCEPTANCE: Price quoted must be the price for new merchandise and 
free from defects. Any bids containing modifying or "escalator" clauses will not be considered 
unless specifically requested in the bid specifications. 

Deliveries of all items shall be made as soon as possible. Deliveries resulting from this bid are 
to be made during the normal working hours of the County. Time is of the essence and the 
bidder's delivery date must be specified and adhered to. Should the bidder, to whom the order or 
contract is awarded, fail to deliver on or before his/her stated date, the County reserves the right to 
CANCEL the order or contract and make the purchase elsewhere. The successful bidder(s) shall 
be responsible for making any and all claims against carriers for missing or damaged items. 

PRICE/DELIVERY/ ACCEPTANCE {CONTINUED): :Oelivered items will not be considered 
"accepted" until authorized agent for Palm Beach County has, by inspection or test of such items, 
determined that they fully comply with specifications. 

The Board of County Commissioners may return., for full credit, any item(s) received which fail 
to meet the County's performance standards. 

E-VERIFY: The Contractor shall utilize the U.S. Department of Homeland Security's E-Verify 
system to verify the employment eligibility of all new employees hired by the Contractor during 
the term of the Contract and shall expressly require any subcontractors performing work or 
providing services pursuant to the Contract to likewise utilize the U.S. Department of Homeland 
Security's E-Verify system to verify the employment eligibility of all new employees hired by the 
subcontractor during the Contract term. 

ANNUAL CONSTRUCTION CONTRACT ON A TASK WORK ORDER BASIS: The 
intent of this contract is to award a contract to a contractor(s) to perform work on a work task order 
basis. Work Task Orders shall be issued on an "as needed" basis. See Special Provisions for 
Method of Ordering Work. The line items in the Proposal pages are intended to set unit prices for 
the task work orders. No tasks are guaranteed as part of this contract. The total value of work 
orders issued under this Contract shall not exceed the amount listed on page C-1 of this document, 
however, this may be increased by mutual agreement between the Contractor and Palm Beach 
County via a contract Ame1:1dment. 

ADDITIONAL REPORTING 
Owner requires Contractor to track during tasks funded with the infrastructure sales tax, and report 
at the end of the Project, on the county of residence of Contractor's employees and its 
subcontractors' employees. Contractor agrees to prepare and provide the required report with its 
request for final payment. 

PALM BEACH COUNTY 
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SPECIAL PROVISIONS 

CONTRACTOR'S FINAL REPORT 

COUNTY OF RESIDENCE FOR EMPLOYEES 

(to be submitted with Contractor's Application for Final Payment for tasks funded with the 

infrastructure sales tax) 

To: Palm Beach County Project Manager 

From: Contractor Superintel)dent 

Date: 

Project Name: Annual Milling and Resurfacing Contract 

Project Number: 2018051 

ln accordance with the special provisions of the Contract, Contractor reports the following: 

Total number of employees of Contractor and subcontractors who worked for more than one day 

on the Project: __ 

Number of employees of Contractor and subcontractors who reported their county of residence as 

Palm Beach County: __ 

Signed 
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DETAJL FOR INSTALLATjON OF MEDIAN IRRIGATION 
SLEEVES FOR THOROUGHFARE ROADS _,.. ..... , 

AS-IUILT C£flTIFICATION FORM 
P,l,C, • _____ _ 

OFFSETS F'R9M i OF Co,,JSTRUCTION 

F'OA ENOS OF &" SLEEVES 

STIIICIII ,_.PT IIIPr UBIII • .. , ... 1'11111 ~--... ,,. _, 
OilHIDE IN51DI Pin ... •••••• -- ""' ... - CIG LVI' SIDE '"° "'° 119111' ·'" 

SUB-TOTAL. 

TOTAL PROJECT# 

GENERAL NOTES 
1. Al,.L ~LEIVE$ !LIFT I. RIGHrl llHALL IE INSTALL.ED 

A1 $AME t. $TATJ(IN. UIU.$$ OTNll!WJ$E OIRECTEI) 
Bl 1Nt EiWIHEEA, . 

2, ALL 5LEE'VE EIIIS /IRE 10 IE CAPPED, 

:S. ALL 5LEEV1i EICIS ARE TO IE 11Alll£0 AT THE 
TJME OF INSTALLATION •11H A z-i.4• WOIXIEN 
IDRD S1Ml>llltr VIIITICALLY FIIOM SLEEVI £111 
10 I' dove FINISHED GRDIICI, EICP05£0 IIOODEN 
IWIF.EII IS TO IE PA I NTED GA"NGE FIJI F'UTUAE 
LIJC4TIOH PIIIJIOSI!.$. 

-1, llLEEW:S AIIE TO BE 1• P,V,C, SCIIIDULE ID PIPE f.ASEli 
11'011 F ,D,O,T, SPECIFiCATICIN 11EC110N 948, DR 6" BU.Cl 
IDT-OIPPIII GALVMIIZEII 5TEEL PIPE WITH A MINIIIIM lf,t.LL 
THICKNESS DF 0,280" BASED Ul'lllf A,S. T,N, llTANDMID A53-e<IIA, 

!I, IACkFJLLING ABOVE SLE[\IES SHALL BE PERFOMED 
ACCOIDING TO F,D,D,T, SFECIFICATICH S£CTIIII 
iZS-11,3 ,e,cKFrLLING REOUIAEl£NTS FOR PIP£ 
Cl.I. W:RTS All> STIJlllil SIIEfl5 I, 

i, ALL STATIIINS ARE JPf'llUICINATE. CIINlR/ICTGII 111ST 
CONTACT CIIINTr DUJNEEfl PRIii! TO JN51ALLATJON 
10 Df.1ERIIJII£ E.Jt&CT LOCATION IN TIE FIELD, 

J. EACN SLEEVE ENO IS TO BE NAIIK£D AT Tl£ TJIE OF 
INSTM.LATIIII WITH A 3M ELECTIIOIIJC IIARlER Oll>EL 1252'1 
All) GPS STATE PUllf. COIJIIDINATES SHAU. BE 11£COIIIIEO, 

REVISED .iANUARY 2008 
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SPECIAL PROVISIONS 

PALM BEACH COUNTY ~GINEERmG &PUBLIC WORKS DEPARt:tv.1ENT 
PALMBEAGI{CODNTY •. FL.ORIOA 

Estimate 'No,~-­
Contractor: 

UQtJil> ASPilALT CALCULA·'l'IONS 

Page No,___ Status of:~------------ - - - - -
- ------------- --- ---- --- --------- - --- --

. Contract for: 
13 id 'Index: . - ----------- ---------------- - - - ----- ---

-'------------ ------,---------------- --- - -----
J>oilnds . · .. , , 

A .B' :c 
200.0,00 ·o:oo 
200_(1_,0Q 

2000.00 • o:oo. 
;20,00;f)0 • . (!.ilO 
~.00(1.:4)!) , 

2000:-00 " o:oo 
• · o.ott 
• 

200'0J'.IO il:oo 
2000:00 • -o:oo 

LIOUIDASPHALT: 
AU t\ictilfiirmliimais ~ow~eii lfy th,e J>tqpo~ are (~ ip.t:fqd~ r;¢Q\lifed liqtii~ b.!ti,imindus !Di!t.ci~11:ls iiM uµ:~ ¢<1!11,1;, Ni'1 ad~tioajil p11yin\:tit 
wj1J. bp mad~ fQ~ !;he. ~jqujd qiwrnjn(!~~ l):J..el'111,l_~ in ·t;he _J>rin)e, ap(l ·™* C~- _ fie J?-~arto_)en~ Will ,~dj11~ th_e ~~~- U!li( pri_re. ~or bi~i~91,1s 
matelia,l, ll1{clud.ip_g c;ufbacJ{ ~<l ~muls,itielf a.sp~alt, to reflect mq-ca.seli or decreases m ~e A~h.a.lt ~nee hldi:ic (.Al>I) of bitu~unoµs ma.ta-il!-1 
from that in e:lfecfliuring the month in whjclJ,bidswg e{eceived, . . 
A price adjli!tJile:nt maybe made upon ·request by· either plil'fy~ when escalation or desescalation oflhe cost of the liquid bituminous rti-aterillls 
u~ed in the A .haltic conctete Mixes lntludedJii ,dffs · ·rf! · osa,t exce·ed 5%. see Generi!l Pitivi~i!>n Se:ctioh 9-2.1.l "Bimri)iilpu11 ~al"). 

*NOTE: The L,A. % to he ~plied fo.r FriCU!lil ~~sis 6.So/o; 
Fot li.11 oth"ct lisp'1illtmixes the L.A. % shill I be 6.25%.-
'IJiis f!'itni .m_a.it 1,e· iillhi!iitl~d tti tlie Erigiiie·~ on a ineinthly bl!Sis. 
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REQUEST FOR INFORMATION 

PRE-BID MEETING: 

QUESTIONS: . 
1. Will the time restrictions be the same for residential roadway line items? 

2. For larger roads, will turnouts and flumes be included in the milling & resurfacing areas? 

3. Cail the hot in place and recycling items be combined into one item for the entire county? 

RESPONSES: 
1. The time restrictions will be. determined on a case by case basis. The County may 

increase the time allowed for residential streets if conditions allow. 

2. Standard operating procedure for work orclers under this contract will be to mill and 
resurface from right-of-way line to right-of-way line. · This will include side street 
turnouts, flumes, anc;l other pavement areas. Exact limits of work will be determined by 
the County when the work order is prepared. 

3. No. The County prefers to keep these items separate due to the differing conditions of 
the two districts. 

RESPONSE TO CONTRACTOR RFl'S: 

July 9, 2018 4:45 pm 
Ranger Construction 
101 Sansbury's Way, West Palm Beach, FL 
Beatriz Ramirez 
(561) 662-3752 
Beatriz.ramirez@rangerconstruction.com 

QUESTIONS: 

1. Could Palm Beach County provide the 11st of roads that are scheduled to mill and 
resurface during this contract? 

RESPONSES: 
1. Below is a list of anticipated projects to be resurfaced within the next 18 months. It 

should be noted that this list is subject to change without notice and that no work is 
guaranteed under this contract. 

• Kirkwood Estates subdivision 

• Dell Ave/Waterway Dr to Melaleuca 
Lane 

RFI- 1 

• Kelly Dr/SR80 to End (Gator-Barna) 

• Witch Lane/Waterway Dr to 
Melaleuca Ln 
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REQUEST FOR INFORMATION 

• Lehto Lane/Kirkland Ln to 
Melaleuca Ln 

• Florida St-W of Florida Mango 

• Finn Hill Dr/High Ridge Rd to End 

• RoseMarie 
West,East,South,North/Cir 

• North Miller Dr/Donald Ross Rd to 
Palm.wood Rd 

• Camino Real/Powerline Rd to 
Military Trail 

• Old Dixie Hwy/SW 18th St to 
Glades Road 

• Lantana Rd from I-95 to US-1 

• Livestock Market Rd/Hooker 
Highway to US 441(GLADES) 

• CR 880 / 2 miles 

• Browns Farm Rd I 2 miles 

• Muck City Road/N State Mkt Rd to 
E to tracks (GLADES) 

• Gator Blvd/Hatton Hwy to Sam 
Senter (GLADES) 

• Alexander Run/Randolph Siding to 
Indiantown Rd 

• Garden Road/Blue Heron to 
Investment Lane 

• Benoist Farms Road/Pioneer Rd to 
Southern Blvd 

• Marginal Road/S of Dillman Rd to 
Pioneer Rd 

• Wynnewood Acres subdivision 

• Congress Ave/Linton Blvd to 
Atlantic Blvd 

• Summit Blvd/Jog Road to Military 
Trail 

• Palmetto Park Rd/US441 to Fl 
Turnpike 

RFI-2 

• Trends at Boca subdivision 

• Farmington Estates subdivision 

• Juno Isles subdivision 

• Belvedere Heights subdiv~sion 

• Lake Belvedere Estates subdivision 

• Jog :Road/BoyAton Beach Blvd to S 
of Hypoluxo Rd · 

• Le Chale~ Blvd/Hagen Ranch Rd to 
Jog Road· 

• Byron Drive/Central Industrial Dr to 
Central Industrial Dr N 

• Central Industrial Dr/West Blue 
Heron Blvd to Central Industrial Dr 
N 

• Loxahatchee River Rd/Cc:mter St to 
End 

• Ceiltral Blvd/Jupiter Creek Dr to 
Indiantown Rd 

~ Hypoluxo Road/Military Trail to 
Congress Ave 

• Lyons Rd from Hillsboro Canal to 
Boca Lago Blvd. 

• Lake Ida Rd from Congress Ave to 
Swinton Ave. 

• Okeechobee Blvd from Royal Palm 
Beach Blvd. to Wildcat Way 

• High Ridge Road from Hypoluxo Rd 
to Lake Osbourne Dr - · 

• Central Blvd. from Indian Creek 
Parkway to Indiantown Rd. 

• Boca Rio Rd. from S.W. 18th St. to 
Glades Rd. 

• Prosperity Fanns Rd. from Northlake 
Blvd. to Alamanda Dr. 



REQUEST FOR INFORMATION 

RESPONSE TO CONTRACTOR RFl'S: 

July 26, 2018 10:59 am 
Ranger Construction 
101 Sansbury's Way, We$t Palm Beach, FL 
Beatriz ~ez 
(561) 662-3752 
Beatriz.ramirez@rangerconstruction.com 

QUESTIONS: 

1. Can tb,e Marshall mix asphalt content printout tolerance match that of the FDOT 334 
SPECS? 

2. Is your intent to use maximum 35% of RAP material? 

RESPONSES: 

1. Marshall mix asphalt content printout tolerance should match Table 331-2. Page GP-75. 
334 specs refer to Super-pave. 

2. Our intent is not to use 35% maximum only as a limit but also not to exceed per 331-
2.2.4 (GP-76). 

RFI-3 
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TECHNICAL SPECIALPROVISIONS 

OVERVIEW 

The purpose and intent of this bid is to establish an Annual Asphalt Milling and Resurfacing 
Contract to include maintenance of traffic, hauling and disposal. 

The Board of County Commissioners (B!)ard) reserves the right to make multiple awards for this 
contract In the event ;the Board exercises this right, award will be niade to the two (2) lowest, 
responsive~ responsible bidders. Work will be issued to the bidders at the County's discretion. · 

The work included in these specifications consists of milling and di$pOsal of existing asphalt 
pavement and maintenance of traffic. Following the milling process, all surfaces shall be 
cleaned and ready to receive the finish applications. · 

Work also included in these specifications consists of furnishing, hauling and placement of Type 
S-1 and Type S-III Asphaltic Concrete Surface Courses. 

DEFINITIONS: 

WEST DISTRICT: All areas of Palm Beach County West of 20 Mile Bend (Belle Glade, 
Pahokee, Canal Point and South Bay). 

EAST DISTRICT: All areas of Palm Beach County East of 20 Mile Bend. 

INSPECTIONS: 

The Director of the Road & Bridge Division, from time to time, may appoint representatives to 
inspect equipment used under this contract; observe personnel employed, and the general 
performance of the Contract. The representatives will not be authorized to revoke, alter, enlarge 
or relax the conditions of these specifications, approve or accept any portion of the completed 
work, issue instructions contrary to authority, reject defective equipment, report on inept 
personnel, nor suspend any Work. 

MILLING: 

SECTION 327 - MILLING OF EXISTING ASPHALT PAVEMENT - Add the following: 

327-5.1 Portable Milling Machine-Method of Measurement. 

The quantity to be paid for under the item, Portable Milling Machine, shall be those hours 
expended for actual milling and clean-up. All costs associated with set-up of the portable 
Milling Machine and disposal of milled materials shall be considered incidental to the item, 
Portable Milling Machine. 

TSP-I 



327-6.1 Portable Milling Machine - Basis of Payment 

The quantity, determined as provided in 327-5,l, shall be paid for at the contract unit price for 
the item, Portable Milling Machine. 

The price and payment for Portable Milling Machine shall be full compensation for all work 
associated with execution of the work under this item as specified in this Section, including all 
labor, equipment, hauling and/or stockpiling or otheiwise disposing of the milled material imd 
maintenance of traffic in accordance with Florida ·Department of Transportation - Standard 
Specifications for Road and Bridge Construction, 2010 Edition, as amended by Palm Beach 
County or otherwise modified and the provisions of these Contract Documents. Payment shall 
be made, on a per hour· basis for actual mi~g and clean-up, under the item, Portable Milling 
Machine. 

RESURFACING: 

General 

The work specified in these spec.ifications consists of furnishing, hauling and placement of Type 
S-I and Type S-III Asphaltic Concrete Surface Courses, all according to the Florida Department 
of Transportation - Standard Specifications for Road and Bridge Construction, 2013 Edition, as 
amended by Palm Beach County or further supplemented and/or amended herein below. 

Type S-I and Type S-III Asphaltic Concrete Surface Courses shall be properly laid upon an 
existing prepared base, existing surface course or newly constructed single surface treatment, in 
accordance with the specifications and in conformity with the lines, grades, thickness and typical 
section or as shown on the plans as presented to the Contractor at such times as may be 
designated. This work shall include conditioning of the existing base or surface, such as leveling, 
blading the grass back from -the existing pavement edges,_ sweeping, regrading shoulders, 
maintaining traffic and any other incidental construction, as directed by the County Engineer. 

The locations of the construction projects on which material will be used will vary, and may be 
at any location within the boundaries of Palm Beach County. The Contractor will not be 
expected to operate his equipment on personnel beyond the limits of Palm Beach County under 
the Contract. 

The design mix formula and mix stability for the Type S-I and Type S-III Asphaltic Concrete 
Surface Courses delivered under this Contract shall conform to the following specifications, and 
shall consist of aggregate from an FDOT approved source. 
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PROPOSED 
RESURFACING 

EDGE OF' PAVEMENT 
ROADWAY SHOULDER 

4,0' 

11,t TYPE 
S-111 ASPHALT 
WEAR I NG SURF' ACE 

4• TYPE S~I ASPHALT 
BASE COURSE 

o.s· 

-------...:: 

1. ASPHALT SHOULDER TO BE PAID FOR UNDER TH£ TONNAGE ITEM FOR THE WORK ORDER. 

2. SHOULDER PREPARATION TO BE PAID FOR UNDER BOX OUT SHOULDER ITEM. 

PALM BEACH COUNTY DEPARTMENT 
Of ENGINEERING & PUBLIC WORKS 

ENGINEERING SERVICES DIVISION 
llf!AWII av, OAT£, DAT[: 

PALM BEACH COUNTY STANDARDS 

SHOULDER PREPARATION 
. . DETAIL .. 

K.V. 06/04/0.3 
1-------1--------i APPROVED: EF'F'ECTl\fE1 

06·04·0.3 Ct£CKEO 8Y• . OAT[r 
l-!::::;M:;:.A.;::;.S • .::.:.:+-=0""6~/0;::4:..:,/"'"0.3:--1------le-----t COUNTY ENGINEER 
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PALM BEACH COUNTY, FLORIDA 

STANDARD SPECIFICATIONS FOR ROAD AND 

BRIDGE CONSTRUCTION 

It is the intent of these Specifications that the Florida Department of 

Transportation "Standard Specifications for Road & Bridge Construction", dated 

2013, be used as the basis for the work. FDOT refers to the State of Florida and its 

Department of Transportation and Personnel. DEPARTMENT is intended to be that 

wording which would provide proper terminology, making such Standard 

Specifications and General Provisions as though they were those Standard 

Specifications and General Provisions of Palm Beach County in conjunction with 

Palm Beach County's retained engineer(s). 

In addition to these Standard Specifications and General Provisions, there will 

be those General Provisions included which would pertain to the pertinent items of 

construction. 

I 

The Standard Specifications for Road and Bridge Construction, 2013 Edition, 

amended as follows, but not otherwise changed, shall govern. 

SS-1 
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1-3 Definitions 

PALMBEACH COlJNTY,FLORIDA 
GENERAL PROVISIONS 

DIVISION I 
GENERAL REQUIREMENTS AND COVENANTS 

SECl'IONl 
DEFINITIONS AND TERMS 

The following terms, when used in the Contract Docw;nents, have the meaning described as 
foilows: 

Department THE, FOLLOWING IS SUBSTITUTED: 

The Palm :S¢acb County Engineajpg &;, Public Works Department or The State of Flqrida 
Department of'fransportation, as appropriate: . 

E1l'gineer THE FOLLO~G IS SlJBSTITU;TED: 

. ' ' 
Palm Beach County's Engineering & Public Works Depi:u-tment' s CotinJyEngineer, acting directly 
or through duly authorized representatives; such representatives acting within the scope of the 
duties and authority assigned to them. 

Note: In order. to avoid cumbersome and confusing repetition of expressions in these 
Specifications, it is provided that whenever anything is, or is to be done, if, as, or, when, or where 
"acceptable, accepted, approval, approved, authorize9, condemned, coµ.sidered necessary, 
contemplated, deemed necessary, designated, determined, directed, disapproved, established, 
given, indicated, insufficient, ordered, permitted; rejected; required, reserved, satisfactory, 
specified, sufficient, suitable, suspended, unaccepta~l¢, or unsatisfactory," jt shall be understood 
as if the expression were followed by the words "by the Engineer", "to the Engineer", or ''o:f the 
Engineer'-'. 

ADD THE FOLLOWING DEFINITION: 

Lot - The definition varies throughout the specification. The Engineer reserves the right to define 
the testing limits. 

ADD THE FOLLOWING DEFINITION: . . . ' . 

Qualified Products List (Qpl) - Refers to FDOT's Qualified Products List 

END OF SECTION 
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GENERAL PROVISIONS 

SECTION2 
PROPOSAL R,EQIDREMENTS AND CONDITIONS 

2-1 Prequalification of Bidders DELETE AND INSERT THE FOLLOWING 

Palm Beach County Engineering & Public Works Department (Department) does not certify 
contractors. Although FDOT certification is not a requirement, the Department reserves the right 
to utilize FDOT' s listing of pre-qualified contractors in determining contractor's eligibility to 
perform the work required for this project. Refer to URL 
http://www.fdot.gov/contracts/prequal info/pregualified.shon 
for access to pre-qualified FDOT contractors for construction contracts exceeding $250,000 in 
f,lµlount. All contractors bidding on any contract may be required ~o su}>mit a copy of their FDOT 
Certification of Current Capacity and Status of Contracts On Hand (Form 525-010-46). 

Prime Contractors who have not performed similar work with the Department within the 
past three (3) years as a prime contractor shall provide with the bid a report listing all "similar" 
projects performed arid completed by the firin in a separate binder entitled "Documentation of 
Experience and Resources". The Department reserves the right to request additional information, 
whlch shalJ be submitted within three (3) business days of the Department's request. 
• Failure to submit the ''Documentation of Experience and Recourses" with the bid will cause 

the bid to be considered non-responsive. 
• Failure to submit additional requested information within three (3) business days of the 

Department's request will cause the bid to be considered non-responsive. 

The "Documentation of Experience and Resources" shalJ include at a minimum: 
• Listing of Similar Projects Completed by the Finn: 

o project title 
o project number 
o brief summary of the scope performed 
o the entity for whom the work was performed 
o . two (2) entity contacts (one administrative /one construction) with direct telephone 

numbers 
o the construction budget of the project 
o the resulting budget (over/ under) 

• Detailed Information with Respect to: 
o financial resources 
o equipment 
o past record on projects 
o key personnel resumes with a statement of their work category experience 

• A list stating the types of work in which the firm can provide backup to show experience, 
expertise, and competence. 

• The aggregate amount of work that they currently have under contract 
• Any other pertinent information to assist us in this qualification review 

.The Department will review the submitted documentation to determine if the Contractor is 
approved to perfoim the work required for this project. 

GP-2 
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GENERAL PROVISIONS 

If Prime Contractors have not performed similar work with the Department within the past 
three years . as a prime contractor, _ failure to. submit _ the required "Documentation of 
Experience and Resources" with the bid will cause the .bid to be considered non-responsive. 

A person or affiliate who ha~ been placed on the convicted vendor list following a conviction for 
a public entity crime may not submit the following: 

(a) A bid on a contract to provide any goods or services to a public entity. 

(b) A bid on a contract with a public· entity for the construction or repair of a public building or 
public work. -

(c) Bids on leases ofreal property to a public entity. 

A person or affiliate who has been placed op the convicted vendor list following a conviction for 
a public entity may not be awarded or perform work as a contractor, supplier, s~bcontractor, or 
coiisultant under a contract with any public entity, and may not transact business with any public 
entity in excess of the threshold amountprovided in Section 287.017 F.S., for Category Two. All 
restrictions apply for a period of 36 months from the date of placement on the convicted vendor 
list. ' 

2-2 Proposals 

2-2.1 Obt~ning Proposals D~LETE AND INSERT THE FOLLOWING: 

Obtain a proposal under the conditions stipulated in the Notice to Contractor. The proposal states 
the location and description of the work to be performed; the estimate of the various quantities (if 
appiicable); the items of work to be performed (if appiicable); the Contract Time; the am.ount of 
proposal gu~anty; and the date, time, and place of the opening of proposals. The proposal form 
will also include any special provisions or other requirements which vary from or are not contained 
in the Standard Specifications. 

The plans, Specifications and other documents designated in the proposal are part of the proposal, 
whether attached or not-Do not detach any papers bound with or attached to the proposal. 

ADD THE FOLLOWING SUB-ARTICLE: 

2-2.1.1 Filling out Proposals (Pay Item Forms) 

In filling out proposal forms, bidders shall be governed by the following provisions: 

(a) Proposals can be made on the blank proposal form provide~ (Excel file). The blank ~paces in 
the proposal form must be filled in, regardless of whether quantities are shown, and no change 
shall be made either in the phraseology of, or in the items listed in the proposal form. It is the 
bidder's responsibility to check arid verify the accuracy of excel file formulas/extensions. 

GP-3 



GENERAL PROVISIONS 

Bidders are reminded that this is a unit price contract, and bid totals will be based on actual 
unit prices provided (see Section "e" below) regardless of e?(tensions and totals shown. 

(b) Each proposal form shall specify a unit price, for each of the separate items, as called for. 

( c) Any proposal which does not contain prices set opposite each of the items for which there is a 
blank space, or any proposal which shall in any manner fail to conform to the conditions of the 
published notice will be cause for rejection. 

(d) Proposals must be signed in ink by an authorized officer of the firm with the signature in full. 

John Doe Contracting Company 
By: John Doe, President 

( e) In the event of mathematical errors in the extension of units and unit prices, the unit price shall 
prevail. The "Total Bid" as indicated on the proposal forms shall be the summation of"the 
extension of units and unit prices only. Should the proposal include "Altemate(s)", the total 
amm,mt that will be considered for the "Altemate(s)" shall also be the summation of the 
extension of units and unit prices only, with the unit price prevailing. 

When "Altemate(s)" are included, the County reserves the right to award the contract based 
on the "Total Bid" with or without the "Altemate(s)", with no recourse to the Contractor. 

(f) When a corporation is a bidder, the person signing shall state under the law of what state the 
corporation was chartered, and the name and title of the officer having authority under the by-
laws to sign Contracts. · 

(g) Anyone signing the proposal as agent must file it with legal evidence of his authority to do so. 
Post Office address, County and State, must be given after the signature. 

(h) Proposals that contain any omission, erasure, alteration, addition or item not called for in the 
Engineer's estimate, or that show irregularities of any kind, will be considered as informal or 
irregular. This will be cause for the rejection of the bid. 

DELETE AND INSERT THE FOLLOWING: 

2-2.2 Department Modifications to Contract Documents 
Modifications to any Contract Documents will be posted at the following URL address: 

https://pbcvssp.co.palm-beach.fl.us/webapp/vssp/AltSelfService 

The bidder shall take responsibility for checking and downloading the .revised data from the 
Department's website. If the Department's website cannot be accessed, contact the Palm Beach 
County Purchasing Division at (561) 616-6800 or email PBCVendor@pbcgov.org. 

2-2.3 Internet Bid Submittals DELETEINITSENTIRE'IY: 
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GENERAL PROVISIONS 

2-2.4 Hard Copy Bid Submittals DELEIEAND INSERT THE FOLLOWING: 

Unless otherwise indicated in the Notice to Contractors, the Contractor shall prepare and submit 
the bid as a hard copy submittal to the Department in accordance with the instructions listed below 
and the requirements of 2-5 and 2-8. 

Print and submit bid documents generated from the web site on letter size paper. Ensure that all 
computer generated sheets ate legible: The Department preferS 12 point font size and recommends 
a niinimwn of 20 pounci paper. 

The Departn:ient will not be held responsible if the bidder submits a bid that is incomplete. Failure 
to follow proper procedures may cause the bid to be declared non-responsive, or irregular. 

2-5 Preparation of Proposals DELETE AND INSERT TBEFOLLOwiNG: 

2-5.1 General 

Submit proposals on the fomi described in 2 .. 2. Any pay item that will be provided free or at no 
cost to the Department shall be indicated as "free" or "$00.00". If the pay item is left blank or N/ A. 
is used, the bjd may be declared irregular. Show the total of the bid where called for on the prop6sal 
folios. · 

2-5.2 Internet Bid Submittals DELETE IN ITS ENTIRETY: 

2-5.3 Hard Copy Bid Submittal DELETE AND INSERT THE FOLLOWJNG: 

If the proposal is made by an individual, either in the bidder's own proper person or under a trade 
or finn name, the bidder shall execute the proposal under the bidder's signature and enter the firin' s 
bidding office street address. 

If made by a partner~hip; execute the proposal by setting out in full. the names of the partners, the 
finn name of the partnership, if aiiy, have two or n:iore of the general partners sign the proposal 
and enter the firm's bidding office street address. 

If made by a corporation, execute the proposal by setting out m full the corporate name and have 
the president or other legally authorized corporate officer or agent sign the proposal, affix th~ 
corporate seal and enter the corporation's bidding office street address. If made by a limited 
liability company, execute the proposal by setting out the company name, have the manager or 
authorized member sign the proposal and enter the company;s bidding office address. 

If made by a joint venture, execute the proposal by setting out the joint venture name, have the 
authorized parties sign the proposal and enter the bidding office's street address. 

2-6 Rejection of Irregular Proposals DELEfEANDINSERTTHEFOLLOWING: 
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GENERAL PROVISIONS 

A proposal is irregular and the Department may reject it if it shows omissions, alterations of form, 
additions not specified or required, conditional or unauthorized alternate bids, or irregularities of 
any kmd; or if the unit prices are obviously unbalanced, or if the cost is in excess of or below the 
reasonable cost analysis values. 

ADD THE FOLLOWINGSUB.ARTICLEAFTEJ:ll-6 

2-6.1 Unbalanced Bid Items 

Bid items in which the unit prices are not in line with the industry standards or averages for the 
items may be considered to be unbalanced. 

For a bid to be balanced, each item must carry its proportionate share of direct cost, overhead and 
profit. Unbalanced items which are installed and billed at the beginning of a project also result in 
"front-end loading". 

As a minimum, the following process shall apply to the bidding and awarding of all County 
construction contracts: 

"Bid which are determined by the Department to be unbalanced bids or which contain unbalanced 
line item pricing when compared to competitor's bid's for the same item and standard industry 
prices, and which significantly deviate from the Department's determination of acceptable line 
item pricing, may be rejected by the Department". 

2-7 Guaranty to Accompany Proposals (Bid Bond) ADD THE FOLLOWING AT THE END 
OF TIDS ARTICLE: 

The bond may be a Certified Check or a Cashier's Check made payable to the l3oard of County 
Commissioners, Palm Beach County, Florida, in the amount of 5% (Five Percent) of the total gross 
amount of the bid as a guarantee that the bidder, if given a letter of intent to award, will within 
fourteen (14) consecutive working days after the date of written notice being given of such intent, 
enter into a written contract with the Board of County Commissioners in accordance with the 
accepted bid. Certified checks shall be signed by the party whose bid it accompanies. 

2-8 Delivery of Proposals 

2-8.1 Internet Bid Submittals DELETE IN ITS ENTIRETY 
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GENERAL PROVISIONS 

2-8.2 Hard Copy Bid Submittals DEI.EIEANDINSERTTiIEFOLLOWiNG: 

Submit all bids in sealed envelopes bearing on the outside the name of the bidder, the bidder's 
address and date of opening written in large letters the words: 

CONSTRUCTION OF: ANNUALMllLING AND RESURFACING CON1RACT 

for which the bidder submitted the bid. 

For ptoposais that are submitted by mail, enclose the proposal in a sealed envelope, marked as 
directed ~bove; Enclose the sealed envelope in a second outer envelope addressed to the 
Department, at the place designated in the Notice to Contractors. For a proposal that is not 
submitted by mail, deliver it to the Department, or to the place· as designated in the Notice to 
Contractors. The Department will return proposals received after the time set for opening bids to 
the bidder unopened. 

A bidder may withdraw his proposal at ariy time prior to th!it fixed for opening bids without 
prejudice to him/herself. 

2.-9 Withdrawal or Revision of Proposals 

l-9.1 Int~rnet Bid Submittals DELEf.EINITSENJ.1RETY. 

2-9.2 Hard Copy Bid Submittals DELETE AND INSERT THE FOLLOWING: 

A bidder may withdraw or revise a proposal after submitting it, provided the Pepartment receives 
a written request to withdraw or revise the proposal pripr to the time set for opening of bids, The 
resubmission of any proposal withdr_awn under thls provision is subject to the provisions of 2-8. 

If a Bidder wishes to change unit prices they must be made prior to the deadline listed iri the Notice 
to Contractors and they shall strike the unit price and add the changes in the appropriate space. 
Changes shall be initialed by the person submitting the bid. Any changes or alt_eration of' unit 
prices in the proposal must be initialed. Failure to initial these changes or illegible entries of 
corrections or unit prices will be cause for the rejection of the bid as informal or irregular. The 
Bidder shall include both the unit price and the extension for all lump sum bid items. 

2-10 Opening of Proposals ·DELEIEAND INSERT THE FOLLOWING: 

[l The Department will open and publicly read proposals at the time and place indicated in the Notice 
to Contractors, or assoon1beteafteraspossible._ The Department invites bidders, their authorized agents, 
and other interested parties to attend. 

Proposals received after the time set for the opening will be returned to the bidder •'unopened". 

[J END OF SECTION 
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SECTION3 
AW ARD AND EXECUTION OF CONTRACT 

3-1 Consideration of Bids DELE1E AND INSERT THE FOLLOWING: 

For the purpose of award, after opening ~d rea~g the proposals, the Department will consider 
as the bid the correct summation of each unit bid price multiplied by estimated quantities shown 
in the proposal. On this basis, the Department will compare the amounts of each bid and make the 
results of such comparison available to the public. Until the actual award of the Contract, however, 
the Department reserves the right to reject any or all proposals and to waive technical errors that 
the Department may deem best for the interest of the County. 

Submit bid unit prices for all bid items. Bids submitted without bid unit prices for all bid items 
will be rejected as irregular. 

3-2 Award of Contract 

3-2.1 General DELEIE AND INSERT THE FOLLOWING: 

If the Department decides to award the Contract, the Department will award the Contract to the 
lowest responsible, responsive bidder whose proposal complies with all the Contract Document 
requirements. If awarded, the Department will award the Contract within one hundred eighty (180) 
days after the opening of the proposals, unless the Special Provisions change this time limit or the 
bidder and the Department extend the time period by mutual consent. 

The ''Notice to Proceed" (see 8.3.3) shall be issued within one hundred twenty (120) calendar days 
of the award of contract, unless otherwise mutually agreed by the Contractor and the. Engineer. 

·J 

For the purpose of award, the low bid shall be the lowest amount bid for the "Total Bid", and if 
any alternates are considered, it shall be the "Total Bid" plus the addition for the alternate or 
alternates which the Owner may select. ln no case will any award be made until all necessary 
investigations are made into the responsibility oftbe low bidder. 

Prior to award of the Contract by the Department, a contractor must provide proof of authorization 
to do business in the State of Florida. 

Project Award 

The Board of County Commissioners (Board) reserves the right to niak.e multiple awards for this 
contract. In the event the Board exercises this right, award will be made to the two (2) lowest, 
responsive, responsible bidders. Work will be issued to the bidders at the County's discretion. 
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GENERAL PROVISIONS 

3-5 Contract Bond Required 

3-5.1 General Requirements of the Bond J)ELETEAND INSERT THE FOILOWING: 

3-5.1.1 General Requirements for All Bonds 

To insure the faithful performance of each .and every condition, stipulation and requirement of the 
Contract Documents and to indemnify and save hannless tb,e Dep~ent from· any and all 
dapiages, either directly or indirectly, arislllg out of any failure to perfomi ·sanie, upon award, 
furnish to the Department, and maintain in effect thtoughm1t the life of the Contract, · an acceptable 
Public Construction Bond (Surety Bond) for approval by the Board of County Co:n::unissioners, as 
proviqed below. Obtain a Surety Bond that has a resident agent in the St_ate of Florida, meets all 
ef the teqwrem,ents of .the laws of Florida and the regulations of the Department, including having 
a cutrently -valid certificate of authority issued by the United States Department of the Treasury 
under§ 31 US.C. 9304-9308, and has the Department's approval. Ensure that the Surety Bond's 
resident agent's name, address, and telephone number is clearly stated on the face of the Surety 
Bond. The Surety Bon9 shall be furnished on forms 1:tttacJied hereto. The Contr~tor shall verify 
at the time of execution of the Contract; the acceptability of the surety provided thereunder. 
Contractor shall not commence any work prior to furnishing to the Department an acceptable 
Surety Bond. 

3-5.1.2 Work Order For Less Than $200,000 

For each work order in an amount less than $200,000, furnish to the Department and maintain in 
effect throughout the duration of the work order; a Surety Bond in the amount of $50,000, as 
security for faithful performance of work order(s) and for the payment of au persons performi,ng 
labor and furnishing materials in connection therewith. In the event that the amount of a proposed 
work exceeds the amount of the Surety Bond, futni.sh additional Surety Bond, m increments of 
$50,000, so that the total amount of the Surety Bond(s) exceeds the amount of all work orders. 

3~5.1.3 Work Order For $200,000 or More 

For each work order in the amount of $200,000 or more, furnish to the Department and maintain 
in effect throughout the duration of the work order, an acceptable Surety Bond in an amount at 
least equal to the amount of the total work ord~r, as security for faithful performance and for the 
payment of all persons performing labor, and furnishing materials in connection therewith. 

AI>,D TIIE FOLLOWING SUB-ARTICLE: 

3-5.6 Recording of Contract Bond 

Before commencing the work, Contractor shall provide to County a certified copy of the 
recorded bond(s ). County may not make any payment to Contractor until Contractor has 
complied with this requirement. 
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3-6 Execution of Contract and Bond DELEIEAND INSERT 1BE FOILOWING: 

The Contractor shall sign (execute) the Contract and provide satisfactory bond and evidence of 
· meeting all insurance requirements per 7-13 (Insurance) with the Contract documents. EX:ecuted 

documents shall be furnished to the Department within fourteen (14) working days after the date 
of the "Letter of Intent to Award". 

Contractor shall perform not less than 40% of the total contract with his own organization. 
Therefore, Contractor must submit with the Contract documents a detailed breakdown (in dollars 
and percentage) of how the total contract amount is proposed to be distributed. The breakdown 
shall show all relative information for the Prime and all sub-contractors. 

3-7 Failure by Contractor to Execute Contract and Furnish Bond - DELETE AND INSERT 
THEFOLWWING: 

In the event that the bidder fails to execute the Contract and to provide an acceptable bond, as 
prescribed in 3~5 and 3-6, within 14 days of issuance of the Notice of liltent to Award letter, the 
Department may cause the bidder to forfeit the proposal" guaranty to the Department; not as· a 
penalty but in liquidation of damages sustained. The Department may then award the Contract to 
the next lowest responsive, responsible bidder, re-advertise, or accomplish the work using day 
labor. 

END OF SECTION 

SECTION4 
SCOPE OF THE WORK 

4-1 Intent of Contract - ADD THE FOLLOWING AT THE END OF THIS ARTICLE: 

The roadway plans for Palm Beach County Project No. 2018051, consist of all work necessary 
for Milling and Resurfacing, Palm Beach County, Florida. The work includes mobilization, 
clearing and grubbing, ditch work and signalization, maintenance of traffic, mamtenance of 
pedestrian traffic, asphalt pavement, earthwork, drainage, signalization, NPDES compliance, and 
other work, as directed by the Engineer. 

All of the work involved in this project shall conform to the construction plans and specifications 
and shall be completed in a workmanlike manner. All debris is to be removed within the time 
specified in the contract. 

4-3 Alteration of Plans or of Character of Work 

4-3.1 General DELEfE AND INSERTTHEFOILOWING: 

The Engineer reserves the right to make, at any time prior to or during the progress of the work, 
such increases or decreases in quantities and such alterations in the details of construction as may 
be found necessary or desirable by the Engineer. Such increases, decreases or alterations shall not 
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GENERAL PROVISIONS 

constitute a breach of Contract, shall not invalidate the Contract, nor release the Surety from any 
liabHity arising out of this Contract or the Surety bond. The Contractor agrees to perfonn the work, 
as altered, the same as if it had been a part of the original Contract. 

4-3.9 Cost Savings Initiative Proposal DELETEINITSENTIRETY. 

4-4 Unforeseeable Work DELETEANDINSERTTHEFOLLOWING: 

When the Department requires work that i~ not covered by a price in the Contract, and the 
Department finds that such work is essential to the satisfActory completion of the Contract within 
its intended scope, the Departmeri.t will make an adjustment to the Contract. The Engineer will 
determine the basis of payment for such an adjustm~t in a" fair and equitable amount. 

END OF SECTION 

SECTiON5 
CONTROL OF THE WORK 

5-1 Plans and Working Drawings 

5-1.1 Contract Docun,tents DELETE AND. INSERT THE FOLLOWING: 

The Contractor will be furnished five (5) copies of the plans atid specifications for this project at 
the Pre-Construction Conference. Additional copies may b.e purchased from the Palm Beach 
County Engineering Department, at a total cost of $35.00 per set of plans and contract documents. 

The Contractor shall have available on the job site at all tinies, one copy each of the plans, contract 
documents and general. provisions. 

~-1.2 Department's Plans DELEIEINITSENTIRE'JY. 

5-1.4;4 Style, Numbering, and Material of Submittals 

5-1.4.4.1 Drawings DELErEANDINSERTIBEFOILOWING: 

Furnish six (6) clearly legible photographic or xerographic copies of all shop drawings that are 
necessary to complete the structure in compliance with the des1gn shown on tlie plans. Prepare all 
shop drawings using the same units ofmeasure as those used in the Pepart,ment's plans; Use sheets 
no larger than 11 by 17 inches. Consecutively number each sheet in the submittal series, and 
indicate the total number in the series (Le., 1 of 12, 2 of 12, . .. , 12 of 12). · 

Include on each sheet the following items as a minimum requirement: the · complete Project 
Number, Bridge Number(s), drawing title and number, a title block showing the names of the 
fabricator or producer and the Contractor for which the work is being done, · the initials of the 
petson(s) responsible for the drawing, the.date on which the drawing was prepared, the location of 
the item(s) within the project, the Contractor's approval stamp with date and initials, and, when 
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applicable, the documents shall be signed and sealed by the Specialty Engineer. A re-submittal 
will be requested when any of the required information is not included. 

5-1.4.4.2 Other Documents DELE1EINITSENTIRETY AND SUBSTITUTE THE FOLLOWING: 

Provide four sets of original documents or clearly legible photographic or xerographic copies of 
documents other than drawings, such as trade literature, catalogue information, calculations, and 
manuals. Provide sheets no larger thl:\,ll 11 by 17 inches. Clearly label and number each sheet in 
the submittal to indicate the total number of sheets in the series (i.e.; 1 of 12, 2 of 12, ... , 12 of 
12). Provide an additional three sets of documentation for items involved with precast prestressed 
components. Provide an additional two sets of documentation for items involving structural steel 
components. 

Prepare all documents using the same units of measure as those used in the Department's plans. 
Bind and submit all documents with a Table of Contents cover sheet. List on the cover sheet the 
total number of pages and appendi~s, and include the complete Project Number, a title referencing 
the submittal item(s), the name of the firm and person(s) responsible for the preparation of the 
document, the Contractor's approval stamp with date and initials, and, when applicable, the 
documents shal1 be signed and sealed by the Specialty Engineer or Contractor; s Engineer of 
Record, as appropriate. 

Submit appropriately prepared and checked calculations and manuals that clearly outline the 
design criteria. Include on the internal sheets the complete Project Number and the initials of the 
person(s) responsible for preparing and checking the document. 

Clearly·label trade literature and catalogue information on the front cover with the title, Project 
Number, date and name of the firm and person(s) responsible for that document. 

5-1.4.5 Submittal Paths and Copies 

5-1.4.5.1 General DELE1E IN ITS ENTIRETY AND SUBSTITUTE THE FOILOWING: 

All submittals shall be made to the Engineer. 

5-1.4.5 .. 2 Building Structures DELETE IN ITS ENfIREIY AND SUBSTITUTE THE 
FOU..OWING: 

Submit working, shop and erection drawings, and all correspondence related to building structures, 
such as Rest Area Pavilions, Office Buildings, and Maintenance Warehouses, to the Architect of 
Record for review and approval; Send a copy of the transmittal to the Engineer. 

5-1.4.5.3 Contractor-Originated Design DELETE IN ITS ENTIRETY AND SUBS1ITUIE THE 
FOILOWING: 

Submit shop drawings and applicable calculations to the Engineer for review. Ensure that each 
sheet of the shop drawings and the cover sheet of the calculations are signed and sealed by the 

GP-12 

u 
D 
0 
0 
0 
0 
0 
0 
0 
0 
0 
0 

0 
0 

j 

0 
D 



(_J 

[J 

[J 

LJ 

[·, 
. _i 

n 
(

·-_, 

_ _] 

Cl 

li 
[] 

GENERAL PROVISIONS 

Specialty Engineer or the Contractor's Engineer of Record. Transmit the submittal and c9pies of 
the transmittal letters in accordance with the requirements of 5-1.4.5.1 through 5-1.4.5.3, as 
appropriate. 

5-1.4,5.4 Temporary Works DELETE IN ITS ENTIRETY AND SUBSTITUTE 1IJE 
FQU,()WING: 

For Construction Affecting Public Safety, submit to the Engineer shop drawings and the applicable 
calculations for the design of special erection equipment, falsework, scaffolding, etc. Ensure that 
each sheet of the shop drawings and the cover sheet of the applicable calculations is signed and 
sealed_by the Specialty Engineer. Transmit the submittal in accordance with the requirements of 
5-1.4.5.1 through 5-1.4.5.3, as appropriate. , 

5-1.4.5~8 Other Miscellaneous Design and Structural De~ils Furnished by the Contractor in 
Compliance with the c ·ontract DELETE AND INSERT TJlE FOLLOWING: 

Submit to the Engine~r shop drawings and the applicable calculatfrms. Ensure that each-she!;:t of 
the shop drawings m:id the cover sheet of the applicable calculations is signed and sealed by the 
Specialty Engineer. Transinit the submittal in accordance with the requirements of 5-'l.4;5.l 
through 5-1.4.5.3, as appropriate, 

5-5 Authority of the Enginee~ DEU;TE AND IN-T TI3E FOLLOWING: 

Perfomi ail work to the satisfaction of the Engineer. the Engineer will decide all questions, 
difficulties, and disputes, of whatever nature, that may arise, relative to the interpretation of the 
plans, constru,;;tion, prosecution, and fulfillment of the Contract, and as t9 the character, quality, 
amount, and value of any work c;ione, and materials furnished, under or by reason of the Contract. 

5-6 Authority and Duties of:Engip.eer's Assistants DELETEANDINSERTTUEFOLLOWING: 

The Engineer may appoint such assistants and representatives as he desire~. These 8$Sista.ri.ts and 
representatives are authorized to inspect all work done and aff materials furnished. Such inspection 
may extend to all or any part of the work and to the manufacture, preparation, pt fabrication of the 
materials to be used. Such assistants and representatives are not au1horized to revoke, alter, or 
waive any requirement of 1hese Specifications. Rather, they are authorized to call to the attention 
of the Contractor any failure of the work or materials to meet the Contract Documents, and have 
the authority to reject materials ot suspend the work until any questions at issue can be referred to 
and decided by the Engineer. The Engineer will immediately notify the Contractor in writing of 
any such suspension of the work, stating in detail the reasons for the suspension .. The presence of 
the inspector or other assistant in no way lessens the responsibility of the Contractor. 
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5-7 Engineering and Layout 

5-7.1 Control Points Furnished by the Department DELE1EAND INSERT THE FOLLOWING: 

The Engineer will provide centerline control points and bench marks to facilitate the proper layout 
of the work. Normally, the Engineer will furnish only one bench mark for water crossings. Preserve 
all reference points and bench marks that the Department furnishes. 

Should reference points or benchmarks fall within construction limits, the Contractor shall notify 
the Engineer for survey coordinatiqn, and establish new reference points or benchmarks in 
locations that will not be affected by the construction and preserved upon completion of 
construction. 

The Contractor's surveyor shall verify the accuracy of the design survey data prior to proceeding 
with work. 

5-7.3 Layout of Work DEI..ETEAND INSERT THE FOLLOWING: 
. . 

Utilizing the control points' furnished by the Department in accordance with 5-7 .1, the Contractor's 
surveyor shall verify the accuracy of the design survey data prior to proceeding with work, and 
establish all horizontal and vertical controls necessary to construct the work in conformity to the 
Contract Documents. Perform all calculations required, and set all st~es needed such as grade 
stakes, offset stakes, reference point stakes, slope stakes, and other reference marks or points 
necessary to provide lines and grades for construction of all roadway, bridge, and miscellaneous 
items. 

When performing utility construction as part of the project, establish all horizontal arid vertical 
controls necessary to carry out such work. 

5-7.5 Personnel, Equipment., and Record Requirements DELEI'EANDJNSERTTIIE 
FOLLOWING: 

Employ only competent personnel and use only suitable equipment in performing layout work. D.o 
not engag~ the services of any person or persons in the employ of the Department for performance 
of layout work. 

Keep adequate field notes and records while performing as layout work Make these field notes 
and records available for the Engineer's review as the work progresses. 

5-10-Inspections 

5-10.2 Inspection for Acceptance DELEfE AND INSERT THE FOILOWING: 

Upon notification that all Contract Work, or all Contract Work on the portion of the Contract 
scheduled for acceptance, has been completed, the Engineer will make an inspection for 
acceptance. The inspection will be made within seven days of the notification. If the Engineer 

GP-14 

LJ 

0 
0 
0 
0 
D 
0 
D 
0 
0 
0 
0 
0 
,n 
r ....... 

n u 

0 
0 



LJ 

[} 

0 
[

·-1 
.. I 

r, 
L.i 

u 
[] 

r-1 

[J 

[l 

[] 

n 
fl _, 

[1 

l] 

[J 

GENERAL PROVISIONS 

finds that all work has been satisfactorily completed, the Department will consider such inspection 
as the final inspection. 1f any or all of the Work is found to be unsatisfactory, the Engineer will 
detail the remedial work required to achieve acceptance. The Contract Time shall be suspended to 
aliow the Contractor time to. complete the · remedial work in accordance with . the. following 
schedule: . . . .. . . . . 

Cpntract Amount 
~$.5,000,000 
>$5,000,00~10,000,000 
>$10,000,000 . 

Contract Time Suspension 
30Days 
45 Days 
60Days 

Ifall Work is not completed by the Contractor and accepted by the Engineer during the Contract 
Time Suspension. the Contract Time shall resUme and, after any remai:milg contra:ct time is 
expended. Liguidat~d Damages sluin be assessed lllltil ·a11 Work is accepted by the Engineer. 

Upon satisfactory completion of the Work, the Department will provide written notice of 
accep~ce, either partial or final, to the Contractor. 

Until final acceptance in accordance with 5;. J J, replace or repair any damage to the accepted 
Work at no additional cost to the Department and as provided in 7-14. 

5-12 Claims by Contractor 

5-12.1 General ADD THE FOLLOWING AT THE END OF TIDS ARTICLE: 

5-12.1.1 Additional or Unforeseen Wor~ and/or Claims for Extra Compensation 

Payment for Additional or Unforeseen Work and/or Claims for Extra Compensation Additional or 
unforeseen work of the type .already provided by the contract for which there is a contract price 
will be paid for at such contract price in accordance with 4-3.2.1. 

Additional or unforeseen worlc having no quantity or pric~ provided in the contract will be paid at 
a negotiated price in accordance with 4-3 and 4-4. Where the cost is negotiated, the Contractor 
shall submit an estimate to the Department in terms of labor, materials, equipment, overhead ( an 
amount equal to a maximum often [10] percent) and other expenses incurred solely as a result of 
the additional or unforeseen work. 

When the price for additional or unforeseen work or claims for compensation cannot be mutually 
agreed upon, such costs shall be recorded . on a force account basis. The Contractor shall furnish 
to the Engineer itemi,zed daily reports of the costs of all force account work which must be 
mutually agreed upon, The reports shall be summarized and furnished each week and shall include 
certified copies of the weekly payroll &nd original reGeipted bills for the. materials used and the 
freight charges paid on same. The bills shall show credits for any discounts offered by suppliers 
and ··only the net amount ofthe bill shall be charged to the force account work. Where materials 
used are not specifically purchased for use on additional or unforeseen work but are taken from 
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the Contractor's stock, the Contractor shall submit a certification of the quantity, price and freight 
on such materi~s in lieu of original bills and invoices. 

From the daily and weekly reports received from the Contractor, the Engineer will prepare on 
regulation forms, itemized statements containing the followi.ilg detailed information: 

1. Name, class, dates, number of hours worked each day, total hours computed to nearest half 
hour, rate and extension for each worker and foreman engaged in said work. 

2. Designation, number of hours computed to nearest half hour worked each day, total hours, 
rental rate, and extension for each unit of equipment engaged. 

3. Quantities of materials, prices, and extensions. 

4. Freight on materials. 

5-12.1.2 Pay~ent 

1. For all labor and foremen engaged _in the specific work, the Contractor will be paid the actual 
rate of wages anci the number of hours paid said labor and foremen in accordance with 
approved labor agreements, computed to nearest half hour, plus 20 percent (20%) of this s~. 
General Foremen will be classified as Superintendents and their compensation will not be 
included in the payment provided herein. 

2. For materials, the Contractor will receive the actual cost delivered on the work including 
freight charges, as shown by original receipted bills, plus 15 percent (15%) of the sum thereof. 
For small hand and power tools including chain saws, circular saws and wrenches, no payment 
will be allowed. 

' 
3. The portion of the cost for equipment shall be based on the Rental Rate Blue Book for 

Construction Equipment, published by Dataquest (version current at time of work) in 
accordance with the following: 

(a) Costs shall be provided on an hourly basis. Hourly rates, for equipment being operated or 
on standby, shall be established by dividing the Blue Book monthly rates by 176. The 
columns, itemizing rates, labeled "Weekly'', "Daily", and "Hourly'' shall not be used. 

(b) On all projects, the costs shall be adjusted by regional adjustments and by Rate Adjustment 
Tables according to the instruction in the Blue Book. 

( c) Reimbursement for the equipment being operated shall be at a rate of 7 5 percent [7 5%] of 
the Blue Book ownership cost plus 100 percent [100%] of the Blue Book operating costs. 

( d) Reimbursement for equipment required to be idled and on standby, shall be at 50 percent 
[ 50%] of the Blue Book ownership cost, only. No more than eight hours of standby will 
be paid on a single day. 
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GENERAL PROVISIONS 

(e) No additional overhead will be allowed cm equipment costs. No operating cost will be 
allowed for idle equipment. No payment will be made for any type of repairs to equipment. 

Transportation costs for the moving of such equipment to and from the specific force account 
operation will be paid. The cost shall be supported by invoice showing actual cost to 
Contractor. Transportation costs will be paid from the nearest reasonable source of available 
equipment. If the equipment is not returned to the contractor's nearest equipment storage lot, 
but is moved to other work, then only the lesser cost of transportation will be paid. The 
movement to and from the specified force account operation will be as directed by the 
Engineer. 

1. The necessary and required equipment will be inspected and start its rental time on the project 
in good condition, All equipment must be in good operating condition to qualify for rental 
payment. For a piece of maclµnery cir eqwpment which must be brought to the site of the force 
account wodc from a source other than another location on the project, rental time shall begin 
when the unit arrives and it is first used on the force account work. For a piece of roachinery 
or equipment which is already on the project, rental time shall begin when it is first used on 
the force account work. The rental rate for the Foreman's Transportation unit will be based on 
the Blue Book for Construction Equipment, published by Dataquest (version current at time of 
work). 

Upon completi.on of the need for a piece of machpiery or ~quipment, rental time shall cease 
wiless the Engineer has directed, on the basis of a previ~usly agreed schedule, that it be kept 
at the site of the force account work for economic performance of future force account work. 

2. When force account work or any extra work is accomplished by ati approve<i subcontractor, 
the Contractor shall receive, as compensation for adi:niriistration costs, an amouµt equal to a 
maximum of ten percent of the total · amount paid for subcontracted work. 

The compensation as herein provided shall be accepted by the Contractor as payment in full 
for extra work and claims done on a force account basis. The Contractor' s representative and 
the Inspector shall daily compare records of extra work done on a force account basis at the 
end of each day. Copies of these records shall be made in duplicate, upon a form provided for 
this purpose, by· the Inspector, and signed by both the Jrispector and the Contractor's 
representative; one copy being forwarded to the Engineer or his authorized representative, and 
one copy to the Contractor. 

All claims for extra work done on a force account basis shall be submitted by the Contractor 
upon certified statements, to which shall be attached original receipted hills covering the costs 
of the transportation charges on all materials used in such work. However, if materials used 
on the force account work are not specifically purchased for such work but are taken from the 
Contractor's stock, then in lieu of the invoices, the Contractor shall furnish an affidavit 
certifying that such materials were taken froni his stock, that the quantity claimed was actually 
used, and that the price and transportation claimed represent actual cost to the Contractor. 
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GENERAL PROVISIONS 

5-12.2 Notice of Claim 

5-12.2.1 Claims for Extra Work DELEfEINITSENTIRETY 

5-12.2.2 Claims for Delay DEI.EIB. IN ITS ENTIRETY 

5-12.3 Content of Written Claim DELETE ITEM (E) IN ITS ENTIRETY 

5-12.4 Action on Claim DELETEANDINSERTTHEFOLLOWING: 

The Engineer will respond within 90 calendar days of receipt of a complete claim submitted by a 
Contractor in compliance with 5-12.3. Failure by the Engineer to respond to a claim within 90 days 
after receipt of a complete claim in compliance with 5-12.3 constitutes a denial of the claim by the 
Engineer. If the Engineer fmds the claim or any part thereof to be valid, such partial or whole claim 
will be allowed and paid for to the extent deemed valid and any time extension granted, if 
applicable, as provided in the Contract. No circuit court or arbitration proceedings on any claim, 
or a part thereof: ;may be filed until after fmal acceptance per 5-11 of all Contract work by the 
Department or denial hereunder, whichever occurs- last. 

5-12.5 Pre-Settlement and Pre-Judgment Interest DELETE IN ITS ENTIRETY 

5-12.6 Compensation for Extra Work or Delay DELEfEINITSENTIRETY 

5-12.12 Settlement Discussions DELETE AND INSERT THE FOLWWING: 

The content of any discussions or meetings held between the Department and the Contractor to 
settle or resolve any claims submitted by the Contractor against the Department shall be 
inadmissible in any legal, equitable, arbitration or administrative proceedings brought by the 
Contractor against the Department for payment of such claim. 

5-12.13 P_ersonal Liability of Public Officials-DELETEANDINSERTTHEFOLWWING: 

In carrying out any of the provisions of the Contract or in exercising any power or authority granted 
to the Engineer or any of their respective employees or agents, there shall be no liability on behalf 
of any employee, officer or official of the Department for which such individual is responsible, 
either personally or as officials or representatives of the Department. It is understood that in all 
such matters such individuals act solely as agents and representatives of the Department. 

END OF SECTION 
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6-1 Acceptance Criteria 

GENERAL PROVISIONS 

SECTION6 
CONTROL OF MATERIALS 

6 -1.l General ADD tHE FOLLOWING AT THE END OF TIDS ARl'ICLE: 

All materials/products/certifications incol;J)orated into the work shall be from F.D.O.T. certified 
and approved sources unless Qtherwise set forth herein. 

6-1.2 S~mpling and Testing DELETE AND iNSERT THE FOLLOWING: 

Restore immediately any site from which material has been removed for sampling purposes to the 
pre-sampled condition with materials and constniction methods used in the initial construction, at 
no additional cost to the Department. 

Ensure when a material is delivered to the_ location as described in the Contract, there is enough 
material delivered to take samples; at no expense to the Department. 

Ai>D THEFOLLOWINGSUBARllCLE: 

6-1.2.5 

All materials that are subjected to tests by samples or otherwise, shall be compensated for as 
follows: 

(a) All tests made that indicate failures to meet the design criteria shall be paid for by ·the 
Contractor. · · 

(b) All tests made that indicate passing of the design criteria and approved as such by the Engineer, 
shall be paid for by the Owner or Palm Beach C<;>unty. 

6-6 Warranty INSERT NEW SUB-ARTICLE 6-6 "WARRANTY" AT THE END OF 
SECTION 6: 

The Contractor warrants to the Owner and Engineer that all materials and equipment furnished 
under this Contract will be new unless otherwise specified and that all work will be of good quality, 
free from faults and defects and in confoiniance with Contract Documents. All work not so 
conforming to these requirements may be considered defective. If required by the Engineer, the 
Contractor shall furnish satisfactory evidence as to the kind and quality of materials and 
equipment. All work shall be warranted and··guaranteed unconditionally for a period of one (1) 
year after the letter of fmal acceptance. 

ENi> OF SECI'ION 
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GENERAL PROVISIONS 

SECTION7 
LEGAL REQUIREMENTS 

AND RESPONSIBILITY TO THE PUBLIC 

7-1.9 Florida Minority Business Loan Mobilization Program DELETE IN ITS ENTIRETY. 

7-2 Permits and Licenses 

7-2.1 General DELETE AND INSERT THE FOLLOWING: 

Except for permits procured by the Department, if any, procure all permits and licenses, pay all 
charges and fees, and give all notices necessary and incidental to the due and lawful prosecution 
of the work. 

It shall be the Contractor's responsibility to become familiar with all local governmental codes, 
ordinances, and laws governing, associated with, or pertaining to the prosecution and completion 
of the work and to obtain and procure all applicable permits and licenses associated or incidental 
thereto. Additionally, the contractor shall be responsible for givmg all notices necessary or 
incidental to the prosecution and completion of the work. Any costs involved in procuring permits 
and licenses, complying with local codes, ordinances or laws, or giving notices shall be incidental 
to the project and paid by the contractor. 

Any permits required by municipality or public agency, including but not limited to tree removal 
and dewatering, shall become the responsibility of the Contractor. The permitting time shall be 
included in the bid proposal and work progress schedule. The Contractor shall also be responsible 
for completing appropriate certifications by a Professional Engineer, certified in the State of 
Florida, as outlined on PER-1. 

The Department will also acquire any modifications or revisions to an original permit when the 
Contractor requires such modifications or revisions to complete the construction operations 
specified in the plans or Special Provisions and within the right-of-way limits. 

Acquire all permits for work performed outside the right-of-way or easements for the project. 

In carrying out the work in the Contract, when under the jurisdiction of any environmental 
regulatory agency, comply with all regulations issued by such agencies and with all general, 
special, and particular conditions relating to construction activities of all permits issued to the 
Dep~ent as though such conditions were issued to the Contractor. Post all permit placards in a 
protected location at the worksite. 

In case of a discrepancy between any pennit condition and other Contract Documents, the more 
stringent condition shall prevail. 

7-11.3 Contractors' Use of Streets and Roads 

7-11.3.2 On the State Highway System DELETE IN ITS ENTIRETY 
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GENERAL PROVISIONS 

7-11.4 Traffic Sigris, Signal Equipment, Highway Lighting and Guardrail DELETE THE 
LAST PARAGRAPH AND INSE:Rt THE FOL.LOWING: . . 

Payment for repairs will be incidental to the cost of Maintenance of Traffic (MOT), L.S. 

7-11.6 Utilities 

7-11.6.1 General ADD THE FOLLOWING AT THE BEGINNING OF TIDS SUB-
.ARTICLE: . . . . . ' . 

Unless otherwise· specified, all references to utility work, coordination, adjustments, permits, 
utility pay items, etc. shall be considered separate and distin,ct from Roadway ati<;I Bri4ge it~ms 
and shall pertain to all utilities including Pahn Beach County Water Utiliti~ Departnient 
(P1;3CWUD) and Palin Beach County Traffic Division: 'f4e Contractor shall be responsible to be 
familiar with and assure that all utility related work be performed in accordance with each 
respective utility department's minimum engineering and construction standards: .. 
Sufficient time has been allotted in · the contract ''time of completion" for the Contractor to 
coordinate the installation and relocation of all utilities. It is the resporisibjlity of the Contractor 
to assure that this coordination is implemented and included in the work schedule. 

Utility adjustments shali be the responsibility of the respective utility company, unless otherwise 
indicated on the pians ot in the specifications. 

The Contractor shall be responsible to ascertain the _exact location of all utilities prior to 
construction regardless of information which may be indicated on the drawings. Utilities shall be 
located and marked in the field. The Contractor shall take reasonable steps to protect the utilities 
from damage. 

In addition, the Contractor shall b_e responsible to verify if "other" utilities (not shown in the plans) 
exist within the area of construction. Should there be utility conflicts, the Contractor shall inform 
the Engineer and notify the respective utility owners to resolve utility conflicts and utility 
adjustments, as required. · 

The Contractor shall plan his work and conduct his construction operations in cooperation with 
the various Utility Companies. The Contractor shall use extreme caution where construction is 
performed in proximity to utilities, and the Engineer and tlie respective utility owner shall be 
notified when any work may conflict with the utilities. 

The Contractor shall make all necessary arrangements with the Utility Companies concerned for 
the maintenance of their lines during the co~truction period. In the event that complete relocation 
of utilities has not been accomplished prior to the effective date of the ''Notice to Proceed", the 
Contractor nevertheless shall commence to work under this contract and schedule his work to 
avoid interference with the utility relocation work. The County will not be liable for any delay or 
added expense to the Contractor due to the activities of the Utility Companies, nor shall the County 
be held responsible for any damage to any utilities due to any action by the Contractor. 
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GENERAL .PROVISIONS 

7-12 Responsibility For Damages, Claims, etc. 

7-12.1 Contractor to Provide Indemnification DELETE AND INSERT THE 
FOLLOWING: 

The Contractor shall indemnify, defend, save, and hold harmless Palm Beach County and all ofits 
officers, agents or employees from all suits, actions, claims, demands, liability of any nature 
wha,tsoever arising out of, because of, or due to any negligent a,ct or occurrence of omission or 
commission of the contractor, its officers, agents, or employees. ·In the performance of the 
construction Contract, neither the contractor/consultant, nor any of its officers, agents, or 
employees will be liable under this section for damages arising out of injury or damage to persons 
or property directly caused or resulting from the sole negligence of the County or any of its <>fficers, 
agents, or employees. · 

It is binding to the Contractor that the above language be included in any and all agreements with 
subcontracts executed in connection with this contract. 

Unless otherwise noted herein, no provision of this Contract is intended to, or shall be construed 
to; create any third party beneficiary or to provide any rights to any person or entity not a party to 
this Contract, including but not limited to any citizen or employees of the Contractor. 

THIS SPACE LEFT INTENTIONALLY BLANK. 
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GENERAL PROVISIONS 

7-13 Insurance DELETE AND INSERT THE FOLLOWING: 

7-13;1 General 

Unless o~erwise specified in this Contract, or approved· by CQunty' s Risk Management 
Department, the C9ntractor _shall, at its sole expense, maintain in full force and effept at all times 
during the life· of this ~ontract or the perforniance of work hereunder (incl~g.ing th~ warranty 
p~pd), insurance coverage wjth Uinits, induding endorseµienti:i, not less than thdse set forth in 
the In_surance <;ov~rage ~ Lim.it Table below an<i with insurers and under forms of policies 
acceptable to the County. Contractor shall deliver to the Department Certificate(s) of insurance 
evidencing that such policies are in full force and effect, not later than fourteen (14) calendar days 
after receipt of Notification of Intent to Award; but in any event, prior to execution of the Contract 
by the County ancl prior to conunencewent of work on the project. Such certi:ijcate(s) shall adhere 
in every. respect tp the conditions set forth herem. . 

The requirements contained herein as to types and limits, as well a.s County's approval of insurance 
coverage tci be maintained by Contractor, are not intended to and sh,all not in any manner limit or 
qualify the liabilities arid obligations assumed by Contractor under the Contract. 

7-13.1.1 Commercial General Liability 

Contractor shall agree tQ m~tain a standard Insurance Service Office (ISO) version Commercial 
General Liability policy forin, or its· equivalent proyiding coverage for, but not be limited to, 
Bodily. Injury and Property D@lllage, Pren:iises/Operatiori.s~ Personal Injury,· Products/Completed 
Operations, Indep_enc.lent Coritraptors, Contractual l.,,iability, Broad Fomi Property Damage, X-C­
U (X = Explosion; C = Collapse; U = Underground) Coverages (if applicable), Severability of 
Intere~t including Cross Liability, ancJ be in accord~ce with all of the IiJnits; terms and conditions 
set forth herein. Con.tractor agrees this cove111ge shall be provided on a primary basis. . 

7-13.1.2 Business Automobile Liability 

Contractor shall agree to maintain a standard Insurance Service Office (ISO) version Business 
Automobile Liability coverage form, or its equivalent, providing coverage for all owned, non­
owned and hired automobiles, and in accordance with all of the lhnits, terms and conditions set 
forth her~in. · Con.tractor agrees ' this· coverage · shall be provided on a primary bas.is. 
Notwithstanding the.foregoing, should the Contractor not owri any automobiles, the bus_iness auto . . . 

liability require.m,ent · slll:!:11 be amended to allow the Contractor to agree to maintain only Hired & 
Non-Owned Auto Liability. This amended coverage requirement may be satisfied by way of 
endorsement to the Commercial General Liability, or separate Business Auto Coverage form. 

7-13;1.3 Workers' Compensation and Employer's Liability 

Contractor shall agree to maintain Workers' Compensation Insurance & Employers Liability, 
including Federal Act endorsement for U.S. Longshoremen's and Harbor Workers Act when any 
work is on or contiguous to navigable bodies of U.S. waterways and ways adjoining, cov~ring all 
of its employees on the work site. This coverage shall be accordance with all of the limits, terms 
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GENERAL PROVISIONS 

and conditions set forth herein. Exemptions for a Contractor in or doing work in the Construction 
Industry, or proof of Workers' Compensation coverage provided by an employee leasing 
arrangement shall not satisfy this requirement. 

If any work is sublet Contractor shall require all subcontractors to similarly comply with this 
requirement unless such subcontractors' employees are covered by Contractor's Workers' 
Compensation insurance policy. Contractor agrees this coverage shall be provided on a primary 
basis. Contractor shall defend, indemnify and save the County and the Engineer harmless from 
any damages resulting 'to them for failure of Contractor to take out or maintain such insurance. 

7-13.1.4 Additional Required Insurance When Work Involves 

The Contractor shall agree to maintain the following additional required insurance coverages with 
respect to any work involving property, operations, or type of equipment for which each insurance 
coverage described below has been designed specifically to provide coverage for. 

7-13.1.4.1 Railroad Protective Liability 

With respect to any of the work involving construction of a railroad grade crossing, oveipass or 
undeipass structure, or a railroad crossing signal installation, or any other work or operations by 
the Contractor within the limits of the railroad right of way including any encroachments thereon 
from work or operations within the vicinity of the railroad right of way the Contractor shall furnish 
to the County for transmittal to the railroad company, an original insurance policy which, with 
respect to the operations he or any of his subcontractors perform, will provide for and in behalf of 
the railroad company, Railroad Protective Liability. Coverage shall be in accordance with all of 
the limits, terms and conditions set forth herein and conform with the requirements of the U.S. 
Department of Transportation, Federal Highway Administration, Federal-Aid Program Manual, 
Volume 6, Chapter 6, Section 2, Subsection 2, Transmittal 350, dated October 1, 1982, and any 
supplements or revisions. Contractor agrees this coverage shall be provided on a primary basis. 

7-13.1.4.2 Watercraft Liability 

With respect to any of the work hereunder involving watercraft owned, hired, or borrowed, the 
Contractor shall agree to maintain Protection and lndemnity, or similar Watercraft Liability. 
Coverage shall be included either way of endorsement under the Commercial General Liability or 
by separate watercraft liability insurance and be in accordance with all of the limits, terms and 
conditions set forth herein. Contractor agrees this coverage shall be provided on a primary basis. 

7-13.1.4.3 Aircraft Liability 

With respect to any of the work involving (fixed wing or helicopter) aircraft owned, hired, or 
borrowed, the Contractor shall agree to maintain Aircraft Liability. Passenger Liability shall be 
included when persons other than the pilot and crew are occupying the aircraft. Coverage shall be 
in accordance with all of the limits, terms and conditions set forth herein. Contractor agrees this 
coverage shall be provided on a primary basis. 
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GENERAL ·PROViSIONS 

7-13.2 Utility O~ers Protective Liability 

When the work under the Contract involves the installation of attachments to joint-use utility poles, 
the Contractor shall furnish evidence to the County that, with respect to the operations he performs, 
his Ctmimercial General Liability is endorse<;! with a Broad Form Contractual Endorsement 
covering the below indemnification or the County and Utility Company are· to be an Additional 
Named insured on the polic:y. · · · 

The Contractor hereby agrees to indemnify, defend, save and hold hamtless the Cowity and any 
owner of ~uipment attaclied to or supported by a jointly used pole from all claims, liabilities and 
suits whether or not due to or caused by negligence of the County or joint pole equ1pinent owne~s 
for bodily injury or death to person(s) or damage to property resulting in connection with the 
performance of the described work by Contractor, Its subcontractors, agents or employees. 

7-13.3 Satisfying Limits Under an Umbrella Policy 

-If necessary, the Contractor may satisfy the minim,tm:1 limits required above for either Commercial 
G¢neial Liability, 13usiiiess Auto Liabllity, and Employer's Liabiiity coverage under an Umbrella 
oi Excess Liability. The kdei-lying limits may be: set at the 111lliim.um 8lllOUJ1tS required by the 
Umbrella or Excess Liability provided the combined liniits nieet at le~st the minirolim limit for 
each required policy. The Umbrella or Excess Liability shall have an Annual Aggregate at a limit 
not less than two (2) tin"ies the highest per occurrence mwnnum limit requrred above for any of 
the required coverages. The County and any other a,pplicable entities shall be specifically endorsed 
as an "Additional Insuted" on tlie Umbrella or Excess Liability, unless the Umbrella or Excess 
Liability provides continuous coverage to the underlying policies on a complete .Follow-Form 
basi~ without exceptions and stated as such on the Certificate of Insurance. 

7-13.4 Additional Insured 

The Contractor agrees to endorse the County and any other required entity as an Additional Insured 
on each insurance policy required to be maintained by the Contractor, except for Workers' 
Compensation and Busfuess Auto Liability. The CG 2026 Additional Insµred - Designated Person 
or Organization endorsement, or its equivalent, shall be endorsed to · the Conui1ei.-cial G-eneral 
Liability. Other policies, when required, such as for watercraft,_ aircraft, ap.d utility owners 
protective, shall provide a standard Additional Insured endorsement offered by the in~er 
providing coverage with respect to liability arising out of the operations of the Contractor. The 
endorsement shall read "Palm Beach C6unty Board of County Cottrinissiorters". the Contractor 
shall agree the Additional Insured endorsements provide· cov¢rage . on . . a primary basis. 
Endorsement shall be in accordance with all of the limits, terms and conditions set forth herein. 

. I . , , ~ . , ·• 
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7-13.5 Additional Requirements 

7-13.5.1 Waiver of Subrogation 

The Contractor shall agree, by entering into this Contract, to a Waiver of Subrogation for each 
required policy providing coverage during the life of this Contract. When required by the insurer 
or shouid a policy condition not permit an Insured to enter into an pre-loss agreement to waive 
subrogation without an endorsement, then the Contractor shall agree to notify the insurer and 
request the policy be endorsed with a Waiver of Transfer of Rights of Recovery Against Others, 
or its equivalent. This Waiver of Subrogation requirement shall not apply to any policy, which a 
condition to the policy specifically prohibits such an endorsement, or voids coverage should the 
insured enter into such an agreement on a pre-loss basis. The Waiver of Subrogation shall be in 
accordance with all of the limits, terms and conditions set forth herein. 

7-13.5.2 Right to Review and Adjust 

The Contractor shall agree, notwithstanding the foregoing, the County, by and through its Risk 
Management Department, in cooperation with the Department, reserve~ the right to periodically 
review, reject or accept all required policies of insurance, including limits, coverages, or 
endorsements, hereunder from time to time throughout the life of this Contract. Furthermore, the 
County reserves the right to review anci reject any insurer providing coverage because of poor 
financial condition or because it is not operating legally. In such event, County shall provide 
Contractor wrifl:en notice of such adjusted limits and Contractor shall agree to comply within thirty 
(30) days of receipt thereof and to be responsible for any premium revisions as a result of any such 
reasonable adjustment. 

7-13.5.3 No Representation of Coverage Adequacy 

The coverages and limits identified in the table have been determined to protect primarily interests 
of the County only, and the Contractor agrees in no way should the coverages and limits in the 
table be relied upon when assessing the extent or determining appropriate types and limits of 
coverage to protect the Contractor against any loss exposures, whether as a result of the 
construction project or otherwise. 

7-13.5.4 Certificate of Insurance 

Certificates of Insurance must provide clear evidence that Contractor's Insurance Policies contain 
the minimum limits of coverage, cancellation notice, and terms and conditions set forth herein. 

In the event the County is notified that a required insurance coverage will cancel or non-renewed 
during the period of this Contract, the Contractor shall agree to furnish prior to the expiration of 
such insurance, an additional certificate of insurance as proof that equal and like coverage for the 
balance of the period of the Contract and any extension thereof is in· effect. Contractor shall agree 
not continue to work pursuant to this Contract unless all required insurance remains in effect. 
The County shall have the right, but not the obligation, of prohibiting Contractor or any 
subcontractor from entering the project site until such certificates or other evidence that insurance 
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GENERAL PROVISIONS 

has been placed in complete compliance with these requirements is received and accepted by the 
County. 

The County Reserves The Right To Withhold Payment, But Not The Obligation, To Contractor 
Until Coverage Is Reinstated; If The Contractor Fails To Maintain The Insurance As Set Forth 
Herein, The County.Shall Have The Right, But Not The Obligation, To Purchase· Said Insurance 
At Contractor's Expense. 

7-13.5.4.1 Additional Requirements for Certificates of Insurance 

1. Shall clearly identify Palm Beach County, a political subdivision of the State of Florida, its 
officers, agents and employees as Additional Insured for all required insurance coverages, 
except Workers' Compensation and Business Auto Liability. 

2. Shall clearly indicate project name and project number to which it applies. 

3. Shall clearly indicate a notification requirement in the event of cancellation or non-renewal of 
coverage. 

4. Evidence of renewal coverage or reinstatement of cancelled coverage must be provided in 
advance of any policy that may expire during the term of this Contract. Failure to provide such 
certificate shall result in automatic stoppage. of the work until such time as the renewal 
certificate is supplied. 

5. Contractor shall deliver original Certificate(s) of Insurance to the following Certificate Holder 
address: 

Palm Beach County 
c/o Insurance Tracking Services, Inc. 

P.O. Box 20270 
Long Beach, CA 90801 

6. The Certificates of Insurance must be completed in the original and signed and returned to the 
County along with Contracts and Sureties. 

7-13.5.5 Deductibles, Coinsurance Penalties, & Self-Insured Retention 

The CONTRACTOR shall agree to be fully and solely responsible for any costs or expenses as a 
result of a coverage deductible, coinsurance penalty, or self-insured retention; including any loss 
not covered because of the operation of such deductible, coinsurance penalty, or self-insured 
retention. 
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7.-13.5.6 Subcontractor's Insurance 

The CONTRACTOR shall agree to cause each subcontractor employed by CONTRACTOR to 
purchase and maintain insurance of the type specified herein, unless the CONTRACTOR'S 
insurance provides coverage on behalf of the subcontractor. When requested by the COUNTY, 
the CONTRACTOR shall agree to obt~ and :furnish copies of certificates of insurance evidencing 
coverage for each subcontractor. 

THIS SPACE LEFT BLANK INTENTIONALLY 
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GENERAL PROVISIONS 

7-13.5.7 I~surance Coverage and Table 

The CONTRACTOR shall agree to maintain the coverage, endorsements, and limits of liability in 
accordance with and set forth by the Insurance Coverage & Table below: 

INSURANCE COVERAGE & LIMIT TABLE 

TYPE O'J! COVERAGE 
CONTRACTS LESS THAN ~QNTRACTS $500,000 OR 

$500,000 MORE 

COMMERCIAL GENERAL LIABILITY: 

Limit of Liability not less than: $500,000 $1,000,000 
per occurrence per occurrence 

Additional lilsured endorsement required: 
General Aggregate Limit must apply Per Project Yes Yes 

COMPREHENSIVE.AUTO LIABILITY: 
Limit of Liability not less than: $500,000 $1,000,000 

per occurrence per occurrence 

WORKERS' COMPENSATION & 
EMPLOYER'S LIABILITY: 

Coverage not less than: Statutory 

Employer's Liability Limits not less than: $100,000/500,000/100,000 

WATERCRAFT. LIABILITY: 
Limit of Liability not less than: $1,000,000 

per occurrence 
Additional Insured endorsement required: Yes 

AIRCRAFT LIABILITY: 
Limit of Liability not less than: $5,000,000 

per occurrence 

When used to carry passengers (excluding 
aircrafts crew) coverage for Passenger Liability $1,000,000 

not less than: per passenger 

Additional Insured endorsement required: Yes 

RAILROAD PROTECTIVE LIABILITY: 
Limit of Liability not less than: $2,000,000 per occurrence 

$6,000,000 aggregate 
Additional Insured endorsement required: 
General Aggregate Limit must apply Per Project Yes 

UTILITY OWNERS PROTECTIVE 
LIABILITY: 

Limit of Liability not less than: $1,000,000 per occurrence 

Additional Insured endorsement required: Yes 
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7-14 Contractor's Responsibility for Work- ADD THE FOLLOWING AT THE END OF 
TIDS ARTICLE: 

In addition to the above, the Contractor will not be held responsible for damage to any landscape 
items caused by an officially declared hurricane which occurs after the final acceptance of the 
entire work (as specified in 580), but during any remaining portion of the 90-day establishment 
period. 

7-16 Wage Rates for Federal-Aid Projects. - DELETE AND INSERT THE FOLLOWING: 

For all projects that include Federal-aid participation, the Contract documents contain 
requirements with regard to payment of predetermined minimum wages. Predetermined Wage 
Rate Decisions (U.S. Department of Labor provided Wage Rate Tables) exist for Heavy, Highway, 
and Building Construction Projects. 

7-23 Contractor's Motor Vehicle Registration - DELETE AND INSERT THE 
FOLLOWING: 

Upon request by the Department, the Contractor shall provide the Department with proof that all 
motor vehicles operated, or caused to be operated by such Contractor, are registered in compliance 
with Chapter 320 of the Florida Statutes. Submit such proof of registration in the form of a 
notarized affidavit to the Department. 

The Department will not make payment to the Contractor until the required proof of registration 
is on file with the Department. 

If the Contractor fails to register any motor vehicle that he operates in Florida, pursuant to Chapter 
320 of the Florida Statutes, the Department may disqualify the Contractor from bidding, or the 
Department may suspend and revoke the Contractor's certificates of qualification. 

8-3 Prosecution of Work 

END OF SECTION 

SECTIONS 
PROSECUTION AND PROGRESS 

8-3.2 Submission of Working Schedule DELETE AND INSERT THE 
FOLLOWING: 

Provide a schedule that shows the various activities of work in sufficient detail to demonstrate a 
reasonable and workable plan to complete the project within the Contract Time. Show the order 
and interdependence of activities and the sequence for accomplishing the work. Describe all 
activities in sufficient detail so that the Engineer can readily identify tlie work and measure the 
progress on each activity. Show each activity with a beginning work date, a duration, and a 
monetary value.· Include activities for procurement fabrication, and deliver of materials, plant, and 
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GENERAL PROVISIONS 

equipment, and review time for shop drawings and submittals. Include milestone activities when 
milestones are required by the Contract Documents. In a project with more than one phase, 
adequately identify each phase and its completion date, and do not allow activities to span more 
than one phase. 

The Engineer will rehJ,tn inadequate schedules to the Contractor for corrections. Resubmit a 
corrected schedule within 15 calendar days from the date of the Engineer's return transmittal. 

Submit an updated Work Progress Schedul~~ for Engineer's acceptartce', if there is a significant 
change in the planned order or duration of an activity~ The Engineer will review · the corrected 
schedule and respond within 7 calendar days ofreceipt 

By acceptance of the schedule, the Engineer does not endorse or otherwise certify the validity or 
accuracy of the activjty durations or sequencing of activities .. The Engineer wiil use the accepted 
schedule as the paseline against which to measure the progress. 

If the Contractor fails to finalize either the initial or a revised schedule in the time specified, the 
Engineer will withhold all Contract payments until the Engineer accepts the scheduk 

8-3.3 Beginµing Work DELETE AND INSERT THE FOLLOWING: 

For contracts bearing a specified l)umber of calendar days to complete; as stated in the bid form, 
effective date for starting the work shall be established during the Pre-Construction Conference 
and shall be so stated in writing by the "Noti9e to Proceed" issued by the County Engineer. The 
effective date of beginning of work stipulated in the ''Notice to Proceed" shlill be set at a date not 
later than one hundred twenty (lZ0) caleildar days after the date of execution of the Contract 
:bocwnrots by the Board of County Co:mriiissionei-s, unless otherwise nuitually agreed by the 
Contractor and the County Engineer. . 

8-3.5 Preconstruction Conference DELETE AND INSERT THE.FOLLOWING: 

After the award of contract and prior to iss1,1ailce of the ''Notice to Proceed" a Pre-Construction 
Conference will be held between .the Contractor, representative of the County Engineer's Office; 
representative of other municipalitfos concerned, utility companies, other contractors affected by 
the work and any other persons designated by the County Engineer's Office to have a material 
interest in the work. The time and place of this conference will be set by the County Engineer's 
Office. The Contractor shall bring with him to this conference a copy of his· proposed wotk 
schedule for the job. 
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8-6 Temporary Suspension of Contractor's Operations 

8-6.1 Authority to Suspend Contractor's Operations ADD THE FOLLOWING TO THE 
END OF Tms ARTICLE: 

In particular, the :engineer reserves th.e right to suspend work qn the project from December 15th 
to January 1st. The Engineer will give a minimum of thirty (30) calendar days' notice of 
suspension. Prior to carrying out any Work on the project during the period of directed suspension, 
the Contractor shall obtain written approval f.rom the Engineer. 

8-6.1.1 State of Emergency DELETE AND INSERT THE FOLLOWING: 

The Engineer has the authority to suspend the Contractor;s operations, wholly or in part. pursuant 
to a Governor's Declaration of a State of Emergency. The Engineer will order such suspension in 
writing, giving in detail the reasons for the suspension. Contract Time will be charged during all 
suspensions of Contractor's operations. The Department, at its sole discretion, may grant an 
extension of Contract Time and reimburse the Contractor for specific costs associated with such 
suspension. 

8-6.4 Suspension of Contractor's Operations-Holidays DELETE AND INSERT THE 
FOLLOWING: 

Unless the Contractor submits a written request to work on a holiday at least ten days in advance 
of the requested date and receives written approval from the Engineer, the Contractor shall not 
work on the following days: Martin Luther King, Jr. Day; Memorial Day; the Saturday and Sunday 
immediately preceding Memorial Day; Independence Day; Labor Day; the Friday, Saturday, and 
Sunday immediately preceding Labor Day; Veterans Day; Thanksgiving Day; the Friday, Saturday 
and Sunday immediately following Thanksgiving Day; and December 24 through January 2, 
inclusive. 

Contract Time will be charged during these holiday periods regardless of whether or not the 
Contractor's operations have been suspended. Contract time will be adjusted in accordance with 
8-7.3 .2. The Contractor is not entitled to any additiomd compensation beyond any allowed contract 
time adjustment for suspension of operation~ during such holiday periods. · 

The Contractor will be allowed additional contract time for each working day included in the 
Engineer directed suspension of work between December 15th and December 23rd.During such 
suspensions, remove all equipment and materials from the clear zone, except those required for 
the safety of the traveling public and retain sufficient personnel at the job site to properly meet the 
requireµients of Sections 102 and 104. The Contractor is not entitled to any additional 
compensation for removal of equipment from clear zones or for compliance with Section 102 and 
Section 104 during such ·holiday periods. 
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GENERAL PROVISIONS 

8-7 Computation of Contract Time 

8-7.2 Date of Beginning of Contract Tim~ DELET_E. AND iNSERT TllE FOLLOWING: 

The date on which Contract Time begins is noted on each work order. 

8-8 Failure of Contractor to Maintain Satisfactory Progress 

8~8.1 General: Punue the Work to Completion Al>i> THE FOLLOWING TO THE END 
OF TIDS ARTICLE: -

Satisfactory progress is an essential element of the COiltract and, ~ delay in th~ prosecution of the 
work will inconv~ni~ce tb,e pul;,lic, · obstruct traffic, and interfere with business, it is imponant 
that the work be pressed vigorously to completion. Moreover; the cost to the Departqient for the 
administration of the contract, including engine_ering, inspection, and supervision, will be 
increased as tb.e construction p_eriod is lengthened. 

8-8.2 Regulations Governing Suspension for Delinquency DELETE AND INSERT T~ 
FOLLOWING: 

(a) AContractor niay be declared delinquent because of unsatisfactory progress on a contract with 
the County, when the contract time allowed has ·not been entirely consurp.ed, l>ut the 
Contractor's progress at any check period does not meet at least one of the following two tests: 

(1) The percentage of dollar valµe ()f completed work with respect to the total amount of the 
Contract is within ten percentage points of the percentage of contract time elapsec;t -

(2) The percentage of dollar value of com.pleted wotk is within ten percentage points of the 
dollar value which should_ have been performed acconJing to the Contractor's own progress 
schedule previously approved by the Engineer. 

In lieu of the "ten percentage points" stipul~ted in the two preceding pru:agraphs, "twenty'' (20) 
percentage points may be allowed for a Cori.tractor who, in the opinion of the County Engineer, 
has adequate organization, equipment, and financial resources to undertake other qontract or 
subcontract work without conflict or delay in prosecuting work under existing contracts let by the 
County. 

(b) A Contractor will be declared delinqµ~t because of unsatisfactory progress on the contract 
with the County, under either of the following circumstances: 

(1) The contract time allowed has been consumed and the work has not been completed. 

(2) The contract time allowed has not been entirely consumed the Contractor's progress at any 
check period does not meet either of the two tests described under the paragraphs headed 
(a)above (c). 
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A Contractor declared delinquent under the provisions of 8-8 will be disqualified from further 
bidding and also will not be approved as a subcontractor so long as the delinquent status exists. 
Also, any individual, fu:m. partnership or corporation, affiliated with a delinquent Contractor for 
either personnel, equipment or fmances, shall likewise be disqualified. 

(c) The Contractor may appeal to the County Engineer for relief from his disqualification status. 
The County Engineer will act upon any appeal within thirty (30) calendar days after the filing 
thereof, and will promptly notify the appellant of the action taken. 

( d) A Contractor disqualified under the requirements of this Article will be removed from such 
status upon receipt of evidence from the Construction Coordination Division that his progress 
is no longer delinquent, provided the contract time has not elapsed. 

( e) The principal progress · check period will occur monthly, upon receipt in Construction 
Coordinatiop Division of the Contractor's monthly estimates. Postings will generally be 
completed by the first week of each month, and preliminary notices of delinquency will be sent 
to the Contractor by telegram immediately thereafter, and confirmed by certified mail. 

(f) No Contractor given such a preliminary notice of delinquency will be finally declared 
delinquent until a period of ten calendar days after the preliminary notice has elapsed. 

During this ten-day period the affected Contractor may request any extensions of time, or other 
considerations which would affect his delinquency, which he feels he is entitled to. 

(g) Final notification of delinquency will be made by telegram and certified mail after the 
expiration of this ten-day period, provided no extensions of time or other considerations are 
deemed proper by the County Engineer, and provided the delinquency status has not been 
corrected. 

(h) The County Engineer may grant extensions of time during the prosecution of the work, as 
allowed under the Standard Specifications and General Provisions for the work, regardless of 
the Contractor' s delinquency status. 

8-9 Default and Termination of Contract 

8-9.2 Termination of Contract for Convenience DELETE AND INSERT THE 
FOLLOWING: 

Owner may, at its option, terminate the Contract, in whole or in part at any time by written notice 
thereof to Contractor, whether or. not Contractor is in default. Upon any such termination, 
Contractor hereby waives any claims for damages from the optional termination, including loss of 
anticipated profits, on account thereof, but as the sole right and remedy of Contractor, Owner shall 
pay Contractor in accordance with Subparagraphs below, provided, however, that those provisions 
of the Contract which by their very nature survive fmal acceptance under the Contract shall remain 
in full force and effect after such termination. 

A. Upon receipt of any such notice, Contractor and its Surety shall, unless the notice requires 
otherwise: 
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GENERAL PROVISIONS 

1. Immediately discontinue work on the date and to the extent specified in the notice; 

2. Place no further orders or subcontracts for materials, services, or facilities, other th~ may 
be necessary or requrred for completion of such portion of work under the Contract that is 
not terminated; 

3. Promptly n:µtlce every reasonable effort to obtain cancellation µpon terins satisfactQry to 
Owner of all orders and subcontracts to the extent they relate to the pei-fonii~ce of work 
terminated or assign to Owner those orders and subcontracts and revoke agreements 
specified in such notice; 

4. The Contractor agrees to assign all Subcontracts requin~d for performai;ice of this Contract 
to the Owner; · · · 

5. The Contractor shall include in all Subcontracts, equipment leases and purchase order, a 
provision requiring ·the subcontractor, equipment lessor or supplier, to consent · to the 
assignment of their Subcontract to the Owner; 

6. Assist Owner, as specifically requested in writing, m the maintenance, protection and 
disposition of prop_erty acquired by Owner under the Contract; and -

7. Complete perfortnance of aiiy work which is not terminated. 

B. Upon any such termination, Owner will pay to Contractor an amount determined in accordance 
with the following (without duplication of an.y item): 

1. 

2. 

3. 

4. 

All amounts due and not previously paid to Con.tractor for work completed in accordance 
with the Contract prior to such notice, and for work thereafter completed as specified in 

- -

such notice. 

The reasonable cost of settling and paying claims arising out of the termination of work 
under subcontracts or orders as provided in Subparagraph A.3. above. 

The verifiable costs incurred pursuant to Subparagraph A.5. above. 

Any other reasonable costs which can be verified to be incidental to such termination of 
work. . 

The foregoing amounts wili include a reasonable sum, under all of the circumstances, as profit for 
all work satisfactorily performed by Contra,ctor. -

. -

Contractor shall submit within 30 days after receipt of notice of tennination, a proposal for an 
adj1,1Stmentto the contract price including all incurred costs described herein. 
Owner shall review, analyze, and verify such proposal, and ,iegotiate an equitable adjll$tment, and 
the Contract shall be ar;nended in writing accordingly. 
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8-10 Liquidated Damages for Failure to Complete the Work 

8-10.2 Amount of Liquidated Damages 

Applicable liquidated damages are the amounts established in the following schedule: 

Original Contract Amount 
$50,000 and under 

Daily Charge Per Calendar Day 
$ 278 

Over $50,000 but less than $250,000 
$250,000 but less than $500,000 
$500,000 but less than $2,500,000 
$2,500,000 but less than $5,000,000 
$5,000,000 but less than $10,000,000 
$10,000,000 but less than $15,000,000 
$15,000,000 but less than $20,000,000 

$ 388 
$ 566 
$1,148 
$1,914 
$2,514 
$3,300 
$3,782 

$20,000,000 and over $5,684 plus 
0.00005 of any' amount over $20 million 

8-10.2.1 Amounts Reasonable/No Penalty ADD 'rHE FOLLOWING SUB-ARTICLE: 

The Contractor hereby agrees and afi"irms that the amounts specified in this section reflect a fair 
compensable value for damages suffered by County as a result of Contractor's delay, and that said 
amounts are not a penalty nor w11l ever be contested as reflecting the imposition of a penalty 
against Contractor. 

9-2 Scope of Payments 

END OF SECTION 

SECTION9 
MEASUREMENT AND PAYMENT 

9-2.1.1 Fuels DELETE AND INSERT THE FOLLOWING: 

The Department will make ·no price adjustments for fuels. 

9-2.1.2 Bituminous Material DELETE AND INSERl' THE FOLLOWING: 

Department will adjust the bid unit price for bituminous material, excluding cutback an:d 
emulsified asphalt_ to reflect increases or decreases in the Asp_halt Price Index (API) of bituminous 
material from that in effect during the month in which bids were received. 

Bituminous adjustments will be made only when the current API (CAPI) varies by more than 5% 
of the AP! prevailing in the month when bids were received (BAPI), and then only on the portion 
that exceeds 5%. 
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GENERAL PROVISIONS 

The Department will determine the API for each month by averaging quotations in effect on the 
first day of the month at all terminals that could reasonably be expected to :furnish bituminous 
material to projects in the State of Florida. 

. .. . . . -· ili 
The ,API will be avctilable on the Constivction Office website before the 15 · of each month at the 
followin.g URL: http://www.ciot.stafe.ti.us/coristructionifuel&bitJF11el&Bit.shttn -

Refer to the "Liquid Asphalt Calculation" table provided in the Special Provisions of these 
docume_nts. 

9-3 Compensation for Altered Quantities 

9-3.1 General ADD THE FOLLOWING TO THE END OF TliIS ARTICLE: 

The Contractor is advised that all items may be increased, decreased or deleted from t),le contract, 
as directed by the Engineer, Whenever ch,ange or CQJµbination of c;~lillges in the plans results in 
totai elimination or substitution of any item included in the original contract qtiantities, no 
allowance will be made for any loss of anticipated profits because of these changes, decreases or 
deletions of items. 

The Contractor's ~ttention is called to the fact that ~e quotations for the various iteins of work are 
intenqed to establish a total price for completi,ng the WO* in its entirety. The .unit prices for the 
it~s of work shall include the cost of all labor," matetjals, equip~ent, transportation, fuel and all 
other items incidental to or necessary for the completion of the ~tern of work. · 

Should the Contractor feel that the co~ for any item of work has not been established by the Bid 
Form ot Basis of Payment, he shall include the cost for that work in SOID.e othe.r applicable bid 
item, so that hjs proposal for the project does reflect his total price for completing the work in its 
entirety. · · ·· · · · 

9.5 Partial Payments 

9-5.1 General DELETE AND INSERT THE FOLLOWING: 

The Contractor will receive partial payments on monthly estimates, based on the ~ount of work 
done ~r completed (including delivery of certain materials, as specified here.in below). The 
monthly paymimts shall be approximate only, and all partial estimates and paymc:mts shall be 
subject to correction in the subsequent estimates and the final estimate and payment. . 

The amount of such payments shall be the total value of the work done to the date of the estimate, 
based on the quantities and the unit prices for all work performed, less an amount retained and less 
payments previously made. The amount retained shall be 5% of the value of work completed. 
This retainage may be reduced to 2 1/2% of contract amount at the discretion of the County 
Engineer when said project exceeds 90% of the contract amount. 
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The amount retained on water and sewer construction and adjustments included in the contract 
shall be 10% of the monthly estimates until the work is approved by the permitting agency. The 
retainage after approval/acceptance by the agency shall be in accordance with 9-5.1, 

As an exception to the percentages for the amount to be r~tained on partial or monthly estimates 
as ~pecified above, for contracts in which lan~aping items constitute 50 per cent or more of the 
original contract amount, 10 per cent of the value of work completed shall be retained until the 
end of the 90-day establishmentperiod for landscaping items or until final acceptance of the entire 
contract work; whichever of such is the later date. 

Contract amount is defined as the original contract amount as adjusted by approved Supplemental 
Agreements. 

9-5.5 Partial Payments for Delivery of Certain Materials 

9-5.5.1 General ADD THE FOLLOWING TO TlIE END OF TIDS ARTICLE: 

(7) Common Carrier Freight Rates. No adjustments shall be made for change in common carrier 
rates. 

9-5.5.2 Partial Payment Amounts DELETE AND INSERT THE FOLLOWING: 

The Contractor will receive progress payments on a monthly b.asis. The amount will be based on 
the work done or completed (including delivery of certain materials per 9-6). The progress 
payments shall be approximate only, and shall be subject to correction in the subsequent monthly 
estimates and the final estimate and payment. 

The amount of such payments shall be the total value of the work done to the date of the estimate, 
based on the quantities and the unit prices for all work performed, less an amount retained and less 
payments previously made. The amount retained shall be 5% of the value of work completed. This 
retainage may be reduced to 2-1/2% of contract amount at the discretion of the County Engineer 
when said project exceeds90% of the contract amount. 

On water and sewer construction, the amount retained and adjustments included in the contract 
shall be 10% of the progress payments, up to 50% completion. After 50% completion, the retainage 
shall be reduced to 5% until the work is approved by the permitting agency. 

As an exception to the percentages for the amount to be retained on progress payments as specified 
above, for contracts in which landscaping items constitute 50 per cent or more of the original 
contract amount, 10 per cent of the value of work completed shall be retained up to 50% 
completion. After 50% completion, the retainage shall be reduced to 5% until the end of the 90-
day establishment period for landscaping items or until final acceptance of the entire contract work; 
whichever of such is the later date. 

Contract amount is defined as the original contract amount as adjusted by approved Supplemental 
Agreements. 
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GENERAL PROVISIONS 

The following partial payment restrictions apl'ly: 

(1) Parti~ payments for sµuctl,lfal s~eel and precast prestressed items will not exceed 85% of the 
bid price for the item~ Partial payments for all other items will not exceed 75% of the bid price 
of the item in which the material is to be used. · 

(2) Partial payment will not be made for aggn:gate and base course material received after pavil,1g or base construction operations begin except When a constructio:n sequc:mce designated by the 
Department requires suspension of paving and base construction after the initial paving 
operations, partial payments will be reinstated until the paving and base construction resumes. 

9-9 Interest Due on Deiayed Payments DELETE IN its ENT~TY 

9-11 ChangeOrda-Approvals Al>n THE FOLLOWING ARnCLE: 

Change Orders shall be approved in accordance with existing Department policy per Resolution 
#R89~633 dated April 4, 1989 and the current PPM #CWF-050. . 

Department reserves the right to increase or decrease any of the unit quantities as necessary to 
complete the work contracted. Such increases or decreases may be authorized by the Department's 
Engineer at the unit price( s) as bid. · 

END OF SECTION 

THIS SP ACE LEFT BLANK INTENTIONALLY , 
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SECTION 102 
MAINTENANCE OF TRAFFIC 

102-1 Description ADD THE FOLLOWING AT THE END OF TIDS ARTICLE: 

All existing signs are the property of Palm Beach County. The Contractor shall stockpile the above 
mentioned signs and. contact Traffic Operatio~ (sign supervisor) at 233-3900 for pick-'up. Signs 
must be kept in good condition or be responsible for reimbursement to P.B.C. Traffic Division. 

102-1.1 Standards 

This section shall be governed by the following standards: 

1. Florida Department of Transportation "Standard Specifications for Road and Bridge 
Construction" 

2. "Manual on Uniform Traffic Control Devic~s for Streets and Highways" 

3. Florida Department of Transportation "Design Standards" 

4. Florida Department of Transportation "Plans Preparation Manual" 

5. "Manual of Uniform Minimum Standards for Design, Construction and Maintenance of Streets 
and Highways" 

In addition to the above specifications, the following shall also apply: 

Barricades, Lights and Cones . 
1. All barricades shall be maintained daily. 

2. All Type Ill barricades shall have one Type "A" flashing light on each barricade. When 
extremely hazardous conditions exist, two Type "B" flashing lights shall be used. Extremely 
hazardous conditions shall be determined by Palm Beach County Engineering Traffic Division. 

Flag Person and Vests 

1. The flagger shall be trained in the proper manner as set forth in the MUTCD and certified as 
per Section 102 F.D.O.T. Specifications for Road and Bridge Construction. Each flagger shall 
have a certification card with them when flagging. Certification cards shall have the flagger's 
name, date of certification and expiration date. 

• If the person flagging traffic does not have the Certification, or the name is not on the list 
of approved flaggers, the flagger shall be replaced immediately with a certified flagger. 
There wµl be no lane closure until that time. 
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GENERAL PROVISIONS 

e At the pre-construction meeting, the contractor may submit a list of certified flaggers. This 
list must include the same information as the flagger(s)' certification card(s). 

I. All construction personnel shall wear a retro,-reflectiv(: orange or strong yellow/green 
vest/garment during daytime or nighttime:: openitipns when working within the right~of-way 
(Class 2 or 3 per MUTCD): 

A. Ensure that these vest/garments be worn whenever workers are within the right-of-way. 
Workers operating machinery or eqµipment in which loose clothing could become 
entangled during operation are exempt from this requirenient. Such exempt workers will 
be required to wear orange shirts or jackets. 

B. Require Contractor personnel to wear retro-reflective orange or strong yellow/green 
vest/gannent during daytime or nighttime operations. 

C. Replace faded vest/garments, as determined by the Inspector. 

Flashing Arrow Boards 

1. Flashing arrow boards shall be used on any four (4) lane or larger roadway where traffic is 
be~g channelized or diverted, or as directed by the Palm Be::ach CoUllty Traffic Engineering 
Department. Flashing arrow boards shall conform with Section 6F:.56 M:U.T.C.D. /Type "B" 
or ''C" only. Solar arrow boards shall be used. 

Traffic Signals 

1. A minimum of seventy-two hours notice must be given to Traffic Division (684-4030) prior to 
work requiring the realigning of traffic signals. 

2. Palm Beach County will charge for traffic signals to be realigned to accommodate MOT. 

3. No material shall be disturbed within 6' of a traffic pole or within the specified di!itance of a 
guy wire and anchor to a depth greater than 2' as shown in Figure I in the General Provisions 
unless approved by and coordinated with Palm Beach Co~ty Traffic Operations. Contact 
Traffic Operations at (56l) 233~3900, 24 h.ours in advance of any excavation. Failure to 
comply with the above shall result in the prime contractor incurring all costs incurred as a 
result of damage to the traffic signal installation. Uiese costs shall be paid 30 days from date 
of in'voice or the following pay estimate will be withheld until payment is made or the cost 
may be deducted from the pay estimate. 

4. Line locates will be given. However, a twenty-four hours' notice must be given. 

5. If new traffic poles are to be installed it shall be the contractor's responsibility to provide final 
stabilized grade within 4"-6" along with right-of-way locations at the intersection. The 
contractor shall have a 2-hour window for their change-over that is 1 hour before and one hour 
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after the scheduled change-over time. After that the contractor shall be responsible for all cost 
iilcu.rred for the delay. 

102-1.2 General 

1. Contractor shall keep sufficient cold patch asphalt on the job site to fill pot-holes and to 
perform other minor pavement maintenance as needed. 

2. All highway equipment shall have a Slow Moving Vehicle sign with either a flasher or a beacon 
operating when the equipment is operating. 

3. During peak hours 7:00 A.M. to 9:00 A.M. and 3:00 P.M. to 6:00 P.M. left turn and through 
lanes shall not be blocked without permission from the Traffic Engineer. 

4. Any manholes/valves in the travel way shall have 50" width of asphalt extending from the edge 
for every l '' inch of height. 

Pedestrians 

1. When pedestrian movement through or around a worksite is necessary, the Contractor shall 
provide a separate, safe footpath without abrupt changes in grade or terrain. 

• If one (1) or two (2) pedestrian ways are provided ( exist) prior to the start of a project, only 
one (1) has to be maintained. 

2. Places where pedestrians are judged especially vulnerable to impact by vehicles, all foot traffic 
should be separated and protected by longitudinal positive barrier systems. 

102-3.2 Worksite Traffic Supervisor 

Certification must be through American Traffic Safety Services Association (A.T.S.S.A.). 

102-4 Temporary Traffic Control Plan. (T.T.C.P.l DELETE IN ITS ENTIRETY AND 
INSERT THE FOLLOWING: 

The Temporary Traffic Control Plan {T.T.C.P.) for traffic control around or through work sites 
should be developed with safety receiving a high priority. The T.T.C.P. should include protection 
at work sites when work is in progress and when operations have been halted (such as during the 
riight) or from the time work is completed until the fmal. Provisions for the protection of work 
crews, traffic control personnel, pedestrians, and motorists shall be included. 
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GENERAL PROVISIONS 

The temporary traffic control plan shall include the following: 

1. T.T.C.P. to be prwar¢ and signed by tl;ie Work Site Traffic Supervisor as certified by the 
American Traffic Safety Services Association (A.T,S.S.A.). 

2. A copy of the signer's c~rtification, contractor's name, and 24 hour phone nµmber of the work 
site traffic supervisor. 

3. The T.t.<;.P. shall jpclude: North arrow; drawn by; lane us11ge; type aµcl location ofall sigg.s, 
lights, barricades, striping, barriers, traffic signals; all side-streets; change-overs; sidewalks; 
RP.M.'s; pavement markings; school zones; crosswalks; Palm Tran bus stop and RXR 
crossings. 

4. Plans may be_ drawn to scale; however, dimensions shall be shown. 

5. Variable Message Sign (V.MS.) _and the messages. 

6. Location and geometry for transitions, detcmrs, and div~rsions. 

7. No change-overs are all.owed on Monday or Friday, the day before l:l holiday or during A.M. 
or P .M. peak traffic, and are discouraged at signalized intersections. 

8. All plans shall be su~mitted through the Constnlction Coordination Division. 

The T.T.C. Plan approval is as follows: 

A. 1 to 7 days for most plans 

B. 7 days when a signal or flasher is involved 

C. 10 days for a traffic switch or for road closures 

Time may vary based on the complexity of the T.T.C.P. Consideration should be given to these 
time frames when scheduling the work. 

P .B.C. Traffic Engineering Division will handle all news releases, notifying police, fire, · etc. 

Toe T.T.C. Plan is good for 60 days. If the t.T.C.P. has not been impiemented by then, a·new 
approval will be required. 

T.T.C.P. must have dates and times of operation requested. 

In no case may the contractor begin work un,til the T. T. C.P. has been approved in writing by the 
Palm Beach County Traffic Engineering Division. Field modifications may be made with the 
approval of a representative of the Palm Beach County Traffic Engineering or Construction 
Coordination Divisions. Failure to comply wit:Q. the above may result in permanent reduction of 
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the pay item of "Maintenance of Traffic" on a prorated basis or $1,000.00 per day, whichever is 
higher. 

Cost for "Temporary Traffic Control Plans" shall be made on a "Lump Sum" basis, and shall 
include all the above requirements. 

Cost for Temporary Traffic Control Plans shall be included in "Maintenance of Traffic" and shall 
include all of the above requirements. 

102-5.4 Crossings and Intersections DELETE AND INSERT THE FOLLOWI;NG: 

Provide and maintain adequate accommodations for intersecting and crossing traffic. Do not block 
or unduly restrict any road or street crossing the project unless approved by the Engineer. Maintain 
all existing actuated or traffic responsive mode signal operations for main and side street 
movements for the duration of the Contract. (See 102-7 .1) · 

102-5. 7 Flagger DELETE AND INSERT THE FOLLOWING: 

Provide trained flaggers in accordance with FDOT and.MUTCD requirements. 

102-6.2 Construction DELETE AND INSERT THE FOLLOWING: 

Plan, construct, and maintain detours for the safe passage of traffic in all conditions of weather. 
Provide the detour, to the Department, with all facilities necessary to meet this requirement. 

102-6.6 Operation of Existing Movable Bridges DELETE IN ITS ENTIRETY: 

102-7 Traffic Control Officer: 

Provide uniformed law enforcement officers, including marked law enforcement vehicles, to assist 
in controlling and directing traffic in the work zone, when the following types of work are 
necessary on projects: 

1. Traffic control in a signalized intersection when signals are overridden. 

2. When Standard Index No. 619 is used on Interstate at nighttime and required by the plans. 

3. When pacing/rolling blockade specification is used. 

4. During the night time milling or paving, if the lane adjacent to the work area is open to traffic, 
the Traffic Control Officer shall be present with flashing lights, operating on their vehicle. 

5. As required by the Engineer. 
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GENERAL PROVISIONS 

ADD THE FOLLOWING SUBARTICLE; 

102-7.1 Traffic Control Officer (NON-MOT) 

Provide unifomied laws enforcement officers, including marked law enforcement vehicles, to 
assist in colifyolling and directing traffic through the work zone, when authorized and/or directed 
by the Engineer, and for purj;oses not covered under the requirements of the Temporary Traffic 
Control Plans. 

The Contractor shall make a request for the use of this item in writing to Construction Coordination 
Division. the request will be reviewed and responded to in writing. 

The Contractor shall supply a bre~down of police activity for every 4 hour period, 

102-9.9.1 Portable Changeable (Variable) Messaie Sign (PCMS) (NON-MOT) 

Furnish changeable (variable) message sign m accordance with 102-9.9, wheli authorized ~d/or 
ditected by the Engineer, and .for pmposes not covered under the requirements of the Tempbrary 
Traffic Coll,trol Plans. 

102-9.12 Temporary Traffic Control Signal$ DELETE IN ITS ENTIRETY 

102-9.14 Temporary Traffic Control Signals DELETE IN ITS ENTIRETY 

102-9.15 Temporary Traffic Detection Technology I)KLETE IN ITS ENTIRETY 

102-9.16 Autom;1ted Flagger .Assistance Devices DELETE IN ITS ENTIRETY 

102-10 Work Zone Pavement Marking-' See 102-10.1.1 

102-10.1 Description DELETE THE LAST PARAGRAPH IN ITS ENTIRETY. 

102-10.1.1 Temporary Pavement Markings 

1. All temporary pavement markings shall be done in a professional manner without weaves 
and/or bows. No over-painting shall be allowed. 

2. Temporary R.P.M.'s shall be installed at an 1 inch offset to lane lines,. skips, gore or 
crosshatched area within the work zone. The spacing shall be 40 feet on tangent section and 
20 feet on transitions and curves (including edge lines). Damaged or missing R.P.M. 's shali 
be replaced on a daily basis. The R.P.M.'s shall have~ maximum width of 5 inches and a 
maximum height of 0. 75 inch. The min4num area of each reflective face shall be 3.50 square 
inches. R.P.M.'s ~hall be bonded to the pavement or concrete with epoxy, a]kyd thermoplastic 
or bituminous adhesive. 
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3. Temporary pavement markings shall be applied to the intermediate asphalt course, and shall 
consist of foil-backed tape, paper tape or paint. meeting both State and County specifications. 

4. Temporary pavement markings shall also be applied to the final asphalt course unless 
otherwise directed by the Palm Beach County Traffic Engineering Department. All final 
course pavement markings shall consist of foil-backed tape. The te~porary paveme~t 
markings shall be installed in accorda]1.ce with the typicals in the General Provisions. 

5. All temporary tape skip-line pavement markings shall be at least four ( 4) feet in length with a 
maximum gap of thirty-six (36) feet. A two (2) foot stripe with a maximum gap of eighteen 
(18) feet may be used for roadways with severe curvature, or as directed by the Palm Beach 
County Traffic Engineering Department. 

6. All painted lines shall conform to size and color requirements of the M.U.T.C.D., Part ID. The 
thickness shall not be less than fifteen (15) mils with six (6) to six and one quarter (6 ¼) pounds 
of beads per gallon of paint. Both shall be applied uniformly. All painted lines shall be 
refurbished if_at any time the reflectively falls below 150 mini-candle~. A normal width line 
is 6" paint or tape. 

7. Black-out shall not be used to obliterate pavement markings. Existing pavement markings that 
conflict with tempor_ary work zone delineation shall be removed by any method approved by 
the Engineer. 

8. If a school zone ~xists, it must be maintained including crosswalks, school messages and signs. 

9. It shall be the contractor's responsibility to adjust existing signing, add new signing, and 
remove or add pavement marking on approaches to the project. 

102-10.2 Removable Tape DELETE IN ITS ENTIRETY 

102-10.2.1 General DELETE IN ITS ENTIRETY 

102-10.3.1 Application DELETE IN ITS ENTIRETY 

102-10.3.3 Retro-reflectivity l)ELETE IN ITS ENTIRETY 

102-10.3.4 Removability_DELETE IN ITS ENTIRETY 

102-10.4 Work Zone Raised Pavement Markers (WZRPM's) 

Apply all markers in accordance with Palm Beach County Typical T-P-13, or as otherwise revised. 

102-10.4 Paint and Glass Beads 
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GENERAL PROVISIONS 

102-11 lv,lethod of Measurement 

102-11.1 General 

:Devices installed/used on the project on any calendar day or portion thereof, within the allowable 
Contract Time, including t~e extensions which may be granted, will be paid for at the Contract 
unit price ·MOT, ½ump· Suni and shall include all items required to implement the approved 
Temporary Traffic Control Plan (T.T.C.P.). 

Uniess otherwise specified, all devices / items specified in I 02-11 shall be incidental to the pay 
item: M.O.T., on a Lump Sum-basis. 

102.,11.z.1 Traffic Ccmtrol Officers (Non'."'MOT) The quantity to be paid for will be at a unit 
price per hour (4-hour :minimum) for the actual number of officers certified to be on the project 
site, including any law enforc~ment vehicle(s). 

Payment will be made oni.y for those traffic control officers not incidental to the T.T.C. pl&:1 
requirements and when au~orized by the Engineer under the pay item: Traffic Control Officers 
(NON-MOT)-:-per hour. . 

1()2-11.3 Special Detours DELE'l'E IN ITS ENTIImTY 

102-11.15.1 Changeable (Varbtble) Message Sign (NdN:..MOT): The quaritity to be paid for 
will be the number of changeable (variable) message signs certified as installed/used on the project 
when directed by the Engineer and not a requirement of the t.T.C.P. · 

Payment will be m:ade for each Changeable (Variable) message sign that is used during the 
Contract period under the pay item Changeable (Variable) Message Sign (NQN .. MQT) per each 
~~ . 

102-11.20 Temporary Traffic Control Signals DELETE IN ITS ENTIRETY 

102-11.21 Temporary Traffic Detection Technology DELETE IN ITS ENTIRETY 

102-11.22 Work Zone Pavement Markings_DELETE AND INSERT THE FOLLOWING: 

The quantities, :furnished and installed shall be those that are required for the project and shall be 
incidental to M.O.T., Lump Sum. 

102-12.1 Submittal Instructions DELETE IN ITS ENTIRETY 

102-12.2 Contractor's Certification of Quantities DELETE AND INSERT THE 
FOLLOWING: 

When requested by the Department, Contractor shall submit a certification of the material used. 
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Ensure that the certification consists of the following: Project Number, Certification Number, 
Certification Date and the p_eriod that the certification represents. 

102-13 Basis of Payment 

102-13.1 M~intenance of Traffic (General Work) DELETE AND INSERT THE 
FOLLOWING: 

When an item of work is included in the proposal, price and payment will be full compensation 
for all work and costs' specified under this Section except as may be specifically covered for 
payment under other items. Maintenance of Traffic (General Work) shall also include all items 
required to implement the approved Temporary Traffic Control Plans (T.T.C.P). 

Unless otherwise specified, all devices / items specified in 102-13 shall be incidental to the pay 
item: M.O. T., on a Lump Sum basis. 

102-13.2.1 Traffic Control Officers (NON..;MOT) D~LETE ANI) INSERT THE 
FOLLOWING: 

Price and payment will be full compensation for the services of the traffic control officers for 
instances when directed by the Engineer and not a requirement of the T.T.C.P. 

102-13.3 Special Detours DELETE IN ITS ENTIRETY 

INSERT THE FOLLOWING SUBARTICLE: 

102-13.15.1 Changeable (Variable) Message Sign (NON-MOT) 

Price and payment will be full compensation for furnishing, installing, operating, relocating, 
maintaining and removing changeable message signs when directed by the Engineer and not a 
requirement of the T.T.C.P. 

102-13.19 Safety Warning Transmitter DELETE IN ITS ENTIRETY 

102-13.20 Temporary Traffic Control Signals DELETE IN ITS ENTIRETY 

102-13.21 Temporary Traffic Detection Technology DELETE IN ITS ENTIRETY 

102-13.22 Temporary Lane Separator: DELETE IN ITS ENTIRETY 

102-13.23 Payment Items: DELETE AND INSERT THE FOLLOWING: 

Payment will be made under: 
Item No. 102- 1- Maintenance of Traffic - lump sum. 
Item No. 102- 14-1 Traffic Control Officers (NON-MOT) - per hour. 
Item No. 102- 99-1 Changeable (Variable) Message Sign (NON-MOT) -per each per day. 
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GENERAL PROVISIONS 

5 LAN.ES _J 
---------------------------v-,-,J---~_-_-· , ..... , .... : __ · ...._ .. ___ r'.;... ...... _..,.,__-, ..--.-. -L------~----------- -----------_-- "!ll! 

'~ ... -· . 7" . . • ...J "" L.. • • --J-1.--.i' 
.. b 

IIO• . 
-: 

b ----------------- -----------------------.-
' 

_______ »;:;:_·~----3.,...., l_A_N_ES ___________ _j 

J L -,.,-J ~ - .. IMI' ~ I \; .J,.•--;;:----.-;;"17--;:--"'':'."""-;;---:;:---=---:.:--t:::• =-~============olf'-~=:=f' • - --:..1 "·~ - ·_fµ, - :Y 

4 OR 6 LANE DIVIDED 

J' B' · 'L 

--, 

-•. . ••. r 

GP-50 

t1 

-----,1~ 
l! -, 

u 
0 
0 
0 
0 
0 
D 
0 
D 
D 
D 
0 
D 
0 

0 
0 



u 
D 
u 
[] 

0 
[J 

[ 1 
~; 

C 
[l 

[J 

D 
0 
D 
f 
·7 
__ _j 

0 
[J 

0 
[] 

GENERAL PROVISJONS. 

PAVEME.NT ARROW 

.1 
. 5' 

il1 '°A-~ 
[.O.P. 

= ,w .J, ~ . . .... 
. .t · ·. ' . .. ~ 

1()' 
. -·""I 

DOtllt.E t• YP,J.011~ l • 
I U•lll 

. <f\J ~ ~-, .. 51 L --.-,'\PE 

l--s• . 

·1s• I ..D.. ._, . ... .... , -h . -
I I I 

~ I 1,. 
I I I ' 
I I I 

11 If 
' I I 

II 
. I I ,,. 

-II t I 
I 

P ~,lv ··~ n~cor~ .. ,,n 

I ~ ~ u VI LI \ V L $11llELEFT / URoP -· I« r-r .. j 
PAVE.MENT MESSAGES · · . . . ~ . .. - . . . . . . . 

,. ,. . . 

GP-51 



~-

GENERAL PROVISIONS 

Sign_ing For_~Q.nf;J_Term Stctionory Projects 

&' TO 12• I • 

1 .) it a .ses:>erctor Is 'to I>• slanec:1 Jt •hott be c min .. of _., w1o• 
'Th• •lc;,ns l!hQII &:>• .. ,..c:,ed 1n su_pn ca woy fhc;st they olao 

c=onf~ with th•'?' mtn. ct•c=rcane• . 

2.) Qther 'f'ypec of operatfon mc;;,v b• ot>te ;o uae the 

•tc:znc:tcirc:I -trf..r::u:u:t mcn.,nt c:a• lc;:;,n~ o• the,.. lz o rnlr, of 

1 • frqm the bottom of th• sJc;,n 'tc:> th• grouna. 

DUAL LEFTS 

300' 

8" WHIT~ 

---1-11;,-.... -- -1 _____ 36 __ , __ J 
so• 

i" ~11£ 

GP-52 

u 
D 
D 
D 
D 

D 
D 
D 
0 
D 
D 
0 
0 
0 
D 
D 
D 
D 



u 
[l 

lJ 

D 
LJ 

[J 

[J 

[j 

[J 

n· 
r, 

LI 

[J 

lJ 
u 
n 
[J 

LECblD 

GENERAL PROVISIONS 

AE':$TRl(;'T-£0 ~XCAVATION AFIS.4$ 
AAOUNO TRAFFIC SIONAI. PQL,.E$. 

-~1'®',I. N01 TO It 1>151l,iRQD 

.. 

FIGURE I 

, , , 

~ I I ... 

END OF SECTION 

GP-53 

. ...... 

. ~ .. . . ' . . . 
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SECTION300 
PRIME AND TACK COATS FOR BASE COURSES 

300-2.3 Tack Coat DELETE AND SUBSTITUTE THE FOLLOWING: 

Unless the Contract Documents call for a specific type or grade of tack coat, use RA-500 meeting 
the requirements of 916-2, heated to a temperature of 250 to 300°F or undiluted Emulsified Asphalt 
Grades RS- lh, RS-2, CRS-lh, or NTSS-lhm meeting the requirements of 916-4. Heat RS- lh, RS-
2, CRS-lh and NTSS-ihm to a temperature of 150 to 180°F. The Contractor may use RS-lh 
modified to include up to 3 % naphtha to improve handling of the material during the winter months 
or at any other time, as approved by the Engineer. 

For night paving, use RA-500 tack coat. The Engineer may approve RS-lh, RS-2, CRS-lh, or 
NTSS-lhm for night paving if the Contractor demonstrates, at the time of use, that the emulsion 
will break to allow paving in a timely manner and not affect the progress of the paving operation. 

300-9 Method of Measurement DELETE AND SUBSTITUTE THE FOLLOWING: 

No separate measurement shall be made for prime coat and tack coat material. 

300-10 Basis of Payment DELETE AND SUBSTITUTE THE FOLLOWING: 

No separate payment will be made for prime coat and tack coat material but the cost of same, 
including heating, hauling and applying (including sand or screening covering where required), 
shall be included in the contract unit ptjce per square yard for base or pavement courses, 
respectfully. 

There is no direct payment for the work specified in this Section, it is incidental to, and is to be 
included in the other items of related work. 

END OF SECTION 

THIS SPACE LEFT BLANK INTENTIONALLY 
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GENERAL PROVISIONS 

SECTION 330A 
HOT BITUMINOUS MIXTUJ..U3;S -· 

GENERAL CONSTRUCTION REQUIREMENTS 

SECTION 330A IS ADDED TO THIS SPECIFICATION 

330A-l Description 

This Section· specifies the general construction requirements for all plant-mixed· hot bituminous 
pavements and bases. (More specific requirements · pertaining to hot bituminous .base and base 
widening construction are contained in Section 280.) This,Section also iii.cludef:l the-method -of 
determination of the thickness of pavement to be paid for, when payment is on a ·square yard basis. 

330A-2 Substitution of Types of Hot Bituminous .Mixtures 

Except for A~phaltic Concrete Friction Courses and other wearing surfaces, the Contractor will be 
allowed the option ofsubstittiting certain types of hot bituminous mixtures . as follows: 

(1) Type S-1 Asphaltic Concrete may be substituted for any other type of mixture where the rate 
of application is specified to be not less than 75 lbs. per square yard. 

(2) Type III AsphalticConcrete may be s:ubstituted for Type n Asphaltic_ Concrete or Sand-Asphalt 
Hot Mix and Type II Asphaltic Concrete may be substituted for Sand-Asphalt Hot Mix. 

In eac;h case, the stability of the substituted mixture shall be at least as high as that of the mixture 
specified, arid any substitution made shall be at no additiQnal cost to the Department over that 
which would have accrued had the specified mixture been used. 

330A-3 Limitations of Operations 

330A,;.3.1 Weather Limitations 

Plant operations shall not begin unless all weather conditions are suitable for the laying operations. 

330A-3.2 Limitations of Laying Operations 

330A,-3.2.1 General 

The mixture shall be spread only when the surface, upon which it is to be laid, has been previously 
prepared, is intact, firm and properly cured, and is dry. Unless otherwise approved by the Engineer, 
no mixture shall be spread that cannot be finished and compacted during daylight hours. Friction 
course shall not be placed until the adjacent shoulder area has been dressed and grassed. 
330A-3.2.2 Temperature 

The mixture shall b~ spread only when the air temperature (th~ temperature in the shade away from 
artificial heat) is 40°F and above for layers greater than one inch (100 lbs. per square yard) in 
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thickness and 45°F and above for layers one inch (100 lbs. per square yard) or less in thickness 
(this includes leveling courses). No mixture shall be placed when there is evidence that the base is 
frozen. 

330A-3.2.3 Wind 

The mixture shall not be spread when the wind is blowing to such an extent that proper and 
adequate compaction cannot be maintained or when sand, dust, etc., are being deposited on the 
surface being paved, to the extent that the bond between layers will be diminished. 

330A-4 Preparation of Asphalt Cement 

The asphalt cement shall be delivered to the asphalt plant at a temperature not to exceed 350 
degrees F and the transport tanks shall be equipped with sampling and temperature sensing devices 
meeting the requirements of 300.:,J .2 and 300-3.3, respectively. The asphalt cement in storage shall 
be maintained within a range of 230 degrees F to 3 50 degrees F in advance of mixing operations. 
Heating within these limits shall be constant and wide fluctuations of temperature during a day's 
production will not be permitted. 

330A-5 Preparation of Aggregates 

330A-5.1 Stockpiles 

Each aggregate component sbal 1 be placed in an individual stockpile, which shall be separated 
from the adjacent stockpiles, either by space or by ~ system of bulkheads. The intermingling of 
different materials in stockpiles shall be prevented at all times. Each stockpile, including RAP, 
shall be identified as shown on the Department Mix Designs. 

330A-5.2 Prevention of Segregation 

Stockpiles shall be formed and maintained jn a manner that will prevent segregation. If a stockpile 
is determined to have excessive segregation, the Engineer will disapprove the material for use on 
the project until the.appropriate action has been taken to correct the problem. 

330A-5.3 Blending of Aggregates 

Blending or proportioning from railroad cars will not be permitted. All aggregates shall be 
stockpiled prior · to blending or placing in the cold hoppers. All aggregates to be blended or 
proportioned shall be placed in separate bins at the cold hopper and proportioned by means of 
securely positioned calibrated gates or other approved devices. 
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330A-5.4 Cold Bins 

330A-S.4.1 Adequacy of Bins 

GENERAL PROVISIONS 

The ~eparate bin compartments of the cold aggregate feeder shall be so constructed as to prevent 
any spilling or leakage of aggregate from one bin to another. Each bin compartment shall be of 
such capacity and design as to permit a uniform :(low of aggregates~ All the bin_ compartments 
shall be mowited over a feeder of uniform speed, which shall deliver the specified proportions of 
the separate aggregates to the drier at all times. If necessary, the bins shall be equipped with 
vibrators to insure a uniform flow of the aggregates at all times. 

330A-5.4.2 Gates 

Each bin compartment shal 1 be provided with a gate which is adjustable in a vertical direction. 
The gate shall be so designed that it can be held securely at any specified vertical opening. The 
gates shall be equipped with a measuring device for measuring the vertical opening of the gates 
from a horizontal plane level with the bottom of the feeder. · 

330A~5~_5 Mineral Filler 

If mineral filler is required in the mix, it shall be fed or weighed-:-in separately from the other 
aggregates. 

330A-5.6 Heating and Drying 

The aggregates shall be heated and dried before screening. The temperature of the aggregates shall 
be so controlled that the temperature of the completed mixture at the plant will fall within. the 
permissible range allowed by these specifica.tions. . 

330A-5. 7 Screening Unit 

330A-5. 7.1 Oversize Aggregate 

Any oversized pieces of aggregate shall be removed by the use of a scalping screen. This oversized 
material shall not be returned to the stockpile for reuse unless it has been crushed and reprocessed 
into sizes that will pass the scalping screen. 

330A-5.7.2 Screening 

Unless otherwise pei:roitted by the Engineer, the quantity of aggregates being discharged onto the 
screens shall not be in excess of the capacity of the screens to actually separate the aggregates into 
the required sizes. A maximum of ten percent plus-ten material will be permitted in the minus-ten 
bin. The maximum amount of minus-ten material allowed in the plus-ten bins will be d,etermined 
by the Engineer, in accordance with its effect on the uniformity of the mix. 

GP-57 



GENERAL PROVISIONS 

330A-5.8 Mixing Different Materials 

Unless written permission is obtained, coarse aggregates of different types shall not be mixed; nor 
shall coarse aggregates of different types be used alternately in sections less than one mile in 
length. 

330A.;6 Preparation of the Mixture 

330A-6.1 Batch Mixing 

330A-6.1.1 Aggregates 

The dried aggregates and mineral filler (if required), prepared in the manner previously described, 
and ·combined in batches to meet the job mix formula by weighing each separate bin size, shall be 
conveyed to the empty mixer. 

330A-6.1.2 Bitumen 

The hot asphalt cement, accurately measured, shall be introduced into the mixer simultaneously 
with, or after, the hot aggregates. Mixing shall continue until the mixture is thoroughly uniform, 
with all particles fully coated. 

330A-6.1.3 ·l\1ixing Time 

The mixing time shall begin when the measuring devices for both the asphalt and the aggregates 
indicate that all the material is in the mixer, and shall continue until the material begins to leave 
the mixing unit. The mixing time will vary in relation to the nature of the aggregates and the 
capacity of the mixer and shall be as designated by the Engineer but in no case shall it be less than 
35 seconds. 

330A-6.2 Continuous :Mixing 

The dried aggregates and mineral filler (if required), prepared as specified and proportioned to 
meet the job mix formula by volumetric measurements, shall be introduced into the mixer in 
synchronization with the accurate, feeding of the hot asphalt cement. The rate of flow of material 
to the pugmill shal 1 be such that the maintained depth of the mix will not exceed the tips of the 
paddles when in the upright position. Mixing shall be sufficient to produce a thoroughly and 
uniformly coated mixture. 
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GENERAL PROVISIONS 

330A-6.3 Mixing Temperature 

The ingredients of the mix shall be heated and combined in such a manner as to produce a mixture, 
which shall be at a temperature, when discharged from the pugmill or surge bin, within the range 
of230°F to 310°F and within the tolerance shown in Table 330AA-l. 

Any Single Measure:pJ.ent 

Table 330A-1 
Temperature Tolerance From 

Job Mix Forimda 

Average of Any Five Consecutive Measurements 
+/- 25°F 
+/- 15°F 

Any load or portion of a load of.asphalt mix at the plant or on the road with mix temperature 
exceeding 335°F shall he rejected for use, on the project. 

Temperature of the completed mixtl;1.re shall be determined by a quick-reading thermometer 
through a hole in the side of the loaded truck immediately after loading. The hole shall be located 
within the middle third of the length of the body, and at a distance of from six to ten inches above 
the surfaces supporting the mixture. If a truck body already has a hole located in the general 
vicinity of the above specified location, this will be acceptable. At the Department's discretion,. the 
temperature of the load may be taken over the top of the truck in lieu of using the hole in the side 
of the truck. 

The mix temperature will be taken at the plant and the roadway for each day for each design mix 
on the first five loads and an average of once every five loads thereafter. The temperature 
measurements at the plant shall be taken and recorded by the Contractor's personnel for review,py 
the Department. The temperature measurements at the roadway will be taken by the Department's 
Paving Inspector and be recorded on the backside of the delivery ticket. If the temperature exceeds 
the specified tolerance, the Contractor will be required to take immediate corrective actitin. 

330A-6.4 Maximum Period of Storage: The maximum time that any mix may be kept in a hot 
storage or surge bin is 72 hours. 

330A-6.5 Contractor's Responsibility for Mixture Requirements: The re,sponsibility for 
producing a homogeneous mixture, free ftom moisture and with no segregated- materials, and 
meeting all requirements of the specifications for the mixture, including compliance with the 
design limits, shall lie entirely with the Contractor. These requirements shall apply also to all mixes 
produced by the drum mixer process and all mixes processed through a hot storage or. surge bin, 
both before and after storage. 

330A-7 Transportation of the Mixture: 
The mixture shall be transported in tight vehicles previously cleaned of all foreign material. The 
inside surface of the truck bodies after cleaning shall be thinly coated with soapy water or an 
approved emulsion containing not over five percent oil. The coating shall be applied prior to the 
first loading each day and repeated as necessary throughout the day's operations. After the truck 
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bodies are coated and before any mixture is placed therein, they shall be raised to drain out all 
exce$S liquids. Each load shall be covered quring cool and cloudy weather and at any time there is 
.a probability ofrain. 

330A-8 Preparation of Application Surfaces 

330A-8.1 Cleaning 

Prior to the laying of the mix~e, the surface of the base or pavement to be covered shall be cleaned 
of all loose and deleterious material by the use of power brooms or blowers, supplemented by hand 
brooming, where necessary. 

330A-8.2 Patching and Leveling Courses 

Where a surface course is constructed on an existing pavement or old base which is irregular, and 
wherever so indicated in the plans, the existing surface shall be brought to proper grade and cross 
section by the application of patching or leveling courses. 

330A-8.3 Application over Surface Treatment 

Where a surface course is to be placed over a newly constructed surface treatment, all loose 
material shall be swept from the paving area and disposed ofby the Contractor. 

330A-8.4 Coating Surfaces of Contacting Structures 

All structures which will be in actual contact with the asphalt mixture, with the exception of the 
vertical faces of existing pavements and curbs or curb and gutter, shall be painted with a uniform 
coating of asphalt cement to provide a closely bonded, watertight joint. 

330A-8.5 Tack Coat 

330A-8.5.1 Tack.Coal Required 

A tack coat, as specified in Section 300, will be required on existing pavements that are to be 
overlaid with an asphalt mix and between successive layers of all asphalt mixes. 

330A.8.5.2 Tack Coat at Engineer's Option 

A tack coat will be required on the following surfaces, only when so directed by the Engineer: 

(1) Freshly primed bases. 

(2) Surface treatment. 
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GENERAL PROVISIONS 

330A-9 Placing Mixture 

330A-9.1 Requirements Applicable to All Types 

330A-9.1.1 Alignment of Edges 

All asphaltic concrete mixtures (including leveling courses), other than adjacent to curb and gutter 
or ·other true edges, shall be laid by the stringline method, to assure the obtaining of an accurate, 
uniform alignment of the pavement edge. 

330AA-9.1.2 Temperature: of Spreading 

The temperature of the mix at the time of spreading shall be within +/-25°F of the established mix 
temperature selected by the Contractor. The minimum frequency for taking mix temperatures on 
the road will be an average ofone per five trucks. If the temperature fails to fall within the specified 
tolerance range, corrective action by the Contractor will be required. 

330A-9.1.3 Rain, and Surface Conditions 

Transportation of asphalt mixtures shall immediately cease from the plant when rain begins at the 
roadway. Asphalt mixtures shall not be placed while rain is falling, or when there is water on the 
surface to be covered. As an exception, mixture caught in transit may be placed at the Contractor's 
risk if the only option is to waste this mixture, and provided the surface has been tacked (as 
required) prior fo the rain and the surface broome_d in front of the spreading operation. Such 
mixture will be evaluated separately and ifit should prove unsatisfactory in. anyway, in the opinion 
of the Engineer, it shall be removed and replaced with satisfactory mixture at the Contractor's 
expense. 

330A-9.l.4 Speed of Spr~ader 

The forward speed of the asphalt spreader shall be as established by the Engineer. 

330A-9.1.5 Number of Crews Required 

For each paving machine operated, the Contractor will be required to use a separate crew, each 
crew operating as a full unit. The Contractor's Certified Paving Technician in charge of the paving 
operations may be responsible for more than one crew but must be physically accessible to Project 
personnel at all times when mix is being placed. . 

330A-9.1.6 Checking Depth of Layer 

The depth of each layer shall be checked at frequent intervals and adjustments shall be made when 
the thickness exceeds the allowable tolerance. When an adjustment is made,- the paving machine 
shall be allowed to travel a minimum distance of 32 feet to stabilize before the second check is 
made to determine the effects of the adjustment. 
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330A-9.1.7 Hand Spreading 

In limited areas where the use of the spreader is impossible or impracticable, the mixture may be 
spread and finished by hand. 

330A-9.1.8 Straightedging and Back-patching 

Straightedging and back-patching shall be done after initial compaction has been obtained and 
while the material is still hot. 

330AA-9.2 Requirements Applicable to Courses Other Than Leveling 

330A-9~2.1 Spreading and Finishing 

Upon arrival, the mixture shall be dumped in the approved mechanical spreader and immediately 
spread and struck-off to the full width required and to such loose depth for each course that, when 
the work is completed, the required weight of mixture per square yard, or th~ specified thickness, 
will be secured. An excess amount of mixture shall be carried ahead of the screed at all times. 
Hand raking shall be done behind the machine as required. 

330A-9.2.2 Thickness of Layers 

Unless otherwise noted in the plans each course shall be constructed in layers of the thickness 
shown on Standard FDOT Index No. 513. Type S-111 Asphaltic Concrete shall be constructed in 
layers of the thickness of not less than 3/4 inch nor greater than 11/4 inches. 

330A-9.2.3 Laying Width 

If necessary due to the traffic requirements, the mixture shall be laid in strips in such a manner as 
to provide for the passage of traffic. Where the road is closed to traffic, the mixture may be laid to 
the full width, by machines traveling in echelon. 

330A-9.2.4 Correcting Defects 

Before any rolling is started the surface shall be checked, any irregularities adjusted, and all 
drippings, fat sandy accumulations from the screed, and fat spots from any source shall be removed 
and replaced with satisfactory material. No skin patching shall be done. When a depression is to 
be corrected while the mixture is hot, the surface shall be well scarified before the addition of fresh 
mixture. 
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GENERAL PROVISIONS 

330A;.9.3 Requirements Applicable Only to Leveling Courses 

330A-9.3.1 Patching Depressions 

· Before any leveling course is spread, all depressions in the existing surface more than one-inch 
deep shall be filled by spot patching with leveling course mixture and then thoroughly compacted. 

330A-9.3.2 Spreading Leveling Courses 

All courses ofleveling shall be placed by the use of two motor graders - one of which is equipped 
with a spreader box - unless otherwise shown in the plans. Other types of leveling devices may be 
used after they have been approved by the Engineer. 

330A-9.3.3 Rate of Application 

When the total asphalt mix provided for leveling exceeds 50 pounds per square yard, the mix shall 
be placed in two or in.ore layers, with the average spread of any layer not to exceed 50 pounds per 
sq'Qare

1 

yard. When Type S-III Asphaltic Concrete is used for leveling, the· average spread o( a layer 
shall not be less than 50 pounds per square yard nor more than 75 pounds per square yard. The 
quantity of mix for leveling shown in the plans represents the average for the· entire project; 
however, the rate of application may vary throughoutthe project as directed by the Engineer. When 
leveling in connection with· base widening, the Engineer may require -that all the leveling mix be 
placed prior to the widening operation. 

330A-9.3.4 Placing Leveling Course over Existing Pavement 

When a leveling course · is specified to be placed over cracked concrete pavement (including 
existing concrete pavement covered with an asphaltic surface), the first layer of leveling shall· be 
placed as soon as possible but no later than 48 hours after cracking the concrete. The remainder of 
the leveling course shall be placed in the normal sequence of operations. 

330A-9.3.S Removal of Excess· 'Joint Material 

Where a leveling course is to be placed over existing concrete pavement or bridge decks, the excess 
joint filler in the cracks and joints shall be triinm.ed flush with the surface prior to placing the first 
layer of the leveling course. · 

330A-10 Compacting Mixture 

330A-10.1 Provisions Applicable to All Types 

330A-10.1.1 Equipment and Sequence 

For each paving or leveling train in operation, the Contractor shall furnish a separate set of rollers, 
with their operators. 
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The following equipment, sequence and coverage are suggested for use based on past successful 
perfonnance; however, when density is required, the Contractor may select his own equipment, 
sequence and coverage of rolling to meet the minimum density requirement specified. Regardless 
of the rolling procedure used, the final rolling must be completed before the internal pavement 
temperature has dropped below 175°F. · 

(1) Seal rolling, using tandem steel rollers (either vibratory or static) weighing 5 to 12 tons, 
following as close behind the spreader as is possible without pickup, undue displacement or 
blistering of the material. Vibratory rollers shall be used in the static mode for layers of one 
inch or less in thickness. 

(2) Rolling with self-propelled pneumatic-tired rollers, following as close behind the seal rolling 
as the mix will permit The roller shall cover every portion of the surface with at least five 
passes. 

(3) Final rolling with the 8 to 12-ton tandem steel roller, to be done after the seal rolling and 
pneumatic-tired rolling have been completed, but before the internal pavement temperature has 
.dropped below 175°F. 

Once the Contractor has selected the equipment and established the rolling procedures and these 
have been used for the control strip density determination, then the Contractor must continue to 
use the same equipment and rolling procedures for all asphalt mix represented by the control strip. 
Changes in equipment or procedures will require a new control strip density determination. The 
Engineer must be notified prior to changing the rolling process. 

When density is not required, as for all patching courses, leveling and intermediate courses less 
than one-inch thick, overbuild course; of variable thicknesses (when the minimum thickness is less 
than one-inch) and open-graded friction courses, the compaction will be applied in accordance 
with the standard specifications. The specified rolling procedures must be followed when density 
determinations will not be made. 

When density is not required on those courses indicated in the foregoing paragraph, but the 
Contractor wants to use other rollers, patterns or sequences than those specified, they may request 
approval from the Department. Approval may be granted for leveling and intermediate courses 
1/2-inch and thicker and overbuild courses when these courses are placed with a paving machine. 
Density requirements will be in accordance with the provisions of the first paragraph of 330AA-
10.3 (Density Control- Nuclear Method), Table 330AA-2 and Table 330AA-3. Approval for a 
change on patching courses, variable thickness leveling courses placed with motor graders and 
open-graded friction courses will not be granted. 

330AA-10.1.2 Compaction at Crossovers, Intersections, etc. 

When a separate paving machine is being used to pave the crossovers, the compaction of the 
crossovers may be done by one 8- to 10-ton tandem steel roller. If crossovers, intersections and 
acceleration and deceleration lanes are placed with the main run of paving, a traffic roller shall 
also be used in the compaction of these areas. 
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330A-10.1.3 Rolling Procedures 

The initial rolling shall be longitudinal. Where the lane being placed is adjacent to a previously 
placed lane, the center joint shall be pinched or rolled, prior to the rolling of the rest ofthe lane. 

Rolling shall proceed across the mat; overlapping the adjacent pass by at least six inches; The 
motion of the roller shall be slow enough to avoid displacement of the mixture, and any 
displacement shall be corrected at once by the use of rakes, and the_ addition of fresh mixture if 
required. Final rolling shall be continued until all roller marks are eliminated. 

330A-10.1.4 Speed of Rolling 

Rolling with the self-propelled, pneumatic-tired rollers shall proceed at a speed of 6 to 1 O miles 
per hour, and the area covered by each roller shall not be more than 4,000 square yards per hour, 
except that for Type S Asphaltic Concrete, this maximum rate of coverage shall be 3,000 square 
yards per hour. 

330A-10.1.5 Number of Pneumatic-tired Rollers Required 

A sufficient number of self-propelled pneumatic-tired rollers shall be used to assure that the rolling 
of the surface for the required number of passes will not delay any other phase of the laying 
operation nor result in excessive cooling of the mixture before the rolling is complete. In the event 
that the rolling falls behind; the laying operation shall · be discontinued until the rolling operations 
are sufficiently caught Up. 

330A-10.1.6 Compaction of Areas Inaccessible to Rollers 

Areas which are inaccessible to a roller (such as areas adjacent to curbs, headers, gutters, bridges; 
manholes, etc.) shall be compacted by the use of hand tamps or other satisfactory means. 

330A-10.l.7 Rolling Patching and Leveling,Courses 

Self~propelled pneumatic-tired rollers shall be used for the rolling of all patching ap.d leveling 
courses. Wherethe initial leveling course is placed over broken concrete pavement, the pneumatic­
tired roller shall weigh at least 15 tons. For Type S-ill Asphaltic Concrete leveling courses, the 
use of a steel-wheeled roller, to supplement the traffic rollers, will be required. On other leveling 
courses, the use of a steel-wheeled roller will be required on all passes after the first. 

330A-10.1.8 Correcting Defects 

The rollers shall not be allowed to deposit gasoline, oil or grease onto the pavement, and any areas 
damaged by such deposits shall be removed and replaced as directed by the Engineer. While rolling 
is in progress, the surface shall be tested continuously and all discrepancies corrected to comply 
with the surface requirements. All drippings, fat or lean areas and defective construction of any 
description shall be removed and replaced. Depressions which develop before the completion of 
the rolling shall be remedied by loosening the mixture and adding new mixture to bring the 
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depressions to a true surface. Should any depression remain after the final compaction has been 
obtained, the full depth of the mixture shall be removed and replaced with sufficient new mixture 
to form a true and even surface. Ali high spots, high joints and honeycomb sh1;tll be corrected as 
directed by the Engineer. Any mixture remaining unbonded after rolling shall be removed and 
replaced. Any mixture which becomes loose or broken, mixed or coated with dirt or in any way 
defective, prior to laying the wearing course shall be removed and replaced with fresh mixture 
which shall be immediately compacted to conform with the surrounding area. 

330A-10.1.9 Use of Traffic Roller on First Overbuild Course 

A self-propelled pneumatic-tired roller shall be used on the first overbuild course. Coverage shall 
be a minimum of five passes. 

330A-10.1.10 Use of Traffic Roller on First Structural Layer Placed on a Milled Surface 

A self-propelled pneumatic-tired roller shall be used on the first structural layer placed on a milled 
surface. Coverage shall be a minimum of three passes. 

330A-10.2 Provisions Applicable to Shoulder Pavement Only 

Shoulder pavements wider than three feet shall be compacted by the use of equipment of the type 
required for other asphaltic concrete pavements. Density determinations will be required on 
shoulder pavements wider than three feet when the thickness is one-inch or greater. These density 
determinations (including the control strip) will be separate from the pavement lane even when the 
pavement lane and shoulder are placed in the same pass. 

Density determinations will not be required on asphaltic concrete or sand-asphalt hot mix 
shoulders three feet or less in width. The compactive effort shall be done by the use of tandem 
steel rollers not exceeding 12 tons in weight. In restricted areas other equipment that will 
effectively exert a compactive effort may be approved by the Engineer. The Contractor shall state 
what equipment and compactive effort (coverage) is proposed to be used. This must be approved 
by the Engineer before the Contractor starts the operation. Where sand-asphalt hot mix shoulders 
are constructed within the limits of curb and guttert compaction shall be don!:' by light weight 
rolling equipment, approved by the Engineer, which will not displace the previously constructed 
curb and gutter. 

330A-10.3 Density Control 

330A-10.3.1 Density Control Nuclear Method 

The in-place density of each course of asphalt mix construction, with the exceptions of patching 
courses, leveling and intermediate courses less than one-inch thick or a specified spread rate less 
than 100 pounds per square yard, overbuild courses where the minimum thickness is less than one­
inch, and open-graded friction c~urses, shall be determined by the use of the Nuclear Density 
Backscatter Method as specified by FM 1-T238 (Method B). The required density of a completed 
course shall be at least 98 percent of the average density of the control strip. 
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330A-10.3.2 Control Strips 

One or more co11troJ strips shall be constrµcted for the pU:f.Pose of determining the control strip 
density. A control strip shall be constructed a.t the beginning of asphalt construction and one 
thereafter for each successive course. Any change in.the composition of the mix will require the 
construction of a new control strip. The Engineer may require an additional control strip 'when he 
deems it necessary to establish a new control strip density or conform.the validity ofthe·control 
strip density being used at that time. The Contractor may request a conformation of the control 
strip density also. The control strip must be constructed as a part of a normal day's run. The 
Contractor will not be permitted to constructthe control strip separately. 

The length of the control strip shall be 300: feet; regardless of the width of the course being. laid. 
When the control strip is to be constructed for the first day of asphalt construction or at the 
beginning of a new course, it shall be started between 500 and 1,000 feet from the beginning of 
the paving operation. The thickness of the control strip shall be the same as that specified for the 
course of which it is a part. The control strip will be constructed using the same mix, the· same 
paving and rolliilg equipment and the same procedures as those used in laying the asphalt course 
of which the control strip is to become a part. Every control strip will remain in place and become . 
a portion of the completed roadway. 

When the compaction of the control strip has been completed, ten density determinations will be 
made at random locations within the control strip. No determinations will be made within one foot 
of any unsupported edge. The average of these ten determinations will be the Control Strip Density. 
For purposes of determining the percent of laboratory density, as required in Table 330AA-2, a 
correction factor will be developed from cores or by direct transmission nuclear determination 
where applicable. 

(a) The lab density shall be calculated to the nearest 0.01 percent and rounded to the nearest 0.1 
percent. 

In the event that a control strip meeting the requirements of Table 330AA-2 is not obtained, and 
this particular mix, layer, etc., is completed on the project, density shall be evaluated in accordance 
with FM 5.:.543 (Determining Density of Asphalt Pavement Layers When a Valid Control strip is 
not obtained). 
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Table 330AA-2 
Roadway Requirements for Bitµminous Concrete Mixes 

Mix Til!e Density* Minimum Control Stri(! Density{% } Surface* Tolerance 

S-1 X 96 Lab. Dens. X 
S-11 X 96 Lab. Dens. X 
S-111 X 96 Lab. Dens. X 

Type II X 96 Lab. Dens. X 
Type ill X 96 Lab. Dens. X 
SAHM X 96 Lab. Dens. X 
ABC-1 X 96 Lab. Dens. ** 
ABC-2 ·x 96 Lab. Dens. ** 
ABC-3 X 96 Lab. Dens. ** 
FC-1 X 96 Lab. Dens. X 

FC-2 No Density Required 96 Lab. Dens. X 
FC-4 X 96 Lab. Dens. X 

*X - Denotes that test is required. 
** - Shall meet the straightedge requirements of 200-7. 

330A-10.3.3 LOTs 

For the purpose of acceptance and partial payment, each day's production will be divided into 
LOTs. The standard size of a LOT shall consist of 5,000 lineal feet of any pass made by the paving 
train regardless of the width of the pass or the thickness of the course. Pavers traveling in echelon 
will be considered as two separate passes. When at the end of a day's production 'or the completion 
of a given course or at the completion of the project, a partial LOT occurs, then the LOT size will 
be redefined as follows: If the partial LOT contains one or two sublots with their appropriate test 
results, then the previous full-size LOT will be redefined to include this partial LOT and the 
evaluation of the LOT will be based on either six or seven sublot determinations. If the partial 
LOT contains three or four sublots with their appropriate test results, this partial LOT will be 
redefined to be a whole LOT and the evaluation of it will be based on the three or four sublot 
determinations. 

For th~ standard size LOT (5,000 lineal feet), five density determinations - one for each sublot -
will be made at random locations within the LOT. but not to be taken within one foot of any 
unsupported edge. The random locations will be determined by the use of statically derived random 
number tables fumishe4 by the Department. These will also be used for partial LOTS, For the 
Contractor to receive full payment for density, the average density of a LOT will be a minimum 
of98.0 percent of the control strip density. Once the average density of a LOT has been determined 
the Contractor will not be permitted to provide additional compaction to raise the average. 

GP-68 

u 
0 
n u 

0 
D 
D 
0 
D 
D 
0 
0 
0 
0 
0 

-0 
D 
0 
D 
0 



L] 

n 
[] 

0 
0 
0 
fJ 

r1 

D 

lJ 
0 
D 
[l 

[l 

D 
l'l _J 

[l 
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330A-10.3.4 Acceptance: The completed pavement will be accepted with respect to density on a 
LOT basis. Partial payment will be made for those LOT' s that have an. average. density less than 
98.0 percent of the Control Strip Density based on the following schedule: 

Table 330AA-3 
Payment Schedule for Density 

Percent of Control Strip Density* 
98.b m.d above 

97.0 to less than 98.0 
96.0to less than 97.0 

**Less than 96.0 

Percent of Payment 
100 
95 
90 
75 

*In calculating the percent of control strip density, do not round off the final percentage. 

"'.*If approved by the Engineer based on an engineering determination that the material is 
acceptable to remain in place, the Contractor may accept the indicated partial. pay, otherwise 
the Department will require removal arid replacement' at no cost. The Contractor has the option 
to remove and repiace at no cost to the Department at any time. 

330A-10.3.5 Density Requirements for Small Projects 

For projects less than 1,000 lmear feet in length and bridge projects with approaches less than 
1,000 linear feet each side, the requirements for control strips and nuclear density determination 
will not apply. The Contractor will use the standard rolling procedures as specified in 330A-l O. 
The provisions for partial payment do not apply to these sniall projects. 

330A-11 Joints 

330A-11.1 Transverse Joints 

Placing of the mixture shall be as continuous as possible and the roller shall not pass over the 
· unprotected end of the freshly laid mixture except when the laying operation is to be discontinued 
long enough to pennit the mixture,to become chilled. When the laying operation is thus intetrupted, 
a transverse joint shall be constructed by cutting back on the previous run to expose the full depth 
ofthemat. 

330A.:11.2 Longitudinal Joints 

For all layers ofpavem:ent except the leveling course, placing of each layer shall be accomplished 
to cause longitudinal construction joints to be offset 6 to 12 inches laterally between successive 
layers. The Engineer mc;1.y waive this r(?quirement where offsetting is not feasible due to the 
sequence of construction. 

' 
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330A-11.3 General: When fresh mixture is laid against the opposite edges of joints (trimmed or 
formed as provided above), it shall be placed in close contact with the exposed edge so that an 
even, well-compacted joint will be produced after rolling. 

330A-12 Surface Requirements 

330A-12.1 Contractor Responsibility 

The Contractor shall be responsible for obtaining a smooth surface on all pavement courses placed 
and therefore should straightedge all intermediate and final courses with a IS-foot rolling 
straightedge. A IS-foot manual straightedge shall be furnished by the Contractor and shall be 
available at the job site at all times during the paving operation for checking joints and surface 
irregularities. 

330A-12.2 Texture of the Finished Surface of Paving Layers 

The :finished surface shall be of uniform texture and compaction. The surface shall have no pulled, 
tom, or loosened portions and shall be free of segregation, sand streaks, sand spots, or ripples. Any 
area of the surface which does not meet the foregoing requirements shall be corrected in 
accordance with 330A-12A. 

Unless written permission is obtained, asphalt concrete mixtures containing aggregates which will 
cause a different color appearance shall not be used in the final wearing surface in sections les~ 
than one mile in length. 

330A-12.3 Acceptance Tesµng for Surface Tolerance 

330A-12.3.1 General 

Acceptance testing for surface tolerance will be applicable to pavement lanes and ramps, where 
the width is constant, and shall include all construction joints. 

Intersections, tapers, crossovers, transitions at beginning and end of project, and similar areas will 
not be tested for surface tolerance with the rolling straightedge as provided below. However, any 
individual surface irregularity in these areas in excess of 3/8 inch as determined by a lS-foot 
straightedge, and deemed by'the Department to be objectionable, shall be corrected in accordance 
with 330A-12.4. 

When the Department is ready to perform acceptance testing for surface tolerance, the Contractor 
shall provide the required traffic control in accordance with stanµard maintenance of traffic 
requirements specified in the contract The cost of this traffic control shall be included in the 
contract bid prices for the asphalt items. 

The Contractor shall also provide a representative to be present during the entire operation of 
straightedging for acceptance purposes. 
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GENERAL PROVISIONS 

330A-12.3.2 Test Method 

Acceptance testing shall consist of one pass of a standard IS-foot rolling straightedge operated 
along the centerline of each lane tested. This does not preclude acceptance testing lit other locations 
within the lane being tested. 

330A-12.3.3 Acceptance Criteria for Last Layer Prior to Friction Course 

The Contractor shall furnish and operate an acceptable 15.,foot rolling straightedge for testing of 
the last layer prior to the friction course as directed by the Engineer and supervised by project 
personnel. All deficiencies in excess of 3/16-fach shall be corrected in accordance with 330A-12.4 
and retested as necessary prior to placement of the friction course. Where the final· surface is not a 
:friction course, acceptance criteria shall be in accordance with 330A-12.3.4. · 

330A-i2.3.4 Acceptance Criteria for Final Surface or Friction Course 

Upon completion of the final surface· or friction course; district materials personnel will test the 
finished surface with a 15-foot rolling straightedge. All deficiencies in ex~ess of3/16th inch shall 
be corrected in accordance with 330A-12.4, except that correction by overlaying will not be 
permitted :when the final surface is a friction course. 

The Engineer may waive corrections specified above if an engineering determination indicates that 
. the deficiencies are sufficiently separated so as not to significl,i.lltly affect the ride quality ofthe 
pavement and corrective action would unnecessarily mar the appearance of the finished pavement. 

Where the Engineer elects to waive correction and the finished pavement surface is a .:friction 
course, the pay quantity for Asphaltic Concrete Friction Course will be reduced by the amount of 
:friction course which would have been removed and replaced if the correction had been made {100 
ft. X lane width). 

Where the Engineer elects to waive a correction and the finished pavement surface is other than a 
:friction course, the appropriate pay quantity for Asphaltic · Concrete shall be reduced py the 
equivalent quantity of materials which would have l,een removed and replaced if the correction 
had been made. 

(a) Where the pay quantity is in square ya_rd, the reduction is based on the area which would have 
been removed (100 feet X lane width) ml,tltiplied by the ratio of the layer thickness to the total 
thickness of the type of mix specified. 

(b) Where the pay quantity is in tons, the reduction is based on the volume which would have been 
rep10ved (100 feet X lane width X layer thickness) multiplied by the laboratory density for the 
rmx. 
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330A-12.4 Correcting Unacceptable Pavement 

The Contractor has the option of selecting one of the· following methods unless, overlaying is 
prohibited in accordance with 330A-12.3A: 

( a) Removing and Replacing: If correction is made by removing and replacing the pavement, the 
removal must be for the full depth of the course and extend at least SO feet on either side of 
the defective area, for the full width of the paving lane. 

(b) Overlaying: If correction is made by overlaying, the overlay shall cover the length of the 
defective area and taper uniformly to a feathereq.ge thickness at a minimum distance of SO feet 
on either side of the defective .area. The overlay shall extend full width of the roadway. Care 
shall be taken to maintain the specified cross slope. The mix used for the overlay may be 
adjusted as necessary for this purpose by the District Bituminous Engineer. 

( c) Other Methods: For courses which will not be the fmal pavement surface, correction of minor 
straightedge deficiencies by methods other than specified above shall be approved by the 
District Bituminous Engineer. 

The cost of all corrective work, either by removing and replacing or by overlaying, shall be borne 
by the Contractor. 

330A-13 Protection or Finished Surface 

Sections of newly compacted asphaltic concrete which are to be covered by additional courses 
shall be kept clean until the successive course is laid. 

No dumping of embankment or base m.aterial directly on the pavement will be permitted. Dressing 
of shoulders shall be completed before placement of the friction course on adjacent pavement. 

Blade graders operating adjacent to the pavement during shoulder construction shall have a two­
inch by eight-inch (or larger) board (or other attachment providing essentially the same results) 
attached to their blades in such manner that it extends below the blade edge, in order to protect the 
pavement surface from damage by the grader blade. 

To prevent rutting or other distortion, sections of newly finished dense-graded friction course and 
the last structural layer prior to the friction course shall be protected from traffic until the surface 
temperature has cooled below 160°F. 

The Contractor may use artificial methods to cool the pavement to expedite paving operations. The 
Department may direct the Contractor to use artificial cooling methods when, in the opinion of the 
Engineer, maintenance of traffic requires opening the pavement -to traffic at the earliest possible 
time. 
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GENERAL PROVISIONS 

330A-14 Correcting Deficient Thickness 

330A-14.1 Allowable Deficiencies 

When the pavement is to be paid for on a square yard basis, the thickness shall be determined from 
the length of the co-borings, as specified in 330A-15.1. The maximum allowable deficiency from 
the specified thickness shall be as follows: 

(1) For pavement of a specified thickness of 2 1/2 inches or more: 1/2 inch. 

(2) For pavement of a specified thickness ofless than 2 ·1/2 inches: 1/4 inch. 

330A-14.2 Pavement Exceeding Allowable Deficiency in Thickness 

330A-14.2.1 When Deficiency is Seriously in Excess 

Where the deficiency in thickness is: (1) in excess of 3/8 inch, for pavement of less than 2 l/2 
inches in specified thickness, or, {2) in excess of 3/4 inch, for pavement of specified thickn~ss of 
2 1 /2 inches or more, the Contractor shall correct the deficiency either by replacing the full 
thi~kness for a length extending at least 50 feet from each end of the deficient ·area, or (when 
permitted by the Engineer) by overlaying as specified in 330A-14.23. 

As an exception to the above, pavement outside the main roadway area (acceleration and 
deceleration lanes and crossovers) may be left in place, without coinpen~ation when 80 permitted 
by the Engineer, even though the thickness deficiency exceeds the tolerance specified above. 

The Contractor will receive no compensation for any pavement removed, nor for the work of 
removing such pavement. 

330A-14.2.2 When Deficiency is NotSeriously in Exce~s 

When the deficiency in the thickness of the pavement is over 1/4 inch but not more than 3/8 inch, 
for pavement of specified thickness less than 2 1/2 inches; or when the deficiency in thickness is 
over 1/2 inch_ but not more than 3/4 inch; for pavement of speci:qed thickness of 2 1/2 inches or 
greater; the Contractor will be allowed to leave such pavement in place; but without compensation. 
The areas of such pavement for which no square yard payment will be made shall be the product 
of the total distance between acceptable cores; multiplied ·by the width of the lane which was laid 
at the particular pass in which deficient thickness was indicated. All costs of the overlaying· and 
compacting shal 1 he borne by the Contractor. 

330A-14.2.3 Correcting Deficiency by Adding New Surface Material 

For any case of excess deficiency of the pavement, the Contractor will be permitted, if approved 
by the Engineer for each particular location, to correct the deficient thickness by adding new 
surface material and compacting to the same density as the adjacent surface. The area to f be 
corrected and the thickness of new material added shall be as specified in 330A-12.3. 
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All costs of the overlaying and compacting shall be borne by the Contractor. 

330A-15 Calculations for Thickness of Pavement to be Paid for (Applicable Only Where the 
Pavement is to be Paid for by the Square Yard) 

330A-15.1 Core Borings 

When the Department isready to core the finished asphalt construction for thickness as required 
for acceptance testing, the Contractor shall provide the required traffic control in accordance 
with standard maintenance of traffic requirements specified in the contract. The cost of this traffic 
control shall be included in the contract bid prices for the asphalt items. 

The Contractor shall provide a representative to be present during the entire coring operations for 
acceptance purposes. 

The thickness of the pavement shall be determined from the length of cores, at least two inches in 
diameter, taken at random points on the cross section and along the roadway. Each core shall 
represent a section ofroadway no longer than 200 feet regardless of the number oflanes. Thickness 
determinations for paved shoulders and widening shall be separate from the mainline roadway and 
shall represent a section no longer than 400 feet for each shoulder or- widening. The average 
thickness shall be determined from the measured thicknesses, and in accordance with the 
procedure and criteria specified herein. 

If the Contractor believes that the number of cores taken by the Department is insufficient to 
properly indicate the thickness of the pavement, he may request the ;Department to make additional 
borings at locations designated by him. The cost of these additional borings shall be deducted from 
any sums due the Contractor unless such borings indicate that the pavement within the questioned 
area is of specified thickness. 

330A-15.2CriteriaforCalculationsDELETE AND SUBSTITUTE THE FOLLOWING: 

The calculation for asphaltic concrete pavement to be paid for under this section shall be the area 
in square yards completed and accepted with the length to be used in the calculation being the 
actual length measured along the surface and the width as shown on the plans. The thickness to be 
paid shall be as shown on the Typical Section in the Plans. 

Areas of deficient thickness - pavement which is left in place with no compensation (as specified 
in 330A-14.2), shall not be taken into account in the calculation. 

Where areas of defective surface or deficient thickness are corrected by overlaying with additional 
material, the thickness used in the calculations shall be the thickness specified on the Typical 
Section for such areas. 

END OF SECTION 
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GENERAL PROVISIONS 

SECTION331 

TYPES ASPHALTIC CONCRETE 

SECTION 331-IS ADDED TO THIS SPECU?ICATION 

331-1 Description 

This Section specifies the materials, the composition, and physical test properties for Type S 
Asphaltic Concrete (Type S"-I, Type S-11 or Type S-111 as specified by the contract or when offered 
as alternates. The composition, and p~ysical test properties for all mixes, including Type S 
Asphaltic Concrete (S-1, S-Uand S-111) are shown in the following Table 331-1 and Table 331..;2. 

Where Type S Asphaltic Concrete is specified in the contract, if approved by the Engine.er, the 
Contractor may also select Type S-111 Asphaltic Concrete as an alternate for the final surface (no 
friction course specified) and as the final layer of structural cours~ only, prior to the friction course. 
Type S-11 Asphaltlc Concrete will not be permitted as the final layer prior to the friction course. 
Requirements for plant and equipment shall be as specified in Section 320. General construction 
requirements shall be as specified in Section 330A. 

Table 331-1 

Percent By Weight Total Aggregate Passing Sieves*. 

III!£ 3/4 ½ 3/8 No.4 No.10 No.40 No.80 No. 200 
S-1 100 88-100 75-93 47-75 31-53 19-35 7-21 2-6 

S-II** 83-98 71-87 62-78 47-63 33-49 19-35 9-18 2-6 
s-m 100 88-100 60-90 40-70 20-45 10-30 2-12 

Type II 100 90-100 80-100 55~90 2-10 
TypelII 100 80-100 65:..100 40-75 20-45 10-30 0-12 
SAHM 100 0-12 
ABC-1 100 0-12 
ABC-2 100 55-90 2-10 

ABC-3*** 70-100 30-70 20-60 10-40 2-8 
FC-,l 100 55-85 2-5 

FC-2**** 100 85-100 10-40 4-12 2-6 
FC-4 100 75-90 2-6 

*In inches, except where otherwis.e indicated. Number sieves are U.S. Standard sieve series. 
**100% passing 1 l/4,.inch sieve ahd.94-100% passing I-inch.sieve. 
***100% passing 1 1/2.-inch sieve. 
****The design range·for the No. 10 sieve may be increased for lightweight aggregates. 
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Table 331-2 
Marshall Design Properties for 

Bituminous Concrete Mixes 

Mix T 
Minimum Marshall Flow* Minimum VMA Air Voids Minimum Effective 

~ Asphalt Content ...._.___.yp ........ e Stability Obs.) (~.) (Oo/c) -
(%) 

S-I 1500 8-14 14 3-5 5.0 
S-11 1500 8-14 13 3-5 5.0 

S- III 1500 8-14 15 3-7 5.5 
Type II 500-750 7-16 18 5-16 6.0 
Type-III 750-1000 7-16 15 5-12 5.5 
SAHM 300-500 7-16 15 5-16 6,0 
ABC-I 500 7-16 15 5-16 6.0 
ABC-2 750 7-16 15 5.:.14 5.5 
ABC-3 1000 8-14 14 3-7 5.0 

FC-1 500 7-14 15 8-14 5.5 
FC-2 
FC-4 500 7-14 15 12-16 5.0 

*The maximum Flow for the mix design shall be one point less than shown in the Table. The maximum 
Flow values shown apply only during production. 

Work will be accepted on a J;.,OT to LOT basis in accordance with the applicable requirements of 
Sectjons 5, 6, and 9. The size of the LOT will be as specified in 331-5 for the bituminous mixture 
produced at the plant and as stipulated in 330A-10 and 330A-12 for the material placed on the 
roadway. 

331-2 Materials 

331-2.1 General Specifications 

The materials used shall conform with the requirements specified in Division III. Specific 
references are as follows: 

(1) Asphalt Cement Viscosity Grade AC-30 916-1 
(2) Mineral Filler 917-1 and 917-2 
(3) Coarse Aggregate, Stone, Slag or Crushed Gravel Section 901 * 
(4) Fine Aggregate Section 902 
*Gravel for use in asphalt concrete mixtures shall be crushed. In addition, the asphalt concrete 
mixtures containing crushed gravel as the course aggregate component must show no 
potential for _stripping during laboratory testing, before approval of the mix design. 

Reclaimed Portland Cement Concrete Pavement may be used as a coarse aggregate or screenings 
component subject to meeting all applicable specifications. 

All materials shipped to the asphalt plant will be sampled at their destination. 
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GENERAL PROVISIONS 

331-2.2 Specific Requirements 

331-2.,Z.1 Condition of Aggregate 

The aggregate shall be clean and shall contain no deleterious substances. Coarse or fine aggregate 
containing any appreciable amount of phosphate shall not be used. 

331-2.2.2 Fine Aggregate and Mineral Filler 

In laboratory tests, and for the purpose of proportionin.g tlle paving mixture, all material passing 
the No. 10 sieve ap.d retain~d on the No, 200 sieve, shall be considered as :fme aggregate, and the 
material passing the No. 200 sieve shall be considered as mineral filler. ·· 

331-2.,Z.3 Screenings 

Any screenings used in the combination of aggregates shall contain not more than J5 percent of 
material passing the No. 200 sieve. When two screenings are blended to produce the screening 
component of the aggregate, one of such screenings may cont~ up to 18 percent of material 
passing the No. 200 sieve, as l<>ng as the combination of the two does not contain over 15 percent 
material passing the No.200 sieve. Screenings may be w~hed to meet these requirements. 

331-2.2.4 Use of Reclaimed Asphalt Pavement 

Reclaimed asphalt pavement may be used as a component material of the bituminous mixture 
subject to the following: 

1. The Contractor shall be responsible for the design of asphalt mixes which incorporate 
reclaimed asphalt pavement as a component part. 

2. Reclaimed asphalt pavement shall not exceed 60 percent by weight of total aggregates for 
Asphalt Base Courses nor more than 35 percent by weight of total aggregates for Structural 
and Leveling Courses, Reclaimed asphalt pavement shall not be used in Friction Courses.: 

3. A 3 ½" grizzly shall be mounted over the reclaimed asphalt pavement cold bin. If oversize 
material shows up in the mix, the size of openings shall be reduced. 

4. The reclaimed asphalt .pavement material as stockpiled shall be reasonably uniform · in 
characteristics and shall not contain aggregate particles which are soft or conglomerates of 
fines. 

331-2.2.5 Recycling Agents 

When reclaimed asphalt pavement is approved for '1Se as a component material, a recycling agent 
meeting the requirements specified in 916A-2 shall be used in the mix. 

331-3 Permissible Variation for the Coarse Aggregate 

The aggregate or aggregates shipped to the job shall be sized and uniformly graded or combined 
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in such proportions that the resulting mixture meets the grading requirements of the mix design. 

331-4 General Composition of Mixture 

331-4.1 General 

The bituminous mixture shall be composed of a combination of aggregate ( coarse, fine or mixtures 
thereof), mineral filler, if required, and bituminous material. Not more than 20 percent by weight 
of the total aggregate used shall be silica sand or loc~l materials as defmed in Section 902. The 
silica sand and local materials contained in any reclaimed asphalt pavement material, if used in the 
mix, shall be considered in this limitation. The several aggregate fractions shall be sized, uniformly 
graded and combined in such proportions that the resulting mixture will meet the grading and 
physical properties of the approved mix design. 
Reclaimed asphalt pavement meeting the requiremei;tts of 331-2.2.4 may be approved as a 
substitution for a portion of the combination of aggregates, subject to all applicable specification 
requirements being met. 

331-4.2 Grading Requirements 

In all cases, the job mix formula shall be within the design ranges specified in Table 331-1. 

331-4.3 :Mix Design 

331-4.3.1 General 

Prior to the production of any asphaltic paving mixture, the Contractor shall submit a mix design 
to the Engineer at least two weeks before the scheduled start· of production. The following 
information shall be furnished: 

1. The specific project on which the mixture will be used. 

2. The source and description of the materials to be used. 

3. The gradation and approximate proportions of the raw materials as intended to be combined 
in the paving mixture. 

4. A single percentage of the combined mineral aggregate pas.sing each specified sieve. 

5. A single percentage of asphalt by weight of total mix intended to be incorporated in the 
completed mixture. 

6. A single temperature at which the mixture is intended to be discharged from the plant. 

7. The laboratory density of the asphalt mixture, for all mixes except Open-Graded Friction 
Courses. 

8. Evidence that the completed mixture will conform to all specified physical requirements. 
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GENERAL PROVISIONS 

9. The name of the individual responsible for the Quality Control of th~ mixture during 
production. 

In lieu.of the above, when reclaimed asphalt pavement is approved for use as a component material, 
the Contractor shall submit to the Engi:rieer at least two weeks before the scheduled start of 
production in writing·a proposed mix design and samples of all material components. 
The following fufotniation shall be furnished with the proposed mix design for mixes containing 

'recfoimed asphalt pavement: '' 

· 1. The specific project on which the mixture will be used. 

2. The source and description of the materials to be used. 

3. The gradation and approximate proportions of the raw materials as intended to be combined 
in the paving mixture. 

4. A single percentage ofthe combined mineral aggregate.passing each specifi_ed sieve. 

5. A single temperature ~t which the mixture is intended to be discharged from the plant. 

6. The name of the individual responsible for the Quality Control of the mixture during 
production. 

331-4.3.2 Revision of lv.lix Design 

The approved mix design shall remain in effect until a change is authorized by the Engineer. A 
new design will be required for any change in source of aggregate. 

331-4.3.3 Resistance to Plastic Flow 

The submitted mix design shall include test data showing that the material as produced will meet 
the requirements specified in Table 331-2 when tested in accordance with FM 1-T245. Further, 
the bulk specific gravity of the laboratory compacted bituminous mixture shall be determined in 
aqcordance with FM T-Tl 66. 

The percent of unfilled voids and the percent of aggregate voids filled with asphalt shall be based 
on the maximum specific gravity of ihe bituminous mixture an,d on the asphalt content of each 
-group of specimens prepared from the same sample. Maxim~ specific gravity of the bituminous 
mixture shall be determined by FM 1-T-209. . 

331-4.4 Contractor's Quality Control 

331-4.4.1 Personnel DELETE IN ITS ENTJRETY 

331-4.4.2 Extraction Gradation Analysis 

The bituminous mixture will be sampled at the plant in accordance with FM 1-Tl 68. The percent 
bitumen content of the mixture will be determined in accordance with FM 5-544. The percent 
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passing the standard sieves will be determined in accordance with FM 5-545. All test results will 
be shown to the nearest 0.01. All calculations will be carried to the 0.001 and rounded to the nearest 
0.01, in accordance with the Department's rules of rounding. 

The Contractor will run a minimum of one extraction gradation analysis of the mixture for each 
day's or part of a day's production and immediately following any change in the .production 
process. The quality control -sample of mixture for the extraction gradation analysis will be taken 
each day as soon as the plant operations have stabilized and the results will be obtained in a timely 
manner so that adjustments can be made if necessary. 

Extraction gradation analysis will not be required on the days when mix production is less than 
100 tons. However, when mix production is less than 100 tons per day on successive days, the test 
will be run when the accumulative tonnage on such days exceeds 100 tons. 

The target gradation and asphalt content shall be as shown on the mix design. Any changes in 
target will require a change in the mix design in accordance with 331-4.3.2. 

If the percentage ofbitumen deviates from the optimum asphalt content by more than 0.55 percent, 
or the percentage passing any sieve falls outside the limits shown in Table 331-3, the Contractor 
will make the necessary correction. If the results for two consecutive tests deviate from the 
optimum asphalt content by more than 0.55 percent, or exceeds the limits as shown in Tab 1 e 331-
3 for any sieve, the plant operation shall be stopped until the problem has been corrected; 

The Contractor will maintain control charts showing the results of the extraction gradation 
analysis (bitumen content and sieve analysis). 

Table 331-3 
Tolerances for Quality Control Tests 

(Extraction Gradation Analysis) 

Sieve Size 

1" 
7.0 
3/4" 
1/2" 
3/8" 

No.4 
No.10 

No. 40* 
No. 80* 
No. 200 

Percent Passing 

7.0 
7.0 
7.0 
7.0 
5.5 
4.5 
3.0 
2.0 

*Does not apply to SAHM, ABC-I or Type II. 

331-4.4.3 Plant Calibration 

At or before the start of mix production, a set of hot bin samples for batch or continuous mix plants 
or belt cut for drum mix plants will be wash graded to verify calibration of the plant. When 
approved by the Engineer, extraction gradation analysis of the mix may be used to verify 
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calibration of the plant. This extraction gradation analysis may also be used to fulfill the quality 
control requirements for the first days' production. 

331-4.4.4 Viscosity of Asphalt in Mixes Containing Reclaimed Asphalt Pavement 

When reclaimed asphalt pavement is a component material, the visco~ity of the asphalt material in · 
the bituminous mixture, determined in accordance with FM 1-T202, shall be 6000 +/- 2000 poises. 
This determination shall be made on samples obtained by the Department on a random basis at a 
frequency of approximately one per 2000 tons of mix. 
If the viscosity is determined to be out of the specified tolerance, the Contractor shall adjust the 
recycling agent formulation or blend of reclaimed asphalt material used fu the mixture to bring the 
viscosity within tolerance. 

331-5 Acceptance of The Mixture 
(For This Article, the Term "LOT" Applies to Department Projects) 

331-5.1 General 

The bituminous mixture will be accepted at the plant, with respectto gradation and asphalt content, 
on a WT to LOT basis. The material will be tested for acceptance in ac~qrdance with the 
provisions of 6-4 and the following requirements. However, any load or loads of mixture which, 
in the opinion of the opinion of the Engiileer, are 1,p1acceptable for reason of _being excessively 
segregated, aggregates iinproperly coated, or of excessively high or low tempe;rature shall be 
rejected for use in the work. 

A standard size LOT at the asphalt plant shall consist of 4000 tons with four equal s~blots of I 000 
tons each. 

A partial LOT may occur due to the following: 

(1) The completion of a given mix type on a project. 

(2) an approved LOT termination by the Engineer due to a change in process, extended delay in 
production, or change in mix design. ' . 

. If the partial LOT contains one or two sublots with_ their appropriate test results, then the previous 
full-size LOT will be redefin~d to include this partial LOT and the evaluation of the LOT will be 
based on either ,five or six sublot determinations. If the partial LOT contains· three sublots with. 
th_eir appropriate· test results, this partial LOT will · be redefined to be a whole · LOT and- the 
evaluation of it will be based on three sublot determinations. 

When the total quantity_ of any µJix is less than 3000 tons, the partial LOT will be evaluated for the 
appropriate number of sublots from n = 1 ton= 3. When the total quantity of any in.ix type is less 
than 500 tons, the Department will accept the mix on the basis of visual inspection. The 
Department may run· extraction and gradation analysis for information purposes; however, the 
provisions for partial payment will not apply. 

On multiple project contracts, the LOT(s} at the asphalt plant will carry over from project to 
~~ . 
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331-5.2 Acceptance Procedures 

The Contractor shall control all operations in the handling, preparation, and mixing of the asphalt 
mix so that the percent bitumen and percent passing the No.4, 10, 40 and 200 sieves will meet the 
approved job mix formula within the tolerance shown in Table 331-5. 

Table331-5 
Tolerances for Acceptance Tests 

Characteristic Tolerance* 

Asphalt Content (Extraction) +/-0.55% 
Asphalt Content (Printout) +/-0.15% 

Passing No. 4 Sieve +/-7 .00% 
Passing No. 10 Sieve +/-5.50% 

Passing No. 40 Sieve** +/-4.50% 
Passing No. 200 Sieve +/-2.0()% 

*Tolerances for sample size of n = 1. See Table 331-6 for other sample 
sizes n=2 through n=6. 

**Applies only to Type S-I, S-II, S-III, FC-1 and FC-4. 

Acceptance of the mixture shall be on the basis oftest results on consecutive random samples from 
each LOT. One random sample shall be taken from each sublot. The bituminous mixture will be 
sampled at the plant in accordance with FM 1-T 168. The percent bitumen content of the mixture 
will be determined in accordance with FM 5-544. The percent passing the No.4, No. 10, No. 40 
and No. 200 sieves will be determined in accordance with FM 5-545. 

Calculations for the acceptance test results for bitumen content and gradation (percent passing 
No.4, No. 10, No. 40 and No. 200) shall be shown to the nearest 0.01. Calculations for arithmeti.c 
averages shall be carried to the 0.001 and rounded to the nearest 0.01 in accordance with the 
Department's rules ofrounding. 

When the Contractor or Producer chooses to use a storage bin for mix storage overnight or longer, 
the material processed in this manner will be handled as follows: 

The samples of mix taken for acceptance tests on asphalt content must be taken before the mix is 
placed into the storage bin. Samples of mix for acceptance tests on gradation shall be taken after 
the mix has been removed from the storage bin. 

Payment will be made on the basis of Table 331-6 Acceptance Schedule of Payment. The process 
will be considered out of control when any individual test result from a LOT exceeds the 90 percent 
pay factor limit for the values .in the "one test" column of Table 331-6. When this happens, the 
LOT will be automatically terminated and the percent of payment will be determined from Table 
331-6. 
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GENERAL ·PROVISIONS 

Table331-6 
Acceptance Schedule of Payment - (Asphalt Plant Mix Chara~teristics) 

Average· of .Accumulated Deviations of the Acceptance Tests from the Mix Design 

Pal'. Factor !:Im 2-Tests 3-Tests 4-Tests 5-Tests 6-Tests 
Asphalt Cement Content (Extraction) 

1.00 0.00-0.55 0.00-0.43 0.00-0.38 0.00-0.35 0.00-0.33 0.00-0.31 
0.95 0.56-0.65 0.44-0.50 0.39-0.44 0.36-0.40 0.34-0.37 0.32-0.36 
0.90 0.66-0.75 0.51-0.57 0.45-0.50 0.41-0.45 0.38:.0.42 0.36-0.39 

0.80* Over 0:75 Over 0.57 Over0.50 Over0.45 Over 0.42 Ov~r0.39 
Asphalt Cement Content (Printout) 

1.00 0.00-0.15 0.00-0.15 0.00-0.15 0.00-0.15 0.00-0.15 0.00-0.15 
0.95 0.16-0.25 0.16-0.25 0.16-0.25 0.16-0.25 0.16-0.25 0.16-0.25 
0.90 0.26-0.35 0.26-0.35 0.26-0.35- 0.26-0.35 0.26-0.35 0.26-0.35 

0.80* Over 0.35 Over 0.35 Over0.35 Over0.35 Over 0.35 Over 0.35 
No. 4 Sieve ** 

1.00 0.00:-7.00 0.00-5.24 0.00-4.46 0.004.00 0.00.,3.68 0.00-3.45 
0.98 7.01-8.00 5.25-5.95 4.47-,5.04 4.01-4.50 3.69-4.13 3.46-3.86 
0.95 8.01-9.00 5.96-6.66 5.05-:5.62 4.51-5.00 4.14-4.58 3!87-4.27 
0.90 9.01-10.00 6.67,;_7.36 5.63-6.20 5.01-5.50 4.59:-5.02 4.28-4.67 

0.80* Over 10.00 Over7.36 Over6.20 Over 5.50 Over 5.02 Over4.67 
No.10 Sieve ** 

1.00 0.00-5.50 0.004.33 0.00-3.81· O.OQ-3.50 0.00~3.29 0.00-3.13 
0.98 5.51-6.50 4.34-5.04 3.82-4.39 3.51-4.00 3.30-3.74 3.14-3.54 
0.95 6.51-,7.50 5_05.:5_74 4.40-4.96 4.01-4.50 3.75-4.18 3.55-3.95 
0.90. 7.51-8.50 5.75-6.45 4.97~5.54 4.51-5.00 4.19-4.63 3.96-4.36 
0.80* Over 8.50 Over 6.45 Over 5.54 Over 5.00 Over 4.63 Over4.36 

No. 40 Sieve ** 
1.00 0.00-4.50 0.00-3.91 0.00-3.65 0.00-3.50 0.00-3.39 0.00-3.32 
0.98 4.51-5.50 3.92-4.62 3.66-4.23 3.51-4.00 3.40-3.84 3.33-3.72 
0.95 5.51-6.50 4.63-5.33 4.24-4.81 4.01-4.50 3.85-4.29 3.73-4.13 
0.90 6.51-7.50 5.34-6.04 4.82-5.3 4.51-5.00 4.30-4,74 4.14-4.54 

0.80* Over 7.50 Over 6.04 Over 5.39 Over 5.00 Over4.74 Over4.54 
No. 200 Sieve ** 

1.00 0.00-2.00 0.00-1.71 0.00-1.58 0.00-,1.50 0.00-1.45 0.00-1.41 
0.95 2.01-2.40 1.72-1.99 1.59-1.81 1.51-1.70 1.46-1.63 1.42-1.57 
0.90 2.41-2.80 2.00-2.27 1.82-2.04 1.71-1.90 1.64-1.80 1.58-1.73 
0.80* Over 2.80 Over 2.27 Over 2.04 Over 1.90 Over 1.80. Over 1.73 

*If approved by the Engineer based on an engineering determination that the material is accepta'!,le to 
remain in place, the Contactor may, ·accept the indicated partial pay. Otherwise, the Department will 
require removal and replacement at no cost. The Contractor has the option to remove and replace at no 
cost to the Department at any time. 
**When there are two or more reduced payments for these items in one LOT of m·ateriaJ, only the greatest 
reduction in payment will be applied. CAUTION: This rule applies only to these four gradation test 
results. 
Notes: 
(1) The No. 40 Sieve applies only to Type S-1, S-11, S-III, FC-1 and FC-4. 
(2) Deviations are absolute values with no plus or minus signs. 
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331-5.3 Automatic Batch Plant with Printout 

Acceptance determinations asphalt content for mixtures produced by automatic batch plants with 
printout will be based on the calculated bitumen content using the printout of the weights of asphalt 
actually used. Acceptance determinations for gradations (No.4, No. 10, No. 40 and No. 2(0) will 
be based on the actual test results from extraction gradation analyses. Payment will be made based 
on the provisions of Table 331-6. 

331-5.4 Acceptance on the Roadway 

The bituminous mixture will be accepted on the roadway with respect to compacted density and 
surface tolerance in accord~ce with the applicable requirements of330A-10 and 330A-12. 

331-5.5 Additional Tests 

The Department reserves the right to run any test at any time for informational purposes and for 
determining the effectiveness of the Contractor's quality control. The Department will determine 
the Marshall properties, a minimum of one set per LOT, to determine whether or not the Contractor 
is meeting the specification requirements. Specimens will be prepared at the plant and transported 
to the District or Central Lab where they will be tested in accordance with FM 5-511 for Marshall 
stability and flow, FM 1-T 209 for maximum specific gravity, and FM 1-T166 for density. When 
the average value of the specimens fails to meet specification requirements for stability or flow, or 
·the air void content is below 3.0 percent (for structural mixes only), the Contractor's plant 
operations may be stopped until all specification requirements can be met or until another mix 
design has been approved (any revisions to a mix design shall be made in accordance with 331-
4.3.2). When it is determined necessary to cease operations while the problem is being resolved, 
the approval of the Engineer will be required before resuming production of the mix. At this time 
the Marshall properties must be verified, 

331-6 Compensation 

331-6.1 Items for Which Payment Will Be ~ade 

For the work specified under this Section (including the pertinent provisions of Sections 320 and 
330A), payment will be made for the area of the pavement, in square yards (after adjustment to 
the equivalent area of specified-thickness pavement), or, when so shown, the weight of the 
mixture, in tons. 

331-6.2 Area of Pavement for Which Payment Will Be Made 

When the pavement is to be paid for on an area basis, the area to be paid for shall be field measured 
quantity, omitting any areas not allowed for payment under the provisions of9-3.2, omitting any 
areas not allowed for payment under 330A-14.2. 

The thickness to be paid for under this secti~n is the thickness shown on the typical section in the 
plans. 
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GENERAL PROVISIONS 

33i-6.3 Payment by Weight of Mixture 

Where the pavement is to be paid for by weight, the weight shall be determined as provided in 
320-2 (including the provisions for the automatic recordation system). 

331-6.4 Bituminous l\,Jaterial DELETE IN ITS ENTIRETY 

331-6.5 Work Included in Payment Items 

The contract unit price per ton or per square yard, as applicable, shall be full compensation for all 
the work specified 11nder this s·ection (:including the applicable requirements of Sections 320 and 
330A). 

Payment shall be made under: 

Item No. 331-2 - Type S Asphaltic Concrete - per ton. 
Item No. 331-72 - Type S Asphaltic Concrete - per square yard. 

END OF SE.CTION 

SECTION .333 

HIGH FRICTION SURFACE TREATMENT 

333-1 Description. 
This work consists of furnishing and applying a high friction surface treatment (HFST) in 
accordanc~ with this Section aI).d in conformity with tlie lines and details shown in the Plans. 
The Contractor shall be responsible for providing a manufacturer's representative at the 
construction site in order to train Department, Construction, Engineering & Inspection (CEI), ~d 
Contractor personnel prior to surface treatment and shall require the manufacturer's representative 
to be available during application of the surface treatment as necessary. 

333-2 Materials. 
~33.,2,J General: Use a two part pqlymer resin binder treatment capable of retaining 

abauxite aggregate topping under vehicular traffic conditions. 

333-2.2 Polymer Binder: The polymer resin b:inder shall consist of a 
thermosettingmodified polymer compound and shall meet the following requirements: 
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Table 333-1 
Polymer Resin Binder Requirements 

Property Requirement Test Method 
Viscosity 7 - 30 -poises ASTMD-2556 
Gel Time 10 minutes min. ASTM C-881 (60 gram mass) 
Ultimate Tensile Strength 2,000 - 5,000 psi ASTMD-638 

(Type 1 Specimen) 
Elongation at break point 30-70% ASTMD-638 

(Type 1 Specimen) 
Durometer Hardness (shore D) 60- 80 ASTMD-2240 
Compressive Strength 1,000 psi min 3 hours, ASTMC-579 

5,000 psi min at 7 days 
Cure Rate ( dry time) 3 hours max ASTMD-1640 
Water Absorption l.0%max ASTMD-570 
Adhesive Strength at 24 hrs 250 psi min or ASTMC-1583 

100% substrate failure 

333-2.3 Aggregate: The aggregate shall be a calcined bauxite consisting of a 1-
3mmgradation. The aggregate shall be clean, dry, and free from foreign matter. The aggregate will 
be delivered to the construction site in packaging that is clearly labeled; which protects the 
aggregate from any contaminates on the jobsite and from exposure to rain or other moisture. The 
aggregate shall meet the following requirements: 

Table333-2 
Ae:e:regate.Requirements 

.Property Requirement Test Methods 
Aggregate Abrasion Value 20%max AASHTO T-96 
Aggregate Grading No. 4 Sieve Size 100%min I AASHTO T-27 

Passing 
No. 6 Sieve Size 95% min Passing AASHTO T-27 
No. 16 Sieve Size 5% max Passing AASHTOT-27 
Moisture Content 0.2%max AASHTO T-255 
Aluminum Oxide 86%min ASTMC-25 

333-2.4 Certified Test Results: Provide to the Engineer, certified copies of complete test 
results from the producers documenting that the polymer resin binder meets the requirements of 
Table 333-1 and that the aggregate meets the requirements of Table 333-2.The test results shall be 
within 12 months of project letting date and must be representative of the material used on the 
project and must document source of origin. 

333-3 Vendor Qualification. 
The HFST vendor shall provide a list of similar projects on which a minimum of 3,000 square 
yards of high friction surface treatment has been placed within the past three years from the date 
of the submittal of bid. Provide the owners contact information and project locations. Include 
documentation that indicates the in-place friction characteristics of these projects met a minimum 
FN40R of 65 when tested in accordance with AASHTO T-242. 
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GENERAL PROVISIONS 

333-4 Quality Control Plan. 
The vendor shall submit an HFST Quality Control Plan (QCP) and provide a copy to the State 
Materials Office (SMO) for approval at least 30 days prior to placement of HFST. The QCP shall 
contain a minimum: 

1. Schedule for the trial HFST work and the productiQn HFST work. 
2. Description of equipment for placing HFST. 
3. Method of application for measuring, mixing, placing, and finishing HFST. 
4. Method fot protecting areas not to receiveHFST. 
5. Description of acceptable environmental conditions for placing HFST. 
6. Cure time and time to bear traffic estimates for HFST. 
7. Storage and handling ofHFST·components. 
8. Disposal and recycling of excess HFST an~ containers; 
9. Contingency.plan for possible failure · during -the HFST application. 
10, Name of the certified independent testing laboratory. 
11. Key personnel and contact information. 
12. All project certifications and test results. 

The QCP shall designate a QC Manager whp shall have full authority to institute any action 
necessary for the successful operation of the plan. 

333-5 Application. 
333-5.1 General: Do not apply the two part polymer resin binder on a wet surface, when 

the ambient or surface temperature is·below or above the manµfacturer's recommendation, or when 
the anticipated weather conditions would prevent the proper application of the surface treatment 
as determined by the manufacturer's representative. 

333-5.2 Test Strip. Complete a trial test strip prior to starting HFST production work. 
Surface preparation on the rest of the project may be completed prior to the test strip or during the 
cure time. 

The trial HFST shall: 
l. Be at least 20 feet long and equal to the production width. 
2. Be constructed using the sam.e equipment as the production work. 
3. Repiicate field conditions, including ambient and surface temperatures, anticipated for · 
the production work. 
4. Demonstrate surface preparation.requirements. 
5. Document the settings on the applicator equipment, initial quantities of resin and 
aggregate, and unused quari.tities of resin and aggregate remaining in the applicator 
equipment after applying the HFST. · 
6. On a small area, verify the polymer resin binder film thickness using a wet filni thickness 
gauge prior to aggregate placement. 
7. Determine the initial set time for polymer resin binder in HFST. 
8. Have temporary or permanent pavement markers and delineation in place when lanes 
are open to public traffic. 
9. Determine that work can be completed within allowable lane closure times. 
Remove and dispose of the HFST test strip if quality is unacceptable. No payment will be 
made for disposed material. Do not begin HFST prodµction until successful completion of 
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the trial HFST and authorization is provided by the Engineer. The test strip requirement 
may be waived by the Engineer. 

333-5.3 Preparation: Surfaces shall be clean, dry, and free of all dust, oil; debris and any 
other material that might interfere with the bond between the polymer resin binder material and 
existing surfaces. For applications on new pavements, install the HFST a minimum of 30 days 
after the placement of the underlying and adjacent asphalt pavement. 
Clean asphalt pavement surfaces using a mechanical sweeper to remove dirt, loose aggregate, 
debris, and deleterious material. 

Clean concrete pavement surfaces by shot blasting to remove all curing compounds, 
loosely bonded mortar, surface carbonation, and deleterious material. The fmal surface must have, 
at minimum, the texture of Concrete Surface Profile (CSP) 5 as specified by the International 
Concrete Repair Institute (ICR.l). The texture should not go above CSP 7. After shot blasting, 
vacuum sweep or air wash, with a minim'Qlll of 180 cfin of clean and dry compressed air. Maintain 
the air lance perpendicular to the surface and the tip of the air lance within 12 inches of the surface. 

Utilities, drainage structures, curbs and any other structure within or adjacent to the 
treatment location shall be protected against the application of the surface treatment materials. 
Cover and protect all existing pavements and pavement markings that are adjacent to the 
application surfaces as directed by the Engineer. Pavement markings that .conflict with the surface 
application shall be removed by grinding, or by other methods approved by the Engineer, and the 
surface shall be swept clean prior to the polymer binder application. 

Pre-treat asphalt joints and cracks greater than 1/4 inch in width and depth with the mixed 
polymer specified herein. Once the polymer in the pre-treated areas has gelled, the high friction 
polymer binder and aggregate topping installation may proceed. 

The top layer of flexible pavement should be milled an.d inlaid prior to HFST application 
in the following conditions: cracking covering 6% or more of the surface; widespread rutting of 
0.25 inches or greater; raveling; or bleeding surface. On concrete, slab repair or replacement is 
required for any single slab with moderate or severe distress (specifically transverse cracking, 
longitudinal cracking, spalling, or comer cracking) or a shattered slab in more than three pieces. 

333-5.4 Automated Mixing and Application: Apply HFST with a continuous automated 
method using an applicator vehicle. The applicator vehicle shall mechanically mix, meter, monitor, 
and apply the binder resin system and have the capability to spread the high friction aggregate a 
minimum of 12 feet wide in one uniform and continuous pass. If recommended by the 
. manufacturer, metering pumps shall be heated. 

The applicator vehicle must have continuous pumping and proportioning devices that blend 
the binder components within a controlled system and can blend and mix per the manufacturer's 
specification (plus or. minus 2% by volume). The polymer resin binder must be continuously 
applied once blended; The applicator vehicle must be capable of applying the minimum polymer 
resin binder spread rate. · 
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Dense-graded asphalt and rigid pavement surfaces will require one course layer of HFST 
following the application rates·in Table 333-3. Open-graded asphaltsurfaces are required to be 
milled and overlaid\vith dense grade asphalt prior to HFST application. All HFST layers must be 
constructed to a minimum of the drivable lane width or as directed by the Engineer. When the lane 
width exceeds the capability of the vendor's .ma,chirie and the machine has to make two runs to 
cover the whole lane width, verifying the following for d~y acceptance: 

1. Joints appear neat and uniform without buildup, uncovered areas, or unsightly 
appearance. 
2. For longitudinal joint construction, . there will be no opening or gap between adjacent 
passes and shotdd not be constructed within a vehicle wheel path. 
3. Construction joiri.ts have no more than 1/4 inch ( 6 mm) difference in elevation across the 
joint as measured with a 6 foot (2 m) straightedge. 

Table· 333'-3 
A lication Rate 

333-5.S Manual Mixing and Application: Manual mixing and application are only 
allowed for areas that are less than 200 square yards or upon approval by the Engineer where truck 
mounted application machines are not applicable to the ·specified locations because of construction 
constraints. Hand-mix the polymer resin binder in accordance with the manufacturer's 
recommendations. Unifonnly spread the binder using. serrated edge squeegees, and within five 
minutes broadcast.the aggregate until refusal. All other conditions apply. 

333-5.6 Curing: AU ow each course of the HFST to cure in accordance with manufacturer 
recommendations. Protect treated surfaces from traffic and environmental effects until the area has 
cured. After the initial cure, the inspector may perform a visual inspection to verify that the 
polymer resin binder has cured properly and that there are no uncured spots. HFST that does not 
cure properly is subject to removal at the Contractor's expense. 
Before opening to traffic, remove the excess aggregate by mechanical sweeping or vacuum 
sweeping. Excess aggregate that can be reused shall be reclaimed by a vacuum sweeper. Toe 
recovered aggregate must be clean, uncontaminated, and dry, as approved by the Engineer. 
Aggregate shedding after construction shall require additional sweeping or vacuuming ·_ on the 
shoulders as needed to remove excess aggregate, but -not mote than two weeks after final HFST 
placement. 
Restripe the pavement surface and reinstall pavement · markers as directed in the contract 
docunients after the HFST has been completed and approved by the Engineer. Temporary striping 
may be necessary as described by the contract documents or as directed by the Engineer. 

333-6 Warranty and Friction Acceptance Testing. 
All HFST · applications require a minimum one year warranty from latent surface defects. 
Threshold values and associated remedial work are specified in Table 333-4. 
Within 90 days after construction of the HFST, the Department will measure the friction 
characteristics in accordance with AASHTO T242. The friction tests are needed prior to final 
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acceptance. The minimwn acceptable friction number (FN40R) is 65 or the Contractor must 
remove and replace all materials at no additional expense to the Department. The Department also 
reserves the right to meas1:Ife the :friction characteristics of the HFST at any time during the 
warranty period. 

Type of Distress 

Surface 

ki 
()) 

Crac ng 

Raveling and/or 

DI 
. . (3) 

e ammat1on 

Soft Spots 
• (5) 

/Bleedmg 

Type of 
Survey 

Any Survey 

Any Survey 

Any Survey 

Table 333'."4 
Warranty Criteria 
Threshold Values for 

HFST Application Area 
2::: 10% of any given 100 
square yard of HFST 
application area 

2::: 10% of any given 100 
square yard of HFST 
application area 

2::: 10% of any given 100 
square yard of HFST 
application area 

(1) Severity of Cracking Class IB or greater. 

Remedial Work 

Remove and replace the 
distressed areas HFST to the 
full distressed depth and to a 
minimum surface area of 
150% of each distressed 
area, 
subject to performance at 

(2) 
final survey 
Grind and replace the 
distressed area(s) with HFST 
to the full distressed depth 
and to a minimum surface 
area of 150% of each 
distressed area, 
subject to performance at 

(4) 
final survey 
Grind and replace the 
distressed area(s) with HFST 
to the full distressed depth 
and to a minimum surface 
area of 150% of each 
distressed area, 
subject to performance at 

(4) 
fmal survey 

(2) Remedial Work for surface cracking: The Contractor must perform all corrective work to the 
satisfaction of the Engineer. 
(3) Raveling and/or Delamination: Loss of cover aggregate or lack ofHFST mix on the surface. 
( 4) At the time of final survey, repaired areas must be performing to the satisfaction of the Engineer. 
(5) Soft Spots is caused by uncured or polymer binder and bleeding is due to excess binder. The 
soft spots can be detected and verified by using a small scraper knife to shovel off the material. 
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GENERAL PROVISIONS 

333-7 Method of Measurement. 
The quantities to be paid for will be the plan quantity, in square yards, completed and accepted. 
No deduction will be made for the areas occupied by manholes, inlets, drainage structures, 
pavement markings or by any public utility appurtenances within the area. 

333-8 Basis of Payment. 
Price and payment will be full compensation for all work spec!fied in this Section. 
Payment will be made under: 
Item No. 908-333-1 High Friction Surface Course -per square yard. 

END OF SECTION 

SECTION 333A 
TYPE III ASPHALTIC CONCRETE 

ADD SECTION 333 TO THIS SPECIFICATION 

333A-1 Description 

The work specified in this Section consists of the construction of an asphaltic concrete pavement 
course, composed of a mixture of stone or slag screerimgs with silica sand and asphalt cement, and 
mineral filler if needed. 

All requirements of" Section ·320 for plant and equipment and of Section 330A for general 
construction requirements shall apply to this work. 

Work will be accepted on a LOT to LOT basis in accordance with the applicable requirements of 
Sections 5, 6, and 9. The size of the LOT will be as specified in 331-5 for the bituminous mixture 
accepted at the plant and as stipulated in 330A-10 and 330A-12 for the material accepted on the 
roadway. 

333A-2 Materials 

333A-2.l Bituminous Material 

The bituminous material shall be Asphalt Cement, Viscosity Grade AC-20 or AC-30, meeting the 
requirements called for in 916-1. 

333A-2.2 Aggregate 

The aggregate shall consist of stone or slag screening or a combination of stone or slag screenings 
with silica sand, and shall meet the gradation requirements and provide the required stability of 
the mix, as Specified below. Screenings shall be produced from stone or slag confomung with the 
requirements of Section 901. The sand shall meet the requirements of 332-2.2.3. Aggregate 
containing any appreciable amount of phosphate shall not be used. 
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333A-2.3 Mineral Filler 

Mineral filler, if needed, shall conform with the requirements of Section 917. 

333A-3 General Composition of Mixture 

333A-3.1 General 

The bituminous mixture shall be composed of a combination of aggregate ( coarse, fine, or mixtures 
thereof), mineral filler if required, and bituminous material. The several aggregate fractions shall 
be sized, uniformly graded, and combined in such proportions that the resulting mixture will meet 
the grading and physical properties of the approved job mix formula. 

Reclaimed asphalt pavement meeting the requirements of 331-2.2.4 may be approved as a 
substitution for a portion of the combination of aggregates subject to all applicable specification 
requirements being met. If use of reclaimed asphalt pavement is approved a recycling agent 
meeting the requirements of 331-2.2.5 may be used in the mix in lieu of asphalt cement. 

333A-3.2 Grading Requirements 

The job mix formula, as establi"shed by the Contractor and approved by the Department, shall be 
within the design range specified in Table 331--1. 

333A-3.3 Proportions of Sand and Screenings 

Not more than 25 percent by weight of the total aggregate used shall be local sand. In addition to 
the local sand, a portion not to exceed 15 percent by weight of the total aggregate may be 
commercial washed sand. The commercial washed sand shall be supplied by an approved source 
having a FDOT sand mine number and conform with the requirements of Section 902 except those 
in 902-2.2. 

The sand portion of any reclaimed asphalt pavement material if used in the mixture shall be 
considered as local sand. 

333A-3.4 Stability 

The constituents of the mixture shall be combined in such proportions as to produce a mixture 
having Marshall properties within the limits shown in Table 331-2. 

333A-3.5 Screening 

When tested at the cold elevator in the combination to be used, the aggregate shall contain no more 
than 10 percent, by weight, of material passing the No. 200 sieve. Any screenings used in the 
combination of aggregate shall not contain more than 15 percent of material passing the No. 200 
sieve. When two screenings are blended to produce the screenings component of the aggregate, 
any componen~ of such screenings may contain up to 18 percent of material passing the No. 200 
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GENERAL PROVISIONS 

sieve. Screenings may be washed to meet these requirements and shall be free from lumps and 
foreign matter. 

333A-4 Formula for Job Mix 

The job mix formula shall conform to the requirements of 331-4.3 . In addition to these 
requirements, the job mix fomiula shall include test data showing that ·the material as produced 
will meet the requirements of Table 331-2. 

333A-5 Contra~tor's Quality Control 

The Contractor shall provide the necessary control of the bituminous mixture and construction in 
accordance with the applicable provisions of 6-8.4 and 331-4.4. After the job mix formula is 
approved, the Contractor shall furnish the material not only within the limits of the design range, 
but in addition, shall meet the approved Job mix formula within the acceptance ranges shown in 
the approved design mix. The extraction gradation analysis shall comply with provisions of 331-
4.4.2 and Table 331-3. Plant calibration shall comply with the provisions of 331-4.4.3 and Table 
331-3. 

333A-6 Acceptance of Mixture 

333A-6.1 Acceptance at the Plant 

The bituminous mixture will be accepted at the plant with respect to gradation and asphalt content 
in accordance with the requirements of 331-5. -

333A-6.2 Acceptance on the Roadway 

The bituminous mixture will be accepted on the roadway with respect to compacted density and 
surface tolerance in accordance with the applicable provisions of330A-10 and 330A-12. 

333A-6.3 Additional Tests 

The provisions of 331-5.5 apply to Type III Asphaltic Concrete. 

333A,;, 7 Measurement and Payment 

The work specified in this Section shall be measured and paid for as specified for Type S-I 
Asphaltic Concrete under the applicable provisions of 331-6. 

Payment will be made under: 

Item No. 333A-1 - Type ill Asphaltic Concrete - per square yard. 
Item No. 333A-2 - Type III Asphaltic Concrete - per ton. 

END OF SECTION 
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334-1 Description 

334-1.1 General 

GENERAL PROVISIONS 

SECTION 334 
SUPERP A VE ASPHALT FOR LAP (OFF-SYSTEM) 

Construct a Superpave asphalt pavement (consisting of either Hot Mix Asphalt (HMA) or Wann 
Mix Asphalt (WMA)) based on the type of work specified in the Contract and the Asphalt Work 
Categories as defined below. Meet the applicable requirements for plants, equipment, and 
construction requirements as defined below. Use an asphalt mix, either HMA or WMA, which 
meets the requirements of this specification. 

334-1.2 Asphalt Work Mix Categories 

Construction of asphalt pavement will fall into one of the following work categories: 

334-1.2.1 Asphalt Work Category 1 

Includes the construction of shared use paths and miscellaneous asphalt. 

334-1.2.2 Asphalt Work Category 2 

Includes the construction of new asphalt turn lanes, paved shoulders and other non-mainline 
pavement locations. 

334-1.2.3 Asphalt Work Category 3 

Includes the construction of new mainline asphalt pavement lanes, milling and resurfacing. 

334-1.3 Mix Types 

Use the appropriate asphalt mix as shown in Table 334-1. 

Table 334-1 Asphalt Mix Types 

Asphalt Work Category Mix Types Traffic Level ESALs (Millions) 

1 rrype SP-9 .5 A <0.3 

2 
Structural Mixes: Types SP-9.5 or SP-12.5 

B 0.3 to <3 
!Friction Mixes: Types FC-9.5 or FC-12.5 

3 
Structural Mixes: Types SP-9.5 or SP-12.5 

C ?:3 !Friction Mixes: Types FC-9.5 or F012.5 

A Type SP or FC mix one traffic level higher than the traffic level specified in the Contract may 
be substituted, at no additional cost (i.e. Traffic Level B may be substituted for Traffic Level A, 
etc.). Traffic levels are as defined in Section 334 of the Florida Department of Transportation's 

'(FOOT' s) Specifications. 
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GENERAL PROVISIONS 

334-1.4 Gradation Classification 

The S'uperpave mixes are classified as fme and are defined in 334-3.2.2. The equivalent AASHTO 
nominal maximum aggregate size Superpave mixes are as follows: 

Type SP-9.5, FC-9.5 
Type SP-12.5, FC-12.5 

334-1.5 Thickness 

95mm. 
12.5 lillll 

The total pavement thickness of the asphalt pavement will be based on a specified spread rate or 
plan thickness as shown in the Contract Documents. Before paving, propose a spread rate or 
thickness for each individual layer meeting the requirements of this specification, which wheri 
combined with other layers (as applicable) will equal the plan spread rate or thickness. When the 
total pavement thiclmess is specified as plan thickness, the plan thickness and individual layer 
thickness will be converted to spread rate using the following equation: 

Spread rate (lbs/yd2
) = t x Gmm x 43.3 

Where: t = Thiclmess (in.) (Plan thiclmess or individual layer thickness) 
Gmm = Maximum specific gravity from the mix design 

For target purposes only, spread rate calculations shall be rounded to the nearest whole number. 

334-1.5.l Layer Thicknesses 

Unless otherwise called for in the Contract Documents, the allowable layer thicknesses for asphalt 
mixtures are as follows: 

Type SP-9.5, FC-9.5 
Type SP-12.5, FC-12.5 

334.;.1.s.2 Additional Requirements 

The following requirements also apply to asphalt mixtures: 

3/4 to 1-1/2 inches 
1-1/2 to 2-1/2 inches 

1. When construction includes the paving of adjacent shoulders (less than or equal to 5 feet wide), 
the layer thickness for the upper pavement layer and shoulder shall be the same and paved in 
a single pass, unless otherwise called for in the Contract Documents; 

2. For overbuild layers, use the minimum and maxiimim layer thicknesses as above unless called 
for differently in the Contract Documents. On variable thickness overbuild layers, the. 
minimum allowable thickness may be reduced by 1/2 inch, and the maximum allowable 
thickness will be as specified below, unless c.alled for differently in the Contract Documents. 
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Type SP-9.5 
Type SP-12.5 

GENERAL PROVISIONS 

3/8 to 2 inches 
1/2 to 3 inches 

3. Variable thickness overbuild layers may be tapered to zero thickness provided the contract 
documents require a minimum of 1-1/2 inches of mix placed over the variable thickness 
overbuild layer. 

334-1.6 Weight of Mixture 

The weight of the mixture shall be determined as provided in 320-3.2 of the FDOT Specifications. 

334-2 Materials 

334-2.1 Superpave Asphalt Binder 

Unless specified elsewhere in the Contract or in 334-2.3.3, use a PG 67-22 asphalt bmder from the 
FDOT's Approved Products List (APL). If the Contract calls for~ alternative asphalt binder, :rµeet 
the requirements ofFDOT Specifications Section"336 or 916, as appropriate. 

334-2.2 Aggregate 

Use aggregate capable of producing a quality pavement. For Type FC mixes, use an aggregate 
blend that consists of crushed granite, crushed Oolitic limestone, other crushed materials (as 
approved by FOOT for friction courses per Rule 14-103.005, Florida A4mini.strative Code), or a 
combination of the above. Crushed limestone from the Oolitic formation may be used if it contains 
a minimum of 12% silica material as determined by FOOT Test Method FM 5-510 and FDOT 
grants approval of the source prior to its use. As an exception, mixes that contain a minimum of 
60% crushed granite may either contain: 

1. Up to 40% fine aggregate from other sources; or, 

2. A combination ofup to 20% RAP and the remaining fine aggregate from other. 

A list of aggregates approved for use in friction courses may be available on the FDOT' s State 
Materials Office website. The URL for obtaining this information, if available, is: 
:ftp://ftp.dot.state.fl.us/fdot/smo/website/sources/frictioncourse.pdf. 

334-2.3 Reclaimed Asphalt Pavement (RAP) Material 

334-2.3.1 General Requirements 

RAP may be used as a component of the asphalt mixture, provided the RAP meets the following 
requirements: 

1. When using a PG 76-22 (PMA), or PG 76-22 (ARB) asphalt binder, limit the amount of RAP 
material used in the mix to a maximum of20% by weight of total aggregate. As an exception, 
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GENERAL PROVISIONS 

amount& greater than 20% RAP by weight of total aggregate can be used if no more than 20% 
by weight of total asphalt binder comes from the RAP material. 

2. Provide stockpiled RAP material that is reasonably consistent in characteristics and contains 
no aggregate particles which are soft or conglomerates of fmes. 

3. Provide RAP material having a minimum average asphalt binder content of 4.0% by weight of 
RAP. As fill exception; when using fractionated RAP, the minimum average asphalt ~inder 
content for the coarse portion of the RAP shall be 2.5% by weight of the coarse portion of the 
RAP. The coarse portion .of the RAP shall b~ the portion of the RAP retained on the No. 4 
sieve. The Engineer may sample the stockpile to verify t:4at this requirement is met. 

4. Use a grizzly or grid over the RAP cold bin, in-line roller crusher, screen, or other suitable 
means to prevent oversized RAP material from showing up in the completed recycle mixture. 
If oversized RAP material appears in the completed recycle mix, take the , appropriate 
corrective action immediately. If the appropriate corrective actions are not immediately taken, 
stop plant operations: 

334-2.3.2 Material Characterization 

Assume responsibility for establishing the asphalt binder content, gradation, and_ bulk specific 
gravity (Gsb) of the RAP material based on a representative sampling of the material. · · 

THIS SPACE LEFT BLANKINTENTIONALLY 
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334-2.3.3 Asphalt Binder for Mixes with RAP 

Select the appropriate asphalt binder grade based on.Table 334-2. The Engineer reserves the right 
to change the asphalt binder type and grade during production based on characteristics of the RAP 
asphalt binder. 

Table 334-2 Asphalt Binder Grade for Mixes Containin2 RAP 
Percent RAP 

0 :- 15 
16-30 
>30 

334-3 Composition of Mixture 

334-3.1 General 

Asphalt Binder Grade 
PG67-22 
PG 58-22 
PG 52-28 

Compose the asphalt mixture using a combination of aggregates, mineral filler, if required, and 
asphalt binder material. Size, grade and combine the aggregate fractions to meet the grading and 
physical properties of the mix design. Aggregates from various sources may be combined. 

334-3.2 Mix Design 

334-3.2.1 General 

Design the asphalt mixture in accordance with AASHTO R 35-12, except as noted herein. Submit 
the proposed mix design with supporting test data indicating compliance with all mix design 
criteria to the Engineer. Prior to the production of any asphalt mixture, obtain the Engineer's 
conditional approval of the mix design. If required by the Engineer, send representative samples 
of all component materials, including asphalt binder to a laboratory designated by the Engineer for 
verification. As an exception to these requirements, use a currently approved FDOT Mix Design. 

Wann mix technologies (additives, foaming techniques, etc.) listed on the Department's website 
may be used in the production of the mix. The URL for obtaining this information, 1s: 
http://www.dot.state.fl.us/statematerialsoffice/quality/programs/warmmixasphalt/index.shtm. 

.. 
The Engineer will consider any marked variations from original test data for a mix design or any 
evidence of inadequate field performance of a mix design as sufficient evidence that the properties 
of the mix design have changed, and at his discretion, the Engineer may no longer allow the use 
of the mix design. 

334-3.2.2 Mixture Gradation Requirements 

Combine the aggregates· in proportions that will produce an asphalt mixture meeting all of the 
requirements defined in this specification and conform to the gradation requirements at design as 
defined in AASHTO M 323-12, Table 3. Aggregates from various sources may be combined. 
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GENERAL PROVISIONS 

334-3.2.2.1 Mixture Gradation Classification 

Plot the combined mixture gradation on an FHWA0.45 Power Gradation Chart. Include the 
Control Points from AASHTO M323-12, Table-3, as well as the Primary Control Sieve (PCS) 
Control Point from AASHTO M323-12, Table 4. Fine mixes are defmed as having a gradation that 
passes above or through the primary control sieve control point. 

334-3.2.3 Gyratory Compaction 

Compact the design mixture in accordance with AASHTO·T312-12, with the following 
exceptions: use the number of gyrations at Ndesign as designed in Table 334-3. 

Table 334-3 Gvratory Compaction Requirements 

Traffic Level Ndesil.!D· Number of Gyrations 
A 50 
B 65 
C 75 

334-3.2.4 Design Criteria 

Meet the requirements for nominal maximum aggregate size as defined in AASHTO M323-12, as 
well as for relative density, VMA, VFA, and dust.:.to-binder ratio ijS specified inAASHTO M323-
12, Table 6. Ninitiat and Nmaxim.um requirements are not applicable. 

334-3.2.5 Moisture Susceptibility: Test 4 inch specimens in accordance with 
FDOT Test Method FM 1-T 283. Provide a mixture having a retained tensile strength ratio of at 
least 0.80 and a minimum tensile strength (unconditioned) of 100 pounds per square inch. If 
necess~, add a liquid anti-stripping agent from the FDOT' s APL or hydrated lime in order to 
nieet these criteria: · 

In lieu of moisture susceptibility testing, add a liquid anti-stripping agent from the FOOT' s APL. 
Add 0.5% liquid anti-stripping agent by weight of asphalt binder. 

334-3.2.6 Additional Information 

In addition to the requirements listed above, provide the following information on each mix design: 

1. The design traffic level and the design number of gyrations (Ndesign). 

2. The source and description of the materials to be_ used. 

3. The FDOT source number and the FDOT product code of the aggregate components furnished 
from an FOOT approved source (if required). 
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4. The gradation and proportions of the raw materials as intended to be combined in the paving 
mixture. The gradation of the component materials shall be representative of the material at 
the time of use. Compensate for any change in aggregate gradation caused by handling and 
processing as necessary. 

5. A single percentage of the combined mineral aggregate passing each specified. Degradation 
of the aggregate due to processing (particularly material passing the No. 200 sieve) should be 
accounted for and identified. 

6. The bulk specific gravity (Gsb) value for each individual aggregate and RAP component. 

7. A single percentage of asphalt binder by weight of total mix intended to be incmporated in the 
completed mixture, shown to the nearest 0.1 %. 

8. A target temperature for the mixture at the plant (mixing temperature) and a target temperature 
for the mixture at the roadway ( compaction temperature). Do not exceed a target temperature 
of 330°F for PG 76-22 (PMA) and PG 76-22 (ARB) asphalt binders, and 315°F for unmodified 
asphalt binders. 

9. Provide the physical properties achieved at four different asphalt binder contents. One shall be 
at the optimum asphalt content, and must conform to all specified physical requirements. 

10. The name of the mix designer. 

11. The ignition oven calibration factor. 

12. The warm mix technology, if used. 

334-4 Process Control 

Assume full responsibility for controlling all operations and processes such that the requirements 
of these Specifications are met at all times. Perform any tests necessary at the plant and roadway 
to control the process. 

334-5 General Construction Requirements 

334-5.1 Weather Limitations 

Do not transport asphalt_ mix from the plant to the roadway unless all weather conditions are 
suitable for the paving operations. 

334-5.2 Limitations of Paving Operations 

334-5.2.1 General 

Spread the mixture only when the surface upon which it is to be placed has been previously 
prepared, is intact, firm, dry, clean, and the tack, with acceptable spread rate, is properly broken. 
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GENERAL PROVISIONS 

Ensure all. granular base materials are properly primed and all asphalt base materials are properly 
tacked, prior to paving. 

334-5.2.2 Air Temperature 

Place the mixture only when the air temperature in the shade and away from the artificial heat 
meets the requirements of Table 334-4. The minimum ambient temperature requirement may be 
reduced by 5°F when using a warm mix technology, if mutually agreed to by both the Engineer 
and the Contractor. 

eratureRe 

y mixture > I inch containing a PG asphal 
inder with a high temperature designation > 
6°C 
. y mixture > I inch containing a PG asphal 

inder with a high temperature designation 
6°C 

334-5.3 Mix Temperature 

45 

40 

Heat and combine the ingredients of the mix in such a manner as to produce a mixture with a 
temperature at the plant and at the roadway, within a rap.ge of plus or minus 30°F from the target 
temperature as shown on the mix design. Reject allloads outside of this range. For warm mix 
asphalt, the Contractor may produce the first five loads of the production day and at other times 
when approved by the Engineer, at a hot mix asphalt temperature not to exceed 330°F for purposes 
of heating the asphalt paver. For these situations, the upper tolerance of +30°F does not apply. 

334-5.4 Transportation of the Mixture 

Transport the mix in trucks of tight construction, which prevents the loss of material and the 
excessive loss of heat and previously cleaned of all foreign material. After cleaning, thinly coat 
the inside surface of the truck bodies with soapy water or an asphalt release agent as needed to 
prevent the mixture from adhering to the beds. Do not allow excess liquid to pond in the truck 
body. Do not use a release agent that will contaminate, degrade, or alter the characteristics of the 
asphalt mix or is hazardous or detrimental to the environment. Petroleum. derivatives (such as 
diesel fuel), solvents, and any product that dissolves. asphalt are prohibited. Provide each truck 
with a tarpaulin or other waterproof cover mounted in such a manner that it can cover the entire 
load when required. When in place, overlap the waterproof cover on all sides so it can be tied 
down. Cover each load during cool and cloudy weather and at any time it appears rain is likely 
during transit with a tarpaulin or waterproof cover. Cover and tie down all loads of friction course 
mixtures. 
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334-S.S Preparation of Surfaces Prior to Paving 

334-S.S.1 Cleaning 

Clean the surface of all loose and deleterious material by the us~ of power brooms or blowers, 
supplemented by hand brooming where necessary. · 

334-S.S.2 Patching and Leveling Courses 

As shown in the plans, bring the existing surface to proper grade and cross-section by the 
application of patching or leveling courses. 

334-S.S.3 Application Over Surface Treatment 

Where an asphalt mix is to be placed over a surface treatment, sweep and dispose of all loose 
material from the paving area. 

.334-S.SA T~ck Coat 

Use a rate of application as defined in Table 334-5. Control the rate of application to be within plus 
or minus 0.01 gallon per square yard of the target application rate. The target application rate may 
be adjusted by the Engineer to meet specific field conditions. Determine the rate of application as 
needed to control the operation. When using PG 52-28, multiply the target rate of application by 
0.6. 

ase Course, Structural Course, 
ense Graded Friction Course 

334-5.6 Placing Mixture 

334-5.6.1 Alignment of Edges 

0.06 

0.08 

With the exception of pavements placed adjacent to curb and gutter or other true edges, place all 
pavements by the stringline method to obtain an accurate, uniform alignment of the pavement 
edge. Control the unsupported pavement edge to ensure that it will not deviate more than plus or 
minus 1.5 inches from the stringline. 

334-5.6.2 Rain and Surface Conditions 

hnmediately cease transportation of asphalt mixtures from the plant when rain begins at the 
roadway. Do not place asphalt mixtures while rain is falling, or when there is water on the surface 
to be covered. Once the rain has stopped and water has been removed from the tacked surface to 
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GENERAL PROVISIONS 

the satisfaction of the Engineer and the temperature of the mixture caught in transit stillmeets the 
requirements as specified in 334-5.3, the Contractor may then place the mixture caught in transit. 

334-5.6.3 Checking Depth of Layer 

Check the depth of each layer at :frequent intervals to ensure a uniform spread rate that will meet 
the requirements of the Contract. 

334-5~6.4 Hand Work 

In limited areas where the use of the spreader is impossible or impracticable; spread and finish the 
mixture by hand. 

334-5.6.5 Spreading and Finishing 

Upon arrival, dump the mixture in the approved paver, and immediately spread and strike-off the 
mixture to the full width required, and to such loose depth for each course that, when the work is 
completed, the required weight of mixture per square yard, or the specified thickness, is secured. 
Carry a uniform amount of mixture ahead of the screed at all times. · 

334-5.6.6 Thickness Control 

Ensure the spread rate is within 10% of the target spread rate, as indicated in the Contract. When 
calculating the spread rate, use, at a minimum, an average of five truckloads of mix. When the 
average spread rate is beyond plus or minus 10% of the target spread rate, monitor the thickness 
of the pavement layer closely and adjust the construction operations. 

If the Contractor fails to maintain an average spread rate within plus or minus 10% of the target 
sp:read rate for two consecutive days, the Engineer may elect to stop the construction operation at 
any time until the issue is resolved. 

When the average spread rate for the total structural or :friction course pavementthickness exceeds 
the target spread rate by plus or minus50 pounds per square yard for layers greater than or equal 
to 2.5 inches or exceeds the target spread rate by plus or minus 25 pounds per square yard for 
layers less than 2.5 inches, address the unacceptable pavement in accordance with 334-5.10.4, 
unless an alternative approach is agreed upon by the Engineer . 

334-5. 7 Leveling Courses 

334-5.7.1 Patching Depressions 

Before spreading any leveling course, fill all depressions in the existing surface as shown in the 
plans. 
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334-5.7.2 Spreading Leveling Courses 

Place all courses of leveling with an asphalt paver or by the use of two motor graders, one being 
equipped with a spreader box. Other types of leveling devices may be used upon approval by the 
Engineer. 

334-5.7.3 Rate of Application 

When using Type SP-9.5for leveling, do not allow the average spread of a layer to be less than 
50 pounds per square yard or more than 75 pounds per square yard. The quantity of mix for 
leveling shown in the plans represents the average for the entire project; however, the Contractor 
may vary the rate of application throughout the project as directed by the Engineer. When leveling 
in connection with base widening, the Engineer may require placing all the leveling mix prior to 
the widening operation. 

334-5.8 Compaction 

For each paving or leveling train in operation, furnish a separate set of rollers, with their operators. 

When density tes~g for acceptance is required, select equipment, sequence, and coverage of 
rolling to meet the specified density requirement. Regardless of the rolling procedure used, 
complete the final rolling before the surface temperature of the pavement drops to the extent that 
effective compaction may not be achieved or the rollers begin to damage the pavement. 

When density testing for acceptance is not required, use a rolling pattern approved by the Engineer. 

Use hand tamps or other satisfactory means to compact areas which are inaccessible to a roller, 
such as areas adjacent to curbs, headers, gutters, bridges, manholes, etc. 

334-5.9 Joints 

334-5.9.1 Transverse Joints 

Construct smooth transverse joints, which are ~ithin 3/16 inch of a true longitudinal profile when 
measured with a 15 foot manual straightedge meeting the requirements of FDOT Test Method FM 
5-509. These requirements are waived for transverse joints at the beginning and end of the project 
and at the beginning and end of bridge structures, if the deficiencies are caused by factors beyond 
the control of the Contractor such as no milling requirement, as determined by the Engineer. When 
smoothness requirements are waived, construct a reasonably smooth transitional joint. 
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GENERAL PROVISIONS 

334-5.9.2 Longitudinal Joints 

For all layers of pavement except the leveling course, place each layer so that longitudinal 
construction joints are offset 6 to 12 inches laterally between successive layers. Do not construct 
longitudinal joints in the wheel paths. The Engineer may waive these requirements where 
offsetting is not feasible due to the sequence of construction. 

334-5.10 Surface Requirements 

Construct a smooth pavement with good surface texture and the proper cross slope. 

334-5.10.1 Texture of the Finished Surface of Paving Layers 

Produce a finished surface of uniform texture and compaction with no pulled, tom, raveled, 
crushed or loosened portions and free of segregation; bleeding, flushing, sand streaks, sand spots, 
or ripples. Correct any area of the surface that· does not meet the foregoing requirements in 
accordance with 334-5.10.4. 

In areas not defined to be a density testing exception per 334-6A.1, obtain for the Engineer, three 
6..:inch diameter roadway cores at locations visually identified by the Engineer to be segregated. 
The Engineer will determine the density of each core in accordance with FDOT Test Method FM 
1-T 166 and calculate the percent Gmm of the segre~ated area using the average Gmb of the roadway 
cores and the representative PC Gmm for the questionable material. If the average percent Gmm is 
less than 90.0, address the segregated area in accordance with 334-5.10.4. 

334-5.10.2 Cross Slope 

Construct a pavement surface with cross slopes in compliance with the requirements of the 
Contract Documents. 

334-5.10.3 Pavement Smoothness 

Construct a smooth pavement meeting the requirements of this Specification. Furnish a 15-foot 
manual and a 15-foot rolling straightedge meeting the requirements ofFDOT Test Method FM 5-
509. 

334-5.10.3.1 Straightedge Testing 

334-5.10.3.1.1 Acceptance Testing 

Perform straightedge testing m the outside wheel path of each lane for the filial (top) layer of the 
pavement. Test all pavement lanes where the width is constant using a rolling straightedge and 
document all deficiencies on a form approved by the Engineer. Notify the Engineer of the location 
and time of all straightedge testing a minimum of 48 hours before beginning testing. 
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334-5.10.3.1.2 Final (Top) Pavement Layer 

At the completion of all paving operations, straightedge the final (top) layer either behind the final 
roller of the paving train or as a separate operation. Address all deficiencies in excess of 3/16 inch 
in accordance with 334-5.10.4, unless waived by the Engineer. Retest all corrected areas. 

334-5.10.3.1.3 Straightedge Exceptions 

Straightedge testing will not be required in the following areas: shoulders, intersections, tapers, 
crossovers, sidewalks, shared use paths, parking lots and similar areas, or in the following areas 
when they are less than 250 feet in length: tum lanes, acceleration/deceleration lanes and side 
streets. The limits of the intersection will be from stop bar to stop bar for both the mainline and 
side streets. In the event the Engineer identifies a surface irregularity in the above areas that is 
determined to be objectionable, straightedge and address all deficiencies in excess of 3/8 inch i,n 
accordance with 334-5.10.4. 

334-5.10.4 Correcting Unacceptable Pavement 

Correct deficiencies in the pavement layer by removing and replacing the full depth of the layer, 
extending a minimum of 50 feet on both sides (where possible) of the defective area for the full 
width of the paving lane, at no additional cost. 

334-6 Acceptance of the Mixture · . . 

334-6.1 General 

The asphalt mixture will be accepted based on the Asphalt Work Category as defined below: 

1. Asphalt Work Category 1 - Certification by the Contractor as defined in 334-6.2. 

2. Asphalt Work Category 2 - Certification and process control testing by the Contractor as 
defined in334-6.3. 

3. Asphalt Work Category 3 - Process control testing by the Contractor and acceptance testing 
by the Engineer as denned in 334-6.4. 

334-6.2 Certification by the Contractor 

On Asphalt Work Category 1 construction, the Engineer will accepf the mix on the basis ofvis4al 
inspection. Submit a Notarized Certification of Specification Compliance letter on company 
letterhead to the Engineer stating that all material produced and placed on the project meets the 
requirements of the Specifications. The Engineer· may run independent tests to determine the 
acceptability of the material. 
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GENERAL PROVISIONS 

334-6.3 Certification and Process Control Testing by the Contractor 

On _Asphalt Work Category 2 construction, submit a Notarized Certification of Specification 
Compliance letter on company letterhead to the Engineer stating that all material produced and 
placed on the project meets the requirements of the Specifications, along with supporting test data 
documenting all process control testing as described in 334-6.3.1. If required by the Contract, 
utilize an Independent Laboratory as approved by the Engineer for the process control-testing. The 
mix will also require visual acceptance by th~ Engineer. In addition, the Engineer may run 
ihdependeilt tests to determine the acceptability of the material. Material failing to meet these 
acceptan.ce criteria will be addressed as directed by the Engineer such as but not llinited · to 
acceptance at reduced pay, delineation testing to determine the limit~ of the questionable material, 
removal and replacement at no cost to the agency, or performing an Engineering analysis to 
detennine the final disposition of the material. 

334-6.3.l Process Control Sampling and Testing Requirements 

Perform process control testing at a frequency of once per day. Obtain the samples in accordance 
with FDOT Method FM 1-T 168. Test the mixture atthe plant for gradation (P.8 and ·P.2cio) and 
asphalt binder content (Pbt Measure the roadway density with 6 inch diameter roadway cores at a 
minimum frequency of once per t ,500 feet ofpavement with a minimum of three cores per day . 

Determine the asphalt binder content of the mixture in accordance·with FDOT Method FM 5-563. 
Determine the grad&tion of the recovered aggregate in accordance with FDOT Method FM 1-T 
030. Determine the roadway density in accordance with FDOT Method FM 1-T 166. The 
minimum roadway density will be based on the percent of the maximum specific· gravity (Gmn:1) 
from the approved mix design. If the Contractor or Engineer suspects that the mix design Gmm. is 
no longer representative of the asphalt mixture being produced~ the.tr a new Gmm. value ·will be 
detennfued from plant-produced mix, in accordance with FDOT Method FM 1-T 209; with the 
approval of the Engineer. Roadway density testing will not ·be required in certam situations as 
described in 334-6.4.1. Assure that the asphalt binder content, gradation and density test results 
meet the criteria in Table 334-4. 

Table '3J4.:.4Process Control and Acee ·tanceValues 
Characteristic Toletance 

Minimum 90.0% of Gmm 

334-6.4 Process Control Testing by the Contractor and Acceptance Testing by the Engineer 

On Asphalt Work Category 3, perform process control testing as described in 334-6.3.1. In 
addition, the Engineer will accept the mixture at the plant with respect to · gradation (P .8 and P .200) 

and asphalt binder content (Pb). The mixture will be accepted on the roadway with respect to 
density. The Engineer will sample and test the material as described in 334-6.3.1 . The Engineer 
will randomly obtain at least one set of samples per day. Assure that the asphalt content, gradation 
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and density test results meet the criteria in Table 334-:-4, Material failing to meet these acceptance 
criteria will be addressed as directed by the Engineer such as but not limited to acceptance at 
reduced pay, delineation testing to determine the limits of the questionable material, removal and 
replacement at no cost to the agency, or performing an Engineering analysis to determine the final 
disposition of the material. 

334-6.4.1 Acceptance Testing Exceptions 

When the total quantity of any mix type in the project is less than 500 tons, the Engineer will 
accept the mix on ~e basis of visual inspection. The Engineer may run independent tests to 
determine the acceptability of the material. 

Density testing for acceptance will not be performed on widening strips or shoulders with a width 
of 5 feet- or less, variable thickness overbuild courses, leveling courses, any asphalt layer placed 
on subgrade (regardless of type), miscellaneous asphalt pavement, shared use paths, crossovers, or 
any course with a specified thickness less thari 1 inch or a specified spread rate less than 
100 pounds per square yard. Density testing for acceptance will not be performed on asphalt 
cowses placed on bridge decks or ~pproach slabs; compact these courses in static mode only. In 
addition, density testing for acceptance will not be performed on the following areas when they 
are less than 1,000 feet continuous in length: turning lanes, acceleration.lanes, deceleration lanes, 
shoulders, parallel parking lanes, or ramps. Density testing for acceptance will not be performed 
in intersections. The limits of the intersection will be from stop bar to stop bar for both the mainline 
and side streets. Compact these courses in accordance with a standard rolling procedure approved 
by the Engineer. In the event that the rolling procedure deviates from the approved pro9edure, 
placement of the mix will be stopped. 

334-7 Method of Measurement 

For the work specified under this Section, the quantity to be paid for will be the weight of the 
mixture, in tons. 

The bid price for the asphalt mix will include the cost of the liquid asphalt and the tack coat 
application as specified in 334-5.5.4. There will be no separate payment or unit price adjus~ent 
for the asphalt binder material in the asphalt mix. 

334-8 Basis of Payment 

334-8.1 General 

Price and payment will be full compensation for all the work specified under this Section. 

END OF SECTION 
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GENERAL PROVISIONS 

SECTION800 
SPECIAL CONDITIONS -ASBESTOS,.... 

PROCEDURES FOR DEMOLITION OF STRUCTURES -
ASBESTOSMAT.ERIALREMOV AL 

SECTION 800 IS AD)}ED TO TIDS SPECIFICATION 

General 

This Section is included for the removal and disposal· requirements of asbestos material 
encountered .duriiig construction, whether or not it js indicated on the pla;ns. The following are 
special conditions and procedures for the Demolition of Structures and handling and. disposal of 
asbestos cement pipe: 

SECTION 1 OF 3: ASBESTOS NOTIFICATION 

Federal and state asbestos regulations requite, prior to demolitlon of any structure: 

1. An inspection for asbestos-containing materials (ACM) 

2. Removal of specified ACM, and 

3. An asbestos notification of demolition received at least ten (10) business days prior to 
demolition. 

To meet requirements #1 and #2 above, the County has surveyed the structure(s) in this bid/work 
order for the presence of ACM and every effort has been made to remove Regulated Asbestos­
Containing Material (RACM) and Category II Non-Friable ACM { e.g., asbestos.,.cem,ent board and 
shingles) before releasing this project to the Contractor. Verification of this work is attached to 
this bid/work order. If not attached, it is the Contractor's responsibility to contact the Project 
Manager of the County department overseeing this bid/work order, or the County's Risk 
Management / Loss Control section to obtain: 

1. A copy of the pre-demolition asbestos inspection report; and 

2. A copy of Risk Management/Loss Control's memo of approval to proceed to next phase 
addressed to the County department overse~ing the project; 

To meet requirement #3 above, the Contractor is responsible for submitting a complete and 
accurate asbestos notification of demolition form; titled '~otice of Asbestos Removai Project" 
(i.e., NESHAP n~tification, 40 CFR Part 61.145(b)), for each separate address to be demolished 
to the below listed agencies at least 10 business days priorto demolition. The forms are available 
from th~ Florida Department ofEnviromnental'J>rotection (DEP} and.,Loss Control. 
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SEND ORGINAL TO: 

Asbestos Coordinator 
Florida Dept. of Environmental Protection 
400 N. Congress Avenue 
West Palm Beach, FL 33401 

SEND COPY TO: 

PBC Risk Management/Loss Control 
160 Australian Avenue, Suite 401 
West Palm Beach, FL 33416-1229 
Fax: 561-233:.5440 

The Contractor must immediately notify the Project Manager of the County department overseeing 
the project and Loss Control [phone 561-233-5430] if the demolition Start Date changes. No 
demolition may begin before the Start Date on the NESHAP notification, and no demolition may 
occur without · a notice to proceed from the County department. It is the responsibility of the 
Contractor to call and submit revised NESHAP notifications to the above listed agencies, adhering 
to required NESHAP .timeframes. 

The Contractor is responsible for physically checking the structure(s) before submitting the 
NESHAP notification to ensure that all RACM and Category II ACM, as identified ~ the pre;. 
demolition asbestos inspection report, have been removed. If RACM or Category II ACM is 
discovered, or is in poor condition (i.e. not intact), immediately contact the County's Project 
Manager or Loss Control. 

SECTION 2 OF 3: WORK PRACTICES 

Cmnpliance with the following regulations is the demolition contractor's responsibility: 

I. Environmental Protection Agency (EPA) NESHAP 40 CFR Part 61 Subpart M ~ National 
Emission Standard for Hazardous Air Pollutants, updated August 2004; 

2. Occupational Health and Safety Administration (OSHA) Construction Industry Standard, 29 
CPR 1926.1101; 

3. EPA "A Guide to Normal Demolition Practices Under the Asbestos NESHAP", September 
1992; 

4. Asbestos NESHAP "Adequately Wet Guidance", December 1990; and 

5. OSHA Standard Interpretation, dated August 13, 1999, "Requirements for demolition 
operations involving materials containing <1 % asbestos". 

The above regulations include utilizing wet demolition methods and prohibition of recycling the 
substructure with presumed or confirmed Category I ACM. Written permission from Palm Beach 
County to the Contractor is needed for said recycling. 

SECTION 3 OF 3: COMPETENT PERSON 

The Contractor.must have a competent person on-site who: (1) is capable of identifying existing 
asbestos hazards in the work.place, (2) is capable of selecting the appropriate control strategy for 
asbestos exposure, and (3) has the authority to take prompt corrective action to eliminate them. 
This person must be trained in accordance with OSHA and EPA. 

END OF SECTION 
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GENERAL PROVISIONS 

FLEXIBLE-PAVEMENT MATERIALS 
(INCLUDING MA'IERIAl.S·FORSTABILIZING) 

SECTION911A 
BASEROCK*MATERIALFORBASECOURSES 

ADD SECTI0N911A TOTHE2010 SPEClFICAU0N 

911A-1 Gmeral 

This Section governs baserock materials to be used on construction of base courses. 

911A-2 Furnishing of Material 

Except as might be specifically shown otherwise, all baserock material and the sources thereof 
shall be furnished by the Contractor. Approval of mineral aggregate sources shall be in accordance 
with 6-3.3. Any baserock material occurring in State furnished borrow areas shall not be used by 
the Contractor in constructing the base, unless permitted by the plans or the other contract 
documents. 

911A-3 Composition 

]:3aserock materials to be used for base courses and stabilized bases shall be crushed from naturally 
occurring sedimentary deposits of calcareous -rocks. The maxi.in.um percentage of water-sensitive 
clay mineral shall be 3. 

911A-4 Liquid Limit and Plaridity Requirements 

The liquid limit shall not exceed 35 and the material shall be non-plastic. 

911A-5.MechaniadRequiremm1s 

Baserock material shall meet the following requirements: 

911A-5.1 Deleterious_ Material 

Baserock material shall not contain cherty or other extremely hardieces, or lumps, balls, or pockets 
of sand or clay size material in sufficient quantity as to be detrimental to the proper bonding of the 
bituminous prime coat with the base, finishing, or strength ofthe base, or cause distortion of the 
base under construction traffic. 

911A,-5.2 Gradation 

Passing 3 ½ inch sieve 
Passing No. 4 sieve 
Passing No. 200 sieve (dry weight) 

97% (max. size 6 inches) 
70%maximum 
20% (by washing) 
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All crushing or breaking-up which might be necessary in order to meet such size requirements 
shall be done before the material is placed on the road. 

The Structural Layer Coefficient for Baserock Material accepted under this provision shall be 0.18 as 
determined by FDOT. If the material does not have a record of past performance, the coefficient 
shall be determined in accordance with FDOT's procedure "Structural Layer Coefficients for 
Flexible Pavement Materials" (Topic No. 675-000-004-a). The producer shall arrange and be 
responsible for any costs associated with construction of the full-scaled test road. 

911A-6 Limerock Bearing Ratio (LBR) Requirements .. 

Baserock material use in construction of base courses shall have an average LBR value of not less 
than 100. The average LBR value of material produced at a particular source shall be determined 
in accordance with an approved quality control procedure. 

911A-7 Method of Measurement 

911A-7.1 General 

The Calculation for Baserock to be paid for under this Section shall be the area in square yards of 
Baserock, completed and accepted with the length to be µsed in the calculation being the actual 
length measured along the surface of the base and the width of the wearing surface as called for 
on the plans even though the base shall extend beyond the limits of the wearing surface, as 
specified on the Plans. The thickness to be paid shall be as shown on the Typical Section in the 
plans. 

911A-8 Basis of Payment 

The quantity of Baserock, determined as provided above, shall be paid for at the contract unit price 
per square yard for Baserock, completed and accepted which price and payment shall be full 
compensation for furnishing, hauling and placing all materials, and for correcting all defective 
surface and deijcient thickness. 

*Note: Baserock in this specification denotes any material previously classified by the County 
as limerock, cemented coquina, or shell rock. 

END OF SECTION 
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DRIVEWAY CONSTRUCTION RELEASE 

The contractor shall have the included "Right of Entry and Release Agreement for Road and 
Driveway Construction" form executed by each property owner where driveway constructionis 
·required. 

The contractor shall be responsible for all .coordination with the property owners for this 
construction. The contractor shall provide the County with copies of these executed agreements. 

These driveways shall be constructed in accordance with the plans and the specifications or as 
directed by the·Engineer. The quantities are included in the 6" concrete sidewalk: (driveways) 
item, 6" base itein arid asphaltic concrete item for the construction of these driveways. 

SPECIALDRIVEWAYNOTESANDSPECIFICATIONS 

L Contractor shall work in conjunction with the engineer in contacting and coordinating with 
property owners of parcels bordering this roadway, as directed by the Engineer. 

2. Contractor shall obtain written permission from property owners for driveway construction 
and for approval of driveway staking. 

3. Property owners shall have the option of selecting a circular driveway, a ·"T" type driveway or 
other modification as approved by the engineer. The selection is subject to existing . site 
conditions m.d compatibility to existing driveways. 

4. The driveway construction shall consist of 6" concrete on a compacted subgrade or Type S-1 
asphaltic concrete surface course on a 6" base, as directed by the engineer, to match the existing 
driveway. 

5. · If the asphaltic concrete option is required, the entire driveway may he resurfaced. 

6. During driveway construction, temporary access and parking may be provided. 

7. Items incidental to driveway construction shall be included in the square yard price for the 
items listed above. Such items include clearing and grubbing, excavation earthwork, grading, 
restoration of sodding, landscaping, sprinkler systems and all other work that may be required 
to complete driveway construction. 

DE-1 



RIGHT OF ENTRY AND RELEASE AGREEMENT 
FOR ROAD AND DRIVEWAY CONSTRUCTION 

PROJECT NAME: ANNUAL MILLING AND RESURFACING CONTRACT 
PROJECT NO.: 2018051 
PROPERTY ADDRESS: 
PROPERTY OWNER: 
CONTRACTOR: 

THIS AGREEMENT entered into this ____ day of ____ _, 20_, by and between Palm 
Beach COUNTY (hereinafter referred to as COUNTY), its contractor and 

--------------- (herein referred to as OWNER), provides as follows: 

WHEREAS, the COUNTY is desirous of completing Milling and Resurfacing and as part of this project is 
willing to construct circular driveway and/or driveway modifications on OWNER'S land to aid in 
OWNER'S ingress and egress; and 

WHEREAS, in order to construct said driveways it is necessary for the COUNTY to enter upon the above 
described property of OWNER and to perform various excavating and constructing tasks thereon; 

WHEREAS, the COUNTY agrees to construct the driveway and/or driveway modification for the benefit 
of the OWNER, the COUNTY wishes the OWNER to assume full responsibility for design, location, 
maintenance, and liability for driveway improvements and/or modifications upon completion of the 
construction. 

NOW, THEREFORE, in witness of the above, and in consideration of the COUNTY agreeing to construct 
said driveway improvements, and for other good and valuable consideration in hand received, OWNER 
hereby grants unto COUNTY, their Employees, Agents, Contractors, Sub-contractors, and/or Assigns the 
license and right to enter upon said land of OWNER for the purpose of constructing circular driveway 
and/or driveway modifications for the undersigned OWNER. 

IT IS FURTHER AGREED that the previously referenced considerations, OWNER, hereby releases and 
holds the COUNTY harmless from any damages that result or might result to OWNER'S property as a 
result of the COUNTY, the Employees, Agents, Contractors, Sub-contractors and/or Assigns coming upon 
said land for the purposes previously stated. 

IT IS FURTHER AGREED that the license and rights granted herein shall cease upon completion and 
fmalization of the contract upon which said construction is performed. 

IT IS FURTHER UNDERSTOOD AND AGREED that upon completion of construction, OWNER 
assumes ownership and responsibility for driveway location, maintenance and liability regarding said 
driveway improvements and agrees to indemnify, and hold the COUNTY harmless from all claims and. 
liabilities that may arise out of the design, existence, location, or maintenance of said driveway. 

WITNESS (signature) OWNER/AGENT (signature) 

WITNESS (printed name) OWNER/AGENT (printed name) 
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PERMITS 

THE CON1RACTORIS ADVISED THAT THEFOLLOWING PAGES ARE 

COPIES OF IBEAPPLICABLEPERMITS FOR 1HIS PROJECT. 

ALL GENERAL AND SPECIAL· CONDIDONS REQUIRED BY SPECIFIC 
. . 

PERMIT(S) SHALL BE EXECUTED ACCORDINGLY AND IT IS THE 

CON1RACTOR'S RESPONSIBILITY TO ENSURE COMPLIANCE WITH SAID 

CONDIDONS. 

ANY ·pERMI'fS REQUIRJNG ''AS-BUILT" INFORMATION AND/OR 

CERTIFICATION SHAIL BE PREPARED BY A PROFESSIONAL ENGINEER OR 

LAND SURVEYOR LICENSED IN THE STAIB OF FLORIDA AND SHALL BE THE 

RESPONSIBJLITY OF THE CON1RACTOR 

THE CON1RACTORIS RESPONSIBLE FOR ASSURING THE C01\1PLETION OF 

APPROPRIA1E CONSTRUCTION CERTIFICATIONS, AND SUBMITTAL OF THE 

CONSTRUCTION C01\1PLETION CERTIFICATIONS TO PERMITIING AGENCIES. 

AS REQUIRED BY EACH PERMIT INCLUDED IN THE-PER SECTION OF TIIESE 

DOCUMENTS. 

ALL COSTS ASSOCIATED WITH 11EETING SAID REQUIREMENTS, IF NOT 

INCLUDED IN A BID ITEM, SHALL BE INCIDENTAL TO TIIE PROJECT AND NO 

COMPENSATION, EIUIERMONETARY OR TIME, SHALL BE CONSIDERED. 
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SBE BID DOCUMENT LANGUAGE 

Item 1 - Policy 

It is the policy of the Board of County Commissioners of Palm Beach County, Florida, that SBE(s) 
have the maximum practical opportunity to participate in the competitive process of supplying 
goods, services and construction to the County. To that end, the Board of County Commissioners 
adopted a Small Business Ordinance which is codified in Sections 2-80.21 through 2-80.34 (as 
amended) of the Palm Beach County Code, which sets forth the County's requirements for the 
SBE program, and is incorporated in this solicitation. Compliance with the requirements contained 
in this section shall result in a bidder be4lg deemed responsive to SBE requirements. The 
provisions of this Ordinance are applicable to this solicitation, and shall have precedence over the 
provisions of this solicitation in the event of a conflict. 

Although preferences will not be extended to certified M/WBEs, unless otherwise provided by 
law, businesses eligible for certification as an M/WBE are encouraged to maintain their 
certification in order to assist in the tracking of M/WBE availability and awards of contracts to 
M/WBEs. This information is vital to determining whether race and gender neutral programs assist 
M/WBE firms or whether race and gender preferences are necessary in order to address any 
continued discrimination in the market. 

Item 2 - SBE Goals 

The County has established a minimum goal of 15% SBE participation for all County solicitations, 
inclusive of all alternates and change orders. This goal is a minimum, and no rounding will be 
accepted. 

Item 3 - Ranking of Responsive Bidders 

Bidders who meet the SBE goal will be deemed to be responsive to the SBE requirement. 

a. In evaluating competitive bids or quotes between one-thousand dollars ($1,000) and one 
million dollars ($1,000,000) where the low bidder is non-responsive to the SBE requirement, 
the contract shall be awarded to the low bidder responsive to the SBE requirement as long as 
the bid does not exceed the low bid amount by I 0%; or 

b. In the event there are no bidders responsive to the SBE goal, the contract shall be awarded to 
the bidder with the greatest SBE participation in excess of seven percent (7%) participation, 
provided that such bid does not exceed the lowest responsive bid by more than ten percent 
(10%). 

c. In evaluating bids in excess of one million dollars ($1,000,000), the contract shall be awarded 
to the low bidder responsive to the SBE requirements provided that such bid does not exceed 
the lowest responsive bid by more than one hundred thousand dollars ($100,000) plus three 
percent (3%) of the total bid in excess of one million dollars ($1,000,000); 
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SBE BID DOCUMENT LANGUAGE 

d. In the event there are no bidders responsive to the SBE goal, the contract shall be awarded to 
the bidder with the greatest SBE participation in excess of seven percent (7%) participation, 
provided that such bid does not exceed the lowest responsive bid by more than one hundred 
thousand dollars ($100,000) plus three percent (3 % ) of the total bid in excess of one million 
dollars ($1,000,000). · 

This section applies only when price is the determining factor. 

Item 4 - Bid Submission Documentation 

SBE bidders, bidding as prime contractors, are advised that they must complete Schedule 1 listing 
the work to be performed by their own workforce as well as the work to be performed by any SBE 
or M/WBE subcontractor. Failure to include this information on Schedule 1 will result in the 
participation by the SBE prime bidder's own workforce NOT being counted towards -meeting the 
SBE goal. This requirement applies everi. if the· SBE contractor intends to perform • l 00% of the 
work with.their own workforce. 

Bidders are required to submit with their bid the appropriate SBE-M/WBE schedules in order to 
be deemed responsive to the SBE requirements. SBE-M/WBE documentijtion to be submitted is 
as follows: 

Schedule 1 - List of Proposed SBE and M/WBE Participation 

This list shall contain the names of all SBE and M/WBE prime and subcontractors intended to be 
used in perfonnance of the contract, if awarded. 11ris schedule shall also be used if an SBE . . 

primebidder is utilizing ANY subcontractors. {Only Job Order Contracting (JOC) contracts, 
Task Authorizations. and Work Orders for annual contracts may be excluded from this 
requirement.) 

Schedule(s) 2 - Letter(s) of Intent to Perform as an SBE. or M/WBE Subcontractor 

A Schedule 2 for each SBE and/or WWBE Subcontractor listed on Schedule 1 shall be completed 
and signed by the proposedSBE and/or M/WBE Subcontractor. Subcontractors shall specify the 
type of work to be performed, the cost or percentage shall also be specified. Additional sheets may 
be used as needed. 

Item .5 - SBE Certification 

Only those finns certified by Palm Beach County at the time of hid opening. shall be counted' 
toward the established SBE goals. Upon receipt of a complete· application, IT TAKES UP-TO 
NINETY (90)BUSINESS DAYS TO BECOME CERTIFIED AS AN SBE WITH PALM 
BEACH COUNTY. It is the responsibility of the bidder to confirm the certification of any 
proposed SBE; therefore, it is recommended that bidders visit the on-line Vend~r Directory at 
www.pbcgov.org/osba to verify SBE certification status. 

SBE-2 



SBE BID DOCUMENT LANGUAGE 

Item 6 - Counting SBE Participation and M/WBE Participation for Tracking Purposes) 

a. Once a firm is detennined to be an eligible SBE according to the Palm Beach County 
certification procedures, the Prime may count toward its SBE goals only that portion of the 
total dollar value of a contract perfonn.ed by the SBE. Prior to issue, total dollar value of a 
contract will be determined by the PBC user department by defining factors to be considered 
as value. Total dollar value of retail contracts shall be determined by Gross Receipts. 

The Prime may count toward its SBE goal a portion of the total dollar value of a contract -with 
a joint venture, eligible under the standards for certification, equal to the percentage of the 
ownership and control of the SBE partner in the joint venture. 

b. The·Prime may count toward its SBE goal the entire expenditures for materials and equipment 
purchased by an SBE subcontractor, provided that the SBE subcontractor has the responsibility 
for the installation of the purchased materials and equipment. 

c. The Prime may count 1:he entire expenditure to an SBE manufacturer (i.e., a 
supplier/distributor that produces goods from raw materials or substantially alters the goods 
before resale). 

d. The Prime may count sixty percent (60%) of its expenditure to SBE suppliers/distributors 
that are not manufacturers. 

e. The Prime may count toward its SBE goal second and third tiered SBE subcontractors; 
provided that the Prime submits a completed Schedule 2 form for each SBE subcontractor. 

f. The Prime may only count towards its SBE goal the goods and services in which the SBE is 
certified. 

Item 7 -Responsibilities After Contract Award 

Schedule 1 - List of Proposed SBE and M/WBE Participation and 
Schedule(s) 2 - Letter(s) of Intent to Perform as an SBE or M/WBE Subcontractor 

Both Schedules 1 and 2 shall be submitted with each task authorization. 

Schedule 3 - SBE-M/WBE Activity Form 

This form shall be submitted by the Prime contractor with each invoice, or payment application 
when SBE and/or M/WBE subcontractors are utilized in the performance of the contract. This 
form shall contain the names of all SBE and M/WBE subcontractors specify the su°Qcontracted 
dollar amount for each subcontractor, approved change orders; revised SBE contract amount; 
amount drawn this period; amount drawn to date; and payments to date issued to SBE 
subcontractors with their starting date. This form is intended to be utilized on all non-professional 
services contracts. 
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SBE BID. DOCUMENT LANGUAGE 

Schedufe·3(A) -Professioilal Services Activity Report 

This form shall be submitted by the Prime consultants with each invoice, or payment application 
when SBE and/or M/WBE sub-consultants are utilized in the performance of the contract. Tb.is 
form shall contain the names of all SBE and M/WBE sub-consultants, specify the subcontracted 
doll~ amount for each sub consultant and show amount drawn and payments to date issued to sub­
consultants. This form is intended to be utilized on all professional services contracts. 

Schedule 4 - SBE-M/WBE Payment-Certifica!i«>n 

A sch¢ulC? 4 (or each SBE and/or M/WBE sub shall be completed and s!gned by the proposed 
SBE and/or M/WBEs after receipt of payment from the priine. When applicable, the prime shall 
submit this forin with each applicati9n subllli~d to the county for payment to document payment 
isstied to a sub in the penoJ;IQ.ance of the contract. 

All C<J:QtrllCt<>~ ti,ereby assu.re that ~ey will meet th<: SBE p~iqipation perc_entag~s ~l)i.;nitted jp. 
their resp~tive bi<ls wjthth~ subc9ntractoi:s contained <Jil. Schedul~ 1 and 2.. and at the dollar v~u~ 
and/or percentage specified. Contractors agree to provide any additional information :requested by 
the Co.unty to sUbstantiate participation. · 

The successful contractor shall submit an SBE-M/WBE Activity Form (Schedule~) and SBE­
WWBE Payment Certification Forms (Schedule · 4) with each payment application. Failure to 
provide these forms may result in a delay in processing payment or clisappro:val of the invoice until 
they are submitted. The SBE MIWBE Activity Form is to be filled out by the Prime Contractor 
and the SBE..,M/WBE Payment Certification Forms are to be execut~ by the SBE or M/WBE firm 
to verify receipt of payment. 

Item 8 - SBE Substitutions or Modifications 

After contract award, the Prime will only be pennitted to replace a certified _SBE subcontractor 
who' is unwilling or unable to perfoim. Such-substitution must be done with other certified SBE' s 
in order to maintain the SBE percentages submitted with the bid. Reque~ts for substitutions must 
be subwtted to the user Oeparpnent and 0S)3A for approval. Upon receiving approval of 
substitution for the SBE subcontractor, the Prime must submit a completed and signed Scbe~ule 2 
by the proposed SBE subcontractor. Subcontractors .shall specify the type of work to be performed, 
the cost or percentage shall also be specified; 

If the County's issuance of an alternate or change orders on a project results in changes in the 
scope of work to be performed by SBE' s subcontractor listed at bid opening, the Prime must submit 
a modified completed and signed Schedule 2 that specifies the revised scope of work to be 
performed by the SBE, along with the price and/or percentage. · 
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SCHEDULE! 

: _J .----. 
l l ___ . __ ) ,--, 

• .... __ ___) :7 
~ -,- ___ .,.J 

LIST OF PROPOSED SBE-M/WBE PRIME AND/OR SUBCONTRACTOR PARTICIPATION 

;7 .---, 
...__ _ ____ ..J 1------i ___ _J [ __ J 

' 

PROJECT NAME OR BID NAME: Annual Milling and Resurfacing Contract PROJECT NO. OR BID NO.: 2018051 ·~ 
- - --c---- - - - ---- - --- ---

N A MEO F PRIME BIDDER: Ranger Construction Industries, Inc. ADDRESS: 101 Sansbury's Way, West Palm Beach, FL 33411 
CONTACT PERSON: Jamie Moretz I Beatriz Ramirez PHONE NO.: (561) 793-9400 FAX NO.: (561) 790-4332 
BIDOPENINGDATE: August 07, 2018 USERDEPARTMENT: _N_A ___ _ ______ ____ ___ ___ _ 
THIS DOCUMENT IS TO BE COMPLETED BY THE PRIME CONTRACTOR AND SUBMITrED WITH BID PACKET. PLEASE LIST THE NAME, CONTACT INFORMATION, AND DOLLAR 
AMOUNT OR PERCENTAGE OF WORK TO BE COMPLETED BY ALL SBE-M/WBE SUBCONTRACTORS ON THIS PROJECT. IF THE PRIME IS AN SBE--M/WBE, PLEASE ALSO LIST THE 
NAME, CONTACT INFORMATION, AND DOLLAR AMOUNT OR PERCENTAGE OF WORK TO BE COMPLETED BY THE PRIME ON IBIS PROJECT. THE PRIME AFFIRMS THAT IT WILL 
MONITOR THE SBES LISTED TO ENSURE THE SBES PERFORM THE WORK WITH ITS OWN FORCES. 

(Check one or both Categories) 
M/WBE SBE DOLLAR AMOUNT OR PERCENTAGE OF WORK 

Name, Address and Phone Number Minority Business Small Business Black Hispanic Women Caucasian 

1. 
Sirdar Trucking 

t ·33.:,2 'll sr v( Nonrh - w~r Pa, t0 ~ch -
0 

e,1) 114 222 
2. 

Rapid Milling 
7.240 NuJ ZZ"d Sf. p. 

0 
'50 5301 

X 

1. 

All Paving 

1 ~oo ~- D 1.x,e 
D 0 

\nTe i41 · .Baca ilaro,i ( 'f54) lJ'Lt C..38t 
2. 

D D 
3. 

D D 
(Please use additional sheets, ifnecessary) 

Total 

o, 

TotalBidPrice: $ \4, BOQ b ZS Total SBE--M/WBE Participation Dollar Amount or Percentage of Work: ~ 2 1 Z Z 3, 1 0 I 
I hereby certify that the above information accurate to the best of my knowledge: ~ ~ :zf Jame Moretz - Vice President 

l ~--
Signature 1 me 

Other 
(Please Specify) 

~ 5'14,q~S 

'if--1, ZA e,, 3 SO 

~ 38q31G 

( ,s ¼) 

Note: I. The amount listed on this form for a subcontractor must be supported by price or percentage listed on the signed Schedule 2 or signed proposal in order to be counted toward goal attainment. 
2. Firms may be certified by Palm Beach County as an SBE and/or M/WBE. If firms are certified as both an SBE and M/WBE, please indicate the dollar amount or percentage under the appropriate category. 
J. M/WBE information is being collected for tracking purposes only. 

Revised 9/7/2011 
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OSBA SCHEDULE 2. 
LETTER OF INTENT TO PERFORM AS AN SBE-M/WBE SUBCONTRACTOR .. . . . . . .. . . . . . . . 

This document moit be tompleted by the SBE-M!WDE Subcontractor and sub1nltted with bid packet Specify· in deta._, 
the particular work items to be performed and the dollar amQIIDt and/Qr percen~ge for eaeh work 1~m. SBE-cl'edit will 
olily be given for Item, wbltb the SBE-MLWBE Subco~tr•ctQr ii $BE. ctrtllled to perfonn. F:aUure t~ properly complete· 
Sclieduli l may result Iii your S.BE participation not being :counted. 

PROJECTNUMBER: Palm8-h caumr:Projtcl No. llllt8116t . PROJECT NAME: ANNUAL MIWNC.tAN!> RESURFACING 

TO: RANGER:CONSTRUC"i'ION:1N1::iUSTRIES. INC. 

(N~ of P~eBiddet) 

Thp -q.n(l~igne(l i$ certified by Palm Beach County as a (check one or. more, as applicable): 

Small Business En~se / 
Black ___ Hispanic 

_·!./"'_·_ Minority~ Enterprise 
___ Women _ Caucasiart ___ Other (Please Specify) 

DateofPalm:Beach County Certification: _ _ __._M ......... a.L.Jv.__..::.8 .... ,.....,Z......:01~8;._.. ___________ _ 
/ 

The. undersigned is prepared to perform the following descn"bed work in connection with th:e above project (additional sheet$ may 
be u,sed llll nee~): · · 

Qty .JUJtlts 

1-.~3 3 " . 

UJilt,Prlte 

'$l5 

Total Prict/ 
Percenta~e 

$ 594 /1-t S 

at the followlng price orper~tage: _ _ ¢ ___ 5_ 9_~4__,_, °'.}........,_t_5 _ ____.,(..,.,,...,4 ,....
0""'/4~)'----:-,,----,------- --

(Subcot1tractor's .Quote) 

and will enter into a fonnal agreement for work with you conditioned upon your .execution of~ contract with-Palm-Beach County; 

If'.uncJerslgned intends to,uhcontract any portlon of this-Job :to a ~rtified SBE or a non-SBE nhcontractor, please Jlst the 
name of the subcontractor and the·amount below. 

I Piice.and/c,r Percentage - --- ---- ------- ~ -----::~:-----------
(N° 1u11 e of Subcontractor) 

The.Prime affirms that it willmonitorthe SBE'slisted to ensure the,:SBE,s perform the work with its own forces. The under,igned 
subcontraetor affinns that it hi$ the re$0utcesnecessaiy to. perform the WQrk li$ted without subcontracting to non-certified SBE or 
any Qlh~ certified Sl3E subcontractors exc~t llll noted above.. 

The VJJdersigned subcontractor. understands that the proVision·of this fonn to.Prime Bidder does not prevent ,Subcontractor from 
providing quotations to other bidders. 

,::a CONSfflVCIIPN·INDUSiflfES; INC, 

!AMIE W,Bftt r Y!CF PBFSIDFNt 
Pruit Name/fitle of Person Executing on Behalf of 

Prime Contractor 

Revised 10/11/20ti 

SBE-6 

°PrintNsme/fitle of Petson·Extcuting on Behalf of 
SBE/M/WBE Subcontractor 

Date: g'- ;l i ff' 

( 



Ll ... 
[J 

[l 

(] 

0 
[] 

[] 

[] 

[J 

fJ 
[J 
[J 

(] 

[l 

0 
[] 

(·1 
.. J 

n 

OSBA SCHEDULE 2 
LETTER OF INTENT TO PERFORM AS AN SBE-M/WBE SUBCONTRACTOR 

This document must be completed by the SBE-M/WBE Subcontractor and submitted with bid packet. Specify In detail, 
the particular work items to be performed and the dollar amount and/or percentage for each work item. SBE credit will 
only be given for Items which the SBE-M/WBE Subcontractor is SBE certified to perform. Failure to properly complete 
Schedule 2 may result In your SBE participation not being counted. 

PROJECT NUMBER: PalmBoao;hCoun!)' Prajo<1 No 2018051 PROJECT NAME: ANNUAL MILLING AND RESURFACING 

TO: RANGER CONSTRUCTION INDUSTRIES, INC, 

(Name of Prime Bidder) 

The undersigned is certified by-Palm Beach County as a (check one or more, as applicable): 

Small Business Enterprise X 

Black ___ Hispanic 
Minority Business Enterprise 
Women Caucasil!fl Other (Please Specify) 

Date of Palm Beach County Certification: December 13, 2016 

The undersigned is prepared to perform the following described work in connection with the above project (additional sheets may 
be used as necessary): 

Line Item/ 
Lot No. Item Description 

MIiiing MobMlzalion 

Paving Mobilization 

Clean-up Crew 

Water Truck Daily Rental 

Asphall lnstallalion 

Milling Daily Rate 

Qty,/Units Unit Price Total Price/ 
Pereentag_e 

1/EA 35 750.00 a 
1 / EA 6 -1-20~0.-00 _ ___ _ 

1/ DY 13S _1_800_._oo_____ , 

11 DY l }S _3_5o_.o_o_____ O 
1 /TN 1,0,000 _1a_.o---,--o - --- t I 8~oro 
1/DY l]S _37_50_.o_o____ ' ,54zso 

at the following price or percentage: _a._ss_e.o_o _ ____ $ ..... · _f_,,'--'2==-4---'-:'.8=-':-',3"'-=S_0_--,--=(:--8---:.Llc--3._!.:/-:;..,,,:c) _____ _ _ 
(Subcontractor's Quote:) 

and will enter into a fom1al agreement for woTk with you conditioned upon your execution ofa contract with Palm Beach County. 

(f undersigned Intends to subcontract any portion of this job to a certified SBE or a non-SBE subcontractor, please list the 
name of the subcontractor and the amount below. 

Price and/or P.ercentage _N_IA ________ / NIA 

(Name of Subcontractor) 

The Prime affinns that it will monitor the SBE's listed to ensure the SB E's perform the work with its own forces. The undersigned 
subcontractor affirms that it has the resources necessary to perform the work listed without subcontracting to non-certified SBE or 
any other certified SBE subcontractors except as noted above. 

The undersigned subcontractor understands that the provision of this form to Prime er does not prevent Subcontractor from 
providing quotations to other bidders. 

By: 

IAM1f: MOREIZ -vtCE PBESJDENT 
Print Namerfitle of Person Executing on Behalf of 

Prime Contractor 

Revised 10/11/2011 

SBE-6 

Subcontractor 

~ot-1\~u.l L \J\ovik~ .~-,icv~ \V\tnb~( 
Print Name/fitle of Person Executing on Behalf of 

SBE/M/WBE Subcontractor 

Date:: oe1031201e 
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OSBA SCHEDULE 2 
LETTER OF INTENT TO PERFORM AS AN SBE-M/WBE SUBCONTRACTOR 

This document must be completed by the SBE-MIWBE Subcontractor and submitted with bid packet. Specify in detail, 
the particular worlt items to be pe1·formed and the dollar amount and/or pe1·centage fo1• each work item. SBE credit will 
only be given for items which the SBE-MIWBE Subconti·actor is SBE certified to perform, Failure to properly complete 
Schedule 2 may 1·esult iu your SBE participation not being counted. 

PROJECT NUMBER: Palm Beach caumy Profect No. 2010051 PROJECT NAME: ANNUAL MILLING AND RESURFACING 

TO: ______________ _:.;R"-'AN'c'G'c'E"-'R'-"C'-=O'-'-NS:':'Tc:.:R:,:.UC::.;Tc:.:IO:;:.N:;.,IN,,.,D::.:U'°'S'-'-'TRc,,l=cES=IN:.=C::..... _____________ _ 

(Name of Piime Bidder) 

The undersigned is certified by Palm Beach County as a ( check one or more, as applicable): 

Small Business Entetprise X 
Black ____ Hispanic ---

Minotity Business Enterprise 
Women Caucasian ___ Other (Please Specify) 

Date of Palm Beach County Ce1tification: __ ::J:,_...,_.aL,A __ .,_\ :i_,,,_.,;;?O;a..=c...\.._8~--------------- -­

The undersigned is prepat·ed to perfo1m the following described work in connection with the above project (additional sheets may 
be used as necessary): 

Line Item/ 
Lot No. Item Desc1·iption 

1 M111 ex,~:n~ asi1,bv1r,cleonlf' 
Mphutt: · 10.s @Oanon 

Qty./Units 

ZCfS, 132-' 
-s.ooo 

UnitPl'ice 

j5 O.'i5/sy 
~ 20 IIN 

Total Pl'ice/ 
Percentage 

i ff,8;€J5 

at the ronowing price or percentage: __ ___J'P'--=-·3-'e::___o__. ....... ~:,._:,_f, __ (,__Z~ .S=-1-<-o/._ • .,..) __________ _ 
(Subcontracto!''s Quote) 

and will enter into a fo1mal agreement for work with you conditioned upon your execution of a contract with Palm Beach County. 

If undel'signed intends to subcontract any portion of this job to a certified SBE or a non-SBE subcontractor, please list the 
name of the subcontractm· and the amount below. 

Price and/or Percentage , A ~\ Q~"'L \ /\C.., --------- -----,,~----(N-,----am'----"e::...o-=f-=-s ::...ub,c.~~ .... tr""'a""'c""to-1.!.c·) ...._ _____ _ 

The Prime affinns that it will monitor the SBE's listed to ensure the SBE's pe1form the work with its own forces. The undersigned 
subcontractor affirms that it has the resources necessary to petform the work listed without subcontracting to non-ce1tified SBE or 
any other cettified SBE subcontractors except as noted above. 

The undersigned subcontractor understands that the provision of this form to Prime Bidder does not prevent Subcontractor from 
providing quotations to other bidders. 

!AMIE MORETZ - \/ICE PRESIOENT 
Print Name/Title of Person Executing on Behalf of 

Prime Contractor 

Revised I 0/11/2011 
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_J Small Business Assistance 

50 South Military Trail. Suite 202 

0 
West Palm Beach, FL 33415 

j (561) 616-6840 

Fax: (561) 616-6850 

[J www.pbcgov.com/osba 
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Palm Beach County 
Board of County 
Commissioners 

Melissa McKinlay, Mayor 

Mack Bernard, Vice Mayor 

Hal R. Valeche 

Paulette Burdick 

Dave Kerner 

Steven L. Abrams 

Mary Lou Berger 

Courtty Administrator 

Verdenia C. Baker 

rji "An Equal Opportunity 
l.J Affirmative Action Employer• 

D ~ printed on sustainable 
\'J¢' and recycled paper 

AUG 2 4 2018 

DATE: August 14, 2018 

TO: Holly B. Knight, P.E., Contracts Section Manager 

THROUGH: Tonya Davis Johnson, Direc 
Office of Small Business Assista c 

FROM: Angela D. Smith, Small Business Development Specialist 
Office of Small Business Assistance ~ 

SUBJECT: Compliance Review on Project No. 2018051 
Annual Milling & Resurfacing Contract 

The following is a Compliance Review of the 15% SBE goal established on the 
above-mentioned project, which opened August 7, 2018. SBE participation 
was calculated on the bid amounts listed on the Bid Tabulation sheets. 

Low Bidder: 

Phone: 
Bid Amount: 
Goal: 
Goal Achieved: 

SBE Participation: 
(SB) SIRDAR TRUCKING, INC. 

(SB) RAPID MILLING, LLC 
(SB) ALL PAVING, INC. 

2nd Low Bidder: 

Phone: 
Bid Amount: 
Goal: 
Goal Achieved: 

SBE Participation: 
(SB) RAPID MILLING, LLC 

Ranger Construction Industries, Inc. 
101 Sansbury's Way 
WestPa,lm Beach, FL 33411 
561-793-9400 
$14,800,625.00 
15% Overall 
15% 

$594,975.00 
$1,248,350.00 
$380,376.00 
$2,223,701.00 

Community Asphalt Corp. 
7795 Hooper Rd. 
West Palm Beach, FL 33411 
561-790-6467 
$15,047,633.25 
15% Overall 
15% 

$2,260,200.00 

4.01% 
8.43% 

2.56% 
15% 

15% 
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3rd Low Bidder: 

Phone: 
Bid Amount: 
Goal: 
Goal Achieved: 

SBE Participation: 
(MB)O.C. UNLIMITED, INC. 

(SB) RAPID MILLING, LLC 

EVALUATION: 

. Hardrives, Inc. 
2101 S. Congress Avenue 
Delray Beach, FL 3 3445 
561-278-0456 
$20,523,480.00 
15% 
15% 

$1,861,722.00 
$1,216,800.00 
$3,078,522.00 

9.071% 
5.928% 
14.999%1 

The low bidder, Ranger Construction Industries, Inc. has the greatest SBE 
participation for this project. 

1 OSBA does not round percentages; however, the total dollar amount for Hardrives, 
lnc.'s SBE participation totaled at 15%, therefore .the goal achieved is reflected from the 
total dollar amount. 



u 

n 
[l 

[: 

fl 

[J 

D 
D 
D 
[l 

0 
n 
L.l 

D 
n 

[ 1 

,, 

PROPOSAL FORM 

Ranger Construction Industries. Inc. 
(COMP ANY NAME) 

101 Sansbury's Way 
(COMPANY ADDRESS) 

West Palm Beach, Florida 
(COMPANY CITY & STATE) 

33411 
(COMPANY ZIP CODE) 

CONTACT NAME Jamie Moretz-Beatriz Ramirez 

PHONE NUMBER .....,(5~6~1),,_7~2~3-~2~40=0,__ _ _ _________ ____ _ _ 

FACSIMILE NUMBER ....._(5=6=1..,_) -'-'79'"""0'--"-3=3=2 __________ _____ _ 

EMAIL ADDRESS estimating@rangerconstruction.com beatriz.ramirez.@rangerconstruction.com elena.arango@rangerconstruction.com 

59-2098662 August 7, 2018 
FEDERAL TAX I.D. # DATE SUBMITTED 

FOR THE CONSTRUCTION OF: ANNUAL MILLING AND RESURFACING 
CONTRACT 
PALM BEACH COUNTY PROJECT NO. 2018051 

TO THE BOARD OF COUNTY COMMISSIONERS OF 
PALM BEACH COUNTY, FLORIDA: 

We, the undersigned, hereby declare that no person or persons, firm or corporation, other than the 
undersigned, are interested in this proposal as principals, and that this proposal is made without 
collusion with any person, firm, or corporation, and are not on the Scrutinized Companies List as 
stated on page SC-I, and we have carefully and to our full satisfaction examined the Contract 
Documents, and that we have made a full examination of the location of the proposed work and 
the source of supply of materials, and we hereby agree to furnish and pay for all necessary labor, 
equipment, materials and services, fully understanding that the quantities shown herein are 
approximate only and that we will fully complete all necessary work in accordance with the 
Contract Documents and the requirements under them of the Engineer, within the time limit 
specified in this proposal for the following unit prices, to wit: 

P-lB 
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'ANNUAL MILUNGANO:YRESUREACl/1/G .· 
' • . • ·• · . '• [ •. ; L ' .· ·, • ; .-~~ ; • • ,_' -f _ .. ' ' 

. ·.eo"·rf:l~~-~: _ · 

._ .. ·. . J, . : P/3.q:~k~~E(fT~ :20l~~d5,1,:,: 
ITEM DESCRIPTION 

Mill Existing Asphalt Pavement (1") 

Mill Existing Asphalt Pavement (1.5") 

ACSC Type S-I (0-200 Ton Orders) 

ACSC Type S-I (>200 Ton Orders) 

ACSC Type S-111 (0-200 Ton Orders) 

ACSC Type S-111 (> 200 Ton Orders) 

Superpave Asphaltic Concrete (SP-9.5 Traffic Level C) (0-200 Ton Orders) 

Superpave Asphaltic Concrete (SP-9.5 Traffic Level C) (200-800 Ton Orders) 

Superpave Asphaltic Concrete (SP-9.5 Traffic Level C) (> BOO Ton Orders) 

Superpave Asphaltic Concrete (SP-12.5 Traffic Level C) (0-200 Ton Orders) 

Superpave Asphaltic Concrete (SP-12.5 Traffic Level C) (> 200 Ton Orders) 

High Friction Surface Treatment 

Mill Existing Asphalt Pavement (1 ") 

Mill Existing Asphalt Pavement (1.5") 

ACSC Type S-I (0-200 Ton Orders) 

ACSC Type S-I (>200 Ton Orders) 

ACSC Type S-11I (0-200 Ton Orders) 

ACSC Type 5-111 (> 200 Ton Orders) 

Superpave Asphaltic Concrete (SP-9.5 Traffic Level C) (0-200 Ton Orders) 

Superpave Asphaltic Concrete (SP-9.5 Traffic Level C) (200-800 Ton Orders) 

Superpave Asphaltic Concrete (SP-9.5 Traffic Level C) (> 800 Ton Orders) 

Superpave Asphaltic Concrete (SP-12.5 Traffic Level C) (0-200 Ton Orders) 

Superpave Asphaltic Concrete (SP-12.5 Traffic Level C) (> 200 Ton Orders) 

High Friction Surface Treatment 

Off Duty Police Officer 

Portable Milling Machine 

Mill Existing Asphalt Pavement (<5,000 SY) 

Mill Existing Asphalt Pavement (1")- Residential Roadways 

Mm Existing Asphalt Pavement (1 .5") - Residential Roadways 

Superpave Asphaltic Concrete (SP-9.5 Traffic Level C) (0-500 Ton Orders) -
Residential Roadways 

Superpave Asphaltic Concrete (SP-9.5 Traffic Level C) (> 500 Ton Orders) -
Residential Roadways . 

Surcharge to deliver milllngs to Palm Beach County stockpile site using contractor 
vehicle 

Surcharge for Palm Beach County to pick up millings in County vehicles 

Manhole Adjustment 

Adjust Valve Boxes & Misc. Structures 

P-2B 

QTY UNITS 

600,000 SY 

30,000 SY 

400 TN 

5,000 TN 

1,000 TN 

5,000 TN 

1,000 TN 

3,000 TN 

50,000 TN 

400 TN 

800 TN 

5,000 SY 

100,000 SY 

1,000 SY 

500 TN 

20,000 TN 

500 TN 

500 TN 

500 TN 

500 TN 

500 TN 

500 TN 

1,000 TN 

2,000 SY 

200 HR 

250 HR 

50 1/2 Day 

200,000 SY 

25,000 SY 

5,000 TN 

10,000 TN 

10,000 CY 

10,000 CY 

500 EA 

500 EA 

UNIT PRICE AMOUNT 

$1.90 $1,140,000.00 

$2.00 $60,000.00 

$145.00 $58,000.00 

$100.00 $500,000.00 

$150.00 $150,000.00 

$111.00 $555,000.00 

$150.00 $150,000.00 

$111,00 $333,000.00 

$110.00 $5,500,000.00 

$145.00 $58,000.00 

$100.00 $80,000.00 

$55.00 $275,000.00 

$2.00 $200,000.00 

$5.90 $5,900.00 

$140.00 $70,000.00 

$104.00 $2,080,000.00 

$145.00 $72,500.00 

$113.00 $56,500.00 

$145.00 $72,500.00 

$113.00 $56,500.00 

$110.00 $55,000.00 

$140.00 $70,000.00 

$104.00 $104,000.00 

$55.00 $110,000.00 

$70.00 $14,000.00 

$230.00 $57,500.00 

$8,000.00 $400,000.00 

$2.00 $400,000.00 

$2.05 $51,250.00 

$131.00 $655,000.00 

$120.00 $1,200,000.00 

$2.00 $20,000.00 

$0.50 $5,000.00 

$180.00 $90,000.00 

$95.00 $47,500.00 
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36 

37 

38 

39 

ANNUAL'.MILli/NGAND''RESUBl=ACtNG . ' .... . · . .,, coJ;TRAcf' ,:, ... · ' . 
PBC'PR.OJECt##.' 2018~051 

ITEM DESCRIPTION QTY 

Box Out Shoulder {as per detail) 100 

Remove and Re-install Wheel Stops 275 

Bituminous Material {Prime Coat) 100 

Premium for work within Railroad rights-of-way {see footnote) 20 

UNITS UNIT PRICE AMOUNT 

HR $140.00 $14,000.00 

EA $43.00 $11,825.00 

Gal $6,50 $650.00 

EA $1,100.00 $22,000.00 

·.rofAt'.:erh 1.··· ·,-.,·,. .. s1411!0.~;~~~:M 

THE COUNTY DOES NOT GUARANTEE THE ACCURACY OF THE FORMULAS AND EXTENSIONS USED IN THIS SPREADSHEET. 

THE ITEMS AND QUANTITIES ABOVE, SHALL GOVERN OVER THE PLANS. 

PAY ITEM FOOTNOTES IN CONSTRUCTION PLANS SHALL ALSO BE INCLUDED IN ITEM UNIT PRICE. 

PAY ITEM FOOTNOTES: 

All costs for Maintenance ofTraffic (MOT) shall be considered incidental to, and shall be included in, unit prices for the pay items. The only exceptions to this shall be the Off Duty 
Police Officer required per specification and standards or as directed by Palm Beach County and the premium for MOT within a railroad right-of-way which shall be Included in the 
"Premium for work within Railroad rights-of-way" item. 

Milling Existing Asphalt Pavement Items per square yard are based on the Indicated depth of milling. In the event that other milling depths are required, the contract price for Mill 

Existing Asphalt Pavement will be adjusted In (1/2") increments. 

Portable Milling Machine, per hour, includes portable milling machine, all labor for actual milling and clean-up and satisfactory disposal of milled material. Payment shall be based 
upon actual hours for milling and clean-up. Disposal of milled material shall be considered incidental to per hour rate for Portable Milling Machine. 

Manhole Adjustment, each, may be accomplished using precast rings or other methods acceptable to the County. 

Remove and Re-Install Wheel Stops, each, includes all labor, equipment and materials required for removal of wheel stops and re-bar or other methods of attachment, stockpiling and 

protecting wheel stops and accessories and re-installation of wheel stops by an acceptable attachment method.· Furnishing and installing replacement wheel stops and/or attachment 
devices which have been damaged during removal or storage shall be incidental to the pay item. 

Palm Beach County reserves the right to acquire millings at their discretion. Delivery options include, transport of millings using Palm Beach County vehicles and/or Contractor 

supplied vehicles (surcharge to be applied). 

Sun:harge for delivery of millings will include all labor, equipment and materials required to deliver milllngs to the Palm Beach County stockpile site on Benoist Farms Road. 

Premium for work within Railroad rights-of-way shall include all additional costs required to work within the railway right-of-way. This shall include, but not be limited to permitting, 

maintenance of traffic, railroad protective liability insurance policies, and other permit requirements. 

P-3B 
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PROJECT NO. 2018051 TOTAL BID I!! 
$1~ 1 800,l,ZS 

IN FIGURES 

The undersigned acknowledges that Addenda I thru 2 have been received and that 
related costs are reflected in the submitted bid. The undersigned further agrees to perform all 
necessary force account work, as provided for in the General Provisions, and to execute the 
Contract and return to the County along with a Contract Bond and Certificate of Insurance within 
fourteen (1 4) working days after the date of the "Letter oflntent to Award" and to begin work with 
an adequate work force and equipment within fourteen (1 4) calendar days from the date set forth 
in the "Notice to Proceed" and to fully complete all necessary work under the same. 

The purpose of this contract is to obtain an additional contractor to accomplish the required tasks. 
Consequently, this contract will not be awarded to an organization which is already under contract 
with the County to perform this work, unless that contract is due to expire within the next six (6) 
months. · 

THE TIMELY COMPLETION OF THIS ROADWAY PROJECT IS CRITICAL TO THE 
HEAL TH, SAFETY AND WELFARE OF THE TRAVELING PUBLIC. It is the desire of Palm 
Beach County to expedite the construction and opening to traffic of the project. The Contractor 
shall be required to work such hours, weekends and/or holidays to meet the required contract 
schedules. 

The contractor shall complete in full all necessary work under this contract in accordance with the 
Special Provisions. It is further agreed that should the contractor fail to complete all necessary 
work under this contract within the above referenced time; then, due to the criticalness of the timely 
completion of this project, liquidated damages for failure to meet these provisions shall be in 
accordance with Section 8-10.2 of the Standard Specifications. 

The undersigned further agrees to furnish a sufficient and satisfactory bond, on the form herein 
provided, in accordance with Section 3-5.l of the General Provisions. 

The undersigned further agrees to bear the full cost of maintaining all work until the final 
acceptance, as provided in the Contract Documents. 

Accompanying this Proposal is a Proposal Guaranty made payable to Palm Beach County, a 
Political Subdivision of the State of Florida, in the sum of 5% of amount bid which is to be forfeited 
as liquidated damage if, in case this Proposal is accepted, the undersigned should fail to execute 
the attached Contract under the conditions of this proposal; otherwise, said guaranty is to be 
returned to the undersigned upon the delivery of a satisfactory bond. 

Company Name: Ranger Construction Industries, Inc. Authorized Officer: Jamie Moretz 

Address: 101 Sansbmy'sWay Signature: ~ ... ,~ 

W«t P,Jm Be,oh, Fl33411 "{~l: ~:; w 
~· r5" f /;.J 1:..,_ ft°~ j~ • \\ r . 

·; t3· i -.) t, l'~\i~-., 

P-4B ":~:-~h_~.}-,,t.:·t~}~~ :\~:'.·::::-:(? 
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CONTRACTOR CERTIFICATION 

PALM BEACH COUNTY 

ENGINEERING AND PUBLIC WORKS DEPARTMENT 

NPDES GENERAL PERMIT FOR STORM WATER DISCHARGES 

FROM 

ROADWAY CONSTRUCTION SITES 

ANNUAL MILLING AND RESURFACING CONTRACT 

PALM BEACH COUNTY PROJECT NO. 2018051 

"I certify under penalty of law that I understand the terms and conditions of the general National 
Pollutant Discharge Elimination System (NPDES) permit that authorizes the storm water 
discharges associated with industrial activity from the construction site identified as part of this 
certification." 

Name of Contracting Firm: Ranger Construction Indttstries, Inc. 

1 
~ ~ --By: ___ -c::;:___ ____ < ________ ----"'-'Ja ... ro ......... ie...,M.,_.._,..o...,re ... tz~ Date: August 7. 2018 

Name and Title: Jamie Moretz - Vice President 

Address or P.O. Box: _,l'-"O'-""l_.,S""a"'n""'sb"'u""'ry-J-"-'s_,WCL!e!;.ay,__ __________ ___ ____ _ 

West Palm Beach 
City 

Florida 
State 

3341 1 
Zip Code 

Telephone: __ ____,,_(=56"--'l..,,_) _____ ___._7_,_,93.._-..... 94....,0,....0.__ _________ ___ ----,--,,; 
Area Code Number 

P-5B 
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PALM BEACH COUNTY LOCAL PREFERENCE ORDINANCE 

In accordance with the Palm Beach County Local Preference Ordinance, a preference will be given 
to (1) bidders having a permanent place of business in Palm Beach County; (2) bidders having a 
permanent place of business in the Glades that are able to provide the goods or services within the 
Glades. 

1. Local Preference means that if the lowest responsive, responsible bidder is a non-local 
business, then all bids received from responsive, responsible local bidders are decreased by 
5%. The original bid amount is not changed; the 5% decrease is calculated only for the 
purposes of determining local preference. 

2. Glades Local Preference means that if the lowest responsive, responsible bidder is a non­
Glades business, then all bids received from responsive, responsible Glades bidders are 
decreased by 5%. The original bid amount is not changed; the 5% decrease is calculated only 
for the purposes of determining local preference. A bidder who is a local business but not a 
Glades business and who utilizes Glades subcontractor(s) for a minimum of 15% of the total 
bid price, may receive a local preference of three (3) percent, solely for the purpose of 
determining bid award. If the Local business utilizes Glades subcontractor(s) for a minimum 
of 30% of the total bid price, he may receive a local preference of four ( 4) percent for the 
purposes of ranking bidders. 

To receive either a Local Preference or a Glades Local Preference, a bidder must have a permanent 
place of business in existence prior to the County's issuance of this Invitation for Bid. A Business 
Tax Receipt issued by the Palm Beach County Tax Collector is required, unless specifically 
exempted by law, and will be used to verify the bidders' permanent place of business. A permanent 
place of business means that the bidder's headquarters is located in Palm Beach County or in the 
Glades, as applicable; or the bidder has a permanent office or other site in Palm Beach County or 
in the Glades, as applicable; where the bidder will produce a substantial portion of the goods or 
services to be purchased. The bidder must submit the attached Certification of Business Location 
at the time of bid submission. Failure to submit this information will cause the bidder to not receive 
a local preference. Palm Beach County may require a bidder to provide additional information for 
clarification purposes at any time prior to the award of the contract. 

In procurements where price is the only factor for selection, the above provisions shall not be 
applied where the application would result in an award which exceeds the otherwise lowest, 
responsive bidder by one hundred thousand dollars ($100,000). 

The local bidder may not receive more than one preference. The Glades Local Preference 
prevails over the Local Preference and the SBE Preference prevails over both the Local and 
Glades Local Preferences. 

LP-1 
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CERTIFICATION OF BUSINESS LOCATION 

In accordance with the Palm Beach County Local Preference Ordinance, as amended, a preference will be given 
to: (1) those bidders having a permanent place of business in Palm Beach County (County); and (2) those bidders 
having a permanent place of business in the Glades providing goods or services to be utilized in the Glades. To 
receive a local preference, an interested bidder must have a permanent place of business in the County or in the 
Glades, as applicable. prior to the County's issuance of an invitation for bid. A Business Tax Receipt issued by 
the Palm Beach County Tax Collector is required, unless specifically exempted by law, and will be used to verify 
the bidders' permanent place of business. The bidder must submit this Certification of Business Location at the 
time of bid submission. This Certification of Business Location is the sole determinant of local preference 
eligibility. Errors in the completion of this Certification or failure to submit this completed Certification will 
cause the bidder to not receive a local preference. Please note that in order to receive a local preference, the 
name and address on the Business Tax Receipt must be the same name and address that is included in the bid or 
proposal submitted by the bidder to the County. 

1) Bidder is a: 

x Local Business (A local business has a permanent place of business in Palm Beach County**) 

(Please indicate): 
x Headquarters located in Palm Beach County. 

Permanent office or other site located in Palm Beach County from which a vendor will 
produce a substantial portion of the goods or services to be purchased. 

Glades Business (a Glades business has a permanent place of business in the Glades**) 

(Please indicate): 
Headquarters located in the Glades. 
Permanent office or other site located in the Glades from which a vendor will produce a 
substantial portion of the goods or services to be purchased. 

Regional Business (A regional business is one that has a permanent place of business in Martin, 
Broward, or Miami Dade County.) 

** A post office box or location at a postal service center is not acceptable. 

2) The attached copy of the bidder's Palm Beach County Business Tax Receipt verifies the bidder's permanent 
place of business. 

THIS CERTIFICATION is submitted by 

Vice President , of _ ___ .;..;...;;...c.....;.....;..;;.~..::.c..c-'----

(Title/Position) 

Jamie Moretz 
(Name of Individual) 

Ranger Construction Industries, Inc. 
(Firm Name of Bidder/Proposer) 

who hereby certifies that the information stated above is true and correct, and that the bidder has a permanent 
place of business in Palm Beach County. Further it is hereby acknowledged that any misrepresentation by the 
bidder on this Certification will be considered an unethical business practice and be grounds for sanctions against 

future County business ~th ~e b~idder. 

~~- _ August0?,2018 
Signature Date 

•.,; i ·; ~ ' .~ 

,·~·> t. \. <· \_ 
•, 1,._. :_ , .~ 

. . ,i .... 
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PALM BEACH COUNTY 
LIVING WAGE ORDINANCE 

(PBC Ordinance No. 2003-004, as amended by PBC Ordinance No. 2004-002) (a.k.a., Palm Beach 
County Living Wage Ordinance, hereinafter Ordinance) 

Implementation 
This information shall serve to notify the Contractor of the Ordinance's implementation 
requirements as referenc~d in Section 4 of the Ordinance, as stated below and on the L W pages of 
this specification. A copy of the Ordinance is available for pickup at the Engineering & Public 
Works Department (Roadway Production Division). 

The costs for implementing these requirements shall be incidental to the cost of the project. 

Procurement Specifications 
The Ordinance states that the living wage requirement shall be included in the procurement 
specifications for all county construction contracts that have a total contract value exceeding 
$100,000, and that is not subject to the Davis-Bacon Act or any related act or acts, as amended, 
that require the payment of Davis-Bacon Act wage rates. 

The Ordinance also requires that the prospective non-county employer agree to produce, upon the 
request of the Construction Coordination Division, or as otherwise provided by the County 
Administrator through countywide policy, all documents and payroll records required under this 
Ordinance. 

Maintenance of Payroll Records 
Each non-county employer shall maintain payroll records and basic records relating thereto for 
each employee, and shall preserve them for a period of three (3) years. The records shall contain: 

(1) Each employee's name and address; 
(2) Each employee's job title and classification; 
(3) The number of hours worked each day by each employee; 
( 4) The gross wages and deductions made for each employee; and 
(5) Annual wages paid to each employee. 

Reporting Payroll 
Every six (6) months the non-county employer shall certify and file with the Construction 
Coordination Division if the non-county employer is a general contractor, or with the general 
contractor if the non-county employer is a subcontractor, certification that all non-county 
employees who worked on each construction contract during the preceding six ( 6) month period 
were paid the living wage in compliance with this Ordinance. Upon the County's request, the non­
county employer shall produce for inspection and copying the payroll records for any or all of its 
employees for the prior three (3) year period. 

LW-1 
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LIVING WAGE CERTIFICATION 

Project: Annual Milling and Resurfacing Contract, Palm Beach County Project No. 2018051 

Contractor Name: Ranger Construction Industries, Inc. 

Contact Person: Jamie Moretz I Beatriz Ramirez 

Contractor Address: 101 Sansbury's Way, West Palm Beach, Fl 33411 

Contractor Phone: (61 } 793-9400 

Amount of Contract: :¥ 14 , 800, bZS 

Please include the following with the bid submission: 

1. Brief description of the service provided under the construction contract. 

2. A statement of wage levels for prospective non-county employees. 

3. A commitment to pay each non-county employee the living wage, as adjusted, in accordance 
with the Palm Beach County Living Wage Ordinance. According to Section 3(B)(2), of the 
Palm Beach County Living Wage ,Ordinance, the living wage must be adjusted annually for 
inflation, and this adjustment must take effect each October 1st. (See Palm Beach County Code 
Section 2-149(b)(2).) 

The living wage for October 1, 2017, through September 30, 2018, is $12.05/hour. 

The contractor/ subcontractor( s) shall post a copy of the following Notice to Employees (L W-3) at 
the work site in a prominent place where it can easily be seen by the employees, or provide a copy 
with the employee's first paycheck and at least every six (6) months thereafter. 

The undersigned hereby certifies that the above and attached information is true and correct. 

IN WITNESS THEREOF, the undersigned has set his hand and affixed the Corporate Seal this 
07 day of August 20 18 

c-2~-
(Authorize~urn) 

(Corporate Seal) 

(Print Name and 'Title) '.' ;'/> 
. ,:. ·" ·--. 

LW-2 
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Notice and Posting 
Non-county employers shall post a copy of the following statement at the work site in a prominent 
place where it can easily be seen by the employees: "NOTICE TO EMPLOYEES: If you are 
employed to provide certain services to Palm Beach County, your employer may be required by 
Palm Beach County law to pay you at least $11.93 per hour. If you are not paid this hourly rate, 
contact your supervisor or a lawyer." The following statement shall be printed in English, Spanish, 
and Creole, and shall be printed with black lettering on letter-size, white paper using a Times New 
Roman 14-point font, Courier New 14-point font, or Arial 14-point font. Posting requirement will 
not be required if the non-county employer attaches a copy of the following statement to the 
employee's .first paycheck, and to subsequent paychecks at least every six (6) months thereafter. 
Non-county employers shall supply a copy of the following statement to any employee upon 
request within a reasonable time. Non-county employers shall forward a copy of the requirements 
of this ordinance to any person or business submitting a bid for a subcontract on any contract 
covered by this ordinance. 

This notice is provided pursuant to the Palm Beach County Living Wage Ordinance, Section 
3 (E), (as amended through January 2004), and reflects the adjusted living wage effective 
October 1, 2017, through September 30, 2018. 

NOTICE TO EMPLOYEES (ENGLISID 
If you are employed to provide -certain services to Palm Beach County, your employer may 
be required by Palm Beach County law to pay you at least $12.05 per hour. If you are not 
paid this hourly rate, contact your supervisor or Palm Beach County. 

NOTIFICACION A PATRONES {ESPANOL) 
Si usted tiene un empleo por el cual provee ciertos servicios al Condado de Palm Beach, el 
Condado de Palm Beach puede requerir de su patron que le pague a usted por lo menos 
$12.05 por hora. Si a usted no se le paga esta cantidad por hora, p6ngase en contacto con su 
supervisor o el Condado de Palm Beach. 

A VI POU ENPLWAYE-YO (CREOLE) 
Si ke ou enplwaye pou bay kek ~evis pou Komin-n Palm Beach-Ia, Dapre la Lwa, Bos 
travay-la sipoze peye-w o mwen $12.05 pa le. Si yo pa peye-w vale sa-a, se pou-w kontak.t.e 
sipevize-w la o byen Komin-n Palm Beach-la. 

~Si~;~:-:.:, ~. 
'· ! I I ' ' ' ·:/:it'~\ ·. ·, ·t:'·.~ 

Jamie Moretz - Vice President ) 

(Print Name and Title) 

LW-3 
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CERTIFICATION OF COMPLIANCE WITH 
THE LMNG WAGE ORDINANCE 

The Ordinance states: "Every six (6) months the non-county employer shall certify and file with 
the Construction Coordination Division if the non-county employer is a general contractor, or with 
the general contractor if the non-county employer is a subcontractor, certification that all non­
county employees who worked on each construction contract during the preceding six (6) month 
period were paid the living wage in compliance with this Ordinance. Upon the County's request, 
the non-county employer shall produce for inspection and copying the payroll records for any or 
all of its employees for the prior three (3) year period." 

The County now further requires that the Contractor submit this certification statement with each 
pay application, including the final, on company letterhead. 

The undersigned authorized person hereby certifies that the above requirements are adhered to and 
that payroll records are being maintained in accordance with the requirements of L W -1 
"Maintenance of Payroll Records". 

August 07, 2018 
Date 

Ranger Construction Industries, Inc. 
Company Name (Print) 

Jamie Moretz - Vice President 
Authorized Officer: Name/Title (Print) 

~tM* Signature 
1 . ' 

LW-4 
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Ranger 
,01n111t,1;1efion 

August 07, 2018 

Omelia A. Fernandez. PE, Director 
Board of County Commissiqners of Palm Beach County 
Office of Palm Beach County Engineering & Public Works 
Roadway Production Division 
2300 North Jog Road 
West Palm Beach, FL 33411-2745 

Re: ANNUAL MILLING AND RESURFACING CONTRACT 

PROJECT NUMBER: 2018051 

Dear Mr. Fernandez: 

Scope of services for the above referenced project consist of all work necessary to do ANNUAL MILLING AND 

RESURFACING CONTRACT. The work includes: Milling and Paving, and other work as directed by the Engineer. 

Ranger Construction Industries, Inc. (RCI) acknowledges that the Living Wage Ordinance is in effect and, in the 

event RCI is awarded this contract, is committed to follow the procedures as outlined in the contract documents 

on pages LW-1 through LW-4. 

Since~~ 

Jamie Moretz 
Vice president 

c· J. 
, .. } j; t . · •. 
--~{l 
' 'C¢:. File 

101 Sansbury's Way, West Palm Beach, FL 33411, Phone (561) 793-9400, Fax (561) 790-4332 
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SCRUTINIZED COMPANIES 

The undersigned authorized person hereby has read and certifies that the above is adhered to. 

August 7. 2018 
Date 

Ranger Construction Industries, Inc. 
Company Name (Print) 

Jamie Moretz - Vice President 
Authorized Officer: Name/Title (Print) 

,Gd~ Signature\ 

SC-lB 
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BID BOND 

STATE OF FLORIDA ) 

) ss. 

COUNTY OF PALM BEACH ) 

KNOW ALL MEN BY THESE PRESENTS: That we, 

Ranger Construction Industries, Inc~. ____________ _ hereinafter called 

"Principal"), and Travelers Casualty and Surety Company of America as Surety (hereinafter 

called "Surety") are held and firmly bound unto Palm Beach County, a Political Subdivision of the 

State of Florida, (hereinafter called "County") in the amount of Five (5%) percent of bid, lawful 

money of, the United States of America, for the payment of which sum will and truly to be made, 

we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, 

firmly by these presents; 

WHEREAS, the "Principal" contemplates submitting or has submitted a bid to the Board 

of County Commissioners, Palm Beach County, Florida, for furnishing and paying for all 

necessary labor materials, equipment, machinery, tools, apparatus, services, all state Workers' 

Compensation and unemployment compensation taxes incurred in the performance of the 

Contract, means of transportation for and complete Construction of: 

ANNUAL MllJ.JNGtAND RESURFACING CONTRACT, PROJECT NO. 2018051, in the 

County of Palm Beach, State of Florida; and 

WHEREAS, it was a condition precedent to the submission of said bid that a cashier's 

check or bid bond in the amount of five percent (5%) of the total bid be submitted with said bid as 

a guaranteF that the bidder would, if given a letter of Intent to Award the Contract, enter into a 

written contract with the County, arid furnish a Public Construction Bond in an amount equal to 

one hundred per cent (100%} of the total contract, within fourteen (14) consecutive working days 

after written notice having been given of the Intent to Award Contract. 

BB-1 
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NOW, THEREFORE, THE CONDITIONS OF THIS OBLIGATION ARE SUCH, that, if 

the bid of the "Principal" herein be accepted and said "Principal", within fourteen (1 4) consecutive 

working days after the date of the "Letter of Intent to Award", the letter being written notice of 

such acceptance, enter into a written contract with Palm Beach County, a Political Subdivision of 

the State of Florida, and furnish a Certificat~ of Insurance, and a Public Construction Bond in the 

form included in the Bid Documents and in an amount equal to One Hundred Per Cent (100%) of 

the total contract amount satisfactory, to Palm Beach County, a Political Subdivision of the State 

of Florida, then this obligation shall be void, otherwise the sum herein stated shall be due and 

payable to the "County", and the "Surety" herein agrees to pay said sum immediately upon demand 

of said "County", in good and lawful money of the United States of America, as liquidated 

damages for failure thereof said "Principal". 

n..i- WITNESS WHEREOF, the said Ranger Construction Industries, Inc. as "Principal" herein, has 

caused these presents to be signed in its name, by its Vice President , and attested by its SecretarwTreasurer 
Travelers Casualty and Surety 

under its corporate seal, and the said Company of America , as "Surety" herein, has caused these 

presents to be signed in its name, by its -'-'Att=o=rn=eJ_y-_,_,_,ln'-'--F-=ac=t _ ______ _ , under its corpon1te 

seal, this 7th day of _ _ A_u_..g_us_t _____________ , A.D., 20_1_8_. 
! .• :.. 

ATTEST: 

Jl,W1~ 
O.t ~Vla.11) 

(Print Name) 

('.red, T I i2ece, va 1o1e~ ~t;l')CCjBl 
(Title) 

~ f?a,AJ 
(Signature) 

-1-&(jJ0~ 
(Print N arne) 

(Title) 

BB-2 

By: 

By: 

'_(.:, 

i : ·: 
.\ it.:_ 

Ranger Construction Industries, lnb: .· 
(Seal) 

(Principal) 

f,,., 
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CERTIFICATE OF RESOLUTION 

The undersigned hereby certifies that the following are true and correct statements: 

1. That the undersigned is the Secretary /insert title/ of Ranger Construction Industries, lnC.finsert 
business name} a Cnrporatinn {insert business organization. i.e. corporation. LLC, LLPJ, organized 
and existing in good standing under the laws of the State of Florida ("Firm"), and that the following 
Resolutions are true and correct Resolutions adopted by the Board of Directors {insert form of management) of 
the Firm on the 11 day of Jul>' , 20 18 in accordance with the laws of the State of 

Florida (where Firm is organized) of the Firm, and 
Articles of Incorporation (governing documents) of the Firm. 

RESOLVED, that the Firm shall enter into that certain Agreement between Palm Beach County, a political 
subdivision of the State of Florida, and the Firm, a copy of which is attached hereto, and be it 

FURTHER RESOLVED, that Jamie More~ the Vice President of the Firm, is hereby authorized and instructed 
to execute such Agreement and such other instruments as may be necessary and appropriate for the Firm to fulfill its 
obligations under the Agreement. 

2. That the foregoing Resolutions have not been modified, amended, rescinded, revoked or otherwise 
changed and remain in full force and effect as of the date hereof. 

3. That the Firm is in good standing under the laws of the State of Florida or its state of formation, as 
provided above, and has qualified, iflegally required, to do business in the State of Florida and has the full power and 
authority to enter into such Agreement. 

IN WITNESS WHEREOF, the undersigned has set his/her hand and affixed the Seal of the Firm the _?_day 

[
·- o -·· ::::,., -:(FIRM:'S SEAL) 

( >., (\:: ~.'' I• i-.,, : ' 

',fY' ~, Douglas Browning- Secretary 

l . .J 

[J 
(

· 1 
I 
I 
I 

.....; 

[] 
fl 
\ ___ / 

(Print Signatory's Name and Title) 

SWORN TO AND SUBSCRIBED before me this ...JI!.__ day of August • 20.1.!L by the 
Secretary of the aforesaid Firm. who is (circle one:) personally known to me OR who produced 
Personally Known as identification and who did X take an oath. 

~ 
(Notary 's Signature) 

IRvfl Jo 8~ 
:} (Print Notary's Name) 

CC-1 
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ANNUAL CONTRACT 

STA TE OF FLORIDA ) 

) ss. R 2 0 1 B 15 3 3 
COUNTY OF PALM BEACH ) 

. . OCT 1 6 20ll b b This Contract, made this __ day of ______ _, A.O. 20_, y and etween PALM 
BEACH COUNTY, a Political Subdivision of the State of Florida, (hereinafter "County"), and 
RANGER CONSTRUCTION INDUSTRIES, INC., Florida, and its heirs, executors, 
administrators and assigns, (hereinafter "Contractor"): 

WITNESSETH: The Contractor agrees with the County, for the consideration herein mentioned 
at its own proper cost and expense to do all the work and furnish all necessary labor, materials, 
equipment, machinery, tools, apparatus, services, state Worker's Compensation and 
unemployment compensation taxes incurred in the performance of the Contract, for the: 

ANNUAL MILLING AND RESURFACING CONTRACT 

IN THE AMOUNTS specified in work orders which may be issued by the County. The County 
is not required to issue any work orders hereunder. The total value of work orders issued under 
this Contract shall not exceed Sixteen Million Dollars ($16,000,000.00), except as may be 
increased according to Section 9-11 of the Contract Specifications. 

The Contractor further agrees for the consideration herein mentioned to commence the work with 
adequate forces and equipment within five (5) working days of the work order being issued for a 
specific project. After commencement of the work, the work order shall be properly dispatched 
toward completion, to the satisfaction of the Engineer, and shall be fully complete within the time 
limit specified in the work order. Should the time limit for completion of the work order exceed 
the expiration date of the contract, the work order work will continue to completion and the 
Contractor shall ensure that Bonding and Insurance coverage do not expire until all work orders 
issued prior to the expiration of this Contract are complete and accepted. It is understood and 
agreed that the time limit for completion of said work is the essence of the Contract. If Contractor 
fails to complete the work within the time limit, it is agreed that for such calendar day that any 
work provided for in these Contract Documents remain incomplete after the time limit has expired, 
including any official extension of the time limit, the sum per day given in the contained schedules 
shall be deducted from monies due the Contractor, not as a penalty, but as liquidated damages and 
added expense for supervision; 

The Contractor shall take into account all contingent work which has to be done by other parties 
arising from any cause whatsoever, and shall not plead its want of knowledge of such contingent 
work as an excuse for delay in a Contractor's work, or for its non-performance. 

C-1 
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ANNUAL CONTRACT 

IN WITNESS WHEREOF, the Parties have caused this Annual Milling and Resurfacing Contract 
to be executed and sealed the day and year first written above. 

AITEST: 

SHARON R. BOCK, 
Clerk & Comptroller 

(witness signature) 

R 2 0 1 8 15 3 3 OCT 1 6 2018 
PALM BEACH COUNTY, FLORIDA, a 
Political Subdivision of the 
State of Florida 

BOARD OF COUNTY COMMISSIONERS 

(¼~~ 
Melissa McKinlay, Mayor'<:::)-

~ ()"4::, 
APPROVED AS TO ~ 

AND CONDITIONS 

Ranger Construction Industries, Inc. 

(Corporate Name) 

8f::7..\TP.il f_ l.l M 11l-t3't a r L.. 0 ~ l b fr ~orporation 
(w"tness name printed) (insert state of incorporation) 

By: ~ l-v(-
--.,.L-----"'-..=..,.,.-=-~:---'-"'-+---1-___,._.._._ --------,-:-----,------ -

(signature) 

(witness name printed) 

Its 

C-2 

James Moretz 
Vice President 

(print signatory's name) 

(print title) 

(date) 

(Corporate Seal) 
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PUBLIC CONSTRUCTION BOND 

BOND NUMBER: 106929261 ----'-'--'----'--- ---- --------'-----
BOND AMOUNT: ___:::_$2:..::5~0=0=00=·=00"---- --------------

CONTRACT AMOUNT: $16,000,000 ____:,,.....,.,,..:._____:: __________________ _ 

CONTRACTOR'S NAME: Ranger Construction Industries, Inc. 

CONTRACTOR'S ADDRESS: 101 Sansbu1y's Way 
-='wc-=e.::..s-=-t-=P=al.---:-m----"'--=B'-ea::...c-.:,.h;....:, -:±p=-1 ----,3=-'=3:-:4=1=1~~-------- ---

CONTRACTOR'S PHONE: 561 -793-9400 - ------------- ------

SURETY COMP ANY: Travelers C:asualty an~ S.urety Compar1y of Americc!_ ___ _ 

SURETY ADDRES~: __ O_n_e_T_o_w_e_r _S_._q_ua_r_e"-, S_P_B ___________ ~_...........;.. 
Hartford;-CT 06.18-3 

SURETY PHONE: 800-242-8734 - --------------------- -
OWNER'S NAME: -P_a_Jm_ B_ea_c_h_C_ou_n_. t,,_y ______________ _ _ 

OWNER'S ADDRESS: 2300 North Jog Road, Suite 3W-33 
West PalmBea.ch,FL''334lF2745 

OWNER'S PHONE: 561-684:4150 ----"-_.;.a-"'--=--------------~--..;..----_,_,_ _ __ 

PROJECT NO.: 2018051 ----------------- ----
DESCRIPTION O_F WORK; Pavement Milling and Resurfacing 

PROJECT LOCATION: Count.vwide ''"-"-'---- ------------ ----

LEGAL DESCRIPTION: No legal descri,ption is available. The best descri J#on av_ailable is 
as indicated on the Project Location above. · 

PCB-1 
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PUBLIC CONSTRUCTION BOND 

This Bond is issued in favor of the County conditioned on the full and faithful performance of the Contract. 

KNOW ALL MEN BY THESE PRESENTS: that Contractor and Surety, are held and firmly bound unto: 

Palm Beach County Board of Countv Commissioners 
301 N. Olive Avenue 
WestPahn Beach. Florida 33401 

As Obligee, herein called County, for the use and benefit of claimant as herein below defined, in the amount 
of: 

$-'--_2_s_o_,o_o_o._o_o _ _ ________ -,-...,,__.....,.. 

for the · payment whereof Principal and Surety bind themselves, their heirs, personal representatives, 
executors, administrators, successors and assigns,jointly and severally, firmly by these presents. 

WHEREAS, Principal has by written agreement dated .... ______ , 20 __ , entered into a contract 
with the County for: 

Project Name: 
Project No.: 
Project Description: 
Project Location: 

Annual Milling and Resurfacing Contract 
2018051 
See Page PCB-1 
See Page PCB-1 

in accordance with Design Criteria Drawings and Specifications prepared by; 

Name of Engineering/Architectural Firm: 
Location of Firm: 
Phone: 
Fax: 

TBD 
TBD 
TBD 
TBD 

which contract is by reference made a part hereof in its entirety, and is hereinafter referred to as the Contract. 

THE CONDD1ON OF '11-IIS BOND is that if Principal: 

l. Performs the contract dated _____ between Principal and County for the construction of the 
project as described above, the contract being made part of this bond by reference, at the times and in 
the manner prescribed in the contract; and 

2. Promptly makes payments to all claimants, as defined in Section 255.05, Florida Statutes, supplying 
Principal with labor, materials, or supplies, used directly or indirectly by Principal in the prosecution of 
the work provided for in the contract; and 

PCB-2 
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PUBLIC CONSTRUCTION BOND 

3. Pays County all losses, damages (including liquidated damages), expenses, costs, and attorney's fees, 
including appellate proceedings, that County sustains because of a default by Principal under the 
contract; and 

4. Perfonns the guarantee of all work and materials furnished under the contract for the time specified in 
the contract, then this bond is void; otherwise it remains in full force. 

5. Any changes in or under the contract documents and compliance or noncompliance with any formalities 
connected with the contract or the changes does not affect Surety'_s obligation under this bond and Surety 
waives notice of such changes. 

6. The amount of this bond shall be reduced by and to the extent of any payment or payments made in 
good faith hereunder, inclusive of the payment by Surety of construction liens which may be filed of 
record against said improvement, whether or not claim for the amount of such lien be presented under 
and against the bond. 

7. Principal and Surety expressly acknowle9ge that any and all provisions relating to consequential, delay 
and liquidated damages contained in the contract are expressly covered by and made a part of this 
Performance, Labor and Material Payment Bond. Principal and Surety acknowledge that any such 
provisions lie within their obligations and within the policy coverages and limitations of this instrument. 

8. Section 255.05, Florida Statutes, as amended, together with all notice and time provisions contained 
therein, is incorporated herein, by reference, in its entirety. Any action instituted by a claimant under 
this bond for payment must be in accordance with the notice and time limitation provisions in Section 
255.05(2), Florida Statutes. This instrument regardless of its form, shall be construed and deemed a 
statutory bond issued in accordance with Section 255.05, Florida Statutes. 

9. Any action brought under this instrument shall be brought in the state court of competent jurisdiction in 
Palm Beach County and not elsewhere. 

ATTEST: 

~i ' 
(_fw'"t~ 
b¥)/:-s .Btt7~'4 ; '§ -

tName) 

;S"e'= /Trs:a ~·a1et 
(Title) 

(PnntName) 

Witness to Surety ?t?c (TretJt5t{{'f( 
(Title) 

PCB-3 

By: 

By: 

Ranger Construction Industries, Inc. 
(Seal) 

(Principal) 

Attorney-In-Fact and FL Resident Agent 

(Surety) 
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PUBLIC CONSTRUCTION BOND 

PROJECT NO.: 2018051 

DESCRIPTION OF WORK: Ann~ Milling and Resurfacjng Contract 

PROJECT LOCATION; 

SURETY COMPANY: 

SURETY ADDRESS: 

SURETY PHONE: 

BOND NUMBER: 

BOND AMOUNT: 

CONTRACT AMOUNT: 

Countywide 

Travelers Casualty and Surety Company of America 

One Tower Square, SPB 

Hartford CT 06183 

800-242-8734 

106929261 

$250,000.00 

$16;000,000 

As the Surety Company for Ranger Construction Industries, Inc. W«t have executed the 
cap~oned bond.. Because the contract date is unknown, we have left the bond(s) undated. As a duly 
authorfaed Attorney-in-Fact for the Surety, . Travelers Casualty and Surety Company of America . , pennission 
is hereby granted to Palm Beach County to fill in the contract date on the bond(s) and power of attorney 
when that date is known. Also, the "signed and sealed" date on the bond(s) should be completed. 

PCB-4 
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Septeml:>er 18, 2018 

GEORGE H. FRIEDLANDER COMPANY 
Bonds & Insurance 

1566 Kanawha Blvd., East 25311 
PO Box 2466, Charleston, WV 25329 
Telephone: 304/357-4520 * Fax: 304/345-8724 

Palm Beach County Engineering & Public Works Department 
Roadway Production Division 
2300 N. Jog Road 
West Palm Beach, FL 33411 

Attn: Geraldine Lazzarino-Kelly 

Re: Ranger Construction Industries, Inc. 
Bond Number: 106929261 
Public Construction Bond 

Dear Ms. Lazzarino-Kelly, 

447 Montreal Ave., Melbourne, FL 32935 
PO Box 10356, Melbourne, FL 32936 
Telephone: 321/254-8477 * Fax 321/988-0209 

As the Surety Company for Ranger Construction Industries, Inc. we have executed the captioned bond. Since the 

contract date is unknown, we have left the bonds undated. As a duly authorized Attorney-In-Fact for the 

Surety, Travelers Casualty and Surety Company of America, permission is hereby granted to fill in the contract 

date on the bonds and power of attorney when the date is known. Also, the "signed and sealed" date on the 
bonds should completed. 
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TRAVELERSJ 
Travelers Casualty and Surety Company of America 
Travelers Casualty and Surety Company 
St. Paul Fire and Marine Insurance Company 

POWER OF ATTORNEY 
KNOW ALL MEN BY THESE PRESENTS: That Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. 
Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecticut (herein collectively called the 
"Companies"), and that the Companies do hereby make, constitute and appoint William Phelps of Melbourne, Florida their true and lawful 
Attorney-in-Fact tosign, execute, seal and acknowledge any and all bonds,recognizances, conditional undertakings and other writings obligatory in the 
nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and 
executing or guaranteeing bo_nds and undertakings required or 
permitted in any actions or proceedings allowed by law. 

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed, and their corporate seals to be hereto affixed, this 3rd day of February, 
2017. 

State of Connecticut 
By: 

City of Hartford ss. Robert L. Raney, Sefiror Vice President 

On this the 3rd day of February, 2017, before me personally appeared Robert L. Raney, who acknowledged himself to be the Senior Vice President of 
Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, and 
that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of the corporations 
by himself as a duly authorized officer. 

In Witness Whereof, I hereunto set my hand and official seal. 

My Commission expires the 30th day of June, 2021 A 
~ 

Marfe C. Tetreault, Notary Public 

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of Travelers Casualty and 
Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, which resolutions are now in 
full force and effect, reading as follows: 

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any 
Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and 
Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with 
the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a 
bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke 
the power given him or her; and it is 

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice 
President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation 
is in writing and a copy thereof is filed in the office of the Secretary; and it is 

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional 
undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior 
Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant 
Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by 
one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one or more 
Company officers pursuant to a written delegation of authority; and it is 

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice 
President, any Assistant Vice President. any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power 
of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only 
of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing 
such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile 
signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached. 

I, Kevin E. Hughes, the undersigned, Assistant Secretary of Travelers Casualty and Surety Company of America, Travelers Casualty and Surety 
Company, and St. Paul Fire and Marine Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of the Power of 
Attorney executed by said Companies, which remains in full force and effect. 

Dated this day of 

t Kevin E. Hughes,AssltantSecretary 

To verify the authenticity oF this Power oF Attorney, please call us at 1-B00-421-3880. 
Please refer to the above-named Attorney-in-Fact and the details oF the bond to which the power is attached. 
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Travelers casualty and Surety Company of Amerjca 
Travelers casualty and Surety Company 
St. Paul Fire and Marine Insurance Company 

POWER OF ATTORNEY 
KNOW ALL MEN BY THESE PRESENTS: That Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. 
Paul Fire and Marine Insurance Company are corporations duly organized under the_ laws of the State of Connecticut (herein collectively called the 
"Companies"), and that the Companies do hereby make, constitute and appoint WIiiiam Phelps of Melbourne, Florida their true and lawful 
Attorney-in-Fact tosign, execute, seal and acknowledge any and all bonds,recognlzances, conditional undertakings and other writings obligatory 'in the 
nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the perfonnance of contracts and 
executing or guaranteeing bonds and undertakings required or 
permitted in any actions or proceedings allowed by law. 

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed, and their corporate seals to be hereto affixed, this 3rd day of February, 
2017. 

State of Connecticut 

City of Hartford ss. 
By: .~ Robert L. Rane/ SeorVicePresident 

On this the 3rd day of February, 2017, before me personally appeared Robert L. Raney, who acknowledged himself to be the Senior Vice President of 
Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, and 
that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of the corporations 
by himself as a duly authorized officer. · 

In Witness Whereof, I hereunto set my hand and official seal. 

My Commission expires the 3oth day of June, 2021 

• ~ C. Tetreault, Notary Public 

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of Travelers Casualty and 
Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, which resolutions are now in 
full force and effect, reading as follows: 

RESOLVED, that the Chainnan, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any 
Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and 
Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with 
the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a 
bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time _may remove any such appointee and revoke 
the power given him or her; and it is 

FURTHEf( RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice 
President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation 
is in writing and a co_py thereof is filed in the office of the Secretary; and it is 

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature. of a bond, recognizance, or conditional 
undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior 
Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant 
Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by 
one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one or more 
Company officers pursuant to a written delegation of authority; and it is 

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice 
President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power 
of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only 
of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing 
such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile 
signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached. 

t·Kevin E. Hughes, Assistant Secretary 

: ' . ~ 
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OSBA SC:tn:DULE ~ 
SBE-M/WBE ACTIVITY FORM 

PROJECT#: SBE-M/WBE ACTIVl1YFOR MONTH ENDING: __________ _ 
PROJECT NAME: 
PRIME CONI'RAc=ro=R----=N:=-A;:-::ME:-=-: ------------------------------- ---------

PROJECT SUPERVISOR: --------------------------- --------- ------

Schedule 3 Is used to show the monthly payment activity for work. performed by each SBE-M/WBE Subcontractor on the project, and In conformity with the SOF, 
M/WBE's subndtted on Schedule 2 .. It also shows approved change orders as they impact the SBE-M/WBE Snbcontracti,rs. Schedule 3 Is to be submitted by the Prime 
with each payment requesfto Palm Beach County. lit .the SBE-M/WBE Subcontracting Information section,Hst ~e. na1De(s) of each· SBE-M/WBE Subcontractor on the 
project, and the total contracted amount for ~ach SBE-M/WBE Subcontractor ~n the project. As the project pr~~s, please co111plete eac;'1 column uniter the SBE­
M/WBESubcontractlng Information section accorillngly. In the SBE-M/WBE Category, please check the appropriate category that represents each· SBF,MfWBE 
Subcontractor. 

SBE-M/WBE SUBCON1RACTING INFORMATION SBE-M/WBE Categ~~ (check all applicable) 

SBE-M/WBE 
Revised SBE, 

Amount Dnwri 
Amount Drawn Amo"'1tPald to Minority s~u Name of SB&- Approved MIWBE ·rorSBE- Date for SBE- Actoal Staning Other 

M/WBE Total Contract !Or SBE-_M/WBE Bonn .. , Biuhl.., Black Hbpanlc Women Cou..,slan (Please 
Amount 

Change Orders Contract 
~ub. This Perloc 

MIWBE Sob. to MIWBE Date (,/) (sf') Subcontractor Amount . Date Subcontractor Specify) 

, .. 

' 

I hereby certify that the above information Is true to the best of my knowledge 
(Signature and Title) 

Return to: Palm Beach County Additional Sheets May Be Used As Necessary 

NOTE: Firms may be certified as an SBE and/or an M/WBE. If firms are certified as both an SBE and M/WBE, t~e dollar amount will not be counted twice. 

Revised 9n/2011 

PC-1 



SCHEDULE 4 - SBE-M/WBE PAYMENT CERTIFICATION 

The Prime Contractor is to submit Schedule 4 with its Monthly Payment Request to Palm Beach County to reflect 
actual payments made to the SBE-M/WBE Subcontractor unless it has made a payment to the SBE-M/WBE 
Subcontractor. The SBE-M/WBE Subcontractor is not to complete and sign this fo_rm unless it has received a payment 

. from the Prime Contractor. A separate Schedule 4 is required for each SBE0 M/WBE Subcontractor payment. 

This is to certify that received --- ----- ----------------,---,--- - ----(SB E or M/WBE Subcontractor Name) 

(Monthly) or (Final) payment of$ I I I I I I 
On I I I I I I I I 

MM DD yyyy (Prime Contractor Name) 

For labor and/or materials used on I ----...,......--,-----------------=~c--,------,------
(P ro j e ct Name) (Work Order) 

DEPT.: ..... I_~~-~' PROJECT NO.: .... I _~~~~---~~---~~--'--~--' 

PRlME CONTRACTOR VENDOR CODE: .... I _ _..____.'----'---'----'-----'--_,____._____,_ _ _,___.,____, 
SBE OR M/WBE SUBCONTRACTOR VENDOR CODE: 

If the SBE Subcontractor intends to disburse any funds associated with this payment to any non-SBE Subcontractor 
for labor provided on this project, please provide the following information: 

Non-SBE Subcontractor Name: Amount to be paid: ---------- - - ------ --

By: ---------------
(Signature of Subcontractor 

STATE OF FLORIDA 
COUNTY OF 

(Print Name and Title of Person 
Executing on Behalf of Subcontractor) 

Sworn to and subscribed before me this _ ___ day of ___________ __ , 20 ___ _ 

By: ---------------

Notary Public, State of Florida 

Print, Type or Stamp Commissioned Name ofNotary 

Personally Known __ or Produced Identification __ Type of Identification ___ ___ ___ _ _ 

Rev. 2 Last Updated: 12/6/2010 

PC-2 
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CERTIFICATE OF LIABILITY INSURANCE I DATE (MM/DD/YYYY) 

~ 9/21/2018 
THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES 
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED 
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER. 

IMPORTANT: If the certiflcate holder Is an ADDITIONAL INSURED, the pollcy(les) must have ADDITIONAL INSUR1:D provisions or be endorsed. 
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on 
this certificate does not confer rights to the certificate holder In lieu of such endorsement(s). 

PRODUCER ~X,l~~cT Kristen LaPlante 
George H. Friedlander Company 
1566 Kanawha Blvd. E. fAH$N~~ ~ .. ,. 321-254-8477 I FAX rA/C Nol: 321-988-0209 
Charleston VIN 25311 !fo1:~ss- krlstenlaplante@friedlandercompany.com 

INSURE RISI AFFORDING COVERAGE NAIC# 
INSURER A : Travelers Indemnity Co 25658 

INSURED RANG001 INSURER e : Charter Oak Fire Insurance 25615 
Ranger Construction 

INSURER c : Travelers Property & Casualtv 25674 Industries, Inc. 
PO Box 15065 INSURER D : Travelers Insurance 25674 
West Palm Beach FL 33416-5065 INSURERE: 

INSURERF: 

COVERAGES CERTIFICATE NUMBER: 376058497 REVISION NUMBER· 
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. 

't'M TYPE OF INSURANCE R ,,!;~}J%~1 /OLICYEXP ,.,c.n l w.,n POLICY NUMBER MMIDD/YYYYI LIMITS 
B X COMMERCIAL GENERAL LIABILITY y C0-6807B217-18 4/1/2018 -411/2019 EACH OCCURRENCE $1,000,000 
~ D CLAIMS-MADE 0 OCCUR PREWs'EJ ~E';'~,;'~ncel $500,000 
X Conlrecluel Lieb MED EXP (Any one person) $10,000 

~ 
PERSONAL & ADV INJURY $1,000,000 

GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $2,000,000 R POLICY [Kl ffc?r OLoc PRODUCTS-COMP/OPAGG $2,000,000 
OTHER: $ 

A AUTOMOBILE LIABILITY CAP-5807B186-IND-18 ,4/1/2018 4/1/2019 fOMBINED SINGLE LIMIT $1,000,000 Ea accidenO 
~ 

X ANY AUTO BODILY INJURY (Per person) $ 
~ 

OWNED - SCHEDULED BODILY INJURY (Per accident) $ ,__ AUTOS ONLY ,_ AUTOS 
X HIRED X NON-OWNED f;,~?~~~8AMAGE $ ,__ AUTOS ONLY I-- AUTOS ONLY 

$ 
C X UMBRELLA LIAB -H OCCUR y CUP-6807B198-18 4/1/2018 ,4/1/2019 EACH OCCURRENCE $5,000,000 I--

EXCESSLIAB CLAIMS-MADE AGGREGATE $5,000,000 
OED J X I RETENTION$ 1n ""n $ 

D WORKERS COMPENSATION UB-63398-488-18 -411/2018 -4/1/2019 X I ~f:TUTE I I OlH-
AND EMPLOYERS' LIABILITY ER 

Y/N 
ANYPROPRIETOR/PARTNER/EXECUTIYE 

~ N/A E.L. EACH ACCIDENT $1,000,000 
OFFICER/MEMBER EXCLUDED? 
(Mandatory In NH) E.L. DISEASE • EA EMPLOYEE $1,000,000 
If ~s, describe under 

E.L. DISEASE • POLICY LIMIT $1,000 000 D SCRJPTION OF OPERATIONS below 

DESCRIPTION OF OPERATIONS / LOCATIONS I VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached If more space Is required) 
Per Project Aggregate applies when required by written contract. 

Palm Beach County Board of County Commissioners, A Political Subdivision of the State of Florida, its officers, employees and agents are endorsed as an 
Additional Insured on Commercial General Uablllty, Automobile Liability and Umbrella Llabllity with respect to workferformed for them by the Named Insured 
as the specified project. Should a7a.otthe above described policies ~e C!lncelle_d b~fore the expiration date_thereo ,_the issuing insurer will n:iail 30 days written 
notice to the certificate holder, but allure to do so shall Impose no obhgat,on or hablhty of any kind upon the insurer, its agents or representatives. 
Project: Annual Milling & Resurfacing Contract; Contract No. 2018051; RCI No. 3000924 

CERTIFICATE HOLDER 

Palm Beach CountyBoard of County Commissioners 
C/0 Insurance Tracking Services, Inc. (ITS) 
PO Box 20270 
Long Beach CA 90801 

CANCELLATION 

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE 
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN 
ACCORDANCE WITH THE POLICY PROVISIONS. 

f J ACORD 25 (2016/03) 

© 1988-2015 ACORD CORPORATION. All rights reserved. 
The ACORD name and logo are registered marks of ACORD 
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PROJECT: 

PROJECT NO.: 

RELEASE AND CONCURRENCE OF 
FINAL PAYMENT AMOUNT 

THIS IS TO CERTIFY THAT, ON BEHALF OF 

I HA VE REVIEWED THE FINAL FIGURES PRESENTED BY THE COUNTY ON THIS 

CONTRACT, HA VE VERIFIED AND HEREBY CONCUR WITH THE ACCOUNTING AND 

AMOUNTS PRESENTLY STATED AS DUE, AND BY SIGNING HEREOF, AND UPON 

RECEIPT OF PAYMENT IN THE AMOUNT OF $ 
------- ------'----

DO HEREBY RELEASE THE COUNTY FROM ANY FURTHER CLAIMS OF PAYMENT 

FOR WORK. DONE, WHETHER OR NOT THE ABOVE-STATED AMOUNT MAY LATER 

BE DISCOVERED OR DETERMINED INCORRECT. 

CONTRACTOR: 

BY: 

DATE: - - ------ - -------------- --

CONST-1 



PROJECT: 

PROJECT NO.: 

SMALL BUSINESS ENTERPRISE (SBE) 
FINAL PARTICIPATION FORM 

, The Contractor's proposed Small Business Enterprise (SBE) goal for this 
project was _______ %. 

The Contractor achieved a Small Business Enterprise (SBE) participation of 
% at the end of this project. -------

CONTRACTOR: 

BY: 

DATE: --------------------------
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PALM BEACH COUNTY BOARD OF COUNTY COMMISSIONERS 
ENGINEERING & PUBU:C WORKS DEPARTMENT 

P. 0. BOX 21229, WEST PALM BEACH, FL 33416-1229 

REQUEST: REQUESTING DIVISION: INFORMATION: 
WORK ORDER NO. __ _ ROAD & BRIDGE 

TRAFFIC 
DATE -~- -----
REQUESTOR _____ _ NEW AUTHORIZATION 

CHANGE ORDER NO. 
SUPPLEMENTALNQ. __ 
OTIIER: ______ _ 

ROADWAY PRODUCTION 
CONSTRUCTION COOR. 
STREETSCAPE 

COMMISSION DISTRICT NO: ____ _ 
RESOLUTION NO: =R~ - --
PBC PO NUMBER: ________ _ 

PROJECTLOCAUON/LIMITS: _________ _ ____ ____,--,,------:--:=---------- - -
PROJECTNUMBER: · _____ _ ____ _ BVJ)GETLINE ITEM: ________ _ _ _ 

CONTRACT NO: ~-------- --- CONTRACT DATE: _ __________ _ 

CONT~CTOR/CONSULTANT/VENDOR: _ _ _ ______ _____ VENDOR# ______ _ 
CONTACT: _________ _ _ _ _ _ CONTACT PHONE NUMBER: _______ _ 

Det~ 

The total amount of this request, per the attached documentatjon, is not to exceed-$' _ __________ _ 

The Small Business Enterprise (SBE) goal for this contract is ___ %. The estimated SBE participation for this request is __ %. The 
cumulative SBE participation to date for this Contract including this request is __ %. 

Palni Beach County Engineering and Public Works Contact: 

Name 

CONTRACTOR/CONSULTANT/VENDOR 
APPROVALS 

Title 

Please indicate your receipt of this Work Order by signing and 
returning a duplicate copy. 

Signature Date 

Title 
Please sign below and submit with invoice at the completion 
of the project. Project completed in compliance with Contract 
and Project Specifications. 

Signature Date 

Title 

PALM BEACH COUNTY'APPROVALS 
BOARD APPROVAL? ___ Date:. __ _ 

Division Approval 
Budget Approval 

Telephone Number 

Date 
Date 

Deputy County Engineer Date 
Contract Review Committee (when required) Date 

CONST-3 



FORM OF GUARANTEE 

BOND NO. ------ - ---
GUARANTEE FOR (Contractor and Surety Name) ---- ------------------

We the undersigned hereby guarantee that the -----'-----------------------
___ __________ (Project), Project Number _ _________ _ _, Palm Beach 
County, Florida, which we have constructed and bonded, has been done in accordance with the plans and specifications; 
that the work constructed will fulfill the requirements of the guaranties included in the Contract Documents. We agree 
to repair or replace any or all of our work, together with any work of others which may be damaged in so doing, that 
may prove to be defective in the workmanship or materials within the warranty period of one year from the date of Final 
Completion of all . the above named work by the County of Palm Beach, State of Florida, without any expense 
whatsoever to said County of Pahri Beach, ordinary wear and tear and unusual abuse or neglect excepted by the County. 
When correction work is started, it shall be carried through to completion. 

In the even of our failure to acknowledger notice, and commence corrections of defective work within five (5) calendar 
days after bein:g notified in writing by the Board of County Commissioners, Palm Beach County, Florida, we, 
collectively or separately, do hereby authorize Palm Beach County to proceed to have said defects repaired and made 
good at our expense and we will honor and pay the costs and charges therefore upon demand. 

County and (contractor, engineer, architect as applicable) agree that the provisions of Florida Statute Chapter 558 shall 
not apply to this contract. 

Dated ---------------
(notice of completion filing date) 

SEAL AND NOTARIAL ACKNOWLEDGEMENT OF SURETY 

(Seal) 
(Contractor) 

By: ________________ _ 

(Signature) (Printed Name and Title) 

(Seal) 
(Surety) 

By: _ _______________ _ 
(Signature) (Printed Name and Title) 
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[l CONSENT OF SURETY FOR FINAL PAYMENT 

[J BOND NUMBER: ------------------------- ----- -
[ l PROJECTNAME: _ ________________________ _ 

PROJECT LOCATION: __________ ________ ________ _ 

LJ PROJECT NUMBER: _ _______ _ _ CONTRACT NUMBER: - ---------

0 CONTRACT AMOUNT:$ _______ _ CONTRACT-PATE: -----------
ENGINEER: ______ _________________ ________ _ 

0 In accordance with the pro~sions of the above named Contract between the County and the Contractor, the following 
named Surety: · 

[] --- --------------------- - ----------
0 On the PUBLIC CONSTRUCTION BOND of the following named Contractor: 

0 Hereby approves of final payn;ient by County to the Contractor, and further agrees that said final ~ayment to the 
Contractor shall not relieve the Surety Company named herein of any of its obligations to the Palm Beach County, as [1 set forth in said Surety Company's bond: 

0 IN WITNESS WHEREOF; the Surety Company has hereunto set its hand and seal this ___ _____ -day of 

0 
_ _ ___ ,20 __ 

n (Attest) Witness Signature 

[J ___ (_W_i_tn_e-ss_ P_nn_·_t_ed_ N_am- e) _______ _ 

0 
[l 

[ 1 
_ 1 

(Seal) 

CONST-5 

(Name of Surety Company) 

(Signature of Surety's Authorized Representative) 

(Printed Name and Title) 



FINAL WAIVER AND RELEASE OF CLAIM 

KNOW ALL BY THESE PRESENTS, that the undersigned, to induce the final payment in the sum of $ 

- -------~- and other valuable considerations and benefits to the undersigned accruing does upon receipt 

of payment waive, release and quit claim all claims or demands of every kind whatsoever against the project, commonly 

known as "Project", and Palm Beach County, Florida, on account of work and - -------------

labor performed, and/or materials furnished in connection with the above described Project, or any part thereof 

It being understood that this is a Final Waiver and Release of Claim, and the undersigned warrants that no 

assignment of said claim, nor the right to perfect a claim against any real estate by virtue of the accrual of said payment, 

has or will be made, and the undersigned has the right to execute this Final Waiver and Release, and that all laborers 

employed by the undersigned in connection with the Project, to the extent of the payment herein referred to, have been 

fully-paid and all materials, supplies and personalty are free and clear of conditional bill of sale and/or retain title 

contracts. 

IN WITNESS WHEREOF, I have hereunto set my and seal and I hereby acknowledge that the foregoing 

statements are true and correct this ___ day of _____ ~ 20 

WITNESS: CONTRACTOR 

Signature Company Name 

BY 

Print Name Signature 

Print Name 

Title 

The foregoing instrument was acknowledged before me this ___ day of ______ _ ,20 _ by 

________ who is (circle one) personally known to me or who has produced ______ __ _ as 

identification and who did (did not) take an oath. 

NOTARY PUBLIC IN AND FOR THE COUNTY OF 

______ ., STATE OF ____ _ 
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Flotida Depa1t,nent Df '.l}~ompo.rio.fi11n 

'R1CKSCOTT 
.OO'f.Km'\OR 

-6Di S1t··,v.anrn.'I: ::!I~ 
tm1ahBSS\m, ft. .:arz~;d'j@($J 

1UIJ1GER CONSTRUCTION INDO"STR]ES, ·me. 
ro l SANSBiJRY' s WAY 
WEST PALM 'BSACH 'FL 33411 

May 25, 20!1.7 

*REVI&ED'* 
iffE: ·C.mTIIF:ICM'E ·Or QOALU"ICA'l'IO.."I 

mear S.ir/Madam: 

~)).'(~~~: 
~1Sfitlm.1J.\im" 

'Tl!le :Department 01: Transportation has qualified your compa:niY .idr tihe 61:ype of woik 
,indicated ~eJ1ow. Onless ,your company is noti-fied ·othend.s~, this ·Certiifica-te of 
Qu·alificatfon will expire 6/30/2018, However, tbe new ~l'.ictalion ld:s dire 4/31J./~~a .. 

1r::! -.eeo~bn~ wi:.th s. 337. l:4 ·ci;) IE'. s, your next -applift'tiioa !#t ~ ..'ti.l:ed. ¥i thi:n '(it) 
'GOnths of tihe ,em:S.i.Irg date df :the ~Ucant' s ·e.ud.it.¥4 annual ~ic1ail ttt.e.tQ!ll4Dts .• 

.r"f fi9U: c:0Djip2bj{' s -~ ~a.~ h1LJ been J:QV,:i,s•d., l'Oiz 'CU llt'G!C!esS ·:U: it>}' ~o~ ::i!nto 
ttme ,(;:ont.ra!f!toc' ~Ui~t:S:on 9Uc.1.tj.on -Syst• via the 'lf&:,J/1)~~~ 

~M-l/.flo,ti5!! ,-~t :S:t\iita.,'.~;l ~us~llMtft$U9rP.~@J:AA:!!1/ 

Cna11 1.offeii in, 4el.eat "V.i.eli11 £0'1: til:te most reaently ·apP:i:ov~ le!glliaft:ion, -e.ncl then 
click the "lilanag~" and "9l..ppll1$tiOJ1 Summaey" ~. 

FOOT APpP.O,V,ZD W/JP!I'. CLUSES: 
DE$1S ~10~ (!l..'<IERGENCY), :IJMI~, 'FENCUIG, FLEl;.'I.Bt'E '.F-AvmG.~ ~G, GRASS.ING., 
SEE:DING .AND ·SODmNG, ~UARDRAitL, £OT :PLANT-MIXED BlTOM. Cocras"!'S~ .~mATE 'SR'I'OOES, 
llm!OR fl~PGE:S, .PORTLjUID CEMe!IT CONCRETE ROADWAY PAVING, .ROA'D\W QSNlltG, SIDE~, 
eNm:~GROOND OT.ILITY ,AND RIP~-

:lQ'll 1DaY · 11-pply "tor a Revise!=I Cerluiqr,te o·f Quali'ficat.:i.on at aey tae :prii.o-r to the 
e:qi;Ltat-ion date of thle cesrd.':fica:te according to SeC'~ion 1~~ZiZ,'fl:9B:•1S}:, l:-lo't!da 
i~'tri!!'t;~t:lve Code · (i\A .• C.}, by_ aoce$jl.i,ng your 11108'.t ·z:ece;n:tlL.f !J!P.PJ!CV.ad ~p1~~·.i;o~ ·as 
s~lllw.n above and ·choosing n:r;ip&te" ins·.te:ad ~f "View."' :U ce,t.t.fufil.-tjildtm ·.in ·addit'i:dn'al 
cl:atael1! ~ Watt ia cl.e:si:rea, document.ation is needaci ·to s'.how ~t, ~ ·.l:!(il¢W~!i ha,,s ddne 
stt,s:h -'WQ',tik w:i:tb your .own .forees and equipment o·r 'tbat ~er.dle-ll~ '.fta:s s&'ed wi't'.h 
i!llo'f):ie;i: ~arrt.ractor and tha:-t yoo. have the n.ecesHrJ" equ.,;'pmsrf :&'t ~t:li additio:nal class 
!lf wo.rk r.eque.step. 

All :p:cequald.£ied contracto.r.s ·;p:e xeq\'ll.red by Seation l4-?2.,Ql0~(:3h 'F.,;p.;c., to aetbit:y 
~w wo-rk untlerway monthly .in o,rde.r to adju-at ma,xilmm b!d&g Cqp"ac:!i.ty to avai'1abl:e • 
'bidding ccrpac.i:ty. You can f:tnd the link to thls xepo.rt at the ~e~'te ·shown iib:ove, 

S~i;na~~~ly~,. 
_. • • I .. , . ' 

Alan w _ y, - · ·ager 
C¢'nt;:c;a ct-s <f..~sl:.ratiiCJn 'OOfli~e 

,».,;: cj 



__J L__, ,____, 

RICK SCOTT, GOVERNOR HANZACHE ' JONAT 
M SECRETARY d ES!oridap,r 

STATE OF FLORIDA 
DEPARTMENT OF BUSINE.~FESSIONAL REGULATION 

THE GENE 

PROVl~~A•-¥ 

Alway_s verify licenses online at MyFloridalicense.com 

Do not alter this document in any form. 

This. is your license. It is unlawful for anyone other than the licensee to use this document. 

'----' ~ ~ L-.., ._________, L__i L.,__ I 
'---- .___, L_., .________, 
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DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION 

CONSTRUCTION INDUSTRY LICENSING BOARD 
2601 BLAIR STONE ROAD 

(850) 487~1395 

D 
0 

TALLAHASSEE FL 32399-0783 

SL.A.DE, JAME$ MICHAEL 
P.ANGER CONSTRUCTION INDUSTRIES INC 
149 SCARBOROUGH TER 
WELLINGTON FL3M14 

0 
Congratulatlonsl With this license you become one of the nearly 
one'mllllon FliJndians lie!:lhsed by the DspartmeiltQf Busine.ss and 

J Profe$slorial Regutation. 0l}r pl'.Ofessionals and businesses range 
frot:n architects to yacht brcike05, from.boxers. to barbeque 
restaurants, and they keep Florida's economy strong. · 

D Every d~y w~ work to improve th~ way we do bt1slness in order 
to serv:a you better. For lnfOnnatiOi1.at,out oursen,1ces, please 
loj;J OJ:itO,WWW.mYf,lorltUill<:9Jise.c:om. The~e Y.OUCSnfind more 

0 
lnforn,~tion about ourdhriS1ons ·aodtmuegulations that impact 
yo1.1, subscribe to department newsletters and laam more about 

- · theDepai:trTieilfs initiatives. 

Our mission atthe Department Is: License Efficiently; Regulate 

0, Fairly. We tonstantly strtve tp ·serve you· better $0 ·th~ yi;>u can 
serve your ciJ$torTiers, Thank you for doing business in Florida, 

-' and congratullaijons on your new llcensEil 

0 

• . STATE O.F FLORIDA 
\ n!I) DEPARTh,11;Nr QF. BUSINESS ANO 
. 'ti""' : PROFESSI.QNA.l:~REGULATION . 

CUC056779 .. ;: ··,. \Jisue'b.:.)•OB/{)7/2016 

CERT UNDER9j~.Y~P:~:~pAV'CNTR 
SLADE; JAMES•oolGHAE~ ·· . . , ·. . ,.:. • 

RANGER CON~,,t9:;!~t1-m,--f ~;~TRIES• 1Nc 

~· 1.1 ·, _·; ·1·\. 
.····. 

IS CERTIFIED under the provisions of Ch.489 FS. 
1:xpn11on c1e1e :· ~ 31, 201e L1608070003057 

[J DETACH HERE 

RICK SCOTT, GOVERNOR ~.EN LAWSON, SECRETARY 

STATE OF i=LORIDA [l _, DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION 
CONSTRUCTION INDUSTRY LICENSING BOARD . 

[l r·AiU+iiM:M!i, 
.1 _ CUC056779 _ 

The UNDERGROUND UTILITY & l=XCAVATION co·. 

(
7 Named below 1$ CE:RtlFIED .. . 
• , Under.the .provisions of Chapter 489 FS~ 
.J Expirationdate: AUG31,201a 

(
l 

__j 
SLADE, JAMES fvllCHAEL ., . ,,;.:,<,'. 
RANGER CONSTRUCTIQNJNDUSTRIES tNC 
149 SCARB.0ROUGH Ti;R ::.:;:~ ·}< , 

WELLINGTON f'-- !33414 

,".'··., .. 

[l 

0 
ISSUED: 08/07/2015 DISPLAY AS REQUIRED BY LAW SEQ# L1608070003057 



. 'ANNE M. GANNON 
C0f4STl1UTl0NAL TAX COLLECTOR 

Stral11g P11l,n Bead1 County 

Serving you. 
'TYPE OF BUSINESS 

P.O. Box 3353, West Palm Beach, FL 33402'3353 
www.pbetax.com Tel: (561) 355-2284 

"*LOCATED AT .. 

101 SANSBURY'S·WAY 
Wl:ST PALM BEACH, Fl 33411-
0000 

CERTIFICA~ ti RECEIPT l/ll)ATI: PAID AMT PAID BILL• 

23-0051 GEN~L CONTRACTOR . KRACUNAS MICHA!l. 8 CGC0311154 011,829842 • 07131/17 $99.0!) &10190297 
I ' . 

This document Is vaffd only when receipted by the Tax CoUector's Office. 
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RANGER CONSfRUCTION IND INC . 
RANGER CONSTRUCTION IND INC 
101 SANSSURV'S WAY 
wesr PAL¥ BEACH, FL 33416-5065 
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STATE OF FLORIDA 
PALM BEACHCOUNTY 

2017/2018 LOCAL BUSINE$S TAX RECEIPT 

LBTR Number: 2017102465 
EXPIRE$: SEPTEMBE~ 30, 2018 

· This l'l!lcelpt gran~ the privilege c,fel"!gagliig .In or 
r:nan!iigli'.ig -~ b""stnt!Ss fl!P.fe,s,slon Qr QCC~Uon 
within~ Jurlisdlcttdn. an~MDST be consplc1,1®sly 
displayed at.the place ofbusi11ess and. In aoeli a 
manner. as to be ope!'.'! to the .view :Of the,publlc. 

J\.N'NE .M. G.-\~NON 
CONSTITUTIONAL TAX COLLl!CtOR 
. Serr,fn.gP,;lm Bta,:h C6i1nty 

p;o. Box a353; west Palm Beach, FL 33402~ 
www.pl>Ctax.com Tel~ (661)355-2284 

~C>CATEDAi-

101 SANSBURYiS WAY 

Serving you. 
OWNER 

.KAACUNMMICHAEL 8 rr docun••nU•-ooly ..... 0-.... bll.,. TaxColG .... s Offl'8, 
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RANGSR CONS1'RUCTION IND INC 
· RANGER CONSTRUCTION·IND INC 
101 $ANS8UR¥iSWAY . . 
WEST PALMSEACH, FL33416-5065 

, 1lln ii I 11 I 1.-l11, II 11111 i I I I ii I 11111 In I I 111 

WEST PALM 8EACH, FL 33411-
0000. . 

CERTIFICATION~ REC~IPT #/DA~ P~O 
CGC0i1554'. ;_U1T.82$842~07131J17 

.AM:fp~ 
$380JIO 

·Bl~L#" 

·8401~ 

STATE OF FLORIDA 
:PALM·&EACH c60NTY 

20111201a LOCAt eus.iNe$'.s TAX rteee1Pr 
Ll:IT~:>Number: io1710246i 
EXPIRES: SEPTEM.1;11:·R., 3Q~ 20l8 
This re~lpt gn:in~·-.e. p,:fvll_EJge ·of ,l'ing,gir1g In 'or ' 
"1$n~glng anybusfness •pn:,'9sston or:occupaUol'j 
wlthtn·ft$·Jurlsdictlor_1 and ~tJST~_El-tonspi¢.!-'di!sly 
dlsplayed.~t:t.he place of busilie$8 ~ 1n,auch • 
manner es to be c,pen to Ute View of th~'P.ublle;. 
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1Be11artmenf nf .§fate 

I certify the attache!d is a true and correct copy of the Articles of Incorporation, as 
amended to datt,, of RANGER CONSTRUCTION INDUSTRIES, INC., a 
cqrporation organL!ed under the laws of the State of Florida, as shown by the 
records of this offic:e. 

The document number of this corporation is F40180. 

CR2E022 (2-95) 



L) 6/19/2018 
j, .... . • 

ueta11 oy t:nmy 1'lc1mtl 

0 
[l 

[] 

[] 

0 
LJ 

[l 

0 
[J 

0 
0 
[1 

[ l 

n .J 

0 
n 
[] 

[] 

DeRartment of State / Division of Coq,ora!ions I Search Records / Detail BY. Document Number / 

Detail by Entity Name 
Florida Profit Corporation 

RANGER CONSTRUCTION INDUSTRIES, INC . 

.Elling Information 

Document Number F40180 

FEI/EIN Number 59-2098662 

Date Filed 06/10/1981 

Effective Date 06/08/1981 

State FL 

Status ACTIVE 

Last Event CORPORATE MERGER 

Event Date Filed 12/27/2010 

Event Effective Date 12/31/2010 

Prjncjpal Address 

101 SANSBURY'S WAY 

WEST PALM BCH, FL 33411 

Changed: 01/27/2009 

Malling Address 

101 SANSBURY'S WAY 

WEST PALM BCH, FL 33411 

Changed: 01/27/2009 

Registered Agent Name & Address 

BROWNING, DOUGLAS 

101 SANSBURY'S WAY 
WEST PALM BEACH, FL 33411 

Name Changed: 08/25/2010 

Address Changed: 01/27/2009 

Officer/Director Detail 

Name & Address 

Title ST 

BROWNING, DOUGLAS J 

101 SANSBURYS WAY 

http://search.sunbiz.org/lnquiry/CorporationSearch/SearchResultoetail?inquirytype=EntityName&directionType=lnitial&searchNameOrder=RANGERC.. . 1/4 



lJ, 6/19/20~8. 

• WEST PALM BEACH, FL 33411 

Detail by t:nmy Name 
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Title President 

SCHAFER,ROBERT 

101 SANSBURYS WAY 

WEST PALM BEACH, FL 33411 

Title VP 

FRANK, SCOTT 

101 SANSBURY'S WAY 

WEST PALM BEACH, FL 33411 

Title Chairman, CEO 

VECELLIO JR, LEO A 

101 SANSBURY'S WAY 

WEST PALM BEACH, FL 33411 

Title VP 

Fowler, Frank Scott 

101 SANS BU RY'S WAY 

WEST PALM BCH, FL 33411 

Title VP 

Vecellio, Michael A 
101 SANSBURY'S WAY 

WEST PALM BCH, FL 33411 

Title VP 

Vecellio, Christopher S 

101 SANSBURY'S WAY 

WEST PALM BCH, FL 33411 

Title VP 

Vecellio, Kathryn C 

101 SANSBURY'S WAY 

WEST PALM SCH, FL 33411 

Title Sr Vice President-Finance 

Smith, Robert D 

101 SANSBURY'S WAY 

WEST PALM BCH, FL 33411 

Title Chief Estimator, Asst Secretary 

Skubal, Steve 

http://search.sunbiz.org/lnquiry/CorporationSearch/SearchResultDetail?inquirytype=EntityName&directionType=lnitial&searchNameOrder=RANGERC... 2/4 



l I 6/19/2018 

-~ ' .• · 1-Cl'1 SANSBURY'S WAY 

Detail by t:nt1ty Name 

0 
WEST PALM SCH, FL 33411 

Title Asst Secretary 

fl .J Daley, Jason 

'101 SANSBURY'S WAY 

0 WEST PALM SCH, FL 33411 

Title Asst Secretary 

[] Fowler, Richard 

101 SANSBURY'S WAY 

0 WEST PALM BCH, FL 33411 

Title Asst Secretary 

[J Yoder, William 

101 SANSBURY'S WAY 

0 WEST PALM SCH, FL 33411 

Title Asst Treasurer, Asst Secretary 

0 Gwinn, L.L. 
101 SANSBURY'S WAY 

n WEST PALM SCH, FL 33411 
.1 

D 
Title Asst. Secretary 

Kracunas, Michael 

0 
101 Sansburys Way 

West Palm Beach, FL 33411 

[ ] 
Title VP 

Moretz, James W 

0 
101 SANSBURY'S WAY 

WEST PALM BCH, FL 33411 

0 
Title Branch Operations Manager 

Flynn, Patrick 

0 
101 SANSBURY'S WAY 

WEST PALM SCH, FL 33411 

D Annual ReP-9rts 

Report Year Flied Date 

n 2017 01/18/2017 

2017 08/02/2017 

2018 04/23/2018 

[j Docyment Images 

http://search.sunbiz.org/lnquiry/CorporationSearch/SearchResultDetail?inquirytype=EntityName&directionType=lnitial&searchNarneOrder=RANGERC... 3/4 
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RICK SCOTT, GOVERNOR 
JONATHAN ZACHE~, SEC:R~TAR~ .d.·: .: ·o· iida .. · : _ 

' ... .. -·-Jar . ' ~ : ' . . . . . . 
. -- ; ,_. _., · ': _ _._ ._- .- : -_. 

STATEOF FLORIDA 
t.~:iAN~!M.U-FESSIONAL R"EGULATlON .. . . . . . . ~ . . . . . . . ; . 

Always verify licenses online at MyFloridalicense.com 

Do not alter this document in any form. 

This is your license. It is unlawful for anyone other than the licensee to use this document. 
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OSBA SCHEDULE 3 
SBE-M/WBE ACTIVITY FORM 

PROJECT#: SBE-M/WBEACTIVITY FOR MONTH ENDING: _ _________ _ 

PROJECT NAME: --------------------------------- --- - --- ---PRIME CONTRACTOR NAME: ____________ ________ ________ _ ___ _ _ _ _____ _ 
PROJECT SUPERVISOR: _______________________ _____ _ ___ _______ __ _ 

Schedule 3 Is used to show the monthly payment activity for work performed by each SBE-M/WBE Subcontractor on the project, and in conformity with the SBE­
M/WBE's submitted on Schedule 2. It also shows approved change orden as they impact the SBE-M/WBE Subcontracton. Schedule 3 is to be submitted by the Prime 
with each payment request to Palm Beach County. In the SBE-M/WBE Subcontracting Information section, list the name(s) of each SBE-M/WBE Subcontractor 41n the 
project, and the total contracted amount for each SBE-M/WBE Subcontractor on the project As the project proceeds, please complete each column under the SBE­
M/WBE Subcontracting Information section accoriliogly. In the SBE-M/WBE Category, please check the appropriate category that represents each SBE-M/WBE 
Subcontractor. 

SBE-M/WBE SUBCONTRACTING INFORMATION SBE-M/WBE Category (check all appllcabl~) 

NameofSBE- SBE-MIWBE 
Revised SBE- Amount Drawri. Amount Drawn Amount Paid to Minority Small Other 

MIWBE Total Contract 
Approved M/WBE or SBE-M/WBf . for SBE-- Date for SBE-- Actual Starting Business Bu.ruiess Black Hispanic Women Caucasian (Please 

Amount Change Orders Contract 
~ub. This Perio< 

M/WBE Sub. to M/WBE Date (v') (v') Specify) Subcontractor Amount Date Subcontractor 

I hereby certify that the above information Is true to the best of my knowledge 
(Signature and Title) 

Return to: Palm Beach County Additional Sheets May Be Used As Necessary 

NOTE: Firms may be certified as an SBE and/or an M/WBE. If firms are certified as both an SBE and MIWBE, the dollar amount will not be counted twice. 

Revised 9/7/2~11 

PC-1 



SCHEDULE 4 - SBE-M/WBE PAYMENT CERTIFICATION 

The Prime Contractor is to submit Schedule 4 with its Monthly Payment Request to Palm Beach County to reflect 
actual payments made to the SBE-M/WBE Subcontractor unless it has made a payment to the SBE-MIWBE 
Subcontractor. The SBE-M/WBE Subcontractor is not to complete and sign this fQrm unless it has received a payment 
from the Prime Contractor. A separate Schedule 4 is required for each SBE-M/WBE Subcontractor payment. 

This is to certify that received ----------------------- -----(SB E or M/WBE Subcontractor Name) 

(Monthly) or (Final) payment of$ I l ., 
I I 

On I I I I I I I I 
MM DD yyyy (Prime Contractor Name) 

For labor and/or materials used on --------- ----- -------- --- --(Project Name) (Work Order) 

L...--.1..--'------'I PROJECT NO.: .... I _ _.___..____,_ _ ___.___....,___..__~----'---'---..J.......~ '---­

PRIME CONTRACTOR VENDOR CODE: I ___________________ ___, _ ____. _ _, 

DEPT.: 

SBE OR M/WBE SUBCONTRACTOR VENDOR CODE: 

If the SBE Subcontractor intends to disburse any funds associated with this payment to any non-SBE Subcontractor 
for labor provided on this project, please provide the following information: 

Non-SBE Subcontractor Name: _ __________ Amount to be paid: 

By: ---------------
(Signature of Subcontractor 

STATE OF FLORIDA 
COUNTY OF 

(Print Name and Title of Person 
Executing on Behalf of Subcontractor) 

Sworn to and subscribed before me this ____ day of ___________ ___ , 20 ___ _ 

By: ---------------

Notary Public, State of Florida 

Print, Type or Stamp Commissioned Name ofNotary 

Personally Known __ or Produced Identification __ Type ofldentification --- ------ --
Rev.2 Last Updated: 12/6/2010 

PC-2 
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~--;;'b .. CERTIFICATE OF LIABILITY INSURANCE I DATE(MM/DD/YYYY) 
09/14/201B 

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 

;:~6:.c~~~.~~~l~~:~F~;~::~:;~c~R D~i~A~~iL60~~~~~:x;Eig~:,.~~T::~E~i~~~~~~l~~F?N~~:C~1.T~~~~~~ 
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER. 

IMPORTANT: If.the certificate holder Is ;in ADDITIONAL INSURED, the pollcy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If 
SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this 
certificate does not confer rights to the certificate holder in lieu of such endorsement{s). 

PRODUCER CONTACT 
NAME: 

Aon J!i sk Services Northeast, Inc. 
W8.N:o. E,1I: (866) 283-7122 I Fffc. No.I: (800) 363 -0105 New York NY office 

one Liberty Plaza E-MAIL 
165 Broadway, Suite 3201 ADDRESS: 
New York NY 10006 USA 

INSURER(S) AFFORDING COVERAGE NAIC# 

INSURED INSURER A: The Travelers Indemnity co. 25658 
community Asphalt Coro. INSURERS: The Charter oak Fire Insurance Company 25615 
9675 NW 117 Ave. INSURERC: suite 108 
Miami FL 33178 USA iNSURERD: 

INSURER E: 

INSURERF: 

COVERAGES CERTIFICATE NUMBER: 570073005452 REVISION NUMBER: 
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSU.ED OR MAY PERTAIN, THE INSURA~CE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. Limits shown are as requested 

i•LTR TYPE .OF INSURANCE Wso 'wvG POLICY NUMBER ,,.;woo~ IMM/CJON~' LIMITS 
A X COMMERCIAL GENERAL LIABILITY VTCl KC03K::,::,u::,::,IND17 l UH/Wl.7 lZ/H/lU.l~ EACH OCCURRENCE $2,000,000 - =:J CLAIMS-MADE 0ocCUR 

..,.-..i...-1w1 11;. I U"l!;.l'l1~1.1 $500,000 PREMISES IE.a occurrence\ - MED EXP (/',iy one person) $10 , 000 

PERSONAL & ADV INJURY $2,000,000 

GEN'LAGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $4,000,000 

~ 0PRO- DLOC $4,000,000 POLICY X JECT PRODUCTS· COMP/OPAGG 

OTHER: 
A AUTOMOBILE LIABII.ITY VTC2J-CAP-3K992423-TIL-17 12/ 31/ 2017 12/31/2018 COMBINED SINGLE LIMIT $2,000,000 fEa accldanll 

X ANY AUTO BODILY INJURY (Per parson) - OWNED - SCHEDULED BODILY INJURY (Per accident) - AUTOS ONLY - AUTOS PROPERlY DAMAGE HIRED AUTOS NON-OWNED /Per accldenll - ONLY ....... AUTOS ONLY 

UMBRELLA LIAB H OCCUR EACH OCCURRENCE - AGGREGATE EXCESS LIAB CLAIMS-MADE 

DED I jRETENTION 
B WORKERS COMPENSATION AND VTC20UB3K99227517 12/31/2017 'l2/31/ LU18 

X I ~ffTuTE I joTH-
A EMPLOYERS' LIABILITY Y/N VTRKUB3K99228717 12/31/ 2017 12/31/ 2018 

ER. 
NIY PROPRIETOR/ PARTNER I EXECUTIVE 

~ 
E.L. EACH ACCIDE:NT $1,000,000 

OFFICER/MEMBER EXCLUDED? NIA 
(Mandatory In NH) EL DISEASE-EA EMPLOYEE $1,000,000 
If yes, demibe under 
DE:SCRIPTION OF OPERATIONS below E.L. DiSEASE:-POLICY LIMIT $1,000,000 

DESCRIPTION OF OPERATIONS/ LOCATIONS/ VEHICLES (ACORD 101, Additional Remarks Schedule, may l!e attaohad If more space Is required) 
RE: CAC Project No. 7199·, PBC Project No. 2018051, Palm Beach county Annual. Milling & Resurfacing cont;ract. Palm Beach county 
Board of county commissioners, a Political subdivision of the State of Florida, its officers, Employees and Agents are included 
as Additional Insured in accordance with the ~olicy provisions of the General Liability ~olic~. A waiver of subro~ation is 
granted in fa.vor of Palm Beach county Board of county commissioners in accordance with t e po icy provisions oft e General 
Liability, Automobile Liability and Workers' compensation policies. 

CERTIFICATE HOLDER 

Palm Beach county 
c/o Insurance Tracking Services, Inc. 
( ITS) 
PO BOX 20270 
Long ·eeach, CA 90801 USA 

CANCELLATION 

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE 
EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE 
POLICY PROVISIONS. 

AUTHORIZED REPRESENTATIVE 

©1988-2015 ACORD CORPORATION. All rights reserved. 
ACORD 25 (2016/03) The ACORD name and logo are registered marks of ACORD 
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PROJECT: 

PROJECT NO.: 

RELEASE AND CONCURRENCE OF 
FINAL PAYMENT AMOUNT 

THIS IS TO CERTIFY THAT, ON BEHALF OF 

I HA VE REVIEWED THE FINAL FIGURES PRESENTED BY THE COUNTY ON THIS 

CONTRACT, HA VE VERIFIED AND HEREBY CONCUR WITH THE ACCOUNTING ANO 

AMOUNTS PRESENTLY STATED AS DUE, AND BY SIGNING HEREOF, AND UPON 

RECEIPT OF PAYMENT IN THE AMOUNT OF$ 

DO HEREBY RELEASE THE COUNTY FROM ANY FURTHER CLAIMS OF PAYMENT 

FOR WORK DONE, WHETHER OR NOT THE ABOVE-STATED AMOUNT MAY LATER 

BE DISCOVERED OR DETERMINED INCORRECT. 

CONTRACTOR: 

BY: 

[] DATE: ____________________ _ ___ _ 

[J 

CONST-1 



PROJECT: 

PROJECT NO.: 

SMALL BUSINESS ENTERPRISE (SBE) 
FINAL PARTICIPATION FORM 

------- ------------ - --

· The Contractor's proposed Small Business Enterprise (SBE) goal for this 
project was _ _ ____ %. 

The Contractor achieved a Small Business Enterprise (SBE) participation of 
% at the end of this project. ------

CONTRACTOR: 

BY: 

DATE: -------------------------

CONST-2 
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PALM BEACH COUNTY BOARD OF COUNTY COMMISSIONERS 
ENGINEERING & PUBLIC WORKS DEPARTMENT 

P.O. BOX 21229, WEST PALM BEACH, FL 33416-1229 

REQUEST: 
WORK ORDER NO. _ _ _ 
NEW AUTHORIZATION 
CHANGE ORDER NO. 
SUPPLEMENTAL NO_. __ 
OTHER: ______ _ 

REQUESTING DIVISION: 
ROAD & BRIDGE 
TRAFFIC 
ROADWAY PRODUCTION 
CONSTRUCTION COOR. 
S1REETSCAPE 

INFORMATION: 
DATE ________ _ 
REQUESTOR _____ _ 
COMMISSION DISTRICT NO: 
RESOLUTION NO: R ------
PBC PO NUMBER: ________ _ 

PROJECT LOCATION/LIMITS: ___ _ ______ ---===---===-=-:==-=====-=------------
PROJECT NUMBER: ·___________ BUDGET LINE ITEM: ---,---------
CONTRACT NO: _______ _ _____ CONTRACT DATE: ___________ _ 

CONTRACTOR/CONSULTANTNENDOR: ______________ VENDOR# ____ _ _ _ 
CONTACT: CONTACT PHONE NUMBER: -------- -
Details: 

The total amount of this request, per the attached documentation, is not to exceed $ __________ _ 

The Small Business Enterprise (SBE) goal for this contract is __ %. The estimated SBE participation for this request is_%. The 
cumulative SBE participation to date for this Contract including this request is __ %. 

Palm Beach County Engineering and Public Works Contact: 

Name 

CONTRACTOR/CONSULTANTNENDOR 
APPROVALS 

Title 

Please indicate your receipt of this Work Order by signing and 
returning a duplicate copy. 

Signature Date 

Title 
Please sign below and submit with invoice at the completion 
of the project. Project completed in compliance with Contract 
and Project Specifications. 

Signature Date 

Title 

PALM BEACH COUNTY APPROVALS 
BOARD APPROVAL? ____ Date: ___ _ 

Division Approval 
Budget Approval 

Telephone Number 

Date 
Date 

Deputy County Engineer Date 
Contract Review Committee (when required) Date 

CONST-3 



FORM OF GUARANTEE 

BOND NO. --------- -
GUARANTEE FOR (Contractor and Surety Name) ------------ - ----- --- -

We the undersigned hereby guarantee that the --- - - --------- - ----------

u 
0 
0 
D 
0 

(Project), Project Number . Palm Beach D 
County, Florida, which we have constructed and bonded, has been done in accordance with the plans and specifications; I 
that the work constructed will fulfill the requirements of the guaranties included in the Contract Documents. We agree 
to repair or replace any or all of our work, together with any work of others which may be damaged in so doing, that 0 
may prove to be defective in the workmanship or materials within the warranty period of one year from the date of Final 
Completion of all the above named work by the County of Palm Beach, State of Florida, without any expense 
whatsoever to said County of Palni Beach, ordinary wear and tear and unusual abuse or neglect excepted by the County. 

0 When correction work is started, it shall be carried through to completion. 

In the even of our failure to acknowledger notice, and commence corrections of defective work within five (5) calendar 
days after being notified in writing by the Board of County Commissioners, Palm Beach County, Florida, we, 
collectively or separately, do hereby authorize Palm Beach County to proceed to have said defects repaired and made 
good at our expense and we will honor and pay the costs and charges therefore upon demand. 

County and (contractor, engineer, architect as applicable) agree that the provisions of Florida Statute Chapter 558 shall 
not apply to this contract. 

Dated ------- ------- -
(notice of completion filing date) 

SEAL AND NOTARIAL ACKNOWLEDGEMENT OF SURETY 

(Seal) 
. (Contractor) 

By: _ _ _ _ ____________ _ 
(Signature) (Printed Name and Title) 

(Seal) 
(Surety) 

By: ______ ___ _______ _ 
(Signature) (Printed Name and Title) 
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l__J 

0 CONSENT OF SURETY FOR FINAL PAYMENT 

lJ BOND NUMBER: ------- ------ - --------- - --------

[ J PROJECT NAME: ___________________ _ _____ _ _ _ 

0 
PROJECT LOCATION: _ ______________________ _ _ _ _ 

PROJECT NUMBER: _________ _ CONTRACT NUMBER: - - - ----- --
LJ CONTRACT AMOUNT:$ _______ _ CONTRACT DATE: ------------

ENGINEER: _ _____________________ _ _______ _ 

f j In accordance with the prov_isions of the above named Contract between the County and the Contractor, the following 
named Surety: 

0 
- ------ --------- - - --- ------ ---- --------

0 On the PUBLIC CONSTRUCTION BOND of the following named Contractor: 

n Hereby approves of final payn;i.ent by County to the Contractor, and further agrees that said final payment to the 
Contractor shall not relieve the Surety Company named herein of any of its obligations to the Palm Beach County, as 

[ ] set forth in said Surety Company's bond: 

0 
D 
0 
[j 

0 

IN WITNESS WHEREOF, the Surety Company has hereunto set its hand and seal this ____ ____ day of 

, 20 - ---------- -----

(Attest) Witness Signature (Name of Surety Company) 

(Witness Printed Name) (Signature of Surety's Authorized Representative) 

(Printed Name and Title) 

(Seal) 

CONST-5 



FINAL WAIVER AND RELEASE OF CLAIM 

u 
D 

KNOW ALL BY THESE PRESENTS, that the undersigned, to induce the final payment in the sum of $ o 
--------~ and other valuable considerations and benefits to the undersigned accruing does upon receipt 

of payment waive, release and quit claim all claims or demands of every kind whatsoever against the project, commonly o 
known as "Project", and Palm Beach County, Florida, on account of work and 

labor performed, and/or materials furnished in connection with the above described Project, or any part thereof. 

It being.understood that this is a Final Waiver and Release of Claim, and the undersigned warrants that no 

assignment of said claim, nor the right to perfect a claim against any real estate by virtue of the accrual of said payment, 

has or will be made, and the undersigned has the right to execute this Final Waiver and Release, and that- all laborers 

D 
0 

employed by the undersigned in connection with the Project, to the extent of the payment herein referred to, have been o 
fully-paid and all materials, supplies and personalty are free and clear of conditional bill of sale and/or retain title 

contracts. 

IN WITNESS WHEREOF, I have hereunto set my and seal and I hereby acknowledge that the foregoing 

statements are true and correct this ___ day of ______ , 20 __ . 

WITNESS: 

Signature 

Print Name 

CONTRACTOR 

Company Name 

BY --- ----- ----
Signature 

Print Name 

Title 
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The foregoing instrument was acknowledged before me this ___ day of 20 __ by 

0 ________ who is (circle one) personally known to me or who has produced _ ___ _ ____ as 

identification and who did (did not) take an oath. 

NOTARY PUBLIC IN AND FOR THE COUNTY OF 

- - ---~ STATE OF ___ _ _ 
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Florida Department of Transportation 
RICK SCOTT 
GOVERNOR 

COMMUNITY ASPHALT CORP. 
9675 N.W. 117 AVE., SUITE 108 
MIAMI, FLORIDA 33178 

605 Suwannee Street 
Tallahassee, FL 32399-0450 

June 21, 2018 

RE: CERTIFICATE OF QUALIFICATION 
Dear Sir/Madam: 

MIKE DEW 
SECRETARY 

The Department of Transportation has qualified your company for the type of 
work indicated below. Unless your company is notified otherwise, this 
Certificate of Qualification will expire 6/30/2019. However, the new 
application is due 4/30/2019. 

In accordance with S.337.14 (1) F.S. your next application must be filed 
within (4) months of the ending date of the applicant's audited annual 
financial statements. 

If your company's maximum capacity has been revised, you can access it by 
logging into the Contractor Prequalification Application System via the 
following link: 
HTTPS://fdotwpl.dot.state.fl.us/ContractorPreQualification/ 

Once logged in, select "View" for the most recently approved application, and 
then click the "Manage" and "Application Summary" tabs. 

FOOT APPROVED WORK CLASSES: 
DEBRIS REMOVAL (EMERGENCY), DRAINAGE, ELECTRICAL WORK, FENCING, FLEXIBLE 
PAVING, GRADING, GRASSING, SEEDING AND SODDING, HOT PLANT-MIXED BITUM. 
COURSES, INTERMEDIATE BRIDGES, MAJOR BRIDGE - CURVED STEEL GIRDERS, MAJOR 
BRIDGE - MULTI-LEVEL ROADWAYS, MINOR BRIDGES, PORTLAND CEMENT CONCRETE 
ROADWAY PAVING, R&R INTERMEDIATE BRIDGES ("R&R" IS REPAIR AND REHABILITATE), 
R&R MAJOR BRIDGE - MULTI-LEVEL ROADWAY, R&R MINOR BRIDGES, SIDEWALK, TRAFFIC 
SIGNAL, Retaining Wall. 

You may apply for a Revised Certificate of Qualification at any time prior to 
the expiration date of this certificate according to Section 14-22.0041(3), 
Florida Administrative Code (F.A.C.), by accessing your most recently 
approved application as shown above and choosing "Update" instead of "V.iew." 
If certification in additional classes of work is desired, documentation is 
needed to show that your company has done such work with your own forces and 
equipment or that experience was gained with another contractor and that you 
have the necessary equipment for each addit i onal class of work requested. 

www.fdot.gov 
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All prequalified contractors are required by Section 14-22.006(3), F.A.C., to 
certify their work underway monthly in order to adjust maximum bidding 
capacity to available bidding capacity. You can find the link to this report 
at the website shown above. 

Sincerely, 

~ ~~;~~ation Office 

AA: 




