Project No.: 2014ERMO03

Project Name: Jupiter/Carlin Shore Protection Project 3

Bid Opening: June 10, 2014
Contract Time: 121 calendar days

Palm Beach County
Department of Environmental Resources Management

Construction Contract Bid Tabulation

6/11/2014

This tabulation is not a recommendation for award. All bids are subject to compliance review and approval.

Numbers in bold italic indicate a calculation correction.
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. Average of GREAT LAKES DREDGE & DOCK
ERM Estimate Al Bids WEEKS MARINE, INC. COMPANY, LLC
BASE BID ITEMS QUANTITY UNIT UNIT COST TOTAL COST UNIT COST UNIT COST TOTAL COST UNIT COST TOTAL COST

1|MOBILIZATION & DEMOBILIZATION 1 LS $2,500,000.00 | $ 2,500,000.00 S 7,600,000.00 $6,250,000.00 | $ 6,250,000.00 | $8,950,000.00 [ S 8,950,000.00
2|SURVEY AND AS-BUILT DRAWINGS 1 LS 200,000.00 200,000.00 250,000.00 300,000.00 300,000.00 200,000.00 200,000.00
3|TILLING AND ESCARPMENT MANAGEMENT 1 LS 60,000.00 60,000.00 27,500.00 35,000.00 35,000.00 20,000.00 20,000.00
4|DREDGE, TRANSPORT, PLACE AND GRADE FILL 822,000 cYy 12.00 9,864,000.00 22.65 26.75 21,988,500.00 18.55 15,248,100.00
BASE BID $ 12,624,000.00 $ 26,495,800.00 $ 28,573,500.00 $ 24,418,100.00
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