

BID OPENING & INITIAL TABULATION SHEET

SHEET 1 OF 2

BID OPENING DATE: September 27, 2016

Addendum No. 1: Issue Date September 15, 2016

PROJECT NAME: Pahokee Marina Re-Configuration and Fisheries Enhancement

Addendum No. 2: Issue Date September 21, 2016

PROJECT NUMBER: 2016ERM02

		CONTRACTOR <i>Kelly Brothers Inc.</i>	CONTRACTOR <i>Shoreline Foundation</i>	CONTRACTOR <i>Ferreira Construction</i>	CONTRACTOR <i>Murray Logan Co.</i>
BASE BID PRICE	PG 2	\$ <i>694,436.12</i>	\$ <i>963,757.00</i>	\$ <i>725,350.00</i>	\$ <i>1,000,000.00</i>
ALTERNATE BID PRICE	PG 2	\$ <i>460,521.00</i>	\$ <i>681,300.00</i>	\$ <i>490,500.00</i>	\$ <i>648,000.00</i>
TOTAL BASE BID + ALTERNATE BID PRICE	PG 6	\$ <i>1,154,957.12</i>	\$ <i>1,645,057.00</i>	\$ <i>1,215,850.00</i>	\$ <i>1,648,000.00</i>
<u>2</u> ADDENDA ACKNOWL.	PG 3	<input checked="" type="radio"/> Y    N	<input checked="" type="radio"/> Y    N	<input checked="" type="radio"/> Y    N	<input checked="" type="radio"/> Y    N
BID BOND	PGs 8-9, POA	<input checked="" type="radio"/> Y    N	<input checked="" type="radio"/> Y    N	<input checked="" type="radio"/> Y    N	<input checked="" type="radio"/> Y    N
TRENCH SAFETY	PG 11	<input checked="" type="radio"/> Y    N	<input checked="" type="radio"/> Y    N	<input checked="" type="radio"/> Y    N	<input checked="" type="radio"/> Y    N
LIVING WAGE	PG 12	<input checked="" type="radio"/> Y    N	<input checked="" type="radio"/> Y    N	<input checked="" type="radio"/> Y    N	<input checked="" type="radio"/> Y    N
E-VERIFY CERTIFICATION	PG 14	<input checked="" type="radio"/> Y    N	<input checked="" type="radio"/> Y    N	<input checked="" type="radio"/> Y    N	<input checked="" type="radio"/> Y    N

Note: tabulation is not official until certified by ERM

BIDS RECEIVED BY: *Julie Aden*  
 Julie Aden  
 Environmental Contract Manager

BIDS RECORDED BY: *Mayra Ashton*  
 Mayra Ashton  
 Contract & Grants Coordinator

BID OPENING & INITIAL TABULATION SHEET

SHEET 2 OF 2

BID OPENING DATE: September 27, 2016

Addendum No. 1: Issue Date September 15, 2016

PROJECT NAME: Pahokee Marina Re-Configuration and Fisheries Enhancement

Addendum No. 2: Issue Date September 21, 2016

PROJECT NUMBER: 2016ERM02

		CONTRACTOR <i>Custom Built Marine</i>	CONTRACTOR	CONTRACTOR	CONTRACTOR
BASE BID PRICE	PG 2	\$ <i>814,482.56</i>	\$	\$	\$
ALTERNATE BID PRICE	PG 2	\$ <i>1,349,181.00</i>	\$	\$	\$
TOTAL BASE BID + ALTERNATE BID PRICE	PG 6	\$ <i>2,163,663.56</i>	\$	\$	\$
<u>2</u> ADDENDA ACKNOWL.	PG 3	<input checked="" type="radio"/> N	Y N	Y N	Y N
BID BOND	PGs 8-9, POA	<input checked="" type="radio"/> N	Y N	Y N	Y N
TRENCH SAFETY	PG 11	<input checked="" type="radio"/> N	Y N	Y N	Y N
LIVING WAGE	PG 12	<input checked="" type="radio"/> N	Y N	Y N	Y N
E-VERIFY CERTIFICATION	PG 14	<input checked="" type="radio"/> N	Y N	Y N	Y N

Note: tabulation is not official until certified by ERM

BIDS RECEIVED BY:   
 Julie Aden  
 Environmental Contract Manager

BIDS RECORDED BY:   
 Mayra Ashton  
 Contract & Grants Coordinator