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NOTICE TO BIDDERS 

NOTICE TO BIDDERS 

A PRE-BID MEETING WILL BE HELD ON 

THURSDAY SEPTEMBER 12, 2019 AT 10:30 A.M. 

AT THE ENGINEERING & PUBLIC WORKS DEPARTMENT 

IN THE TIIlRD FLOOR MAIN CONFERENCE ROOM (3W-12) 

LOCATED AT 2300 NORTH JOG ROAD 

WESTPALMBEACH,FLORIDA,33411-2745 

IF THERE ARE ANY QUESTIONS 

CONCERNING THIS MEETING, 

PLEASE CONTACT THE OFFICE OF 

ROADWAY PRODUCTION 

AT684-4150 

B 
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ADVERTISEMENT FOR BID 

Sealed Bids will be received by the Board of County Commissioners, Palm Beach County, Florida, 
in the Office of Palm Beach County Engineering & Public Works Department, Roadway 
Production Division, located at 2300 North Jog Road, Third Floor Room 3W-33, West Palm 
Beach, Florida, 33411-2745, up to 2:00 P.M., local tiine, and opened in the Third Floor Conference 
Room (3W-I2) on Tuesday, October 1, 2019, for furnishing all Materials, labor, Equipment and 
supplies necessary for the Construction of: 

ANNUAL GUARDRAIL CONTRACT 
PALM BEACH COUNTY PROJECT NO. 2020052 

All conditions and requirements for Bid submission, consideration, and award are contained in the 
Contract Documents, which are posted on the following Palm Beach County web site: 

https://pbcvssp .co.palm-beach. fl. us/webapp/vssp/ AltSelfService 

To review the Contract documents for this project, go to the above URL and click on the project 
hyperlink. Contractors may then download and print the Contract documents (Plans, 
Specifications, Excel Proposal Forms, check list "with required forms" and any other related 
documents). 

Hard copy documents will be available at the Department for a non-refundable service fee of $25. 
The Contractor shall contact Palm Beach County Roadway Production Division at ( 561) 684-4150 
in advance to arrange for hard copies. 

All Bids shall be submitted in accordance with the Bid documents, including but not limited to the 
General Provision Section 2 and accompanied by the documentation referenced therein. 

The Pre-Bid Meeting will be held on Thursday, September 12, 2019 at 10:30 A.M., in the 
Third Floor Construction Coordination Office (3W-57) in the Palm Beach County Building at 
2300 North Jog Road, West Palm Beach, Florida. Attendance at this pre-bid meeting is highly 
recommended and strongly encouraged. To the extent you are unable to attend the pre-bid 
meeting, you may request and obtain an audio recording of the meeting by contacting Palm Beach 
County Roadway Production Division at (561) 684-4150. 

The Board of County Commissioners reserves the right to reject any or all Bids. By order of the 
Board of County Commissioners, Palm Beach County, Florida. 

ATTEST: 
SHARON R. BOCK, CLERK & COMPTROLLER 

DAVID RICKS, P.E., COUNTY ENGINEER 

PUBLISH: PALM BEACH POST 
SUNDAY: SEPTEMBER 1,2019 
SUNDAY: SEPTEMBER 8, 2019 

C 

BOARD OF COUNTY COMMISSIONERS 
PALM BEACH COUNTY, FLORIDA 

BY: Mack Bernard, Mayor 
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SUBMITTALS REQUESTED WITH BID 

At a minimum, submit one original package containing the following: 
(see contract documents to determine of other requirements apply) 

J 
~ 

J z 
J 
J 

7 
7 
~ 

EBO Schedules I & 2 (pages EBO-I, EB0-2) / 

All Proposal Pages (P Pages) / 

Signed Contractor's Certification (Last P Page)/ 

Signed/Sealed Local Preference (Page LP-2) / 

with Copy of Bidder' s Palm Beach County Tax Receipt (If Eligible) 

Signed/Sealed Living Wage (Pages LW-2, LW-3, LW-4) j 

Scrntinized Companies (Page SC- I)./ 

Acknowledged/Sealed Bid Bond and Bid Bond forms pages BB-1 and BB-2 

Certificate of Resolution (Page CC-1) / 

Copy of Firm's Active License to Conduct Business in the State of Florida/ 

"Documentation of Experience and Resources", If Required 

If Prime Contractors have not performed similar work with the Palm 
Beach County Engineering and Public Works Department within the 
past three years as a prime Contractor, failure to submit the required 
"Documentation of Experience and Resources" with the bid will cause 
the bid to be considered Non-Responsive. 

(See pages GP-2 and GP-3, Section 2-1 for full requirement text.) 

D 
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INSTRUCTIONS TO BIDDERS 

Prospective Bidders are hereby advised that Division I of the FDOT Standard Specifications for 
Road and Bridge Construction 2017 (and as amended herein) ("Specifications") shall serve as 
instructions to Bidders along with the following: 

1. VSS REGISTRATION REQUIRED: Prior to Contract award or renewal ("Award"), 
Contractor must register in the County's Vendor Self Service ("VSS") at 
https://pbcvssp.co.palm-beach.fl.us/webapp/vssp/ AltSelfService. If Contractor intends to use 
subcontractors, Contractor must also ensure that all subcontractors are registered as vendors 
in VSS prior to Contract Award. All subcontractor agreements must include a contractual 
provision requiring that the subcontractor register in VSS. County will not finalize Contract 
Award. until Contractor has certified that the Contractor and all of its subcontractors are 
registered in VSS. 

2. LAWS AFFECTING PUBLIC WORK: Bidders shall be familiar with the various Federal, State 
and Local Laws affecting the prosecution of the Work. As outlined in Section 2-11 of the 
Specifications, Palm Beach County (County) Administrative Code Section 305.02 & 402.00, 
and the Purchasing Ordinance (Palm Beach County Code, Chapter 2, Article III, Division 2, 
Part A), the County is · responsible to assure the qualifications of any or all prospective 
Contractors. 

3. POWER OF ATTORNEY: Attorneys-in-fact who sign Proposal Guaranties and Contract 
Bonds must file with such bond a certified copy of their power of attorney to sign said bonds. 

4. ADDENDA- CHANGES WHILE BIDDING: No interpretation of the meaning of the Plans, 
Specifications or other Contract Documents will be made to any Bidder orally. Every Request 
for Information (RFI) is preferred to be submitted to the Director, Palm Beach County 
Roadway Production Division via electronic mail ( e-mail) to email address: 

ENG-RoadwayBids@pbcgov.org 
RFI's may also be mailed or faxed to the Director at the following: 2300 N. Jog Road, Suite 
#3W-33, West Palm Beach, Florida, 33411-2745. Fax: 561-684-4166. For the RFI to be given 
consideration, it must be submitted at least five (5) Working Days prior to the date and time 
fixed for the opening of Bids. 

Any and all such interpretations and any supplemental instructions will be in the form of 
written Addenda to the Contract Documents which, if issued, will be posted on the following 
URL: https://pbcvssp. co. palm-beach. fl. us/webapp/vssp/ AltSelfService 
up to seventy-two (72) hours prior to the date and time fixed for the opening of Bids. The 
exceptions to this notification period shall be that of an Addenda whose content is limited to 
the listing of additional approved manufacturers and substitutions, or one which contains minor 
clarifications or changes, which shall be issued up to 24 hours prior to the date fixed for the 
Contract Letting. The request for Bids may be withdrawn, or the date for receipt of Bids may 
be postponed, at any time prior to the bid opening. 

The Bidder shall acknowledge and certify receipt of all addenda by completing the Proposal 
Form page. Copies of Addenda will also be made available for inspection at the Department 
where Bidding Documents are on file for that purpose. Failure of any Bidder to receive any 

ITB-1 
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INSTRUCTIONS TO BIDDERS 

such Addenda of interpretation shall not relieve any Bidder from any obligation under the Bid 
as submitted. All addenda so issued shall, ultimately, become part of the Contract Documents. 

5. POSTING OF BID TABULATIONS: Recommended award will be posted for review by 
interested parties at the Engineering & Public Works Department located at 2300 N. Jog Rd., 
Suite #3W-33, West Palm Beach, Florida, 33411-2745, Florida, and will remain posted for a 
period of at least seventy-two (72) hours prior to approval by the Board of County 
Commissioners. Failure to file a protest to the Director of Purchasing Department within the 
time prescribed in the County Purchasing Ordinance shall constitute a waiver of proceedings 
under the referenced County Ordinance. 

6. EQUAL BUSINESS OPPORTUNITY PROGRAM 

6.1 Policy. It is the policy of the Board of County Commissioners of Palm Beach County, Florida, 
(the Board) that all segments of its business population, including, but not limited to, small, local, 
minority and women owned businesses, have an equitable opportunity to participate in the 
County's procurement process, prime contract and subcontract opportunities. To that end, the 
Board adopted an Equal Business Opportunity Ordinance which is codified in Sections 2-80.20 
through 2-80.30 (as may be amended) of the Palm Beach County Code, (EBO Ordinance) which 
sets forth the County's requirements for the EBO program, and which is incorporated in this 
solicitation. A bidder must comply with the requirements contained in this section for a bidder to 
be deemed responsive to the solicitation requirements. The provisions of the EBO Ordinance are 
applicable to this solicitation, and shall have precedence over the provisions of this solicitation in 
the event of a conflict. 

6.1.2 Definitions. The following terms, phrases, words and their derivations shall have the 
meanings given. Where not inconsistent with the context, words used in the present tense include 
the future tense, words in the plural number include the singular number, "any" includes "all," 
"and" includes "or." Capitalized terms are defined as set forth in the EBO Ordinance, and in the 
Contract. 

A. "prime" and "prime contractor" mean, refer, and relate to "Prime Contractor," as defined 
in the EBO Ordinance, and to "Bidder" and "Contractor," as defined in the Contract, and 
as applicable. 

B. "solicitation" and "solicit" mean, refer, and relate to Advertisement for Bid, as defined 
in the Contract. 

6.2 Affirmative Procurement Initiatives (APis). The API approved for this Project, including 
any applicable SBE or MWBE goals, is: 

A waiver of API requirements was approved by the Office of Equal Business 
Opportunity on April 23, 2019 based upon the determination that sufficient qualified 
S/M/WBEs providing the goods or services required by the contract are unavailable in 
Palm Beach County despite every reasonable attempt to locate them. 

ITB-2 
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INSTRUCTIONS TO BIDDERS 

Any bid that fails to comply with the API requirements stated in this solicitation after the 
period allowed for waiver requests has lapsed shall be deemed non-responsive. See also the 
EBO Ordinance and Countywide PPM CW-0-043 for further information on APis. 

6.3 API Waiver Requests/Good Faith Efforts. If Bidder is unable to comply with the API 
requirements as set forth in this solicitation, such Bidder shall submit a request for a waiver or 
partial waiver at least (7) business days prior to the bid due date as stated in the solicitation. /fa 
bidder requests a waiver from an AP/ from the Office of EBO at least 7 business days prior to 
the bid due date, then the bid due date will be extended pending the outcome of a waiver request. 
Additionally, if the waiver is granted, the solicitation will be amended accordingly and the due 
date extended again. 

Such waiver request shall include specified documentation that demonstrates satisfactory Good 
Faith Efforts (as defined below) were undertaken by Bidder to comply with the requirements as 
described under the selected APL The Good Faith Effort waiver request shall be reviewed by the 
Office of EBO within seven (7) business days of receipt. The bid due date will be extended during 
this review period. If the Office of EBO determines that adequate Good Faith Efforts have been 
demonstrated by the Bidder to warrant a partial or total waiver of the API, then the solicitation 
shall be amended accordingly to reflect the partial or total waiver, and any bids received by the 
County in the interim shall be returned unopened. The amended solicitation shall then be 
advertised to all prospective Bidders and the bid due dated extended. However, if the Office of 
EBO determines that the Bidder failed to submit documentation sufficient to demonstrate that 
Good Faith Efforts were undertaken by the Bidder to support its waiver or partial waiver request, 
the request for waiver or partial waiver shall be denied, and the solicitation shall remain 
unchanged. In the event of an adverse waiver or partial waiver request decision, the Bidder shall 
have the right to request reconsideration of the adverse decision by the Director of the EBO Office, 
and if still aggrieved, shall be subsequently entitled to the process for an appeal to a Special Master 
as referenced in Section 2.-80.28 (b) of the EBO Ordinance. The solicitation due date shall be 
extended pending the EBO Director reconsideration and Special Master appeal process if 
requested. 

Good Faith Efforts means documentation of the Bidder' s intent to comply with the applicable 
APis, including, but not limited to, the following: (1) documentation as stated in the solicitation 
reflecting the Bidder's commitment to comply with SBE or M/WBE goals as established by the . 
Office of EBO for a particular contract; or (2) documentation of efforts made toward achieving 
EBO program goals ( e.g., solicitations of bids/proposals/qualification statements from all qualified 
SBE firms or M/WBE firms listed in the Office of EBO' s directory of certified SBE or M/WBE 
firms; correspondence from qualified SBE or M/WBE firms documenting their unavailability to 
perform SBE or M/WBE contracts; documentation of efforts to subdivide work into smaller 
quantities for subcontracting purposes to enhance opportunities for SBE or M/WBE firms; 
documentation of a Prime Contractor' s posting of a bond covering the work of SBE or M/WBE 
subcontractors; documentation of efforts to assist SBE or M/WBE firms with obtaining financing, 
bonding or insurance required by the Bidder; and documentation of consultations with trade 
associations and consultants that represent the interests ofSBE and/or M/WBEs in order to identify 
qualified and available SBE or M/WBE subcontractors). Scoring of Good Faith Efforts 

ITB-3 
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INSTRUCTIONS TO BIDDERS 

documentation and administrative determinations regarding the adequacy of such Good Faith 
Efforts is the responsibility of the Office of EBO. 

6.4 Bid Submission Documentation. S/M/WBE bidders, bidding as prime contractors, are 
advised that they must complete Schedule 1 listing the Work to be performed by their own 
workforce as well as the Work to be performed by any • subcontractor, including S/M/WBE 
subcontractors. Failure to include this information on Schedule 1 will result in the participation 
by the S/M/WBE prime bidders own workforce NOT being counted towards meeting the 
S/M/WBE goal. This requirement applies even if the S/M/WBE contractor intends to perform 
100% of the Work with their own workforce. 

All Bidders are required to submit with their bid the appropriate EBO schedules in order to 
be deemed responsive to this solicitation. EBO documentation to be submitted is as follows: 

OEBO Forms are available at the following website 
http://discover.pbcgov.org/ oebo/Pages/Compliance-Programs. aspx 

Schedule 1 - List of All Proposed Subcontractors, including S/M/WBE Participation. A 
completed Schedule 1 shall list the names of all subcontractors, including S/M/WBE 
subcontractors, intended to be used in performance of the contract, if awarded. This schedule shall 
also be used if an S/M/WBE prime bidder is utilizing any subcontractors. 

Schedule(s) 2 - Letter(s) of Intent to Perform as a Subcontractor, including S/M/WBE 
Subcontractors. A Schedule 2 for each subcontractor, including each S/M/WBE subcontractor, 
listed on Schedule 1, shall be completed and executed by the proposed subcontractor. The type of 
Work to be performed by each subcontractor and the dollar value or percentage shall also be 
specified. Additional copies may be made as needed. A completed Schedule 2 is a binding 
agreement between the prime contractor and the subcontractor and should be treated as such. 

Completed and submitted EBO forms are incorporated into and made a part of the Contract 
Documents. Schedules 1 and 2 shall be submitted with each work order. 

5.5 S/M/WBE Certification. Only those firms certified by Palm Beach County at the time of bid 
opening shall be counted toward the established S/M/WBE goal. Upon receipt of a complete 
application, IT TAKES UP TO NINETY (90) DAYS TO BECOME CERTIFIED AS AN 
S/M/WBE WITH PALM BEACH COUNTY. It is the responsibility of the bidder to confirm 
the certification of any proposed S/M/WBE; therefore, it is recommended that bidders visit the on­
line S/M/WBE Directory at www.pbcgov.org/osba to verify S/M/WBE certification. 

6.6 Counting S/M/WBE Participation. 

Once a firm is determined to be an eligible S/M/WBE according to the Palm Beach County 
certification procedures, the Prime may count toward its S/M/WBE goals only that portion of the 
total dollar value of a contract performed by the S/M/WBE. 

The Prime may count toward its S/M/WBE goal a portion of the total dollar value of a contract 
with a joint venture, eligible under the standards for certification, equal to the percentage of the 
ownership and control of the S/M/WBE partner in the joint venture. 

ITB-4 
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INSTRUCTIONS TO BIDDERS 

The Prime may count toward its S/WWBE goal the entire expenditures for materials and 
equipment purchased by an S/M/WBE subcontractor, provided that the S/M/WBE subcontractor 
has the responsibility for the installation of the purchased materials and equipment. 

The Prime may count the entire expenditure to an S/M/WBE manufacturer (i.e., a 
supplier/distributor that produces goods from raw materials or substantially alters the goods before 
resale). 

The Prime may count sixty percent (60%) of its expenditure to S/M/WBE suppliers/distributors 
that are not manufacturers. 

The Prime may count toward its S/M/WBE goal second and third tiered S/M/WBE subcontractors, 
provided that the Prime submits a completed Schedule 2 form for each S/M/WBE subcontractor. 

The Prime may only count towards its S/WWBE goal the goods and services in which the SBE is 
certified. 

A certified S/M/WBE Prime may count toward the established goal the goods and services in 
which it performs with its own work force. The Prime S/M/WBE shall submit a completed 
Schedule 1 and 2. 

6. 7 S/M/WBE Participation. Bidder represents and warrants that Bidder will meet the S/M/WBE 
participation percentages submitted in its bid with the subcontractors contained on Schedules 1 
and 2 and at the dollar values specified. Bidder agrees to provide any additional information 
requested by the County to substantiate participation. 

6.8 Post Bid Waiver Request. After submission of a bid, if Bidder, through no fault of its own, is 
unable to meet the S/M/WBE participation specified in its bid, then Bidder must immediately seek 
substitute S/WWBEs to fulfill the requirements and obtain the approval of the EBO Director. If, 
after reasonable Good Faith Efforts, the Bidder is unable to find an acceptable substitute 
S/M/WBE, a post-bid opening waiver may be requested. The request shall document the reasons 
for the Bidder's inability to meet the goal requirement. In the event the Bidder is found not to have 
performed Good Faith Efforts in its attempt to find a suitable a substitute for the initial S/WWBE 
proposed utilization, one (1) or more of the penalties and sanctions as set forth herein may be 
imposed by the EBO Office. 

6.9 Responsibilities after Contract Award. The successful Bidder is required to submit accurate 
progress payment information with each pay application regarding each of its subcontractors, 
including S/M/WBE subcontractors. The Department shall audit the reported payments to 
S/M/WBE and non-S/M/WBE subcontractors to ensure that the Contractors' reported subcontract 
participation is accurate. Absent a waiver from the Office of EBO, a Contractor's failure to reach 
the required level of S/M/WBE subcontracting shall be considered a material breach of contract. 
In the event of Contractor non-compliance, the Contractor shall be subject to any penalties and 
sanctions available under the terms of the EBO Ordinance, its contract with the County, or by law. 

The successful Bidder shall submit the following forms with each pay application: 

ITB-5 
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INSTRUCTIONS TO BIDDERS 

Schedule 3 - Subcontractor Activity Form. This form shall be submitted by the prime 
contractor with each payment application when subcontractors, including S/M/WBE 
subcontractors, are utilized in the performance of the contract. This form shall contain the names 
of all subcontractors, including S/ IM/WBE subcontractors, specify the subcontracted dollar 
amount for each subcontractor approved change orders, revised subcontractor contract amount, 
including S/M/WBE contract amount, amount drawn this period, amount drawn to date, and 
payments to date issued to subcontractors. This form is intended to be utilized on all non­
professional services contracts. 

Schedule 4 - Subcontractor Payment Certification, including S/M/WBEs. A Schedule 4 for 
each subcontractor, including each S/M/WBE, shall . be completed and signed by each 
subcontractor, including each S/M/WBE, after receipt of payment from the prime. The prime shall 
submit this Schedule 4 with each payment application submitted to the County to document 
payment issued to a subcontractor in the performance of the Contract. 

The successful bidder shall submit an S/M/WBE Activity Form (Schedule 3) and Subcontractor 
Payment Certification Forms (Schedule 4) with each payment application. Failure to provide 
these forms may result in a delay in processing payment or disapproval of the invoice until 
they are submitted. The S/M/WBE Activity Form (Schedule 3) is to be filled out by the Prime 
Contractor and the Subcontractor Payment Certification Form (Schedule 4) is to be executed by 
each subcontractor to verify receipt of payment. 

Upon letter notification by the County that the payment tracking system is automated, the prime 
contractor is required to input all subcontractor payment information directly into the County's 
contract information system prior to submitting a payment application. 

6.10 S/M/WBE Substitution after Contract Award. After Contract award, the Contractor may 
only substitute a certified S/M/WBE subcontractor who is unwilling or unable to perform, and 
such substitution may only be done with another certified S/M/WBE, in order to maintain the 
S/M/WBE percentage( s) submitted with the bid. Any desired change, including substitution, 
termination, or self-performance, in the S/M/WBE Participation Schedule (Schedule I) shall be 
approved in writing in advance by the Office of EBO and the Department, and shall indicate the 
Prime Contractor's Good Faith Efforts to substitute any certified S/M/WBE with another certified 
S/M/WBE Subcontractor, as appropriate. Upon receiving approval of substitution for the 
S/M/WBE subcontractor, the Prime must submit a completed and signed Schedule 2 by the 
proposed SIM/WBE subcontractor. Subcontractor shall specify the type of Work to be performed, 
and the cost or percentage. In the event the Prime Contractor is found not to have performed Good 
Faith Efforts in its attempt to find a suitable substitute for the S/M/WBE subcontractor, one (1) or 
more of the penalties and sanctions as set forth herein may be imposed by the Office of EBO. 

6.11 Change Orders and Modifications. If the County' s issuance of an alternate or change order 
on a project results in changes in the scope of Work to be performed by a S/M/WBE subcontractor 
listed at bid opening, the Prime must submit a modified, completed and signed Schedule 2 that 
specifies the revised scope of Work to be performed by the S/MIWBE, along with the price and 
/or percentage. 

ITB-6 
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INSTRUCTIONS TO BIDDERS 

6.12 EBO Program Compliance, Enforcement, Penalties. Under the EBO Ordinance, the Office 
of EBO is required to implement and monitor S/M/WBE utilization during the term of any contract 
resulting from this solicitation. It is the County's policy that S/M/WBEs shall have the maximum 
feasible opportunity to participate in the performance of County contracts. All Bidders are 
required to comply with the EBO Ordinance which is incorporated herein by reference and are 
expected to comply with the APis applicable to this solicitation, as well as the S/M/WBE 
utilization proposed by a Bidder in its Bid, as the utilization plan and APis are automatically 
incorporated into and made a material component of any resulting Contract. 
The EBO Office and the Department shall have the right to request and review Contractor's books 
and records to verify Contractor's compliance with the Contract, adherence to the EBO Program 
and its Bid. The EBO Office and the Department shall have the right to interview subcontractors 
and workers at the work site to determine Contract compliance. Contractor shall retain all books 
and records pertaining to this Contract, including, but not limited to, subcontractor payment 
records, for four (4) years after project completion date, or such longer time as may be required in 
other provisions of this Contract, and make such records available for inspection in Palm Beach 
County by the EBO Office and the County at any reasonable time during the four ( 4) years. 

The Director of the Office of EBO or designee may require such reports, information, and 
documentation from Contractor as are reasonably necessary to determine compliance with the 
EBO Ordinance requirements. Contractor shall correct all noncompliance issues within 15 
calendar days of a written notice of noncompliance by the contracting department or the EBO 
Office. If the Contractor does not resolve the non-compliance within 15 days of receipt of written 
notice of non-compliance, then the Director of the Office of EBO or designee may impose upon 
the non-complying party any or all of the following penalties: 

a. Suspension of contract; 

b. Withholding of funds; 

c. Termination of contract based upon a material breach of contract pertaining to EBO 
Program compliance; 

d. Suspension or Debarment of a respondent or bidder, contractor or other business 
entity from eligibility for providing goods or services to the County for a period not 
to exceed three (3) years; and 

e. Liquidated damages equal to the difference in dollar value of S/M/WBE 
participation as committed to in the contract, and the dollar value of S/M/WBE 
participation as actually achieved. 

7. INCENTIVES 

Apprentice Incentive 

Palm Beach County offers an Apprentice Incentive payment to a contractor who actually 
expends a minimum of $25,000 (including subcontractors) in payroll costs on apprentice 
wages. For purposes of this section, "apprentice" means any person who is participating in a 
Florida Department of Education registered apprenticeship program. The Living Wage 
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INSTRUCTIONS TO BIDDERS 

provisions of this Contract shall not be diminished by paying an apprentice less than the Living 
Wage. 

Upon completion of the Contract, Contractor may apply for the payment which will be added 
to the Contract by change order. If the County determines that the Contractor complied with 
the requirements of this section, it will reimburse the contractor 20% of its apprentice wages 
(including payroll taxes, costs, and benefits) up to a maximum reimbursement of $100,000. 
The request must be submitted no later than 45 days after Substantial Completion of the project. 

For projects with construction costs of $20,000,000 or greater, the threshold amount of 
expenditures for apprentices which must be paid to qualify for the incentive shall increase to 
$50,000 and the maximum reimbursement payment to $200,000. 

To be eligible for the Apprenticeship Incentive payment, the apprentice employer (through the 
Contractor) must provide the following documentation: apprentice name(s), contact 
information, the apprentice Registered Apprenticeship Partners Information Data System 
(RAPIDS) Registration number, certification from the apprentice program that the employee 
was in good standing during the time on the project, registered trade, and certified payroll for 
the apprentice hours worked on the project. 

The Contractor is required to forward all documentation, assembled and submitted by the 
apprentice employer in accordance with the above paragraph, to the County for review and 
disposition. Any incentive that the County approves shall be provided to the apprentice 
employer in full. 

Glades Resident Incentive 

Palm Beach County offers an incentive Payment to any contractor (and subcontractors) who 
hires a new employee that is a resident of the Glades area for work on County contracts 
("Glades Employee"). For purposes of this section, "resident of the Glades area" means any 
person whose legal residence is located in the Glades area as defined in the Palm Beach County 
Local Preference Ordinance. 

To be eligible for the Incentive Payment, the employee must be a full-time employee of the 
Contractor for a minimum of3 weeks on this project and cannot have worked for the Contractor 
claiming the Glades Employee as a new hire for 90 days prior to this project. Within 5 days 
of the Contractor hiring and the Glades Employee reporting to work at the project site, 
Contractor must provide the following documentation ("Hiring Certification"): Glades 
Employee name, contact information including legal residence, copy of driver's license or 
other proof of residence, hire date, start date at project site, and trade. Both the Glades 
Employee and employer must sign the Hiring Certification with signatures notarized. 

The County has the right, but not the obligation, to conduct unannounced field interviews with 
the Glades Employee to ensure compliance with the requirements of this Section. 
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INSTRUCTIONS TO BIDDERS 

Upon completion of the Contract, Contractor may apply for the Incentive Payment which will 
be added to the Contract by change order. The documentation ("Incentive Certification") 
required includes resubmitting of the Hiring Certification along with the employment end date 
or last day on the job site (whichever is earlier), a certified payroll for the hours worked on the 
project, and employee wages and benefits paid. The Incentive Certification must be signed 
by both the Glades Employee and employer with both signatures notarized. No markup will 
be allowed either by the General Contractor or a subcontractor. 

If the County determines that the Contractor complied with the requirements of this section, it 
will reimburse the contractor 30% of the new employee(s) wages (including payroll taxes, 
costs, and benefits) up to a maximum reimbursement of $100,000. The request must be 
submitted no later than 45 days after Substantial Completion of the project. 

A Contractor can only claim the Incentive Payment once for each Glades Employee within a 
rolling twelve (12) month period, but the incentive can be claimed across multiple County 

· contracts. 

It is a Contract requirement of the Contractor that any reimbursement requested by a 
subcontractor under this Section be processed by the Contractor to the County for review. 

8. ANNUAL CONSTRUCTION CONTRACT ON A TASK WORK ORDER BASIS 

See Special Provisions for Method of Ordering Work (SP-10) and Annual construction 
Contract intent and spending limits (pages SP-11, C-1). 

THIS SP ACE LEFT BLANK INTENTIONALLY 
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SPECIAL PROVISIONS 

1. COMMERCIAL NON-DISCRIMINATION: The County is committed to assuring equal 
opportunity in the award of contracts and complies with all laws prohibiting discrimination. 
Pursuant to Palm Beach County Resolution R2017-1770, as may be amended, the Contractor 
warrants and represent that throughout the term of the Contract, including any renewals thereof, if 
applicable, all of its employees are treated equally during employment without regard to race, 
color, religion, disability, sex, age, national origin, ancestry, marital status, familial status, sexual 
orientation, gender identity or expression, or genetic information. Failure to meet this requirement 
shall be considered default of the Contract. 

The Contractor represents and warrants that it will comply with the County's Commercial 
Nondiscrimination Policy described in Resolution 2017-1770, as amended. As part of such 
compliance, the Contractor shall not discriminate on the basis of race, color, national origin, 
religion, ancestry, sex, age, marital status, familial status, sexual orientation, gender identity or 
expression, disability, or genetic information in the solicitation, selection, hiring or commercial 
treatment of subcontractors, vendors, suppliers, or commercial customers, nor shall the Contractor 
retaliate against any person for reporting instances of such discrimination. The Contractor shall 
provide equal opportunity for subcontractors, vendors and suppliers to participate in all of its 
public sector and private sector subcontracting and supply opportunities, provided that nothing 
contained in this clause shall prohibit or limit otherwise lawful efforts to remedy the effects of 
marketplace discrimination that have occurred or are occurring in the County's relevant 
marketplace in Palm Beach County. The Contractor understands and agrees that a material 
violation of this clause shall be considered a material breach of any resulting contract and may 
result in termination of the contract, disqualification or debarment of the Contractor from 
participating in County contracts, or other sanctions. This clause is not enforceable by or for the 
benefit of, and creates no obligation to, any third party. 

All subcontractor agreements shall include this commercial non-discrimination clause. 

2. PALM BEACH COUNTY OFFICE OF THE INSPECTOR GENERAL: Palm Beach 
County has established the Office of the Inspector General in Palm Beach County Code, Section 
2-421 - 2-440, as may be amended. The Inspector General's authority includes but is not limited 
to the power to review past, present and proposed Department contracts, transactions, accounts 
and records, to require the production of records, and to audit, investigate, monitor, and inspect 
the activities of the Contractor, its officers, agents, employees, and lobbyists in order to ensure 
compliance with Contract requirements and detect corruption and fraud. 

Failure to cooperate with the Inspector General or interfering with or impeding any investigation 
shall be in violation of Palm Beach County Code, Section 2-421 - 2-440, and punished pursuant 
to Section 125.69, Florida Statutes, in the same manner as a second degree misdemeanor. 

3.PUBUCENTilYCRIMES: In accordance with F.S. 287.133 (2) (a), persons and affiliates who 
have been placed on the convicted vendor list may not submit Bids, Contract with, or perform 
work (as a contractor, supplier, subcontractor or consultant) with any public entity (i.e. Palm Beach 
County) in excess of Twenty five Thousand dollars (or such other amount as may be hereafter 
established by the Florida Division of Purchasing in accordance with F.S. 287.017) for a period of 
36 months from the date of being placed on the convicted vendor list. 
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SPECIAL PROVISIONS 

As provided in F.S. 287.132-133, by entering into this Contract or performing any Work in 
furtherance hereof, the contractor certifies that it, its affiliates, suppliers, subcontractors and 
consultants who will perform hereunder, have not been placed on the convicted vendor list 
maintained by the State of Florida Department of Management Services within the 36 months 
immediately preceding the date hereof. This notice is required by F.S. 287-133(3)(a). 

The Contractor, Contractor's employees, or subcontractors of Contractor and employees of 
subcontractors shall comply with Palm Beach County Code, Section 2-371 - 2-377, the Palm 
Beach County Criminal History Records Check Ordinance ("Ordinance"), for unescorted access 
to critical facilities ("Critical Facilities") or criminal justice information facilities ("CJI Facilities") 
as identified in Resolution R-2003-1274, as amended. The Contractor is solely responsible for the 
financial, schedule, and/or staffing implications of this Ordinance. Further, the Contractor 
acknowledges that its Contract price includes any and all direct or indirect costs associated with 
compliance with this Ordinance, except for the applicable FD LE/FBI fees that shall be paid by the 
Department. 

This Contract may include sites and/or buildings which have been designated as either "critical 
facilities" or "criminal justice information facilities" pursuant to the Ordinance and Resolution 
R2003-1274, as amended. Department staff representing the Department will contact the 
Contractor(s) and provide specific instructions for meeting the requirements of this Ordinance. 
Individuals passing the background check will be issued a badge. The Contractor shall make every 
effort to collect the badges of its employees and its subcontractors' employees upon conclusion of 
the Contract and return them to the Department. If the Contractor or its subcontractor(s) terminates 
an employee who has been issued a badge, the Contractor must notify the Department within two 
(2) hours. At the time of termination, the Contractor shall retrieve the badge and shall return it to 
the Department in a timely manner. 

The Department reserves the right to suspend the Contractor if the Contractor 1) does not comply 
with the requirements of County Code Section 2-371 - 2-377, as amended; 2) does not contact the 
Department regarding a terminated Contractor employee or subcontractor employee within the 
stated time; or 3) fails to make a good faith effort in attempting to comply with the badge retrieval 
policy. 

4. CHAPTER 119, F.S. PUBLIC RECORDS 

Notwithstanding anything contained herein, as provided under Section 119.070 I, F.S., if the 
Contractor: (i) provides a service; and (ii) acts on behalf of the Department as provided under 
Section 119.011 (2) F.S., the Contractor shall comply with the requirements of Section 119.0701 , 
Florida Statutes, as it may be amended from time to time. The Contractor is specifically required 
to: 

1. Keep and maintain public records required by the Department to perform services as 
provided under this Contract. 
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SPECIAL PROVISIONS 

2. Upon request from the Department's Custodian of Public Records, provide the 
Department with a copy of the requested records or allow the records to be 

inspected or copied within a reasonable time at a cost that does not exceed the cost 
provided in Chapter 119 or as otherwise provided by law. The Contractor further 
agrees that all fees, charges and expenses shall be determined in accordance with Palm 
Beach County PPM CW-F-002, Fees Associated with Public Records Requests, as it 
may be amended or replaced from time to time. 

3. Ensure that public records that are exempt, or confidential and exempt from public 
records disclosure requirements are not disclosed except as authorized by law for the 
duration of the Contract term and following completion of the Contract, if the 
Contractor does not transfer the records to the public agency. 

4. Upon completion of the Contract the Contractor shall transfer, at no cost to the 
Department, all public records in possession of the Contractor unless notified by the 
Department's representative/liaison, on behalf of the Department's Custodian of Public 
Records, to keep and maintain public records required by the Department to perform 
the service. If the Contractor transfers all public records to the Department upon 
completion of the Contract, the Contractor shall destroy any duplicate public records 
that are exempt, or confidential and exempt from public records disclosure 
requirements. If the Contractor keeps and maintains public records upon completion 
of the Contract, the Contractor shall meet all applicable requirements for retaining 
public records. All records stored electronically by the Contractor must be provided to 
the Department, upon request of the Department's Custodian of Public Records, in a 
format that is compatible with the information technology systems of the Department, 
at no cost to the Department. 

Failure of the Contractor to comply with the requirements of this Article shall be a material breach 
of this Contract. The Department shall have the right to exercise any and all remedies available to 
it, including but not limited to, the right to terminate for cause. Contractor acknowledges that it 
has familiarized itself with the requirements of Chapter 119, F. S ., and other requirements of State 
law applicable to public records not specifically set forth herein. 

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE 
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE 
CONTRACTOR'S DUTY TO PROVIDE PUBLIC RECORDS RELATING 
TO THIS CONTRACT, PLEASE CONTACT THE CUSTODIAN OF 
PUBLIC RECORDS AT: 

Records Request, Palm Beach County Public Affairs Dept. 
301 N. Olive Avenue 
West Palm Beach, FL 33401 
By email at: RECORDSREOUEST@PBCGOV.ORG 
Or by Telephone at: 561-355-6680 
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SPECIAL PROVISIONS 

5. SUBLETTINGORASSIGNINGCONfRACfS: All awards will be made with the understanding 
that the Work awarded will be performed by the Contractor to whom the award is made, with the 
assistance of workers, under the Contractor's immediate supervision, and the Contract shall not be 
sublet, conveyed, transferred or assigned to another Contractor except with the consent of the 
Department. In no event will the Contractor be released from responsibility. Contractor shall 
perform not less than 40% of the total Contract amount with its own organization. 

6. THE USE OF PATENTED PROCESSES, ETC.: The basis on which a Contract will be 
awarded will be the bid prices. Prices shall include all charges for the use of patent processes, 
Materials or methods, and for all other similar incidental charges not expressly provided for in 
these Contract Documents. 

7. NON-COLLUSION: Bidder certifies that this Bid is made without prior understanding, 
agreement, or connection with any corporation, firm or person submitting a Bid for the same 
Materials, services, supplies, or Equipment and is in all respects fair and without collusion or fraud. 
Conviction for the commission of any fraud or act of collusion in connection with any sale, bid, 
quotation, proposal or other act incident to doing business with Palm Beach County may result in 
permanent debarment. 

No premiums, rebates or gratuities permitted; either with, prior to or after any delivery of material 
or provision of services. Any such violation may result in award cancellation, return of Materials, 
discontinuation of services, removal from the vendor bid list(s), and/or debarment or suspension 
from doing business with Palm Beach County. 

8. CONFLICT OF INTEREST: The award is subject to the provisions of the applicable Federal 
laws, rules and regulations, the Florida Statutes and the Department's ordinances and resolutions. 
All Bidders must disclose with their Bid the name of any officer, director, or agent of their firm 
who is also an employee of the Department. 

.The Contractor represents that it presently has no interest and shall acquire no interest, either 
direct or indirect, which would conflict in any manner with the performance of services required 
hereunder, as provided for in Chapter 112, Part III, Florida Statutes, and the Palm Beach County 
Code of Ethics. The Contractor further represents that no person having any such conflict of 
interest shall be e~ployed for said performance of services. 

The Contractor shall promptly notify the Department's representative, in writing, by certified 
mail, of all potential conflicts of interest of any prospective business association, interest or other 
circumstance which may influence or appear to influence the Contractor's judgement or quality 
of services being provided hereunder. Such written notification shall identify the prospective 
business association, interest or circumstance, the nature of Work that the Contractor may 
undertake and request an opinion of the Department as to whether the association, interest or 
circumstance would, in the opinioµ of the Department, constitute a conflict of interest if entered 
into by the Contractor. The Department agrees to notify the Contractor of its opinion by certified 
mail within thirty (30) days of receipt of notification by the Contractor. If, in the opinion of the 
Department, the prospective business association, interest or circumstance would not constitute 
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a conflict of interest by the Contractor, the Department shall so state in the notification and the 
Contractor shall, at its option, enter into said association, interest or circumstance and it shall be 
deemed not in conflict of interest with respect to services provided to the Department by the 
Contractor under the terms of this Contract. 

Further, all Bidders must disclose the name of any Department employee who owns, directly or 
indirectly, an interest often percent or more in the Bidder's firm or any of its branches. 

9. REGULATED SUBSTANCE USE REQUIREMENTS 

"Best Management Practices" for the Construction Industry 

A. The Contractor shall be responsible for assuring that each contractor or subcontractor 
evaluates each site before construction i.s initiated to determine if any site conditions may 
post particular problems for the handling of any Regulated · Substances. For instance, 
handling Regulated Substances in the proximity of water bodies or wetlands may be 
improper. 

B. If any regulated substances are stored on the construction site during the construction 
process, they shall be stored in a location and manner which will minimize any possible 
risk of release to the environment. Any Regulated Substances shall have constructed below 
it an impervious containment system constructed of Materials of sufficient thickness, 
density and composition that will prevent the discharge to the land, groundwater, or surface 
waters, or any pollutant which may emanate from said storage container or containers. 
Each containment system shall be able to contain 150% of the contents of all storage 
containers above the containment system. 

C. Each contractor shall familiarize themselves with the manufacturer' s safety data sheet 
supplied with each material containing a Regulated Substance and shall be familiar with 
procedures required to contain and clean up any releases of the Regulated Substance. Any 
tools or Equipment necessary to accomplish same shall be available in case of a release. 

D. Upon completion of construction, all unused and waste Regulated Substance and 
containment systems shall be removed from the construction site by the responsible 
contractor and shall be disposed of in a proper manner as prescribed by law. 

10. UNIT PRICES: The Contractor is advised that the Contract is a unit price contract. As such, 
the Bidder shall include all labor, Materials, transportation, Equipment, fuel, and all other items 
necessary to complete the item of Work, in the unit price for the item. All items incidental to or 
necessary for the completion of the bid item shall be included in the unit price for the item. 

The Contractor shall also comply with to Section 9-3 .1 in relation to unit prices. 

11. CONTINGENT ITEMS: The Contractor shall not use contingent items to meet the EBO 
goal(s) participation for the Contract. The SBE and M/WBE participation goals established for 
the Contract, as specified in the Instructions to Bidders, shall include all pay items for the project, 
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less the contingency items. The use of contingent pay items shall only increase the SBE and 
M/WBE participation of the Contract, over and above the required goals achieved by use of regular 
pay items. 

12. DAILY REPORTS: The Contractor shall keep daily reports of all personnel and.Equipment 
on the project for rev1ew by the Department for the entire Contract Time. 

13. UTILITIES CONTACTS: Potential utility conflicts may vary with each Work site. Prior to 
commencing Work, the Contractor shall visit the Work site and ascertain all site conditions, 
including utilities. It shall be the Contractor's responsibility to avoid conflicts with existing 
underground and overhead utilities and structures. Contractor shall contact the utility owners to 
arrange for protection or adjustment of utilities as provided in Section 7. 

The Contractor shall notify all utilities servicing the Work area at least 48-hours prior to -any 
excavation so that underground utilities may be located. The Contractor has the responsibility to 
contact Sunshine State One-Call of Florida, Inc. at 1-800-432-4770 to schedule marking 
locations of the utilities which subscribe to their service. The Contractor shall also call ( 561) 641-
3429 for Palm Beach County Water Utility locations and call (561) 233-3900 for Palm Beach 
County Traffic Control Utility locations. 

The Contractor shall properly maintain and protect all utilities. The Contractor shall be responsible 
for the cost to repair all damages to utilities caused by his operations. 

The Contractor shall fully cooperate at all times with the Owners of Utility Companies in order to 
maintain the operation of the existing utilities with the least amount of interference and interruption 
possible. 

When utility installation/adjustments are included as part of the Proposal, all utility companies 
(including Palm Beach County Water Utilities Dept.) reserve the right to accept or reject Bid items 
on their part of Work and perform their Work by their forces or other contracted forces. 

14. MAINTENANCE OF TRAFFIC: Maintenance of Traffic (MOT) including Pedestrian MOT 
shall be incidental to the pay items. If the Contractor and/or its subcontractors do not perform the 
MOT and do not install and maintain those items covered under MOT according to the 
requirements of the standards, then Palm Beach County reserves the right to reduce said item based 
on the pro rata performance as determined by the Department on each payment application or 
$1,000.00 per day, whichever is greater. 

The Contractor shall assure compliance with FDOT Index 600 of the current Roadway and Traffic 
Design Standards. All references to "determinations by engineer" will be the responsibility of the 
Contractor, and shall be brought to the attention of the Department prior to implementation. The 
cost of complying with the stated standards shall be incidental to the MOT pay item. The 
Contractor shall ensure that at no time will traffic (temporary or otherwise) be permitted over 
installed exfiltration trenches. 
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Pedestrian traffic must be maintained throughout the duration of construction unless otherwise 
indicated. 

For any lane closures that extend into the peak hour(s) or any other lane closure time restriction 
presented in the Contract Documents, the Contractor may be charged up to $1,000.00 per lane per 
Yi hour. 

Lights and flags are required on the first two warning signs in the series. 

15. SCHOOL ZONE 

During the first and last weeks of the school year, no Work may occur within a school zone. 

16. PREMIUM FOR CONFLICT CONDITION: Not used. 

17. METHOD OF ORDERING (WORK ORDERS): The Department(s) will issue Work 
Orders on an "as needed" basis. All terms and conditions of the Bid are applicable. The individual 
orders will specify the Work to be performed, its location, a not-to-exceed cost (based on the 
Contract unit prices), and a schedule for performance. The Contractor must sign and return the 
unexecuted Work Order within five (5) Working Days of issuance. Then each Work Order will 
be executed (signed) by the authorized Department representative and notice to commence will be 
sent to the Contractor. The Contractor's failure or refusal to sign a Work Order within five (5) 
Working Days does not prevent execution of the Work Order (which is solely by signature of the 
authorized Department representative), and all Work Orders must be performed upon notice to 
commence. 

Upon completion of the Work Order task, the Contractor will submit an individual invoice, a copy 
of the original Work Order, the appropriately completed SBE-M/WBE participation forms 
referenced in Item 7 of the SBE-M/WBE Program section of this Contract, a Contractor's affidavit, 
and consent of Surety. 

Contractor shall comply will all requirements in the Contract Documents for obtaining final 
payment. Final payment of a Work Order does not terminate the Contract or extinguish the 
Surety's obligations under the Contract. 

The Contractor will receive progress payments based on submitted invoices. The payment amount 
will be based on the Work done and accepted. No retainage is withheld. 

18. PROSECUTION OF THE WORK: The Contractor will be required to maintain within Palm 
Beach County, at all times while this Contract is in effect, the Equipment necessary to properly 
carry out the provisions of these Specifications. After receiving notice to commence with the 
Work for a particular project the Contractor shall commence promptly within five (5) Working 
Days and shall efficiently prosecute the Work with adequate personnel and Equipment until 
completion, within 30 Calendar Days, or as designated by the County Engineer or his duly 
appointed representative. Failure to comply with either time requirement shall result in Liquidated 
Damages, assessed on a Work Order basis and in the amounts shown in Section 8-10.2 of the 
Standard Specifications. 
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19. EXTENSION: This Contract period is for twelve (12) months from the date of BCC 
approval. The Contract period may be extended for a defined period of time, not to exceed thirty 
six months total Contract Time, upon approval by the Board of County Commissioners. Option 
for extension and other Contract deviations will only be exercised upon mutual written agreement 
through a Board approved Contract Amendment, while adhering to all other original terms, 
conditions and unit prices of the Contract. 

20. AW ARD: As the best interest of the Board of County Commissioners may require, the tjght 
is reserved to make award(s) on an item-by-item basis, Lot-by-Lot basis, all-or-none or any 
combination thereof. See General Provision 3-2.1. 

21. ANNUAL CONSTRUCTION CONTRACT ON A TASK WORK ORDER BASIS: The 
intent of this Contract is to award a Contract to a Contractor(s) to perform Work on a Work task 
order basis. Work Task Orders shall be issued on an "as needed" basis. See Special Provisions 
for Method of Ordering Work. The line items in the Proposal pages are intended to set unit prices 
for the task Work Orders. No tasks are guaranteed as part of this Contract. The total value of 
Work Orders issued under this Contract shall not exceed the amount listed on page C-1 of this 
document, however, this may be increased by mutual agreement between the Contractor and Palm 
Beach County via a Contract Amendment. 

22. PROSECUTION OF THE WORK - Not Used. 

23. CHARACTER OF WORKMEN AND EQUIPMENT - Not Used. 

24. PIPE CULVERTS 

1. For pipe Culverts not within the scope of a FDOT Permit or Construction Agreement, proposed 
pipe material and size shall meet FDOT Specifications, but is limited to: 

• Reinforced Concrete 
• High Density Polyethylene except: 

o Not permitted under Thoroughfare Roadway pavement. 
o Not permitted under pavement of Roadways providing immediate access to 

coastal islands. 
o Not permitted within the confines of a mechanically stabilized earth (MSE) 

wall. 
o Not permitted in locations where failure would jeopardize buildings adjacent to 

the Right-of-Way. 
o The above restrictions include pipe locations taking into consideration the angle 

of repose of soil under any structure or the proposed pavement, including 
planned future widening. 

• A-2000 Polyvinyl-chloride, except: 
o Not permitted where the pipe will be exposed to direct sunlight. 
o Not permitted when the manufacture date of the pipe to be installed exceeds 2 . 

years. 
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o Not permitted when the manufacture date of the pipe to be installed exceeds 2 
years. 

• , Corrugated Polypropylene. 

Corrugated metal pipe may only be used as the last segment of pipe before discharging into 
a lake or canal when called for on the Plans. 

Pipe diameter must maJch or exceed sizes shown in Plans; equivalent larger size pipes may 
be required if proposed pipe n value exceeds 0:012. Contractor to supply the required 
certified testing and computations for pipe life (see FDOT Drainage Manual). All pipe 
Culverts provided must meet or exceed 100 year design service life. 

2. For pipe Culverts within the scope of a FDOT Permit or Construction Agreement. proposed 
pipe material and size are limited to pipes approved by FDOT, except non-reinforced concrete 
pipe shall not be used. Pipe diameter must match or exceed sizes shown in Plans; equivalent 

. larger size pipes may be required if proposed pipe n value exceeds 0.012. Contractor to supply 
the required certified testing and computations for pipe life (see FDOT Drainage Manual). All 
pipe Culverts provided must meet or exceed 100-year design service life. 

25. PIPE CULVERTS (STORM SEWER PUMPING & CLEANING) 

New Storm Sewer System 
The Contractor is advised that this Contract includes "pumping-down" and "cleaning" of the new 
storm sewer system(s), as directed by the Engineer. The Contractor shall include the cost of all 
labor, Materials, Equipment, transportation, fuel and all other items necessary to complete the 
"pumping-down" and "cleaning" of the new system(s). The Contractor shall remove the water 
from the system(s) to allow for visual inspections for leaks, deficiencies and lamping. When 
directed by the Engineer, the Contractor shall make all the necessary repairs to the new storm 
sewer system(s) 

Payment for this Work on the new storm sewer system(s) shall be incidental to the pay item, "Pipe 
Culvert (Storm)", L.F. · 

Existing Storm Sewer System 
Also included as a pay item is "pumping-down" of the "existing" storm sewer system(s) (to the 
lake/canal outfaBpoint, or as directed by the Engineer), and shall be paid on a lineal foot basis 
under the pay item(s): · 

"Storm Sewer Pumping" (Exist.) (24" or less), 
"Storm Sewer Pumping" (Exist.) (>24" to 48"), 
"Storm Sewer Pumping" (Exist.) (>48") 

The item(s) shall also include all costs associated with the removal of the water from the system(s) 
for visual inspection of leaks, deficiencies and/or lamping. 
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SPECIAL PROVISIONS 

"Cleaning" of the existing storm system(s) is included as a contingent pay item and the Work 
required under this item will be determined by the Engineer upon review of the system(s) after the 
pumping phase. 

The "cleaning" of the existing storm sewer system(s) shall be paid on a lineal foot basis under the 
pay item(s): 

"Storm Sewer Cleaning" (Exist) (24" or l~ss), 
"Storm Sewer Cleaning" (Exist.) (>24"to 48"), 

. . 

"Storm Sewer Cleaning" (Exist.) (>48") 

At the semi-final inspection, the contractor shall temporarily plug the system(s) at structures, 
outfall, or as otherwise directed by the Engineer, and pump the water out of the system to below 
one third of the diameter of the pipe (from the invert), or as otherwise directed by the Engineer. 
The Contractor and the Engineer shall visually inspect the system(s) for leaks, deficiencies, and 
lamping problems. If leaks, deficiencies and/or lamping problems are discovered in the new pipe 
system(s), the contractor shall make corrective repairs, as required, in accordance with Article 5-
10.2 of the General Provisions of this specification, at no additional cost to the Department. If 
leaks, deficiencies and/or lamping problems are discovered in the existing pipe system(s), the 
contractor shall notify the Engineer, and the Engineer shall determine if the Contractor should 
provide a cost proposal for the Work required to make the corrective repairs, in accordance with 
Article 5-10.2. 

26. STORM SEWER SYSTEM PIPE PLUGS: The Contractor shall prepare, and submit to the 
Engineer for approval, a plan/sequence of the plug locations for pumping down the storm system(s) 
satisfactory to the Engineer. Upon completion of the storm pumping sequences, the Contractor 
shall notify the Engineer 24 hours prior to removing any of the temporary plugs for the Engineer 
to visually confirm/verify the removal of the pipe plug. Cost for the Plans and coordination of all 
the Work required for the above shall be incidental to the cost of the storm sewer items of Work. 

27. FINAL PIPE INSPECTION: Upon completion of placement of concrete pavement or the 
placement of structural asphalt, but prior to placement of asphalt friction course, dewater installed 
pipe and provide the Engineer with a video recording schedule allowing for pipe videoing and 
reports to be completed and submitted to the Department and reviewed prior to continuation of 
pavement. 
For pipe 48 inches or less in diameter, provide the Engineer a video DVD and report using low 
barrel distortion video Equipment with laser profile technology, non-contact video micrometer and 
associated software meeting the requirements outlined in Section 430-4.8. 

The cost of the above Work shall be incidental to the related pay item for the pipe. 

28. VIDEO REPORT: Provide a video report in accordance with Section 430-4.8.1. The cost of 
the above Work shall be incidental to the related pay item for the pipe. 
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SPECIAL PROVISIONS 

29. LIMITS OF CONSTRUCTION: The Contractor shall confine the construction of the 
Roadway within the limits of the right of way unless the right of entry to adjacent properties has 
been acquired by the Department at the time of construction. 

30. RESTORATION AGREEMENTS: Contractor is hereby notified that any construction 
performed within Restoration Agreement (RA) areas shall be restored to a condition similar or 
equal to that existing before such construction occurred, at no expense to the Department. Prior 
to disturbing the Restoration Agreement area, the Contractor shall stake the RA limits, 
locate/document all improvements within the area, and submit this information to the Department, 
prior to starting construction. Upon completion of the construction, the Engineer, together with 
the Contractor, shall conduct an inspection of the area to confirm that all improvements have been 
appropriately restored. Payment for all Work to complete the item shall be incidental to the cost 
of the Project. 

31. GRAVITY WALL CONSTRUCTION: Unless otherwise directed, gravity walls are to be 
constructed from "inside" the Right of Way (no encroachment on private property). Any 
construction methods necessary to satisfy this requirement shall be incidental to the cost of the 
gravity wall. 

32. IRRIGATION SYSTEM WITHIN RESTORATION AGREEMENT AREAS: The 
Contractor, prior to start of construction, shall obtain as-built information of the irrigation 
system(s) within restoration agreement areas, and catalogue related component information 
(manufacturer/part number/etc.) required to ensure appropriate replacement of the system and 
components. The as-built information shall be submitted to the Department, Construction 
Coordination Division, and upon completion of the construction, the Contractor shall restore the 
irrigation system and components to its original or better condition. Payment for all Work to 
complete the item shall be incidental to the cost of the Project. 

33. COLOR TREATED AND STAMPED CONCRETE (5" THICK): The Contractor's 
attention is directed to the pay item for "Color Treated and Stamped Concrete", S.Y. This item 
which is proposed to be constructed in lieu of concrete traffic separators, as directed by the 
Engineer, consists of cast-in-place concrete (5") between Type "F" Curb and Gutter, having the 
surface colored with a color hardener (equivalent to the products supplied by Wm. D. Adeimy, 
Inc., 561/832-6305), and with the surface textured or imprinted with a pattern (as directed by the 
Engineer), and then sealed with a color seal. The Contractor is responsible for assuring the curbing 
is in no way discolored, damaged, marked, etc. by the application of the above. 

Color Hardener: 
• Apply the dry hardener when the bleed water disappears and the floating process will not 

disrupt the level of the surface. · 
• Normally apply the dry hardener evenly in two separate hakes, using two-thirds of the material 

for the first shake. 
• Use wood floats or a power-troweling machine equipped with float blades to work the dry 

hardener completely and thoroughly into the surface after each application. 
• After floating the final shakes, hand or machine trowel the surface to a flat, uniform finish and 

apply the specified texture. Apply antiquing release before imprinting with mat-type tools. 
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• Coverage requirements may vary according to intended use and color. 90lbs. per lOOsq.ft. is 
considered the median range. 

Curing: 
• Use colored concrete sealer in the matching color to cure interior color hardened floors and 

exterior flat Work, that will receive regular maintenance and re-coating. 
• Newly placed concrete should receive one thin finish coat of colored concrete sealer after 

placement and after the required curing time of 14-28 days has been reached. Before 
application of the finish coat, the moisture content of the concrete must be low enough so alkali 
and other salts do not become trapped beneath the coating, causing discoloration or clouding, 
thus the reason for the 14-28 day time frame. 

The Work is to be performed on the job site by trained and experienced workers. 

The pay item "Color Treated and Stamped Concrete", S.Y., includes all labor, Equipment, 
Materials, transportation, fuel and all other items incidental to or necessary for completing the 
Work. 

The Contractor shall install a longitudinal 6" PVC (Schedule 80) pipe at stamped concrete areas, 
in accordance with the details for the "Irrigation Sleeves" (as detailed in the Special Provisions). 
This item shall be paid for under, "6" PVC Pipe (Schedule 80)", Lineal Feet, and shall include the 
cost of all labor, Materials, Equipment, fuel, transportation, and other items necessary to complete 
the Work. 

34. ENGRAVING OF CURB FACE: The Contractor is hereby notified that the names of the 
roads shall be engraved on all quadrants of major intersections (two per quadrant), with four (4) 
inch high block letters, having a depth of one-half inch, and painted with a black finish. Locations 
shall be determined by the Engineer. 

Samples of the engraving are available at the office of the Director, Construction Coordination 
Division, 2300N. Jog Rd, Suite#3W-57, WestPalmBeoch, Florida, 33411-2745, Florida. 

The cost for the pay item, "Engraving of Curb Face", EACH, shall include all labor, Equipment, 
Materials, transportation, fuel and all other items incidental to or necessary for completing the 
Work. 

35. GUARDRAIL & SPECIAL SAFETY PIPE RAIL: At locations where sidewalks, 
walkways, bike paths or other media for bicycle and/or pedestrian traffic are within 4' of the back 
of the guardrail post, the contractor shall utilize "steel posts" and "special safety pipe rail" (2" 
diameter) as shown in FDOT INDEX 400. 

Special note: Trinity Industries ET-plus system guardrails will not be allowed on Department 
Projects. 

36. ADDITIONAL INSURED PARTIES: The Contractor performing the construction for Palm 
Beach County (County) shall be required to carry and furnish insurance coverage, in accordance 
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SPECIAL PROVISIONS 

with General Provision Section 7-13, "Insurance Required", naming County as additional insured 
on the Certificate of Insurance Form(s), which shall reference the Project Limits and the Project 
Number, and shall read: "Palm Beach County Board of County Commissioners, a Political 
Subdivision of the State of Florida, its Officers, Employees and Agents". 

Where the limits of Work for this Department project impact the rights-of-way of other agencies 
(e.g., Florida Department of Transportation (FDOT); South Florida Water Management District 
(SFWMD); Lake Worth Drainage District (L WDD); and other agencies as applicable), said parties 
shall also be named as "ADDITIONAL INSURED", either on the same form or on separate forms. 

The Contractor shall coordinate all Work within the rights-of-way and air rights-of-way, as they 
apply, through the Engineer. Also, the Contractor shall notify the County and the agencies, as 
required in the Contract Documents or within a reasonable time frame prior to the start of any 
Work within said Right-of-Way, to allow for appropriate accommodations by the agencies. 

37. PERMIT COMPLETION CERTIFICATIONS: The Contractor is advised that this 
Contract includes completing and executing all Construction Completion/Construction 
Certifications as required by each permit included in the PER section of the Contract Documents. 

The Contractor is responsible for retaining the services of a Professional Engineer, registered in 
the State of Florida and qualified in the field of the required Work, to inspect the Work related to 
Permit(s), and certify in accordance with the instructions of each permit. 

The Contractor shall submit two (2) originals of the completed and executed form to the 
Department, along with the required "As-Built" information (to be obtained by the Contractor). 

All costs associated with Permit Compliance Certifications, including obtaining and depicting 
"As-built" information are incidental to the Contract. 

38. NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (N.P.D.E.S) 
COMPLIANCE: This Contract requires compliance with the N.P.D.E.S. General Permit. The 
"Florida Department of Environmental Protection Generic Permit For Storm water Discharge from 
Large and Small Construction Activities", dated May 2003, which contains the description and 
requirements of the permit, is available at the following URL: 

http:/iwww.dep.state.fl.us/water/stormwater/npdes/docs/cgp.pdf 

The MSWORD format of the Stormwater Pollution Prevention Plan (SWPPP) template 1s 
available at the following URL: 

http://www.dep.state.fl.us/water/stormwater/npdes/SWPPP.htm 

Notice of Intent and Notice of Termination forms are available on DEP' s URL: 

http://dep.state.fl.us/water/stormwater/npdes/permits forms.htm 

SP-13 



[ 

l 

[ 

[ 

[ 

( 
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The Contractor shall complete and submit the NOI and payment to DEP. If a SWPPP is not 
included in the Contract Plans, or the Contractor chooses to prepare his own SWPPP, the SWPPP 
template shall be utilized by the Contractor for developing the SWPPP for the project. Any 
SWPPP prepared by the Contractor shall be submitted to the Department at the Pre-Construction 
meeting for the project for approval by the Engineer. 

Failure to sign any required documents or certification statements will be considered a default of 
the Contract. Any soil disturbing activities performed without the required signed documents or 
certification statements may be considered a violation of the DEP Generic Permit. 

All costs associated with obtaining and complying with the provisions of this permit and to all 
federal, State and local storm water pollution prevention permits, rules, laws or ordinances, 
including the implementation of the S.W.P.P.P. for the project during construction are incidental 
to the Contract. Also included is the cost of all construction erosion and pollution control measures 
not covered under other specific pay items, the cost of performing and executing the joint 
inspection & maintenance reports (as shown in the SWPPP "Template"), and the execution of the 
Contractor Certification form of the Proposal pages. The Contractor Certification form must be 
signed and submitted with the Bid Proposal. 

39. ADDITIONAL REPORTING 
The Department requires Contractor to track during the Project, and report at the end of the Project, 
on the county of residence of Contractor's employees and its subcontractors' employees. 
Contractor agrees to prepare and provide the required report with its request for final payment. 

THIS SPACE LEFT BLANK INTENTIONALLY 
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SPECIAL PROVISIONS 

PALM BEACH COUNTY 

CONTRACTOR'S FINAL REPORT 

COUNTY OF RESIDENCE FOR EMPLOYEES 

(to be submitted with Contractor' s Application for Final Payment) 

To: Palm Beach County Project Manager 

From: Contractor Superintendent 

Date: 

Project Name: 

Project Number: 

In accordance with the Special Provisions of the Contract, Contractor reports the following: 

Total number of employees of Contractor and subcontractors who worked for more than one day 

on the Project: __ 

Number of employees of Contractor and subcontractors who reported their county of residence as 

Palm Beach County: __ 

Signed 
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SPECIAL PROVISIONS 

40. NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (N.P.D.E.S) 
COMPLIANCE (CONTINUED): 

SITE DESCRIPTION 

Project Name and Location: Annual Guardrail Contract 
Palm Beach County, Florida 

Palm Beach County Project No.: 2020052 

Owner Name and Address: Board of County Commissioners, 
Palm Beach County 
Roadway Production Division 
2300 N. Jog Road 
West Palm Beach, FL 33411 

Work Description: Guardrail construction 

Runoff Coefficient: · 

Site Area: 

Site Map: 

TBD 

TBD 

TBD 

Sequence of Major Soil Disturbing Activities: 

1. Guardrail 

Name of Receiving Bodies: TBD 
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SPECIAL PROVISIONS 

41. DYNAMIC LOAD TEST SUPPORT: Dynamic Load Test Support shall include contractor 
furnishing of Equipment and personnel necessary for attachment of leads, supply power source, 
man-basket, shelter, and any other services necessary to provide support for the testing (reference 
FDOT Specifications Section 455-5.13). The Department will secure test lab services, including 
Pile Driver Analyzer (PDA), required for dynamic measurements during the driving of the test 
piles. All costs for Dynamic Load Test Support shall be incidental to the cost of test pile. 

42. CONSTRUCTION IMPACTS TO BUS OPERATIONS: Public Works and private 
development construction activities often impact Palm Tran bus operations and bus stops. Timely 
communication and coordination with Palm Tran and other affected transit agencies during 
preliminary project. 

Planning is essential in order to prevent potential conflicts. Contractors should make every effort 
to schedule their Work to minimize impacts and the duration of impacts to transit operations and 
riders. 

Contractors should provide Palm Tran with the name and telephone contact of their construction 
managers prior to the commencement of all construction projects affecting bus stops or impacting 
bus routes. 

• Contact Palm Tran for coordination and review requirements (561 841-4246, 561 841-4223, 
or 561 841-4224). 

• Maintenance of rider access to and from bus stops during construction is desirable. This issue 
should be discussed at the Pre-Construction Meeting. 

• All Work shall conform to the requirements of the Americans with Disabilities Act (ADA), 
including provisions for temporary access to and from bus stops. 

• If necessary, the contractor shall work with Palm Tran to establish an approved temporary bus 
stop location. 

• Contractor shall notify Palm Tran through Palm Beach County Construction Coordination 
Division at least 10 Working Days (2 weeks) in advance of the start of construction, 
modification of construction effort with transit impacts, and construction completion, so that 
Palm Tran can advise its riders. 

• Contractor may not remove any bus stop signs, transit shelters, transit benches, or other related 
transit infrastructure without prior Palm Tran authorization. Contractor may be asked to 
remove existing bus stop signage or install temporary and permanent bus stop signage. 
Typically, Palm Tran w1ll make arrangements to remove all other transit infrastructure. If 
Palm Tran does not remove their facilities in a timely manner, these facilities may become part 
of the clearing and grubbing. 

• Contractor is responsible for construction of an approved ADA accessible access to and from 
bus stop boarding and alighting areas, when called for in the Plans. 

• The cost for the above is incidental to the project. 

43. RECORD DRAWINGS {ROADWAY): The Contractor shall note that this Contract includes 
preparation of "Record Drawings". By definition, "Record Drawings" shall be the electronic 
information which reflects the as-built conditions of the project recorded at or about the time of 
the "substantial completion" inspection. The as-built information and permitting forms shall be 
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SPECIAL PROVISIONS 

prepared and certified (i.e., signed and sealed) by a Professional Engineer or Land Surveyor 
licensed in the State of Florida, as required by the project. 

The as-built information shall indicate (at a minimum) the following: 

• All changes, additions or deletions to the original design documents. 
• Centerline/baseline ties to section line(s) (including ties at P.C. & P.T.). 
• Stations/elevations/offsets at P.C.'s, P.T.'s, P.I.'s, low points, high points, horizoRtal angle 

points. 
• Stations/elevations/offsets at edge-of-pavement (E.O.P.), top-of- curb and back-of-sidewalk, 

at locations shown on the Plans, at a minimum. 
• At non-curb inlets show state plane coordinates, station/offset/elevation to the top-center of the 

grate. 
• At curb inlets show the state plane coordinates, station/offset/elevation at E.O.P. 
• At special and slotted structures - show the elevation(s), dimensions, and the invert of the weir; 

the bleeders/orifices; and pipe inverts. 
• At outfalls, show the state plane coordinates, station/offset/invert/diameter of pipe, structure 

type and dimensions. 
• The diameter, invert, shape, and material type of connecting pipes between all structures. 
• For Irrigation Sleeves - show the state plane coordinates, station/offset/elevation for all end 

caps, and the invert elevation at the end cap. 
• At lakes obtain cross sections at 50 foot intervals, or as otherwise directed by the Engineer 

(Top of Bank, Top of Slope, etc.). 
• At bridges, show the low member elevation/station/offset. 
• At end bents, show station/offset/elevation at two comers to ensure proper offset location. 
• For "Begin and End" Bridge, indicate the stations/offsets/elevations at the respective points. 
• All existing and proposed trees, show state plane coordinates, station/offset to the approximate 

center of the tree. 
• All existing and proposed Irrigation wells and valve boxes, show state plane coordinates, 

station/offset to the top-center of the well and/or valve box. 
• All existing and proposed pull boxes, show state plane coordinates, station/offset to the top­

center of the box. 
• All existing and proposed traffic control cabinets, show state plane coordinates, station/offset 

to the center of the box. 

The above information shall be collected by survey, and the collected data shall be referenced on 
the Micro Station (.dgn) design file of the project (Micro Station (.dgn) is the only acceptable 
format) . The electronic Micro Station (.dgn) files (and .pdf files of same) shall be submitted on 
three (3) CDs labeled with project information, one (1) set of black line Plans, and six (6) sets of 
signed & sealed black line Plans, boldly marked in large print "RECORD DRAWINGS 
ROADWAY". PDF files shall be digitally or electronically signed and sealed in accordance with 
eitherF.A.C. SJ-17.062 orF.A.C. 61G15-23. 

The above information shall be submitted to the Department (Director, Construction 
Coordination), for approval, prior to scheduling a final inspection. 
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SPECIAL PROVISIONS 

The cost of the location survey, compilation/reproduction/conversion of electronic files, Plans, and 
other information necessary to satisfy the above, shall be incidental to the cost of the items of 
Work. 

The Contractor shall review all permits for this project and the general/special conditions which 
may call for "Record-Drawings" for a specific agency. The Contractor is responsible to satisfy 
the permit requirements in accordance with that agency's policy, with the understanding that the 
cost for said "Record-Drawings", shall be paid in accordance with PER-1. 

44. RECORD DRAWINGS and DOCUMENTS {BRIDGE): 

The Contractor is advised that bridge structures are subject to FDOT load rating requirements and 
shall take all necessary steps to comply with these requirements. See FDOT Load Rating Manual 
(Topic No. 850-010-035) at https://www.fdot.gov/maintenance/loadrating.shtm. 

RECORD DRAWINGS (BRIDGE): 
The Contractor shall note that this Contract includes preparation of "Record Drawings". By 
definition, "Record Drawings" shall be the electronic information which reflects the as-built 
conditions of the project recorded at or about the time of the "substantial completion" inspection. 

· The as-built information and permitting forms shall be prepared and certified (i.e., signed and 
sealed) by a Professional Engineer or Land Surveyor licensed in the State of Florida, as required 
by the project. 

The as-built information shall indicate (at a minimum) the following: 

o All changes, additions or deletions to the original design documents (including shop drawings). 
o Centerline/baseline ties to section line(s) (including ties at P.C. & P.T.). 
o Stations/elevations/offsets at P .C.'s, P .T.'s, P .l.'s, low points, high points, horizontal angle 

points. 
o Stations/elevations/offsets at edge-of-pavement (E.O.P.), top-of- curb and back-of-sidewalk, 

at locations shown on the Plans, at a minimum. 
o At non-curb inlets show station/offset/elevation to the top-center of the grate. 
o At curb inlets show the station/offset/elevation at E.O.P. 
o At bridges, show the low member elevation/station/offset. 
o At end bents, show station/offset/elevation at two comers to ensure proper offset location. 
o For "Begin and End" Bridge, indicate the stations/offsets/elevations at the respective points. 

The above information shall be collected by survey, and the collected data shall be referenced on 
the Micro Station (.dgn) design file of the project (Micro Station (.dgn) is the only acceptable 
format). The electronic Micro Station (.dgn) files (and .pdf files of same) shall be submitted on 
three (3) CDs labeled with project information, one (1) set of black line Plans, and six (6) sets of 
signed & sealed black line Plans, boldly marked in large print "RECORD DRAWINGS 
BRIDGE". 
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SPECIAL PROVISIONS 

The above information shall be submitted to the Department (Director, Construction 
Coordination), for approval, prior to scheduling a final inspection. 

The cost of the location survey, compilation/reproduction/conversion of electronic files, Plans, and 
other information necessary to satisfy the above, shall be incidental to the cost of the items of 
Work. 

The Contractor shall review all permits for this project and the general/special conditions which 
may call for "Record-Drawings" for a specific agency. The Contractor is responsible to satisfy 
the permit requirements in accordance with that agency's policy, with the understanding that the 
cost for said "Record-Drawings", shall be paid in accordance with PER-1. 

DOCUMENTS (BRIDGE): 
• Schedule of Anticipated dates of Inspections: 

In-Service Inspections and or Pre-Acceptance Inspection (before any new lanes are opened to 
traffic). The Schedule should be received within 60 days of the preconstruction meeting. The 
Department must receive a two week advance confirmation notice prior to the In-Service 
Inspections and or Pre-Acceptance Inspection. 

• As-Built Load Rating 
If the bridge is built per plan, the As-built load rating is simply a signed and sealed load rating 
FDOT summary sheet stating that there was no change during construction that would affect 
the load rating. 

• Pile Driving Records 
• In-Service Inspection 

The Structures Maintenance In-Service Inspection is conducted prior to any new lanes opening 
to public traffic. Note that for phased construction, there will be multiple in-service 
inspections required. The intent of this inspection is to verify the bridge is safe for public 
traffic in accordance with FHW A instructions Q303-7 

45. LOCAL GOVERNMENT PROMPT PAYMENT ACT: In accordance with the Local 
Government Prompt Payment Act (F.S. 218.70, et seq), the Contractor is hereby notified of the 
following: 

1. The Contractor will be notified at the Pre Construction Meeting the manner in which pay 
requests are to be prepared and directed to the Department. For a pay request to be deemed 
acceptable, the Contractor must provide the following: 

Pay Request No. 1 
• OEBO Schedule 3 
• Certification of Compliance with the Living Wage Ordinance 

Pay Request No. 2 and all others following, but not including the Final 
• OEBO Schedule 3 
• OEBO Schedule 4 
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SPECIAL PROVISIONS 

• Disbursement of Previous Periodic Payments to Subcontractors 
• Certification of Compliance with the Living Wage Ordinance 

Final Pay Request 
• OEBO Schedule 3 
• OEBO Schedule 4 
• Disbursement of Previous Periodic Payments to Subcontractors 
• Disbursement of Final Payment to Subcontractors 
• Form 1 
• Form 2 including Bonding Affidavit 
• Record of Construction Materials Affidavit 
• Certification of Compliance with the Living Wage Ordinance 
• Equal Business Opportunity (EBO) Final Participation Form 
• Release and Concurrence of Final Payment Amount 
• Form of Guarantee .... 

2. A single list of items (Punch List) required to render the Work complete, satisfactory, and 
acceptable will be prepared by the Department. The Punch List shall be developed as a result 
of a joint inspection of the Work, conducted within 30 Calendar Days after reaching substantial 
completion, by the Contractor, together with the Department, with all unsatisfactory Work 
listed on the Punch List. The Punch List shall be provided to the Contractor within 5 Working 
Days of the joint inspection. 

3. If the pay request and support data are not approved, the Contractor is required to submit new, 
revised or missing information according to the Department's instructions. Otherwise, the 
Contractor shall prepare and submit to Department an invoice in accordance with the estimate, 
as approved. In the event any dispute with respect to any payment or pay request cannot be 
resolved between the Contractor and the Department, Contractor shall, in accordance with the 
alternative dispute resolution requirements of Florida Statute section 218.76, demand in 
writing a meeting with and review by the County Engineer. In place of the County Engineer, 
the Deputy County Engineer may conduct the meeting and review. Such meeting and review 
shall occur within forty-five ( 45) Working Days of receipt by the Department of Contractor's 
written demand. The County Engineer, or Deputy County Engineer, shall issue a written 
decision on the dispute within fifteen (15) Working Days of such meeting. This decision shall 
be deemed the Department's final decision for the purposes of the Local Government Prompt 
Payment Act. 

Contractor must remit undisputed payment due for labor, services, or materials furnished by 
subcontractors and suppliers hired by the Contractor, within 10 days after the Contractor's 
receipt of payment from the Department, pursuant to Section 218.70 et seq., Florida Statutes. 
Contractor shall provide subcontractors and suppliers hired by Contractor with a written notice 
of disputed invoice within 5 business days after receipt of invoice which clearly states the 
reasons for the disputed invoice. 

46. BASIS OF PAYMENT: Payment will be based on field measured quantities. No additional 
payment will be made for any Work which exceeds that called for in the Contract Documents. 
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SPECIAL PROVISIONS 

47. CLEARING AND GRUBBING: The Contractor is required to notify the owner of any 
fences, irrigation systems, etc., that lie within the Right-of-Way, to give them the courtesy to 
remove them before construction. The Contractor shall replace fences, shrubbery, sod, etc., within 
the limits of construction and outside the Right-of-Way to their original condition, unless 
otherwise directed by the Engineer. Cost of which is incidental to construction. All Work 
associated with the re-establishment and/or temporary relocation of mailboxes shall be done in 
accordance with Index no. 532 of the current F.D.O.T,. Roadway and Traffic Design Standards. 
Specific attention should be directed to coordination with the local postmaster. Payment for all 
Work required to establish each mailbox in the temporary and/or final location, including any 
material required to construct the mailbox to current standards, shall be included in the cost of 
clearing and grubbing, unless the Contract includes a pay item for the Work. 

48. SUBSOIL EXCAVATION: Where muck, rock, clay, or other material within the limits of 
the Roadway is unsuitable in its original position, excavate such material to the cross-sections 
shown in the Plans or indicated by the Engineer, and backfill with suitable material. Shape backfill 
material to the required cross-sections. Where the removal of plastic soils below the finished 
earthwork grade is required, meet a construction tolerance, from the lines shown in the Plans as 
the removal limits, of ±0.2 feet in depth and ±6 inches ( each side) in width. Final payment for the 
Subsoil Excavation, C.Y. will be based on initial and final cross sections, and signed & sealed 
quantity computations which are to be prepared by a Professional Land Surveyor or Professional 
Engineer licensed in the State of Florida, and submitted to the Department for acceptance. Initial 
cross sections shall be taken at 50 foot intervals, or as otherwise directed by the Engineer. When 
the excavation of unsuitable material is completed to satisfy field conditions, and verified as such 
by the Engineer, final cross sections shall be taken at 50 foot intervals, or as otherwise directed by 
the Engineer. The cross sections shall show elevations at the appropriate break points and shall be 
plotted. Quantity computations shall be prepared (using the Average End Area Method), and 
submitted to the Engineer for acceptance. The Contractor is advised that no compensation will be 
made for excavation below the depth required to satisfactorily remove the unsuitable material. The 
cost for the cross sections and computations shall be incidental to the pay item, Subsoil Excavation, 
C.Y. Subsoil Excavation, C.Y., shall include the cost of embankment to replace the excavated 
subsoil, labor, Materials, Equipment, fuel, transportation and other related Work to complete the 
pay item. 

49. EMBANKMENT: The quantity will be at the plan quantity compacted in place. Where 
payment for embankment is not to be included in the payment for the excavation, and is to be paid 
for on a cubic yard basis for the item of Embankment, the plan quantities to be paid for will be 
calculated by the method of average end areas unless the Engineer determines that another method 
of calculation will provide a more accurate result. The measurement will include only material 
actually placed above the original ground line, within the lines and grades indicated in the Plans 
or directed by the Engineer. The length used in the computations will be the station-to-station 
length actually constructed. The original ground line used in the computations will be as 
determined prior to placing of embankment, and no allowance will be made for subsidence of 
material below the surface of the original ground. In no case will payment be made for material 
allowed to run out of the embankment on a flatter slope than indicated on the cross-section. The 
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SPECIAL PROVISIONS 

Contractor shall make his own estimate on the volume of material actually required to obtain the 
compacted in-place pay section. 

50. RESETTING FENCE: The quantities to be paid for under this item shall be the length in 
feet of reset fence including gates. The quantity of removed and reset fence determined, as provide 
above, shall be paid for at the Contract unit price per linear foot for removed and reset fence. The 
item includes the cost of removing and resetting any existing gates. The above price and payment 
shall be full compensation for all the Work specified in this Section, including furnishing all the 
required new hardware, additional posts and replacement of any material damaged by the 
Contractor. 

51. PRICE/DELIVERY/ACCEPTANCE: Price quoted must be the price for new merchandise 
and free from defects. Any Bids containing modifying or "escalator" clauses will not be 
considered unless specifically requested in the Bid Specifications. 

Deliveries of all items shall be made as soon as possible. Deliveries resulting from this Bid are 
to be made during the normal working hours of the Department. Time is of the essence and 
the Bidder's delivery date must be specified and adhered to. Should the Bidder, to whom the order 
or Contract is awarded, fail to deliver on or before his/her stated date, the Department reserves the 
right to CANCEL the order or Contract and make the purchase elsewhere. The successful 
Bidder(s) shall be responsible for making any and all claims against carriers for missing or 
damaged items. 

Delivered items will not be considered "accepted" until authorized agent for the Department has, 
by inspection or test of such items, determined that they fully comply with Specifications. 

The Board of County Commissioners may return, for full credit, any item(s) received which fail 
to meet the Department' s performance standards. 

52. E-VERIFY: The Contractor shall utilize the U.S. Department of Homeland Security's E­
Verify system to verify the employment eligibility of all new employees hired by the Contractor 
during the terin of the Contract and shall expressly require any subcontractors performing work or 
providing services pursuant to the Contract to likewise utilize the U.S. Department of Homeland 
Security's E-Verify system to verify the employment eligibility of all new employees hired by the 
subcontractor during the Contract term. 

53. BOND WAIVER PROGRAM: A Bid Bond is not required for bids of less than $50,000 and 
will be waived for all other bids ofless than $200,000 if the Bidder is going to participate in the 
Bond Waiver Program, provided that the Bidder complies with Palm Beach County Resolution 
R89-1178 and with Palm Beach County Policies and Procedures relative to the Bond Waiver 
Program (CW-F-016). For bids with values between $50,000 and $200,000, the Bidder must 
complete an affidavit entitled "Intent to Participate in Bond Waiver Program Bid Affidavit" or 
provide a Bid Bond. Failure to provide a Bid Bond or complete and return this affidavit with the 
Bid shall result in rejection of the Bid. For all contracts less than $200,000, the Public Construction 
Bond will be waived as well, provided that the Bidder complies with Palm Beach County 
Resolution R89-1178 and with Palm Beach County Policies and Procedures relative to the Bond 
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SPECIAL PROVISIONS 

Waiver Program (CW-F-016). Copies of the requirements of the Bond Waiver Program (CW-F-
016) can be found at the following website: http://discover.pbcgov.org/PDF/PPM/Index.pdf. The 
forms for the Bond Waiver Program can be found at 
http:j/discover.pbcgov.org/engineering/roadwayproduction/Pages/Bid-Documents.aspx. 

THIS SPACE LEFT BLANK INTENTIONALLY 
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SPECIAL PROVISIONS 

INTENT TO PARTICIPATE IN BOND WAIVER PROGRAM 
BID AFFIDAVIT 

Project Number: ____________ _ 

If the Contractor intends on participating in the Bond Waiver Program, this form must be 

completed in its entirety and returned with the Contractor's Bid. 

FAILTURE TO COMPLETE THIS FORM OR INCLUDE A BID BOND FOR PROJECTS 

WITH VALUES BETWEEN $50,000 AND $200,000, SHALL RESULT IN REJECTION OF 

THE BID. 

______ __________ (Bidder) hereby states that it intends on participating 

in the Bond Waiver Program as described in Palm Beach County Resolution R89-l 178 and Palm 

Beach County Policies and Procedures. 

Contractor Signature 

Title 

State of - --------- County of ------ ----

Subscribed and Sworn to (or affirmed) before me on this ____ day of _____ _ _ 

20 __ by who is personally known 

to me or has presented _ ___ _________ ____ _____ (type of 

identification) as identification. 

Notary Public Signature and Seal 

Notary Name Printed Notary Commission Number 
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SPECIAL PROVISIONS 

55. PLANTING STANDARDS 

Mountable Curb and Uncurbed Median within Safe Sight Distance Triangle 

SMALL TREE OR PALM __ ., 
(4" (100mi:n) CALIPER 
OR LESS) 

l OF RO~WAY 

I 

d-. ----~~~::;:;.,,,~:..-, 

13' 6" (vertical clearance) 

TOP OF' GROUND COVER 

VADIES • GRASS S"rnlP, MULCJ:t..1 
"" OR PAVERS. (USE WEw 

TREE SElBACK BARRIER WHEN MULCHED) 
. ALLOW FOR MA lVRE TRUNK CALIPER 
AS DEFINED BY lHE AMERICAN . STANDARD 
FOR NURSERY STOCK, AAA. 
(SEE a.EAR ZONE CHART, PAGE 2 - 14) 

• OTiiER AL 1£RNA TIVES MAY BE USED 
Wini APPROVAL FROM THE COUNTY 
ENGINEER ON 'A CASE BY CASE BASIS; 

TYPICAL SECTION 

Small trees and palms shall be used within mountable and uncurbed Medians. Tree and palms that 
are 4" in caliper or less measured at 6" above grade shall be considered small and may be used 
within the Medians. He plan material within these areas shall be maintained so that they do not 
overhang into the travel lane. Any portion of the tree that overhangs the travel lanes shall be 
maintained with a 13 ' -6" vertical clearance. Otherwise, no encroachment will be permitted. 

Canopy Clearance for Sidewalks and Bicycle Paths 
Sidewalks should be maintained free of all growth. The bottom limbs of trees overhanging the 
sidewalk should be at least 10' above the sidewalk. 
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SPECIAL PROVISIONS 

When tree limbs extend over separate bike paths, they should be at least 1 O' above the bike bath. 
When they extend over designated or undesgnated bile lanes within the Roadway, they must be at 
least 14.4' above the pavement (see below). 

CANOPY CLEARANCE 
ABOVE PAYEM£NT 

Roadside Clear Zone 

BIKE LANE SECTION 

The roadside clearzone is that area outside the Traveled Way, available for use by errant vehicles. 
Vehicles frequently leave the Traveled Way during avoidance maneuvers and due to loss of control 
by the drive or due to the collisions with other vehicles. The primary function of the clear zone is 
to allow space and time for the driver to regain control of vehicle and avoid or reduce the 
consequences of collision with roadside objects. This are4a also serves as an emergency refuge 
location for disabled vehicles. 

The width of the clear zone should be as wide as it is practicable. The minimum permitted widths 
are given in the following table. These are minimum values only and should be increased 
whenever feasible. 

In rural areas it is desirable and frequently economically feasible, to substantially increase the 
width of the clear zone. Where traffic volumes and speeds are high, the width should be increased. 
The clear zone on the outside of horizontal curves should be increased due to the high probability 
of vehicles leaving the Roadway at a high angle. 

THIS SP ACE LEFT BLANK INTENTIONALLY 
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SPECIAL PROVISIONS 

Minimum Width of Clear Zone 

Design Speed or Posted Speed (whichever is l"eater) 

Type of 
60mph 

Facility 
30mph 35mph 40mph 45mph 50mph 55mph and 

above 
Minimum Clear Zone 

18' Arterials 
14' Arterials 14 ' Arterials 18 ' Arterials and 

6' Local 6' Local 
and Collectors and Collectors and Collectors Collectors 

Rural IO' Collector JO ' Collector 
IO' Collectors ADT<l500 ADT <1500 ADT<J500 ADT<l500 
14' Arterials 18' Arterials 18' Arterials 24' Arterials 30' Arterials 14' Arterials 14 ' Arterials 

and Collectors and Collectors and Collectors and 
ADT::::1500 ADT::::1500 ADT::::1500 Collectors 

ADT>l500 

Urban 4' 4' 4' NIA NIA NIA 

Urban Facilities clear zone is measured from face of curb (6" type Dor F) 
Rural Facilities Use rural for urban facilities when no curb and gutter is present. Measured from 
edge of through travel lane on rural section. 
Curb and gutter not to be used on facilities with design speed > 45 mph. 
ADT in the table above refers to design year ADT. 

THIS SPACE LEFT BLANK INTENTIONALLY 
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SPECIAL PROVISIONS 

l OF t1111m,cT1111 

··-,t .... "-ll'C 
ISH 1111,.1. r• L0CA11Gf #II' •SU 14:LI Fat LOCATUII.., 
a,rsirs ,_ \ a, CIJIS'IIIJC'Ttc•u O'P1l TS FIOII '\ r, ctllST~T Ult J 

,• """ Fall 11110..IN• 11:DI .. IFlilll-

a ,.,. USI - "ta.m T,P'l'II) I 
$1Ull'G) tl:IICRlll~ Mlt&S 
I SAME '9:IIUl Cl,!MIMltll AHL\' f 

DETAIL FOR INSTALLATION OF MEDIAN IRRIGATION 
SLEEVES FOR THOROUGHFARE ROADS 

,_,. IOKa&ll 

AS-eUILT CERTIF [CATION FORM 

P.B.C, # -------

OFFSETS FROM i OF CONSTRUCTION 
FOR ENDS OF 6" SLEEVES 

.... .... l.!IIG1H • IICMT ltlCIHT Ll.NOTII r:I lfl!IMlll(J 

Q.trs ICC INllOl .... IN IN.SIDS OUr&IO( ··~ .. - EICl u.r1 IJO! CIIC ENC AJ-INT $11)1 

SUB-TOTAL 

TOTAL PROJECT Ok 

GENERAL NOTES 
ALL SLEEVES ,urT A AIGHT I SHALL BE INSTALLED 
Al SAME t STATJOI, Ull.ESS OTHERWISE OlllfCT(D 
e Y 'Ill[ EIIG I NEER. 

ALL SLEEVE El«lS AIIE TO BE CAPPED. 

5. BACHILLIHG ABOVE SLEEVES SHALL BE PERFORD 
ACCalDIHG ro f,D.O,T, SPECIFICATl(II SECTION 
125-B. 3 IUCJFILLIHG IIEOUIREIEHlS FOil PIP£ 
CUL VER TS ANl STOl!M SEWERS I. 

3 , ALL SLEE \IE [..OS ARE TO BE IIARlEO AT THE 
TIME IF INSTALLATIOI Willi A 2 ••4' WOOOEH 
BOARD SlAICl ING VERTICALLY FROM SLEEVE £11) 
TO I' ABOVE FINISHED GllOlH>, ExPIJSEO WOOOEN 
MARi[R IS TO K PAIHTtD ORANGE FOIi F'UlUR[ 
LOCATION P~POStS . 

6. ALL STATIONS AR£ -U>PRDXI.NAT[, CONTIIAClOll IIJST 
CONTACT COUNTY ENGINE[~ PIIIDR TO INS1ALLATIQI 
TO DETERIIINE EXACT LOCATION IN THE FIELD, 

7. [ACM SLE£\IE [~ IS 10 BE NAIIK£D AT Tl£ TJII[ or 
INSTALLAlllJ,I WITH A 311 EL[CT~IC IIARlER IMOD[L 1252 l 
.I.II) CPS STATE PL.I.HE COOl!D INATES SHALL 18E RECORDED., 

~. SLEEVES ARE TO BE 6' P.Y.C, SCHEDULE BO PIPE UstD 
IJ'DH f.D,D.T, SPECIFICATION SECTION s~e. OR,. BUCK 
HOT-OIPPED "LV.I.HIZED STEEL PIPE lllll A MINIIIM WALL 
ll!IC~NESS c»" o.2eo· BASED UPOII A.S.T.N. STANDARD AS3~~ •• 

P.A.UI BRA.CR COU.N'IT l!NOINtlll,INO AND P\J.IILIC WOJUtS 
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PALMBEACH COUNTY ENGINEERING & PUBLIC WORKSDEPART1.1ENT 
PALMBEACH'COUNTY, FLORIDA 

. LIQUID ASPHALT CALCULATIONS 

r---i 
' , 

Estimate.No: PageNo. __ Status of: --- ------ --- ----- --- --. Contractor: ----------------------- --------- -----
Con tract for: ----------- --- --- ------ ------ --- -----
Bid Index: --------------------- ------ ------ -----

Month/Year Tons Pounds "L.A. Weight ofL.A. Gill . . 0.95% or 1:05% Monthly Difference Change Cumm. ·comm. 
% of Bid Index Index (+or-) ·1nco1t Totid 

A B C D E F G H I J K L 

2000;00 .. .0.00 

2000.00 " O;OO 

2000.00 " 0.00 

2000;00 * 0.00 

2000.00 .. 0.00 

2000.00 .. 0.00 

2000.00 " 0.00 

2000.00 .. o:oo 
2000.00 * 0.00 

2000.00 .. 0.00 

2000.00 " o:oo 
' 

2000.00 .. 0.00 

LIQUID ASPHALT: 
All bids for materials covered by the Proposal are to include required liquid biti.lminous materials and tack coats. No additional payment 
will be made for the liquid biti.lminous materials in the prime and tack coats. Toe. Department will adjust the bid unit price for bitumirious 
material, excluding cutback and emulsified asphalt, to reflect increases or de·O'easesin the Asphalt.Price Index (APD of bituminous material 
from thaUn effect during the month in which bids were received. 
A price adjustment may be made upon request by either party, when escalation or de-escalation of the cost of the liquid bituminous materials 
used in the ASPha.ltic Concrete Mixes included in this P.!2P~~I exceed 5% (See General Provision Section 9-2.1.2 "Bituminous Material"2, 

"'NOTE: 

Rev 1/2008 

The L.A. %to be applied for Friction Courses.is 6.5%. 
For all otherasphaltmixes the ·L.A.·% shall be 6.25%. 
This form !eftall be submittedto the Engineer on a monthly basis. 

,-----, 
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SPECIAL PROVISIONS 

If. 

To Be Paid For Um/ts Of Inlet Const ruction I To Be Paid Fo r 
As Curb & Gutter As Curb & Gutter 

F ./. of Gutter 
4" 7" 

---~--_ __,_ ____ ----'--" ____ ..__ ___ --'-""1 ··to" 
- --.--~6-,~ ----,----,-------+,-,,..1----1---_J_,I..++'--

~ -. ~. ·- ·_ -:-·~ ~,;._ ·=-- :_:-.- - . .:_ ...!. 

Pour In place class I concrete 
minimum 6" thickness under 
entire footpr int of pre-cost top 

3'- 0' 

Gutter 
Transition 

Pour In place concr ete shall 
also encompass the connection 
of the pre-cast top and ihe 
draino9e structure, I foot wide 
and 6' below the connect/on 

8' -0" 

INLET TYPE 5 

2'-6" 

(Curb Inlet Top Type 6 Symmetrical wi th Lef t HolfJ 

3 ' -0 ' 

Gutter 
Transition 

SUPPLEMENTAL CONCRETE AT DRAINAGE STRUCTURE TOP DETAIL 
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TECHNICAL SPECIAL PROVISIONS 

I. SCOPE: 

The pmpose and intent of this Annual Guardrail Contract is to obtain firm prices for furnishing 

and installing guardrail, furnishing guardrail products only, removing and disposing of "old" 

guardrail, and/or resetting of existing guardrail. 

Contractor shall provide all labor, materials, equipment and incidentals required to complete the 

work, in accordance with the plans and as specified by various County Departments/Divisions on 

an as needed basis. All ancillary costs, including but not limited to, mobilization, demobilization, 

maintenance of traffic, NPDES compliance (if required) debris removal, debris disposal and final 

site cleanup, shall be considered incidental to each and every line item in the Bid Proposal. Work 

shall be authorized by issuance of a Work Order by a Palm Beach County Department/Division. 

II. GENERAL: 

A. All guardrail furnished and/or installed shall be new and unused. In unusual cases, and with 

the approval of the County Engineer or his designee, use of used.materials may be authorized. 

B. Job sites will vary and may be at any location within Palm Beach County. Work shall be 

performed at designated sites on Palm Beach County rights-of-way. 

C. The term guardrail, as used herein, includes all component parts for a complete installation. 

III. SCOPE OF WORK: 

A. This bid encompasses having the Contractor furnish and install the following: 

1. Straight beam, shop bent, and/or double face steel beam guardrail. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

9. 

10. 

11. 
12. 

Rounded, buffer and/or flared end sections. 

Types II, MELT, LET, ET 2000, SKT-350, FLEAT-350 and SRT-350 

anchorage assemblies. 

Steel and treated timber posts. 

Special steel posts with plates. 

Encased guardrail steel posts and wood posts. 

Heavy WFl 8 steel posts (with plates). 

Heavy WF18 steel posts (without plates). 

Special concrete blocks at bridges. 

Double blocking (offset utility) blocks. 

Special end shoes (bridge attachment piece). 

Special safety pipe rail (for pedestrian safety). 
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TECHNICAL SPECIAL PROVISIONS 

B. Guardrail (straight, shop bent and double face) shall be priced on a per linear foot basis for the 
nominal panel length of steel beam and include all component parts for a complete guardrail 
installation. 

1. A per linear foot price shall be provided as follows: 
a) 0" to 37'-6" of standard beam guardrail* 
b) 37'-7" to 62'-6" of standard beam guardrail* 
c) 62'-7" to 100' of standard beam guardrail. 
d) 100' to 500' of standard beam guardrail. 
e) Over 500' of standard beam guardrail. 

*Price on 3 7'-6" and 62' -6'; shall include extra posts, as required, at bridges, etc. 

2. Double face guardrail linear foot price shall include both beams and component parts. 

C. Special safety pipe rail shall be priced on a per linear foot basis. 

D. Removal and disposal of "old" guardrail (no installation involved) shall be priced on a per 
linear foot basis. 

E. Resetting of guardrail and/or installing of used guardrail shall be labor only and shall be priced 
on a linear foot basis. 

F. The following items shall be priced on an each basis: 
1. Rounded, buffer and/or flared end sections. 
2. Types II, MELT, LET, ET 2000, SKT-350, FLEAT-350 and SRT-350 anchorage 

assemblie~. 
3. Steel and treated timber posts. 
4. Special steel posts with plates. 
5. Encased guardrail steel posts and wood posts. 
6. Heavy WF18 steel posts (with plates). 
7. Heavy WFI8 steel posts (without plates). 
8. Special concrete blocks. 
9. Double blocking (timber, offset utility) blocks. 
10. Special end shoes (bridge attachment piece). 

IV. RESPONSE TIME: 

Contractor shall be required to furnish any and/or all of the services specified herein within 
seventy-two (72) hours after receiving notification to do so from the using department. 
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TECHNICAL SPECIAL PROVISIONS 

V. MISCELLANEOUS: 

A. 

B. 

All special posts with plate assembly and gate hinges shall be galvanized per Florida 

Department of Transportation Specifications. 

Recycled Plastic Block shall be: 

1. Val-Safe Block by Valley Rubber, LLC. 

2. Mondo Block (for wood and/or steel post) by Mondo Polymer Technology and 

King Block by Trinity Industries, Inc., or accepted equal 

C. Trinity Industries ET-plus system guardrails will not be allowed on County Projects. 

D. At locations where sidewalks, walkways, bike paths or other media for bicycle and/or 

pedestrian traffic are within 4 ' of the back of the guardrail post, the contractor shall utilize 

"steel posts" and "special safety pipe rail" (2" diameter) as shown in FDOT Index 400. 

E. The lastest edition of FDOT Design Standards shall apply to all work. 
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PALM BEACH COUNTY, FLORIDA 

STANDARD SPECIFICATIONS FOR ROAD AND 

BRIDGE CONSTRUCTION 

Florida Department of Transportation Standard Specifications for 

Road and Bridge Construction, dated July 2017 shall be used as the basis 

for the Work. 

The Contractor agrees that the Florida Department of Transportation 

Standard Specifications for Road and Bridge Construction, July 2017 

Edition, amended as follows by the General Provisions, but not otherwise 

changed, shall govern. 
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1-3 Definitions 

PALM BEACH COUNIY, FLORIDA 
GENERAL PROVISIONS 

DIVISION I 
GENERAL REQUIREMENTS AND COVENANTS 

SECTION 1 
DEFINITIONS AND TERMS 

The following terms, when used in the Contract Documents, have the meaning described as 
follows: 

Department THE FOLLOWING IS SUBSTITUTED: 

The Palm Beach County Engineering & Public Works Department or The State of Florida 
Department of Transportation, as appropriate. 

Engineer THE FOLLOWING IS SUBSTITUTED: 

Palm Beach County Engineering, acting directly or through duly authorized representatives, such 
representatives acting within the scope of the duties and authority assigned to them. 

Note: In order to avoid cumbersome and confusing repetition of expressions in these 
Specifications, it is provided that whenever anything is, or is to be done, if, as, or, when, or where 
"acceptable, accepted, approval, approved, authorized, condemned, considered necessary, 
contemplated, deemed necessary, designated, determined, directed, disapproved, established, 
given, indicated, insufficient, ordered, permitted, rejected, required, reserved, satisfactory, 
specified, sufficient, suitable, suspended, unacceptable, or unsatisfactory," it shall be understood 
as if the expression were followed by the words "by the Engineer", "to the Engineer", or "of the 
Engineer". 

ADD THE FOLLOWING DEFINITION: 
Financial Project Identification Number - Project Number 

ADD THE FOLLOWING DEFINITION: 
Lot - The definition varies throughout the specification. The Engineer reserves the right to define 
the testing limits. 

ADD THE FOLLOWING DEFINITION: 
Approved Products List - Refers to FDOT's Approved Products List 

END OF SECTION 
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GENERAL PROVISIONS 

SECTION2 
PROPOSAL REQUIREMENTS AND CONDITIONS 

2-1 Prequalification of Bidders DELETE AND INSERT THE FOLLOWING: 

Palm Beach County Engineering & Public Works Department (Department) does not certify 
Contractors. Although FDOT certification is not a requirement, the Department reserves the right 
to utilize FDOT's listing of pre-qualified Contractors in determining Contractor's eligibility to 
perform the Work required for this project. Refer to URL 
http://www. f dot. gov /contracts/pregual info/pregualified.shtm 
for access to pre-qualified FDOT Contractors for construction contracts exceeding $250,000 in 
amount. All Contractors bidding on any Contract may be required to submit a copy of their FDOT 
Certification of Current Capacity and Status of Contracts On Hand (Form 525-010-46). 

Prime Contractors who have not performed similar Work with the Department within the 
past three (3) years as a prime Contractor shall provide with the Bid a report listing all 
"similar" projects performed and completed by the firm in a separate binder entitled 
"Documentation of Experience and Resources". The Department reserves the right to request 
additional information, which shall be submitted within three (3) business days of the 
Department's request. 
• Failure to submit the "Documentation of Experience and Recourses" with the Bid will cause 

the Bid to be considered non-responsive. 
• Failure to submit additional requested information within three (3) business days of the 

Department's request will cause the Bid to be considered non-responsive. 

The "Documentation of Experience and Resources" shall include at a minimum: 
• Listing of Similar Projects Completed by the Firm: 

o project title 
o project number 
o brief summary of the scope performed 
o the entity for whom the Work was performed 
o two (2) entity contacts (one administrative /one construction) with direct telephone 

numbers 
o the construction budget of the project 
o the resulting budget (over/ under) 

• Detailed Information with Respect to: 
o financial resources 
o Equipment 
o past record on projects 
o key personnel resumes with a statement of their Work category experience 

• A list stating the types of Work in which the firm can provide backup to show experience, 
expertise, and competence. 

• The aggregate amount of Work that they currently have under contract 
• Any other pertinent information to assist us in this qualification review 
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GENERAL PROVISIONS 

The Department will review the submitted documentation to determine if the Contractor is 
approved to perform the Work required for this project. 

If Prime Contractors have not performed similar Work with the Department within the past 
three years as a prime Contractor, failure to submit the required "Documentation of 
Experience and Resources" with the Bid will cause the Bid to be considered non-responsive. 

A person or affiliate who has been placed on the convicted vendor list following a conviction for 
a public entity crime may not submit the following: 

(a) A Bid on a Contract to provide any goods or services to a public entity. 

(b) A Bid on a Contract with a public entity for the construction or repair of a public building or 
public Work. 

( c) Bids on leases of real property to a public entity. 

A person or affiliate who has been placed on the convicted vendor list following a conviction for 
a public entity may not be awarded or perform Work as a Contractor, supplier, subcontractor, or 
consultant under a Contract with any public entity, and may not transact business with any public 
entity in excess of the threshold amount provided in Section 287.017 F.S., for Category Two. All 
restrictions apply for a period of 36 months from the date of placement on the convicted vendor 
list. 

2-2 Proposals 

2-2.1 Obtaining Proposals DELETE AND INSERT THE FOLLOWING: 

Obtain a Proposal under the conditions stipulated in the Advertisement for Bid. The Advertisement 
states the location and description of the Work to be performed; the estimate of the various 
quantities (if applicable); the items of work to be performed (if applicable); the Contract Time; the 
amount of Proposal Guaranty; and the date, time, and place of the opening of Proposals. The 
Proposal Form will also include any Special Provisions or other requirements which vary from or 
are not contained in the Standard Specifications. 

The Plans, Specifications and other documents designated in the Advertisement are part of the 
Proposal, whether attached or not. Do not detach any papers bound with or attached to the 
Proposal. 

ADD TIIE FOLLOWING SUB-ARTICLE: 
2-2.1.1 Filling out Proposal Form (Pay Item Forms) 

In filling out Proposal Forms, Bidders shall be governed by the following provisions: 
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(a) Proposals can be made on the blank Proposal Form provided (Excel file) . The blank spaces in 
the Proposal Form must be filled in, regardless of whether quantities are shown, and no change 
shall be made either in the phraseology of, or in the items listed in the Proposal Form. It is the 
Bidder's responsibility to check and verify the accuracy of excel file formulas/extensions . 
Bidders are reminded that this is a unit price contract, and bid totals will be based on actual 
unit prices provided (see Section "e" below) regardless of extensions and totals shown. 

(b) Each Proposal Form shall specify a unit price, for each of the separate items, as called for. 

(c) Any Proposal which does not contain prices set opposite each of the items for which there is a 
blank space, or any Proposal which shall in any manner fail to conform to the conditions of the 
published notice will be cause for rejection. 

( d) Proposals must be signed in ink by an authorized officer of the firm with the signature in full, 
and name and title of the officer. Example: 

John Doe Contracting Company 
By: John Doe, President 

(e) In the event of mathematical errors in the extension of units and unit prices, the unit price shall 
prevail. The "Total Bid" as indicated on the Proposal Forms shall be the summation of the 
extension of units and unit prices only. Should the Proposal include "Altemate(s)", the total 
amount that will be considered for the "Altemate(s)" shall also be the summation of the 
extension of units and unit prices only, with the unit price prevailing. 

When "Alternate(s)" are included, the Department reserves the right to award the Contract 
based on the "Total Bid" with or without the "Alternate(s)", with no recourse to the Contractor. 

(f) When a corporation is a Bidder, the person signing shall state under the law of what state the 
corporation was chartered, and the name and title of the officer having authority under the by­
laws to sign Contracts. 

(g) Anyone signing the Proposal as agent must submit the Proposal with legal evidence of its 
agent's authority to do so. Post office address, county and state, must be given after the 
signature. 

(h) Proposals that contain any omission, erasure, alteration, addition or item not called for in the 
Engineer's estimate, or that show irregularities of any kind, will be considered as informal or 
irregular. This will be cause for the rejection of the Bid. 

DELETE AND INSERT THE FOLLOWING: 

2-2.2 Department Modifications to Contract Documents 
Modifications to any Contract Documents will be posted at the following URL address: 

https: //pbcvssp.co.palm-beach.fl.us/webapp/vssp/AltSelfService 
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The Bidder shall take responsibility for checking and downloading the revised data from the 
Department's website. If the Department's website cannot be accessed, contact the Palm Beach 
County Purchasing Department at (561) 616-6800 or email PBCVendor@pbcgov.org. 

2-2.3 Internet Bid Submittals DELEIB IN ITS ENTmETY 

2-2.4 Hard Copy Bid Submittals DELEIB AND INSERT TIIE FOLLOWING: 

Unless otherwise indicated in the Advertisement for Bid, the Contractor shall prepare and submit 
the Bid as a hard copy submittal to the Department in accordance with the Contract Documents. 

Print and submit Bid documents generated from the web site on letter size paper. Ensure that all 
computer generated sheets are legible. The Department prefers 12 point font size and recommends 
a minimum of 20 pound paper. 

The Department will not be held responsible if the Bidder submits a Bid that is incomplete. Failure 
to follow proper procedures may cause the Bid to be declared non-responsive, or irregular. 

2-5 Preparation of Proposals DELEIB AND INSERT TIIE FOLLOWING: 

2-5.1 General 

Submit Proposals on the form described in 2-2. Any pay item that will be provided free or at no 
cost to the Department shall be indicated as "free" or "$00.00". If the pay item is left blank or NIA 
is used, the Bid may be declared irregular. Show the total of the Bid where called for on the 
Proposal Forms. 

2-5.2 Internet Bid Submittals DELEIB IN ITS ENTmETY. 

2-5.3 Hard Copy Bid Submittal DELEIB AND INSERT TIIE FOLLOWING: 

If the Proposal is made by an individual, either in the Bidder's own proper person or under a trade 
or firm name, the Bidder shall execute the Proposal under the Bidder's signature and enter the 
firm ' s office street address. 

If made by a partnership, execute the Proposal by setting out in full the names of the partners, the 
firm name of the partnership, if any, have two or more of the general partners sign the Proposal 
and enter the Bidding firm's office street address. 

If made by a corporation, execute the Proposal by setting out in full the corporate name and have 
the president or other legally authorized corporate officer or agent sign the Proposal, affix the 
corporate seal and enter the bidding corporation's office street address. If made by a limited 
liability company, execute the Proposal by setting out the company name, have the manager or 
authorized member sign the Proposal and enter the bidding company's office address. 
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If made by a joint venture, execute the Proposal by setting out the joint venture name, have the 
authorized parties sign the Proposal and enter the bidding office's street address. 

2-6 Rejection of Irregular Proposals DELETE AND INSERT 1HE FOLLOWING: 

A Proposal is irregular and the Department may reject it if it shows omissions, alterations of form, 
additions not specified or required, conditional or unauthorized alternate bids, or irregularities of 
any kind; or if the unit prices are obviously unbalanced, or if the cost is in excess of or below tb.e 
reasonable cost analysis values. 

ADD 1HE FOLLOWING SUB ARTIO.,E AFTER 2--6 

2-6.1 Unbalanced Bid Items 

Bid items in which the unit prices are not in line with the industry standards or averages for the 
items may be considered to be unbalanced and rejected. 

For a Bid to be balanced, each item must carry its proportionate share of direct cost, overhead and 
profit. Unbalanced items which are installed and billed at the beginning of a project may lead the 
bid to be irregular due to front-end loading the Bid. 

Bid which are determined by the Department to be unbalanced Bids or which contain unbalanced 
line item pricing when compared to competitor's Bid's for the same item and standard industry 
prices, and which significantly deviate from the Department' s determination of acceptable line 
item pricing, may be rejected by the Department. 

2-7 Guaranty to Accompany Proposals (Bid Bond) DELETE AND INSERT THE 
FOLLOWING: 

The Department will not consider any Proposal unless accompanied by a Proposal Guaranty of the 
character and amount indicated in the Advertisement, and unless made payable to the Board of 
County Commissioners, Palm Beach County, Florida. Submit the Proposal with the understanding 
that the successful Bidder shall furnish a Contract Bond pursuant to the requirements of 3-5. 

The Bidder' s Proposal Guaranty is binding for all projects included in the Contract awarded to the 
Contractor pursuant to the provisions of this Subarticle. 

The bond may be a Certified Check or a Cashier's Check and shall be made payable to the Board 
of County Commissioners, Palm Beach County, Florida, in the amount of 5% (Five Percent) of 
the total gross amount of the Bid as a guarantee that the Bidder, if given a letter of intent to award, 
will within fourteen (14) consecutive Working Days of the date of the letter, enter into a written 
Contract with the Board of County Commissioners in accordance with the accepted Bid. Certified 
checks shall be signed by the party whose Bid it accompanies. 
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2-8 Delivery of Proposals 

2-8.1 Internet Bid Submittals DELETE.IN ITS ENTIRETY 

2-8.2 Hard Copy Bid Subniittals DELETE AND INSERT THE FOILOWING: 

Submit all Bids in sealed envelopes bearing on the outside the name of the Bidder, the Bidder's 
address, date of opening, and in large letters, the words: 

CONSTRUCTION OF: ANNUALGUARDRAILCONIRACT 

for which the Bidder submitted the Bid. 

For Proposals that are submitted by mail, enclose the Proposal in a sealed envelope, marked as 
directed above. Enclose the sealed envelope in a second outer envelope addressed to the 
Department, at the place designated in the Advertisement. For a Proposal that is not submitted by 
mail, deliver it to the Department, or to the place as designated in the Advertisement. The 
Department will return Proposals received after the time set for opening Bids to the Bidder 
unopened. 

A Bidder may withdraw a Proposal at any time prior to that fixed for opening Bids without 
prejudice to him/herself. 

2-9 Withdrawal or Revision of Proposals 

2-9.1 Internet Bid Submittals DELETEINITSENTIRETY. 

2-9.2 Hard Copy Bid Submittals DELETE AND INSERT THE FOLLOWING: 

A Bidder may withdraw or revise a Proposal after submitting it, provided the Department receives 
a written request to withdraw or revise the Proposal prior to the time set for opening of Bids. The 
resubmission of any Proposal withdrawn under this provision is subject to the provisions of 2-8. 

END OF SECTION 

SECTION 3 
AW ARD AND EXECUTION OF CONTRACT 

3-2 Award of Contract 

3-2.1 General DELETE AND INSERT THE FOILOWING: 

If the Department decides to award the Contract, the Department will award the Contract to the 
lowest responsible, responsive Bidder whose Proposal complies with all the Contract Document 
requirements. If awarded, the Department will award the Contract within one hundred eighty (180) 
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GENERAL PROVISIONS 

days after the opening of the Proposals, unless the Special Provisions change this time limit or the 
Bidder and the Department extend the time period by mutual consent. 

The Notice to Proceed (see 8-3 .3) shall be issued within one hundred twenty (120) Calendar Days 
of the award of Contract, unless otherwise mutually agreed by the Contractor and the Department. 

For the purpose of award, the low Bid shall be the lowest amount bid for the "Total Bid", and if 
any alternates are considered, it shall be the "Total Bid" plus the addition for the alternate or 
alternates which the Department may select. In no case will any award be made until all necessary 
investigations are made into the responsibility of the lowest Bidder. 

Prior to award of the Contract by the Department, the Bidder must provide proof of authorization 
to do business in the State of Florida. 

3-5 Contract Bond Required 

3-5.1 General Requirements for All Bonds DELETEANDINSERTTHEFOLLOWJNG: 

Under no circumstances shall the Contractor begin Work until it has supplied the Department with 
a Contract Bond. Upon award, furnish to the Department, and maintain in effect throughout the 
life of the Contract, an acceptable Contract Bond. Obtain the Contract Bond from a Surety licensed 
to conduct business in the State of Florida, meeting all of the requirements of the laws of Florida 
and the regulations of the Department, and having the Department's approval. The Penal Sum of 
the Contract Bond shall automatically increase as the Contract Amount increases; provided, 
however, that any increase of more than 20% from the initial Penal Sum, requires the Surety's 
written consent. Ensure that the Surety' s Florida Licensed Insurance Agent's name, address, and 
telephone number is clearly stated on the Contract Bond form. 

To insure the faithful performance of each and every condition, any stipulation and requirement 
of the Contract Documents and to indemnify and save harmless the Department from any and all 
damages, either directly or indirectly, arising out of any failure to perform same, the Contractor 
s~all furnish to the Department, the Contract Bond on forms attached hereto. 

3-5.1.1 Work Order For Less Than $200,000 

For each Work Order in an amount less than $200,000, furnish to the Department and maintain in 
effect throughout the duration of the Work Order,a Surety Bond in the amount of $50,000, as 
security for faithful performance of Work Order(s) and for the payment of all persons performing 
labor and furnishing Materials in connection therewith. In the event that the amount of a proposed 
Work exceeds the amount of the Surety Bond, furnish additional Surety Bond, in increments of 
$50,000, so that the total amount of the Surety Bond(s) exceeds the amount of all Work Orders. 

3-5.1.2 Work Order For $200,000 or More 

For each Work Order in the amount of $200,000 or more, furnish to the Department and maintain 
in effect throughout the duration of the Work Order, an acceptable Surety Bond in an amount at 
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least equal to the amount of the total Work Order, as security for faithful performance and for the 
payment of all persons performing labor, and furnishing Materials in connection therewith. 

ADD THE FOLLOWING SUB-ARTICLE: 

3-6 Execution of Contract and Contract Bond DELETE AND INSERT THE FOLLOWING: 

The Contractor shall execute the Contract and provide satisfactory Contract Bond and 
documentation evidencing all insurance required per Section 7-13 (Insurance) to the Department 
within fow1een (14) Working Days of the date of the Letter of Intent to Award. 

Per Section 8-1, Contractor shall perform not less than 40% of the total Contract with its 
own organization. Therefore, Contractor shall submit with the Contract Documents a detailed 
breakdown (in dollars and percentage) of how the total Contract amount is proposed to be 
distributed. The breakdown shall show all relevant information for the Contractor and all sub­
contractors. 

3-6.1 Recording of Contract Bond 

Before commencing the Work, Contractor shall provide to the Department a certified copy of the 
recorded Contract Bond( s ). Department may not make any payment to Contractor until Contractor 
has complied with this requirement. 

3-7 Failure by Contractor to Execute Contract and Furnish Bond DELETE AND INSERT 
THE FOLLOWING: 

In the event that the Contractor fails to execute the Contract and to furnish an acceptable Contract 
Bond, as prescribed in 3-5 and 3-6, within fourteen (14) Working Days of Intent to Award, the 
Department may cause the Contractor to forfeit the Proposal Guaranty to the Department not as a 
penalty but as liquidation of damages sustained. The Department may then award the Contract to 
the next lowest responsive, responsible Bidder, re-advertise, or accomplish the Work using 
alternate resources. 

3-8 Audit of Contractor's Records DELETE AND INSERT THE FOLLOWING: 

Upon execution of the Contract, the Department reserves the right to conduct an audit of the 
Contractor's records pertaining to the project. The Department or its representatives may conduct 
an audit, or audits, _at any time prior to final payment, or thereafter pursuant to 5-13. The 
Department may also require submittal of the records from either the Contractor or any 
subcontractor or material supplier. As the Department deems necessary, records include all books 
of account, supporting documents, and papers pertaining to the cost of performance of the Work. 
Retain all records pertaining to the Contract for a period of not less than four years from the date 
of the Engineer's final acceptance of the project, unless a longer minimum period is otherwise 
specified. Upon request, make all such records available to the Department or its representative(s). 
For the purpose of this Article, records include but are not limited to all books of account, 
supporting documents, and papers that the Department deems necessary to ensure compliance with 
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the prov1s1ons of the Contract Documents. If the Contractor fails to comply with these 
requirements, the Department may disqualify or suspend the Contractor from bidding on or 
working as a subcontractor on future Contracts. Ensure that the subcontractors provide access to 
their records pertaining to the project upon request by the Department. Comply with Section 
20.055(5), Florida Statutes, and incorporate in all subcontracts the obligation to comply with 
Section 20.055(5), Florida Statutes. 

END OF SECTION 

SECTION 4 
SCOPE OF THE WORK 

4-1 Intent of Contract DELETE AND INSERT THE FOLLOWING: 

The intent of the Contract is to provide for the construction and completion in every detail of the 
Work described in the Contract. Furnish all labor, Materials, Equipment, tools, transportation and 
supplies required to complete the Work in accordance with the Contract Documents. 

All of the Work involved in this project shall conform to the construction Plans and Specifications 
and shall be completed in a workmanlike manner. All debris is to be.removed within the time 
specified in the Contract. 

4-3 Alteration of Plans or of Character of Work 

4-3.1 General DELETE AND INSERT THE FOLLOWING: 

The Engineer reserves the right to make, at any time prior to or during the progress of the Work, 
such increases or decreases in quantities and such alterations in the details of construction as may 
be found necessary or desirable by the Engineer. Such increaS"es, decreases or alterations shall not 
constitute a breach of Contract, shall not invalidate the Contract, nor release the Surety from any 
liability arising out of this Contract or the Contract Bond. The Contractor agrees to perform the 
Work, as altered, the same as if.it had been a part of the original Contract. 

4-3.9 Cost Savings Initiative Proposal DELETE IN ITS ENTIRETY. 

4-4 Unforeseeable Work DELETE AND INSERT TIIE FOLLOWING: 

When the Department requires Work that is not covered by a price in the Contract, and the 
Department finds that such Work is essential to the satisfactory completion of the Contract within 
its intended scope, the Department will make an adj~stment to the Contract. The Engineer will 
determine the basis of payment for such an adjustment in a fair and equitable amount. 

END OF SECTION 
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SECTIONS 
CONTROL OF THE WORK 

5-1 Plans and Working Drawings 

5-1.1 Contract Documents DELETE AND INSERT 1lIE FOLLOWING: 

The Contractor will be furnished five ( 5) copies of the Plans and Specifications at the Pre­
Construction Meeting. Additional copies may be purchased from the Department, at a total cost 
of$25 per set of Plans and Contract Documents. 

The Contractor shall have Contract Documents available on the job site at all times. 

5-1.4.5 Submittal Paths and Copies 

5-2 Coordination of Contract Documents DELETE AND INSERT THE FOLLOWING: 

These Specifications, the Plans, Special Provisions, and all supplementary documents are integral 
parts of the Contract; a requirement occurring in one is as binding as though occurring in all. All 
parts of the Contract are complementary and describe and provide for a complete Work. 

When not stipulated as being covered under other pay items, pay items will include: 
• the Work and Materials specified in the Specifications 
• additional, incidental Work, not specifically mentioned, 

o when so shown in the Plans 
o if indicated, or obvious and apparent, as being necessary for the proper completion 

of the Work 

In cases of discrepancy, the governing order of the documents is as follows: 

1. Proposal (i.e. pay items, Bid items) 
2. Special Provisions 
3. Technical Special Provisions 
4. Plans 
5. Design Standards 
6. Supplemental Specifications 
7. General Provisions 
8. Standard Specifications 
Computed dimensions govern over scaled dimensions. 

5-7 Engineering and Layout 

5-7 .1 Control Points Furnished by the Department ADD 1lIE FOLLOWING AT THE END OF 
TlilS ARTICLE: 
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Should reference points or benchmarks fall within construction limits, the Contractor shall notify 
the Engineer for survey coordination, and establish new reference points or benchmarks in 
locations that will not be affected by the construction and preserved upon completion of 
construction. 

The Contractor shall have a licensed surveyor verify the accuracy of the survey data prior to 
proceeding with Work. 

5-7.3 Layout of Work DELETE AND INSERT THE FOLLOWING: 

Utilizing the control points furnished by the Department in accordance with 5-7 .1, the Contractor 
shall have a licensed surveyor verify the accuracy of the survey data prior to proceeding with 
Work, and establish all horizontal and vertical controls necessary to construct the Work in 
conformity to the Contract Documents. Perform all calculations required, and set all stakes needed 
such as grade stakes, offset stakes, reference point stakes, slope stakes, and other reference marks 
or points necessary to provide lines and grades for construction of all Roadway, Bridge, and 
miscellaneous items. 

When performing utility construction as part of the project, establish all horizontal and vertical 
controls necessary to carry out such Work. 

5-10-Inspections 

5-10.2 Inspection for Acceptance DELETE AND INSERT THE FOLLOWING: 

Upon notification that all Contract Work, or all Contract Work on the portion of the Contract 
scheduled for acceptance, has been completed, the Engineer will make an inspection for 
acceptance. The inspection will be made within seven days of the notification. If the Engineer 
finds that all Work has been satisfactorily completed, the Department will consider such inspection 
as the final inspection. If any or all of the Work is found to be unsatisfactory, the Engineer will 
detail in writing the remedial Work required to achieve acceptance. The Contract Time shall be 
suspended to allow the Contractor time to complete the remedial Work in accordance with the 
following schedule; with the suspension commencing upon the date of the written notification by 
the Department: 

Contract Amount Contract Time Suspension 
<$5,000,000 30 Days 
>$5,000,000~$ l 0,000,000 45 Days 
>$10,000,000 60 Days 

If all Work is not completed by the Contractor and accepted by the Engineer during the Contract 
Time Suspension, the Contract Time shall resume and, after any remaining Contract Time is 
expended, Liquidated Damages shall be assessed until all Work is accepted by the Engineer. 

Upon satisfactory completion of the Work, the Department will provide written notice of 
acceptance, either partial or final, to the Contractor. 
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Until final acceptance in accordance with 5-11, replace or repair any damage to the accepted 
Work at no additional cost to the Department and as provided in 7-14. 

5-12 Claims by Contractor 

5-12.2 Notice of Claim 

5-12.2.1 Claims for Extra Work DELETE IN ITS ENTIRETY 

5-12.3 Content of Written Claim DELETE ITEM (5) IN ITS ENTIRETY 

5-12.5 Pre-Settlement and Pre-Judgment Interest DELETE IN ITS ENTIRETY 

5-12.6 Compensation for Extra Work or Delay DELETE IN ITS ENTIRETY 
END OF SECTION 

SECTION6 
CONTROL OF MATERIALS 

6-1 Acceptance Criteria 

ADD TIIE FOLLOWING SUB ARTICLE: 
6-1.2.5 

All Materials that are subjected to tests by samples or otherwise, shall be compensated for as 
follows: 

(a) All tests made that indicate failures to meet the design criteria shall be paid for by the 
Contractor. 

(b) All tests made that indicate passing of the design criteria and approved as such by the Engineer, 
shall be paid for by the Owner or Palm Beach County. 

6-5.2 Source of Supply-Steel REPLACE TITLE OF ARTICLE WITH TIIE FOLLOWING: 

Source of Supply-Steel (For Federal Aid Contracts only) 

6-6 Warranty INSERT NEW SUB-ARTICLE 6-6 "WARRANTY" AT THE END OF 
SECTION 6: 

The Contractor warrants to the Owner and Engineer that all Materials and Equipment furnished 
under this Contract will be new unless otherwise specified and that all Work will be of good 
quality, free from faults and defects and in conformance with Contract Documents. All Work not 
so conforming to these requirements may be considered defective. If required by the Engineer, 
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the Contractor shall furnish satisfactory evidence as to the kind and quality of Materials and 
Equipment. All Work shall be warranted and guaranteed unconditionally for a period of one (1) 
year after the letter of final acceptance. 

END OF SECTION 

SECTION 7 
LEGAL REQUIREMENTS 

AND RESPONSIBILITY TO THE PUBLIC 

7-1.9 Florida Minority Business Loan Mobilization Program DELETE IN ITS ENTIRETY. 

7-2 Permits and Licenses 

7-2.1 General DELETE AND INSERT THE FOLLOWING: 

Except for permits procured by the Department, if any, procure all permits and licenses, pay all 
charges and fees, and give all notices necessary and incidental to the due and lawful prosecution 
of the Work. 

It shall be the Contractor's responsibility to become familiar with all local governmental codes, 
ordinances, and laws governing, associated with, or pertaining to the prosecution and completion 
of the Work. Any costs involved in procuring permits and licenses, complying with local codes, 
ordinances or laws, or giving notices shall be incidental to the project and paid by the contractor. 

The Department will also acquire any modifications or revisions to an original permit when the 
Contractor requires such modifications or revisions to complete the construction operations 
specified in the Plans or Special Provisions and within the Right-of-Way limits. 

Acquire all permits for Work performed outside the Right-of-Way or easements for the project. 
Acquire permits required by municipality or public agency, including but not limited to tree 
removal and dewatering permits. The permitting time shall be included in the Proposal and Work 
progress schedule. The Contractor shall also be responsible for completing appropriate 
certifications by a Professional Engineer, certified in the State of Florida, as outlined on PER- I. 

In carrying out the Work in the Contract, when under the jurisdiction of any environmental 
regulatory agency, comply with all regulations issued by such agencies and with all general, 
special, and particular conditions relating to construction activities of all permits issued to the 
Department as though such conditions were issued to the Contractor. Post all permit placards in a 
protected location at the worksite. 

In case of a discrepancy between any permit condition and other Contract Documents, the more 
stringent condition shall prevail. 

7-11.3 Contractors' Use of Streets and Roads 
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GENERAL PROVISIONS 

7-11.3.2 On the State Highway System DELETE AND INSERT THE FOLLOWING: 

When hauling Materials or Equipment to the project over roads and bridges on the State Highway 
System and such use causes damage, immediately, at no expense to the Department, repair such 
Road or Bridge to as good a condition as before the hauling began. 

7-11.5 Utilities. 

7-11.5.1 Arrangements for Protection or Adjustment DELETE AND INSERT THE 
FOLLOWING: 
Unless otherwise specified, all references to utility Work, conflicts, relocation, coordination, 
adjustments, permits, utility pay items, and similar references shall be considered separate and 
distinct from Roadway and Bridge items and shall pertain to all utilities including Palm Beach 
County Water Utilities Department (PBCWUD) and Palm Beach County Traffic Division. The 
Contractor shall be responsible to be familiar with and assure that all utility related Work be 
performed in accordance with each respective utility department's minimum engineering and 
construction standards. 

Sufficient time has been allotted in the Contract time for the Contractor to coordinate the 
installation and relocation, if necessary, of all utilities. 

The Contractor shall be responsible to ascertain the exact location of all utilities prior to 
construction regardless of information which may be indicated on the drawings. Utilities shall be 
located and marked in the field. 

The Contractor shall be responsible to verify if "other" utilities (not shown in the Plans) exist 
within the area of construction. Should there be utility conflicts, the Contractor shall inform the 
Engineer and notify the respective utility owners to resolve utility conflicts and utility adjustments, 
as required. 

The Contractor shall plan his Work and conduct his construction operations in cooperation with 
the various utility companies. The Contractor shall use extreme caution where construction is 
performed in proximity to utilities, and the Engineer and the respective utility owner shall be 
notified when any Work may conflict with the utilities. 

The Contractor shall make all necessary arrangements with the Utility Companies concerned for 
the maintenance of their lines during the construction period. In the event that complete relocation 
of utilities has not been accomplished prior to the effective date of the "Notice to Proceed", the 
Contractor nevertheless shall commence to Work under this Contract and schedule his Work to 
avoid interference with the utility relocation Work. The Department will not be liable for any 
damage to any utilities due to any action by the Contractor. 

7-12 Responsibility for Damages, Claims, etc. 

7-12.1 Contractor to Provide Indemnification DELETE AND INSERT THE FOLLOWING: 
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GENERAL PROVISIONS 

The Contractor shall protect, indemnify, defend, reimburse, save, and hold harmless the 
Department and all of its officers, agents, and employees from and against all suits, actions, claims, 
demands, liability, expense, loss, cost or causes of action of any kind or character, including 
attorney's fees and costs, whether at trial or appellate levels or otherwise, arising out of, because 
of, during, or due to the acts or omissions commission of the Contractor, its officers, agents, or 
employees or as a result of their performance of the terms of the Contract. In the performance of 
the Contract, neither the contractor/consultant, nor any of its officers, agents, or employees will be 
liable under this section for damages arising out of injury or damage to persons or property directly 
caused or resulting from the sole negligence of the Department or any of its officers, agents, or 
employees. 

The Contractor shall include the provision in any and all agreements with subcontractors executed 
in connection with this Contract. 

Unless otherwise noted herein, no provision of this Contract is intended to, or shall be construed 
to, create any third party beneficiary or to provide any rights to any person or entity not a party to 
this Contract, including but not limited to any citizen or employees of the Contractor. 

7-13 Insurance DELETE AND INSERT THE FOLLOWING: 

7-13.1 General 

Unless otherwise specified in this Contract, or approved by the Department, the Contractor shall, 
at its sole expense, maintain in full force and effect at all times during the Contract and the 
performance of Work, including the warranty period, insurance coverage with limits, including 
endorsements, not less than those set forth in the Insurance Coverage and Limit Table below and 
with insurers and under forms of policies acceptable to the Department. Contractor shall furnish 
to the Department Certificate(s) of insurance evidencing that such policies are in full force and 
effect, not later than fourteen (14) Calendar Days of the date of the letter of Intent to Award, but 
in any event, prior to execution of the Contract by the Department and prior to commencement of 
Work. Such certificate(s) shall adhere in every respect to the conditions set forth herein. 

The requirements contained herein as to types and limits, as well as the Department' s approval of 
insurance coverage to be maintained by Contractor, are not intended to and shall not in any manner 
limit or qualify the liabilities and obligations assumed by Contractor under the Contract. 

7-13.1.1 Commercial General Liability Insurance 

Furnish and maintain a standard Insurance Service Office (ISO) version Commercial General 
Liability policy form, or its equivalent providing coverage for, but not be limited to, Bodily Injury 
and Property Damage, Premises/Operations, Personal Injury, Products/Completed Operations, 
Independent Contractors, Contractual Liability, Broad Form Property Damage, X-C-U (X = 
Explosion; C = Collapse; U = Underground) Coverages (if applicable), Severability of Interest 
including Cross Liability, and be in accordance with all of the limits, terms and conditions set forth 
herein. Contractor agrees this coverage shall be provided on a primary basis. 
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GENERAL PROVISIONS 

7-13.1.2 Business Automobile Liability Insurance 

Furnish and maintain a standard ISO version Business Automobile Liability coverage form, or its 
equivalent, providing coverage for all owned, non-owned and hired automobiles, and in 
accordance with all of the limits, terms and conditions set forth herein. Contractor agrees this 
coverage shall be provided on a primary basis. Notwithstanding the foregoing, shoul.d the 
Contractor not own any automobiles, the business auto liability requirement shall be amended to 
allow the Contractor to agree to 'maintain only Hired & Non-Owned Auto Liability. This amended 
coverage requirement may be satisfied by way of endorsement to the Commercial General 
Liability, or separate Business Auto Coverage form. 

7-13.1.3 Workers' Compensation and Employer's Liability Insurance 

Furnish and maintain Workers' Compensation Insurance and Employer's Liability, including 
Federal Act endorsement for U.S. Longshore and Harbor Workers' Compensation Act when any 
Work is on or contiguous to navigable bodies of U.S. waterways and ways adjoining, covering all 
of its employees on the Work site. This coverage shall be in accordance with all of the limits, 
terms and conditions set forth herein. Exemptions for a Contractor in or doing Work in the 
Construction Industry, or proof of Workers' Compensation coverage provided by an employee 
leasing arrangement shall not satisfy this requirement. 

If any Work is sublet Contractor shall require all subcontractors to similarly comply with this 
requirement unless such subcontractors' employees are covered by Contractor's Workers' 
Compensation insurance policy. Contractor agrees this coverage shall be provided on a primary 
basis. Contractor shall defend, indemnify and save the Department harmless from any damages 
resulting to them for failure of Contractor to take out or maintain such insurance. 

7-13.1.4 Additional Required Insurance 

Furnish and maintain the following additional required insurance coverages with respect to any 
Work involving property, operations, or type of Equipment for which each insurance coverage 
described below has been designed specifically to provide coverage for when Work involves. 

7-13.1.4.1 Railroad Protective Liability Insurance 

With respect to any of the Work involving construction of a railroad grade crossing, overpass or 
underpass structure, or a railroad crossing signal installation, or any other Work or operations by 
the Contractor within the limits of the railroad right of way, including any encroachments thereon 
from Work or operations within the vicinity of the railroad right of way the Contractor shall furnish 
to the Department for transmittal to the railroad company, an original insurance policy which, with 
respect to the operations the Contractor or any of its subcontractors perform, will provide for and 
in behalf of the railroad company, Railroad Protective Liability Coverage. Coverage shall be in 
accordance with all of the limits, terms and conditions set forth herein and conform with the 
requirements of the U.S. Department of Transportation, Federal Highway Administration, Federal­
Aid Program Manual, Volume 6, Chapter 6, Section 2, Subsection 2, Transmittal 350, dated 
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GENERAL PROVISIONS 

October 1, 1982, and any supplements or revisions. Contractor agrees this coverage shall be 
provided on a primary basis. 

7-13.1.4.2 Watercraft Liability Insurance 

With respect to any of the Work hereunder involving watercraft. owned, hired, or borrowed, the 
Contractor shall furnish and maintain Protection and Indemnity, or similar Watercraft Liability. 
Coverage shall be included either by way of endorsement under the Commercial General Liability 
or by separate watercraft liability insurance and be in accordance with all of the limits, terms and 
conditions set forth herein. Contractor agrees this coverage shall be provided on a primary basis. 

7-13.1.4.3 Aircraft Liability Insurance 

With respect to any of the Work involving including fixed wing or helicopter aircraft, aircraft 
owned, hired, or borrowed, including the Contractor shall furnish and maintain Aircraft Liability. 
Passenger Liability shall be included when persons other than the pilot and crew are occupying 
the aircraft. Coverage shall be in accordance with all of the limits, terms and conditions set forth 
herein. Contractor agrees this coverage shall be provided on a primary basis. 

7-13.2 Utility Owners Protective Liability Insurance 

When the Work under the Contract involves the installation of attachments to joint-use utility 
poles, the Contractor shall furnish evidence to the Department that, with respect to the operations 
the Contractor performs, his Commercial General Liability is endorsed with a Broad Form 
Contractual Endorsement covering the below indemnification or the Department and Utility 
Company are to be an Additional Named Insured on the policy. 

The Contractor hereby agrees to indemnify, defend, save and hold harmless the Department and 
any owner of Equipment attached to or supported by a jointly used pole from all claims, liabilities 
and suits whether or not due to or caused by negligence of the Department or joint pole Equipment 
owners for bodily injury or death to person(s) or damage to property resulting in connection with 
the performance of the described Work by Contractor, its subcontractors, agents or employees. 

7-13.3 Satisfying Limits Under an Umbrella Policy 

If necessary, the Contractor may satisfy the minimum limits required above for either Commercial 
General Liability, Business Auto Liability, and Employer's Liability coverage under an Umbrella 
or Excess Liability. The underlying limits may be set at the minimum amounts required by the 
Umbrella or Excess Liability provided the combined limits meet at least the minimum limit for 
each required policy. The Umbrella or Excess Liability shall have an Annual Aggregate at a limit 
not less than two (2) times the highest per occurrence minimum limit required above for any of 
the required coverages. The Department and any other applicable entities shall be specifically 
endorsed as an "Additional Insured" on the Umbrella or Excess Liability, unless the Umbrella or 
Excess Liability provides continuous coverage to the underlying policies on a complete Follow­
Form basis without exceptions and stated as such on the Certificate of Insurance. 
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GENERAL PROVISIONS 

7-13.4 Additional Insured 

The Contractor agrees to endorse the Department and any other required entity as an Additional 
Insured on each insurance policy required to be maintained by the Contractor, except for Workers' 
Compensation and Business Auto Liability. The CG 2026 Additional Insured - Designated Person 
or Organization endorsement, or its equivalent, shall be endorsed to the Commercial General 
Liability. Other policies, when required, such as for watercraft, aircraft, and utility owners 
protective, shall provide a standard Additional Insured endorsement offered by the insurer 
providing coverage with respect to liability arising out of the operations of the Contractor. The 
endorsement shall read "Palm Beach County Board of County Commissioners". The Contractor 
shall agree that the Additional Insured endorsements provide coverage on a primary basis. 
Endorsement shall be in accordance with all of the limits, terms and conditions set forth herein. 

7-13.5 Additional Requirements 

7-13.5.1 Waiver of Subrogation 

The Contractor agrees, by entering into this Contract, to a Waiver of Subrogation for each required 
policy providing coverage during the Contract. When required by the insurer or should a policy 
condition not permit an Insured to enter into a pre-loss agreement to waive subrogation without an 
endorsement, then the Contractor shall agree to notify the insurer and request the policy be 
endorsed with a Waiver of Transfer of Rights of Recovery Against Others, or its equivalent. This 
Waiver of Subrogation requirement shall not apply to any policy, which a condition to the policy 
specifically prohibits such an endorsement, or voids coverage should the insured enter into such 
an agreement on a pre-loss basis. The Waiver of Subrogation shall be in accordance with all of the 
limits, terms and conditions set forth herein. 

7-13.5.2 Right to Review & Adjust 

The Contractor shall agree, notwithstanding the foregoing, that the Department, by and through its 
Risk Management Department, in cooperation with the Department, reserves the right to 
periodically review, reject or accept all required policies of insurance, including limits, coverages, 
or endorsements, hereunder from time to time throughout the life of this Contract. Furthermore, 
the Department reserves the right to review and reject any insurer providing coverage because of 
poor financial condition or because it is not operating legally. In such event, the Department shall 
provide Contractor written notice of such adjusted limits and Contractor shall agree to comply 
within thirty (30) days of receipt thereof and to be responsible for any premium revisions as a 
result of any such reasonable adjustment. 

7-13.5.3 No Representation of Coverage Adequacy 

The coverages and limits identified in the table have been determined to protect primarily interests 
o"r the Department only, and the Contractor agrees in no way should the coverages and limits in 
the table be relied upon when assessing the extent or determining appropriate types and limits of 
coverage to protect the Contractor against any loss exposures, whether as a result of the 
construction project or otherwise. 
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GENERAL PROVISIONS 

7-13.5.4 Certificate of Insurance 

Certificates of Insurance must provide clear evidence that Contractor's Insurance Policies contain 
the minimum limits of co"'.erage, cancellation notice, and terms and conditions set forth herein. 

In the event the Department is notified that a required insurance coverage will be cancelled or non­
renewed during the period of this Contract, the Contractor shall furnish prior to the expiration of 
such insurance, an additional certificate of insurance as proof that equal and like coverage for the 
balance of the period of the Contract and any extension thereof is in effect. Contractor shall not 
continue to Work pursuant to this Contract unless all required insurance remains in effect. 

The Department shall have the right, but not the obligation, of prohibiting Contractor or any 
subcontractor from entering the project site until such certificates or other evidence that insurance 
has been placed in complete compliance with these requirements is received and accepted by the 
Department. 

The Department Reserves The Right To Withhold Payment, But Not The Obligation, To 
Contractor Until Coverage Is Reinstated. If The Contractor Fails To Maintain The Insurance As 
Set Forth Herein, The Department Shall Have The Right, But Not The Obligation, To Purchase 
Said Insurance At Contractor's Expense. 

7-13.5.4.1 Additional Requirements for Certificates of Insurance 

1. Shall clearly identify Palm Beach County, a political subdivision of the State of Florida, its 
officers, agents and employees as Additional Insured for all required insurance coverages, 
except Workers ' Compensation and Business Auto Liability. 

2. Shall clearly indicate project name and project number to which it applies. 

3. Shall clearly indicate a notification requirement in the event of cancellation or non-renewal of 
coverage. 

2. Evidence of renewal coverage or reinstatement of cancelled coverage must be provided in 
advance of any policy that may expire during the term ofthis Contract. Failure to provide such 
certificate shall result in automatic stoppage of the Work until such time as the renewal 
certificate is supplied. 

3. Within forty-eight ( 48) hours of a request by the Department, and subsequently, prior to 
expiration of any of the required coverage throughout the term ofthis Contract, the Contractor 
shall deliver to the Department at the address below, unless otherwise directed by the 
Department, a signed Certificate(s) of Insurance, evidencing that all types and amounts of 
insurance coverage required by this Contract have been obtained and are in full force and 
effect. Said Certificate(s) of Insurance shall, to the extent allowable by the insurer, include 
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GENERAL PROVISIONS 

a minimum thirty (30) days ' endeavor to notify due to cancellation (10 days for nonpayment 
of premium) or non-renewal of coverage. The Certificate Holder shall read: 

Palm Beach County Board of County Commissioners 
c/o Engineering Department / Roadway Production Division 

2300 N. Jog Road 
Third Floor, West Wing 
West Palm Beach, FL 33411 

4. The Certificates of Insurance must be completed in the original and signed and returned to the 
Department along with Contracts and Sureties. 

7-13.5.5 Deductibles, Coinsurance Penalties, & Self-Insured Retention 

The Contractor shall be fully and solely responsible for any costs or expenses as a result of a 
coverage deductible, coinsurance penalty, or self-insured retention; including any loss not 
covered because of the operation of such deductible, coinsurance penalty, or self-insured 
retention. 

7-13.5.6 Subcontractor's Insurance 

The Contractor shall agree to cause each subcontractor employed by Contractor to purchase and 
maintain insurance of the type specified herein, unless the Contractor' s insurance provides 
coverage on behalf of the subcontractor. When requested by the Department, the Contractor shall 
agree to obtain and furnish copies of certificates of insurance evidencing coverage for each 
subcontractor. 

THIS SPACE LEFT BLANK INTENTIONALLY 
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GENERAL PROVISIONS 

7-13.5.7 Insurance Coverage and Limit Table 

The Contractor shall agree to maintain the coverage, endorsements, and limits of liability in 
accordance with and set forth by the Insurance Coverage & Limit Table as follows: 

INSURANCE COVERAGE & LIMIT TABLE 

TYPE OF COVERAGE 
CONTRACTS LESS THAN CONTRACTS $500,000 OR 

$500,000 MORE 

COMMERCIAL GENERAL LIABILITY: 

Limit of Liability not less than: $500,000 $1,000,000 
per occurrence per occurrence 

Additional Insured endorsement required: 
General Aggregate Limit must apply Per Project Yes Yes 

COMPREHENSIVE AUTO LIABILITY: 
Limit of Liability not less than: $500,000 $1,000,000 

per occurrence per occurrence 

WORKERS' COMPENSATION & 
EMPLOYER'S LIABILITY: 

Coverage not Jess than: Statutory 

Employer's Liability Limits not less than: $100,000/500,000/l 00,000 

WATERCRAFT LIABILITY: 
Limit of Liability not less than: $1,000,000 

per occurrence 
Additional Insured endorsement required: Yes 

AIRCRAFT LIABILITY: 
Limit of Liability not less than: $5,000,000 

per occurrence 
When used to carry passengers (excluding 
aircrafts crew) coverage for Passenger Liability $1,000,000 
not less than: per passenger 

Additional Insured endorsement required: Yes 

RAILROAD PROTECTIVE LIABILITY: 
Limit of Liability not less than: $2,000,000 per occurrence 

$6,000,000 aggregate 
Additional Insured endorsement required: 
General Aggregate Limit must apply Per Project Yes 

UTILITY OWNERS PROTECTIVE 
LIABILITY: 

Limit of Liability not less than: $1,000,000 per occurrence 

Additional Insured endorsement required: Yes 
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7-14 Contractor's Responsibility for Work ADD THE FOLLOWING AT THE END OF 
THIS ARTICLE: 

In addition to the above, the Contractor will not be held responsible for damage to any landscape 
items caused by an officially declared hurricane which occurs after the final acceptance of the 
entire Work (as specified in 580), but during any remaining portion of the 90-day establishment 
period. 

7-16 Wage Rates for Federal-Aid Projects DELETE AND INSERT THE FOLLOWING: . 

For all projects that include Federal-aid participation, the Contract Documents contain 
requirements with regard to payment of predetermined minimum wages. Predetermined Wage 
Rate Decisions (U.S. Department of Labor provided Wage Rate Tables) exist for Heavy, Highway, 
and Building Construction Projects. 

8-3 Prosecution of Work 

END OF SECTION 

SECTIONS 
PROSECUTION AND PROGRESS 

8-3.2 Submission of Working Schedule DELETE AND INSERT THE FOLLOWING: 

Provide a schedule that shows the various activities of Work in sufficient detail to demonstrate a 
reasonable and workable plan to complete the project within the Contract Time. Show the order 
and interdependence of activities and the sequence for accomplishing the Work. Describe all 
activities m sufficient detail so that the Engineer can readily identify the Work and measure the 
progress on each activity. Show each activity with a beginning Work date, a duration, and a 
monetary value. Include activities for procurement fabrication, and deliver of Materials, plant, and 
Equipment, and review time for shop drawings and submittals. Include milestone activities when 
milestones are required by the Contract Documents. In a project with more than one phase, 
adequately identify each phase and its completion date, and do not allow activities to span more 
than one phase. 

The Engineer will return inadequate schedules to the Contractor for corrections. Resubmit a 
corrected schedule within 15 Calendar Days from the date of the Engineer's return transmittal. 

Submit an updated Work Progress Schedule, for Engineer's acceptance, if there is a significant 
change in the planned order or duration of an activity. The Engineer will review the updated 
schedule and respond within 7 Calendar Days of receipt. 

By acceptance of the schedule, the Engineer does not endorse or otherwise certify the validity or 
accuracy of the activity durations or sequencing of activities. The Engineer will use the accepted 
schedule as the baseline against which to measure the progress. 
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I 
1If the Contractor fails to submit either the corrected or an updated schedule in the time specified, 
/the Engineer will withhold all Contract payments until the Engineer accepts the schedule. 
I 

J8-3.5 Preconstruction Conference DELETE AND INSERT THE FOLLOWING: 

I 
'After the award of Contract and prior to issuance of the Notice to Proceed a Pre-Construction 
:conference will be held between the Contractor, representative of the County Engineer's Office, 
I representative of other municipalities concerned, utility companies, other Contractors affected by 
f the Work and any other persons designated by the County Engineer's Office to have a material 
interest in the Work. The time and place of this conference will be set by the County Engineer's 
Office. The Contractor shall bring with him to this conference a copy of his proposed Work 
schedule for the job. 

8-6 Temporary Suspension of Contractor's Operations 

1
8-6.1 Authority to Suspend Contractor's Operations ADD THE FOLLOWING TO THE 

i END OF THIS ARTICLE: 

1 

In particular, the Engineer reserves the right to suspend Work on the project from December 15th 
to December 23, inclusive. · The Engineer will give a minimum of thirty (30) Calendar Days notice 
of suspension. Prior to carrying out any Work on the project during the period of suspension, the 

I Contractor shall obtain written approval from the Engineer. 
/ 8-6.1.1 State of Emergency DELETE AND INSERT THE FOLLOWING: 

I The Engineer has the authority to suspend the Contractor's operations, wholly or in part, pursuant 

I to a Governor's Declaration of a State of Emergency. The Engineer will order such suspension in 

1 
writing, giving in detail the reasons for the suspension. Contract Time will be charged during all 

I suspensions of Contractor's operations. The Department, at its sole discretion, may grant an 
I extension of Contract Time and reimburse the Contractor for specific costs associated with such 
I suspension. 

I 8-6.4 Suspension of Contractor's Operations-Holidays DELETE AND INSERT THE 
I FOLLOWING: 

I Unless the Contractor submits a written request to Work on a Holi~ay at least ten Calendar Days 
I in advance of the requested date and receives written approval from the Engineer, the Contractor 
J shall not Work on the following days: Martin Luther King, Jr. Day; Memorial Day; the Saturday 
I and Sunday immediately preceding Memorial Day; Independence Day; Labor Day; the Friday, 

Saturday, and Sunday immediately preceding Labor Day; Veterans Day; Thanksgiving Day; the 
Friday, Saturday and Sunday immediately following Thanksgiving Day; and December 24 through 
January 2, inclusive. 

Contract Time will be charged during these Holiday periods regardless of whether the Contractor's 
operations have been suspended. Contract Time will be adjusted in accordance with 8-7 .3.2. The 
Contractor is not entitled to any additional compensation beyond any allowed Contract Time 
adjustment for suspension of operations during such Holiday periods. 
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The Contractor will be allowed additional Contract Time for each Working Day included in the 
Engineer directed suspension of Work between December 15th and December 23rd.During such 
suspensions, remove all Equipment and Materials from the clear zone, except those required for 
the safety of the trave)ing public and retain sufficient personnel at the job site to properly meet the 
requirements of Sections 102 and 104. The Contractor is not entitled to any additional 
compensation for removal of Equipment from clear zones or for compliance with Section 102 and 
Section 104 during such Holiday periods. 

8-7 Computation of Contract Time 

8-7.2 Date of Beginning of Contract Time DELETE AND INSERT THE FOLLOWING: 

The date on which Contract Time begins is the date stated in the Notice to Proceed. 

8-8 Failure of Contractor to Maintain Satisfactory Progress 

8-8.1 General: Pursue the Work to Completion DELETE AND INSERT THE 
FOLLOWING: 

Satisfactory progress is an essential element of the Contract and, as Delay in the prosecution of 
the Work will inconvenience the public, obstruct traffic, and interfere with business, it is important 
that the Work be pressed vigorously to completion. Moreover, the cost to the Department for the 
administration of the Contract, including engineering, inspection, and supervision, will be 
increased as the construction period is lengthened. 

8-8.2 Regulations Governing Suspension for Delinquency DELETE AND INSERT THE 
FOLLOWING: 

(a) A Contractor may be declared delinquent because of unsatisfactory progress on a Contract with 
the Department, when the Contract Time allowed has not been entirely consumed, but the 
Contractor's progress at any check period does not meet at least one of the following two tests: 

(1) The percentage of dollar value of completed Work with respect to the total amount of the 
Contract is within ten percentage points of the percentage of Contract Time elapsed. 

(2) The percentage of dollar value of completed Work is within ten percentage points of the 
dollar value which should have been performed according to the Contractor's own progress 
schedule previously approved by the Engineer. 

In lieu of the ten percentage points stated in the two preceding paragraphs, twenty (20) percentage 
points may be allowed for a Contractor who, in the opinion of the Engineer, has adequate 
organization, Equipment, and financial resources to undertake other contract or subcontract Work 
without conflict or Delay in prosecuting Work under existing contracts let by the Department. 
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(b) A Contractor will be declared delinquent because of unsatisfactory progress on the Contract 
with the Department, under either of the following circumstances: 

(1) The Contract Time allowed has been consumed and the Work has not been completed. 

(2) The Contract Time allowed has not been entirely consumed the Contractor's progress at 
any check period does not meet either of the two tests described under the paragraphs 
headed (a) above (c). 

A Contractor declared delinquent under the provisions of 8-8 will be disqualified from further 
bidding and also will not be approved as a subcontractor so long as the delinquent status exists. 
Also, any individual, firm, partnership or corporation, affiliated with a delinquent Contractor for 
either personnel, Equipment or finances, shall likewise be disqualified. 

( c) The Contractor may appeal in writing to the Department for relief from disqualification status. 
The Department will act upon any appeal within thirty (30) Calendar Days after the filing 
thereof, and will promptly notify the appellant of the action taken. 

( d) A Contractor disqualified under the requirements of this Article will be removed from such 
status upon receipt of evidence from the Construction Coordination Division that his progress 
is no longer delinquent, provided the Contract Time has not elapsed. 

(e) The principal progress check period will occur monthly, upon the Department's receipt of the 
Contractor's monthly estimates. Postings will generally be completed by the first week of each 
month, and preliminary notices of delinquency will be sent to the Contractor immediately 
thereafter, and confirmed by certified mail. 

(f) No Contractor given such a preliminary notice of delinquency will be finally declared 
delinquent until a period of ten Calendar Days after the preliminary notice has elapsed. During 
this ten-day period, the Contractor may request and provide support for any extensions of time, 
or other considerations which would affect the delinquency. 

(g) Final notification of delinquency will be made and verified by certified mail after the expiration 
of this ten-day period, provided no extensions of time or other considerations are deemed 
proper by the County Engineer, and provided the delinquency status has not been corrected. 

(h) The Engineer may grant extensions of time during the prosecution of the Work, as allowed 
under the Contract, regardless of the Contractor's delinquency status. 

8-9 Default and Termination of Contract 

8-9.2 Termination of Contract for Convenience DELETE AND INSERT THE 
FOLLOWING: 

The Department may, at its option, terminate the Contract, in whole or in part at any time by 
written notice thereof to Contractor, whether or not Contractor is in default. Upon such notice, 
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GENERAL PROVISIONS 

Contractor hereby waives any claims for damages from the optional termination, including loss of 
anticipated profits on account thereof. As the sole right and remedy of Contractor, the Department 
shall pay Contractor in accordance with Subparagraphs below, provided, however, that those 
provisions of the Contract which by their very nature survive final acceptance under the Contract 
shall remain in full force and effect after such termination. 

A. Upon receipt of any such notice, Contractor and its Surety shall, unless the notice requires 
otherwise: 

1. Immediately discontinue Work on the date and to the extent specified in the notice; 

2. Place no further orders or subcontracts for Materials, services, or facilities, other than may 
be necessary or required for completion of such portion of Work under the Contract that is 
not terminated; 

3. Promptly make every reasonable effort to obtain cancellation upon terms satisfactory to 
Department of all orders and subcontracts to the extent they relate to the performance of 
Work terminated or assign to the Department those orders and subcontracts and revoke 
agreements specified in such notice; 

4. The Contractor agrees to assign all subcontracts required for performance of this Contract 
to the Department; 

5. The Contractor shall include in all subcontracts, Equipment leases and purchase order, a 
provision requiring the subcontractor, Equipment lessor or supplier, to consent to the 
assignment of their subcontract to the Department; 

6. Assist the Department, as specifically requested in writing, in the maintenance, protection 
and disposition of property acquired by the Department under the Contract; and 

7. Complete performance of any work which is not terminated. 

B. Upon any such termination, the Department will pay to Contractor an amount determined in 
accordance with the following (without duplication of any item): 

1. All amounts due and not previously paid to Contractor for Work completed in accordance 
with the Contract prior to such notice, and for Work thereafter completed as specified in 
such notice. 

2. The reasonable cost of settling and paying claims arising out of the termination of Work 
under subcontracts or orders as provided in Subparagraph A.3. above. 

3. The verifiable costs incurred pursuant to Subparagraph A.5. above. 

4. Any other reasonable costs which can be verified to be incidental to such termination of 
Work. 
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GENERAL PROVISIONS 

The foregoing amounts will include a reasonable sum, under all of the circumstances, as profit for 
all Work satisfactorily performed by Contractor. 

Contractor shall submit within 30 days after receipt of notice of termination, a proposal for an 
adjustment to the Contract price including all incurred costs described herein. 

The Department shall review, analyze, and verify such proposal, and negotiate an equitable 
adjustment, and the Contract shall be amended in writing accordingly. 

8-10 Liquidated Damages for Failure to Complete the Work 

8-10.2.1 Amounts Reasonable/No Penalty ADD THE FOLLOWING SUB-ARTICLE: 

The Contractor hereby agrees and affirms that the amounts specified in this section reflect a fair 
compensable value for damages suffered by Department as a result of Contractor's Delay, and that 
said amounts are not a penalty nor will ever be contested as reflecting the imposition of a penalty 
against Contractor. 

9-2 Scope of Payments 

END OF SECTION 

SECTI0N9 
MEASUREMENT AND PAYMENT 

9-2.1.1 Fuels DELETE AND INSERT THE FOLLOWING: 

The Department will make no price adjustments for fuels. 

9-2.1.2 Bituminous Material DELETE AND INSERT THE FOLLOWING: 

Department will adjust the Bid unit price for bituminous material, excluding cutback and 
emulsified asphalt to reflect increases or decreases in the Asphalt Price Index (API) of bituminous 
material from that in effect during the month in which Bids were received. 

Bituminous adjustments will be made only when the current API (CAPI) varies by more than 5% 
of the API prevailing in the month when Bids were received (BAPD, and then only on the portion 
that exceeds 5%. 

The Department will determine the API for each month by averaging quotations in effect on the 
frrst day of the month at all terminals that could reasonably be expected to furnish bituminous 
material to projects in the State of Florida. 
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GENERAL PROVISIONS 

th 
The API will be available on the Construction Office website before the 15 of each month at the 
following URL: http://www.dot.state.fl.us/construction/fuel&bit/Fuel&Bit.shtm 

Refer to the "Liquid Asphalt Calculation" table provided in the Special Provisions of these 
documents. 

9-3 Compensation for Altered Quantities 

9-3.1 General ADD THE FOLLOWING TO THE END OF THIS ARTICLE: 

The Contractor is advised that all items may be increased, decreased or deleted from the Contract, 
as directed by the Engineer. Whenever change or combination of changes in the Plans results in 
total elimination or substitution of any item included in the original Contract quantities, no 
allowance will be made for any loss of anticipated profits because of these changes, decreases or 
deletions of items. 

The Contractor's attention is called to the fact that the quotations for the various items of Work 
are intended to establish a total price for completing the Work in its entirety. The unit prices for 
the items of Work shall include the cost of all labor, Materials, Equipment, transportation, fuel and 
all other items incidental to or necessary for the completion of the item of Work. 

Should the Contractor feel that the cost for any item of Work has not been established by the Bid 
Form or Basis of Payment, he shall include the cost for that Work in some other applicable Bid 
item, so that his Proposal for the project does reflect his total price for completing the Work in its 
entirety. 

9-3.2.1 Error in Plan Quantity DELETE IN ITS ENTIRETY 

9-5 Partial Payments 

9-5.1 General DELETE AND INSERT THE FOLLOWING: 

The Contractor will receive partial payments on monthly estimates, based on the amount of Work 
done or completed (including delivery of certain Materials, as specified herein below). The 
monthly payments shall be approximate only, and all partial estimates and payments shall be 
subject to correction in the subsequentestimates and the final estimate and payment. 

The amount of such payments shall be the total value of the Work done to the date of the estimate, 
based on the quantities and the unit prices for all Work performed, less an amount retained and 
less payments previously made. The amount retained shall be 5% of the value of Work completed. 
This retainage may be reduced to 2 1/2% of Contract amount at the discretion of the Department 
Engineer when said project exceeds 90% of the Contract amount. 

The amount retained on water and sewer construction and adjustments included in the Contract 
shall be I 0% of the monthly estimates until the Work is approved by the permitting agency. The 
retainage after approval/acceptance by the agency shall be in accordance with 9-5.1. 
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GENERAL PROVISIONS 

As an exception to the percentages for the amount to be retained on partial or monthly estimates 
as specified above, for contracts in which landscaping items constitute 50 per cent or more of the 
original Contract amount, 10 per cent of the value of Work completed shall be retained until the 
end of the 90-day establishment period for landscaping items or until final acceptance of the entire 
Contract Work; whichever of such is the later date. 

Contract amount is defined as the original Contract amount as adjusted by approved Supplemental 
Agreements. 

9-5.5 Partial Payments for Delivery of Certain Materials 

9-5.5.1 General ADD THE FOLLOWING TO THE END OF THIS ARTICLE: 

(7) Common Carrier Freight Rates. No adjustments shall be made for change in common carrier 
rates. 

9-5.5.2 Partial Payment Amounts DELETE AND INSERT THE FOLLOWING: 

The Contractor will receive progress payments on a monthly basis. The amount will be based on 
the Work done or completed (including delivery of certain Materials per 9-6). The progress 
payments shall be approximate only, and shall be subject to correction in the subsequent monthly 
estimates and the final estimate and payment. 

The amount of such payments shall be the total value of the Work done to the date of the estimate, 
based on the quantities and the unit prices for all Work performed, less an amount retained and 
less payments previously made. The amount retained shall be 5% of the value of Work completed. 
This retainage may be reduced to 2-1/2% of Contract amount at the discretion of the County 
Engineer when said project exceeds 90% of the Contract amount. 

On water and sewer construction, the amount retained and adjustments included in the Contract 
shall be 10% of the progress payments, up to 50% completion. After 50% completion, the retainage 
shall be reduced to 5% until the Work is approved by the permitting agency. 

As an exception to the percentages for the amount to be retained on progress payments as specified 
above, for contracts in which landscaping items constitute 50 per cent or more of the original 
Contract amount, 10 per cent of the value of Work completed shall be retained up to 50% 
completion. After 50% completion, the retainage shall be reduced to 5% until the end of the 90-
day establishment period for landscaping items or until final acceptance of the entire Contract 
Work; whichever of such is the later date. 

Contract amount is defined as the original Contract amount as adjusted by approved Supplemental 
Agreements. 
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GENERAL PROVISIONS 

The following partial payment restrictions apply: 

(1) Partial payments for structural steel and precast prestressed items will not exceed 85% of the 
Bid price for the item. Partial payments for all other items will not exceed 75% of the Bid price 
of the item in which the material is to be used. 

(2) Partial payment will not be made for aggregate and base course material received after paving 
or base construction operations begin except when a construction sequence designated by the 
Department requires suspension of paving and base construction after the initial paving 
operations, partial payments will be reinstated until the paving and base construction resumes. 

9-9 Interest Due on Delayed Payments DELETE IN ITS ENTIRETY 

9-11 Change Order Approvals ADD THE FOLLOWING ARTICLE: 

Change Orders shall be approved in accordance with existing Department policy per Resolution 
#R89-633 dated April 4, 1989 and the current PPM #CWF-050. 

Department reserves the right to increase or decrease any of the unit quantities as necessary to 
complete the Work contracted. Such increases or decreases may be authorized by the 
Department's Engineer at the unit price(s) as Bid.-

END OF SECTION 

THIS SPACE LEFT BLANK INTENTIONALLY 
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GENERAL PROVISIONS 

SECTION 102 
MAINTENANCE OF TRAFFIC 

102-1 Description ADD THE FOLLOWING AT THE END OF THIS ARTICLE: 

All existing signs are the property of the Department. The Contractor shall stockpile the above 
mentioned signs and contact Traffic Operations (sign supervisor) at 233-3900 for pick-up. Signs 
must be kept in good condition or be responsible for reimbursement to Palm Beach County Traffic 
Division. 

This section shall be governed by the following standards: 

1. Florida Department of Transportation (FDOT) "Standard Specifications for Road and Bridge 
Construction" 

2. "Manual on Uniform Traffic Control Devices for Streets and Highways" (MUTCD) 

3. Florida Department of Transportation "Design Standards" 

4. Florida Department of Transportation "Plans Preparation Manual" 

5. "Manual of Uniform Minimum Standards for Design, Construction and Maintenance of Streets 
and Highways" 

In addition to the above Specifications, the following shall also apply: 

Barricades, Lights and Cones 

1. All barricades shall be maintained daily. 

2. All Type III barricades shall have one Type A flashing light on each barricade. When 
extremely hazardous conditions exist, two Type B flashing lights shall be used. Extremely 
hazardous conditions shall be determined by Palm Beach County Engineering Traffic Division. 
Drums, Type II barricades and barrier walls shall have one Type C steady burning light. 

Flag Person and Vests 

1. The flagger shall be trained in the proper manner as set forth in the MUTCD and certified as 
per Section 102 FDOT Specifications for Road and Bridge Construction. Each flagger shall 
have a certification card with them when flagging. Certification cards shall have the flagger's 
name, date of certification and expiration date. 

• If the person flagging traffic does not have the Certification, or the name is not on the list 
of approved flaggers, the flagger shall be replaced immediately with a certified flagger. 
There will be no lane closure until that time. 
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GENERAL PROVISIONS 

• At the pre-construction meeting, the contractor may submit a list of certified flaggers. This 
list must include the same information as the flagger(s)' certification card(s). 

2. All construction personnel shall wear a retro-reflective orange or strong yellow/green 
vest/garment during daytime or nighttime operations when working within the Right-of-Way 
(Class 2 or 3 per MUTCD). 

A. Ensure that these vest/garments be worn whenever workers are within the Right-of-Way. 
Workers operating machinery or Equipment in which loose clothing could become 
entangled during operation are exempt from this requirement. Such exempt workers will 
be required to wear orange shirts or jackets. 

B. Require Contractor personnel to wear retro-reflective orange or strong yellow/green 
vest/garment during daytime ornighttime operations. 

C. Replace faded vest/garments, as determined by the Inspector. 

Flashing Arrow Boards 

1. Flashing arrow boards shall be used on any four (4) lane or larger Roadway where traffic is 
being channelized or diverted, or as directed by the Palm Beach County Traffic Engineering 
Department. Flashing arrow boards shall conform with Section 6F-56 MUTCD /Type B or C 
only. Solar arrow boards shall be used. 

Traffic Signals 

1. A minimum of seventy-two hours notice must be given to Traffic Division (684-4030) prior to• 
Work requiring the realigning of traffic signals. 

2. The Department will charge for traffic signals to be realigned to accommodate MOT. 

3. No material shall be disturbed within 6' of a traffic pole or within the specified distance of a 
guy wire and anchor to a depth greater than 2' as shown in Figure 1 in the General Provisions 
unless approved by and coordinated with Palm Beach County Traffic Operations. Contact 
Traffic Operations at (561) 233-3900, 24 hours in advance of any excavation. Failure to 
comply with the above shall result in the prime contractor incurring all costs incurred as a 
result of damage to the traffic signal installation. These costs shall be paid 30 days from date 
of invoice or the following pay estimate will be withheld until payment is made or the cost 
may be deducted from the pay estimate. 

4. Line locates will be given. However, a twenty-four hours' notice must be given. 
If new traffic poles are to be installed it-shall be the contractor' s responsibility to provide final 
stabilized grade within 4"-6" along with Right-of-Way locations at the intersection. 
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GENERAL PROVISIONS 

The contractor shall have a 2-hour window for their change-over that is 1 hour before and one 
hour after the scheduled change-over time. After that the contractor shall be responsible for all 
cost incurred for the Delay. 

102-1.1 General 

1. Contractor shall keep sufficient cold patch asphalt on the job site to fill pot-holes and to 
perform other minor pavement maintenance as needed. · 

2. All Highway Equipment shall have a Slow Moving Vehicle sign with either a flasher or a 
beacon operating when the Equipment is operating. 

3. During peak hours 7:00 A.M. to 9:00 A.M. and 3:00 P.M. to 7:00 P.M. left tum and through 
lanes shall not be blocked without permission from the Traffic Engineer. 

4. Any manholes/valves in the travel way shall have 50" width of asphalt extending from the edge 
for every 1" inch of height. 

Pedestrians 

1. When pedestrian movement through or around a worksite is necessary, the Contractor shall 
provide a separate, safe footpath without abrupt changes in grade or terrain. 

• If one (1) or two (2) pedestrian ways are provided (exist) prior to the start of a project, only 
one ( 1) has to be maintained. 

2. Places where pedestrians are judged especially vulnerable to impact by vehicles, all foot traffic 
should be separated and protected by longitudinal positive barrier systems. 

3. Pedestrian detours are not to exceed 300 feet from the closure to a signalized or Palm Beach 
County approved alternative crossing location. The Contractor is to provide a safe and 
reasonable alternate route including pedestrian detours, diversions and flaggers to assist 
pedestrians around the work area when applicable. 

4. Sidewalks within school zones/areas shall be maintained during morning start and afternoon 
dismissal times unless otherwise approved by the Engineer. Otherwise, direct detours shall be 
provided such that students will not be diverted for more than 100 feet. Temporary guarded 
crossings provided by the Contractor shall be utilized when needed. 

102-3.2 Worksite Traffic Supervisor 

Certification must be through American Traffic Safety Services Association (ATSSA) or FDOT 
approved Advanced Maintenance of Traffic course certification. 
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GENERAL PROVISIONS 

102-4 Temporary Traffic Control Plan. (TTCP) DELETE IN ITS ENTIRETY AND 
INSERT THE FOLLOWING: 

The Temporary Traffic Control Plan (TTCP) for traffic control around or through work sites 
should be developed with safety receiving a high priority. The TTCP should include protection at 
work sites when Work is in progress and when operations have been halted (such as during the 
night) or from the time Work is completed until the final. Provisions for the protection of work 
crews, traffic control personnel, pedestrians, and motorists shall be included. 

The temporary traffic control plan shall include the following: 

TTCP to be prepared and signed by the Work Site Traffic Supervisor as certified by the American 
Traffic Safety Services Association or FDOT approved Advanced Maintenance .of Traffic course 
or a Professional Engineer. 

1. A copy of the signer's certification, contractor' s name, and 24 hour phone number of the 
work site traffic supervisor shall be on the TTCP. 

2. The TTCP shall include: north arrow; drawn by; lane usage; type and location of all signs, 
lights, barricades, striping, barriers, traffic signals; all side-streets; change-overs; 
sidewalks; Retro-reflective Pavement Markers (RPM); pavement markings; school zones; 
crosswalks; Palm Tran bus stop and railroad crossings. 

3. Plans may be drawn to scale; however, dimensions shall be shown. 

4. Variable Message Sign (VMS) and the messages. 

a. Road Closures - VMS boards shall be installed 10 days prior to Work beginning 
until 10 days after Work completion. If the Road closer is on a thoroughfare Road 
then the VMS board shall be installed for the entire Contract Time. 

b. Traffic Shifts - VMS boards shall be installed 7 Working Days prior to Work until 
7 Working Days after Work completion. 

5. Location and geometry for transitions, detours, and diversions (includes buffer space and 
taper length). 

6. No change-overs are allowed on Monday or Friday, the day before a Holiday or during 
AM or PM peak traffic, and are discouraged at signalized intersections. 

7. All Plans shall be submitted through the Palm Beach County Construction Coordination 
Division. 

8. Lane closures in front of schools shall avoid disruption to school traffic during school 
arrival and dismissal times. 
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GENERAL PROVISIONS 

9. The Contractor shall comply with the current MUTCD and FDOT Standard Plan Index 102 
series and Palm Beach County Standards for all MOT. 

10. The Contractor shall provide MOT for each phase of construction within 60 days of phase 
implementation. 

11. Supporting calculations shall be provided for all proposed horizontal curves. 

The TTCP approval is as follows: 

A. 1 to 7 days for most Plans 

B. 7 days when a signal or flasher is involved 

C. 10 days for a traffic switch or for Road closures 

Time may vary based on the complexity of the TTCP Consideration should be given to these time 
frames when scheduling the Work. 

Palm Beach County Traffic Engineering Division will handle all news releases, notifying police, 
fire, etc. 

The TTCP is good for 60 days. If the TTCP has not been implemented by then, a new approval 
will be required. 

TTCP must have dates and times of operation requested. 

In no case may the contractor begin Work until the TTCP has been approved in writing by the 
Palm Beach County Traffic Engineering Division. Field modifications may be made with the 
approval of a representative of the Palm Beach County Traffic Engineering or Construction 
Coordination Divisions. Failure to comply with the above may result in permanent reduction of 
the pay item of "Maintenance of Traffic" on a prorated basis or $1,000.00 per day, whichever is 
higher. 

Cost for Temporary Traffic Control Plans shall be made on a Lump Sum basis, and shall include 
all the above requirements. 

Cost for Temporary Traffic Control Plans shall be included in Maintenance of Traffic items and 
shall include all of the above requirements. 

102-5.4 Crossings and Intersections DELETE AND INSERT THE FOLLOWING: 

Provide and maintain adequate accommodations for intersecting and crossing traffic. Do not block 
or unduly restrict any Road or Street crossing the project unless approved by the Engineer. 
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GENERAL PROVISIONS 

Maintain all existing actuated or traffic responsive mode signal operations for main and side Street 
movements for the duration of the Contract. (See 102-7 .1) 

102-5.7 Flagger DELETE AND INSERT THE FOLLOWING: 

Provide trained flaggers in accordance with FDOT and MUTCD requirements. 

102-6.2 Construction DELETE AND INSERT THE FOLLOWING: 

Plan, construct, and maintain detours for the safe passage of traffic (both vehicular and pedestrian) 
in all conditions of weather. Provide the detour, to the Department, with all facilities necessary to 
meet this requirement. 

102-6.6 Operation of Existing Movable Bridges DELETE IN ITS ENTIRETY 

102-7 Traffic Control Officer 

Provide uniformed law enforcement officers, including marked law enforcement vehicles, to assist 
in controlling and directing traffic in the work zone, when the following types of Work are 
necessary on projects: 

1. Traffic control in a signalized intersection when signals are overridden. 

2. When Standard Index No. 619 is used on Interstate at nighttime and required by the Plans. 

3. When pacing/rolling blockade specification is used. 

4. During the night time milling or paving, if the lane adjacent to the Work area is open to traffic, 
the Traffic Control Officer shall be present with flashing lights, operating on their vehicle. 

5. As required by the Engineer. 

6. Provide uniformed laws enforcement officers, including marked law enforcement vehicles, to 
assist in controlling and directing traffic through the work zone, when authorized and/or 
directed by the Engineer, and for purposes not covered under the requirements of the 
Temporary Traffic Control Plans. The Contractor shall make a request for the use ofthis item 
in writing to Construction Coordination Division. The request will be reviewed and responded 
to in writing. The Contractor shall supply a breakdown of police activity for every 4 hour 
period. 

ADD THE FOLLOWING SUBARTICLE: 
102-9.9.1 Portable Changeable {Variable) Message Sign {PCMS) (Non-MOT) 

Furnish VMS board in accordance with 102-9.9, when authorized and/or directed by the Engineer, 
and for purposes not covered under the requirements of the TTCP. 
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GENERAL PROVISIONS 

102-9.12 Temporary Traffic Control Signals DELETE IN ITS ENTIRETY 

102-9.14 Temporary Traffic Control Signals DELETE IN ITS ENTIRETY 

102-9.15 Temporary Traffic Detection Technology DELETE IN ITS ENTIRETY 

102-9.16 Automated Flagger Assistance Devices DELETE IN ITS ENTIRETY 

102-10 Work Zone Pavement Marking 

1. All temporary pavement markings shall be done in a professional manner without weaves 
and/or bows. No over-painting shall be allowed. 

2. Temporary RPM's shall be installed at an 1 inch offset to lane lines, skips, gore or 
crosshatched area within the work zone. The spacing shall be 40 feet on tangent section 
and 20 feet on transitions and curves (including edge lines). Damaged or missing R.P.M.' s 
shall be replaced on a daily basis. The RPM's shall have a maximum width of 5 inches 
and a maximum height of 0.75 inch. The minimum area of each reflective face shall be 
3.50 square inches. RPM's shall be bonded to the pavement or concrete with epoxy, alkyd 
thermoplastic or bituminous adhesive. 

3. Temporary pavement markings shall be applied to the intermediate asphalt course, and 
shall consist of foil-backed tape, paper tape or paint meeting both State and Department 
Specifications. 

4. Temporary pavement markings shall also be applied to the final asphalt course unless 
otherwise directed by the Department. All final course pavement markings shall consist of 
foil-backed tape. The temporary pavement markings shall be installed in accordance with 
the typicals in the General Provisions. 

5. All temporary tape skip-line pavement markings shall be at least four ( 4) feet in length with 
a maximum gap of thirty-six (36) feet. A two (2) foot stripe with a maximum gap of 
eighteen (18) feet may be used for Roadways with severe curvature, or as directed by the 
Department. 

6. All painted lines shall conform to size and color requirements of the MUTCD, Part III. The 
thickness shall not be less than fifteen (15) mils with six ( 6) to six and one quarter ( 6 1;4) 
pounds of beads per gallon of paint. Both shall be applied uniformly. All painted lines 
shall be refurbished if at any time the reflectively falls below 150 mini-candles. A normal 
width line is 6" paint or tape. 

7. Black-out shall not be used to obliterate pavement markings. Existing pavement markings 
that conflict with temporary work zone delineation shall be removed by any method 
approved by the Engineer. 
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GENERAL PROVISIONS 

8. If a school zone exists, it must be maintained including crosswalks, school messages and 
signs. 

9. It shall be the contractor's responsibility to adjust existing signing, add new signing, and 
remove or add pavement marking on approaches to the project. 

10. The last temporary pavement markings for the project's final condition shall be incidental 
to the Maintenance of Traffic item. They shall be placed in the location of the future 
permanent pavement markings. 

102-10.1 Description DELETE THE LAST PARAGRAPH IN ITS ENTIRETY 

102-10.2 Removable Tape DELETE IN ITS ENTIRETY 

102-10.2.1 General DELETE IN ITS ENTIRETY 

102-10.3.1 Application DELETE IN ITS ENTIRETY 

102-10.3.3 Retro-reflectivity DELETE IN ITS ENTIRETY 

102-10.3.4 Removability DELETE IN ITS ENTIRETY 

102-10.4 Work Zone Raised Pavement Markers (WZRPM's) 

Apply all markers in accordance with Palm Beach County Typical T-P-18, or as otherwise revised. 

102-10.4 Paint and Glass Beads 

102-11 Method of Measurement 

102-11.1 General 

Devices installed/used on the project on any Calendar Day or portion thereof, within the allowable 
Contract Time, including time extensions which may be granted, will be paid for at the Contract 
unit price MOT, Lump Sum and shall include all items required to implement the approved 
Temporary Traffic Control Plan (TTCP). 

Unless otherwise specified, all devices / items specified in 102-11 shall be incidental to the pay 
item: M.O.T., on a Lump Sum basis. 

102-11.2.1 Traffic Control Officers (Non-MOT) 

The quantity to be paid for will be at a unit price per hour ( 4 hour minimum) for the actual number 
of officers certified to be on the project site, including any law enforcement vehicle(s). 
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GENERAL PROVISIONS 

Payment will be made only for those traffic control officers not incidental to the TICP 
requirements and when authorized by the Engineer under the pay item: Traffic Control Officers 
(Non-MOT) per hour. 

102-11.3 Special Detours DELETE IN ITS ENTIRETY 

102-11.15.1 Changeable (Variable) Message Sign (NON-MOT) 

The quantity to be paid for will be the number of changeable (variable) message signs certified as 
installed/used on the project when directed by the Engineer and not a requirement of the TTCP. 

Payment will be made for each Changeable (Variable) message sign that is used during the 
Contract period under the pay item Changeable (Variable) Message Sign (Non-MOT) per each per 
day. 

102-11.20 Temporary Traffic Control Signals DELETE IN ITS ENTIRETY 

102-11.21 Temporary Traffic Detection Technology DELETE IN ITS ENTIRETY 

102-11.22 Work Zone Pavement Markings DELETE AND INSERT THE FOLLOWING: 

The quantities, furnished and installed shall be those that are required for the project and shall be 
incidental to MOT, Lump Sum. 

102-12.1 Submittal Instructions DELETE JN JTS ENTIRETY 

102-12.2 Contractor's Certification of Quantities DELETE AND INSERT THE 
FOLLOWING: 
When requested by the Department, Contractor shall submit a certification of the material used. 

Ensure that the certification consists of the following: Project Number, Certification Number, 
Certification Date and the period that the certification represents. 

102-13 Basis of Payment 

102-13.1 Maintenance of Traffic (General Work) DELETE AND INSERT THE 
FOLLOWING: 

When an item of Work is included in the Proposal, price and payment will be full compensation 
for all Work and costs specified under this Section except as may be specifically covered for 
payment under other items. Maintenance of Traffic (General Work) shall also include all items 
required to implement the approved Temporary Traffic Control Plans (TICP). 

Unless otherwise specified, all devices / items specified in 102-13 shall be incidental to the pay 
item: MOT, on a Lump Sum basis. 
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GENERAL PROVISIONS 

102-13.2.1 Traffic Control Officers (Non-MOT) DELETE AND INSERT THE 
FOLLOWING: 

Price and payment will be full compensation for the services of the traffic control officers for 
instances when directed by the Engineer and not a requirement of the ITCP. 

102-13.3 Special Detours DELETE IN ITS ENTIRETY 

INSERT THE FOLLOWING SUBARTICLE: 

102-13.15.1 Changeable (Variable) Message Sign (NON-MOT) 

Price and payment will be full compensation for furnishing, installing, operating, relocating, 
maintaining and removing changeable message signs when directed by the Engineer and not a 
requirement of the TTCP. 

102-13.19 Safety Warning Transmitter DELETE IN ITS ENTIRETY 

102-13.20 Temporary Traffic Control Signals DELETE IN ITS ENTIRETY 

102-13.21 Temporary Traffic Detection Technology DELETE IN ITS ENTIRETY 

102-13.22 Temporary Lane Separator DELETE IN ITS ENTIRETY 

102-13.23 Payment Items DELETE AND INSERT THE FOLLOWING: 

Payment will be made under: 

Item No. 102- 1- Maintenance of Traffic - lump sum. 
Item No. 102- 14-1 Traffic Control Officers (Non-MOT) - per hour. 
Item No. 102- 99-1 Changeable (Variable) Message Sign (Non-MOT) - per each per day. 

105-1.2.3 Notification of Placing Order DELETE AND INSERT THE FOLLOWING: 

Order materials sufficiently in advance of their incorporation in the work to allow time for 
sampling, testing and inspection. Notify the Engineer prior to placing orders for materials. 

Submit to the Engineer a fabrication schedule for all items requiring commercial inspection at least 
30 days before beginning fabrication. Items requiring commercial inspection will be identified in 
the Plans, Proposal, Special Provisions, Supplemental Specifications, or Technical Special 
Provisions of the Contract Documents. These items can include steel bridge components, 
moveable bridge components, pedestrian bridges, castings, forgings structures erected either 
partially or completely over the travelled roadway or moµnted on bridges as overhead traffic signs 
(some of these may be further classified as cantilevered, overhead trusses, or monotubes) or any 
other item identified as an item requiring commercial inspection in the Contract Documents. 
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GENERAL PROVISIONS 

SECTION 300 
PRIME AND TACK COATS 

300-2.3 Tack Coat DELETE AND SUBSTITUTE THE FOLLOWING: 

Unless the Contract Documents call for a specific type or grade of tack coat, use RA-500 meeting 
the requirements of 916-2, heated to a temperature of 250 to 300°F or undiluted Emulsified Asphalt 
Grades RS-lh, RS-2, CRS-lh, orNTSS-lhm meeting the requirements of916-4. Heat RS-lh, RS-
2, CRS-lh and NTSS-lhm to a temperature of 150 to 180°F. The Contractor may use RS-lh 
modified to include up to 3% naphtha to improve handling of the material during the winter months 
or at any other time, as approved by the Engineer. 

For night paving, use RA-500 tack coat. The Engineer may approve RS-lh, RS-2, CRS-lh, or 
NTSS-lhm for night paving if the Contractor demonstrates, at the time of use, that the emulsion 
will break to allow paving in a timely manner and not affect the progress of the paving operation. 

300-9 Method of Measurement DELETE AND SUBSTITUTE THE FOLLOWING: 

No separate measurement shall be made for prime coat and tack coat material. 

300-10 Basis of Payment DELETE AND SUBSTITUTE THE FOLLOWING: 

No separate payment will be made for prime coat and tack coat material but the cost of same, 
including heating, hauling and applying (including sand or screening covering where required), 
shall be included in the Contract unit price per square yard for base or pavement courses, 
respectfully. 

There is no direct payment for the Work specified in this Section, it is incidental to, and is to be 
included in the other items ofrelated Work. 

END OF SECTION 

SECTION 330A 
HOT BITUMINOUS MIXTURES -

GENERAL CONSTRUCTION REQUIREMENTS 

SECTION 330A IS ADDED TO THIS SPECIFICATION 

330A-1 Description 

This Section specifies the general construction requirements for all plant-mixed hot bituminous 
pavements and bases. (More specific requirements pertaining to hot bituminous base and base 
widening construction are contained in Section 280.) This Section also includes the method of 
determination of the thickness of pavement to be paid for, when payment is on a square yard basis. 
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GENERAL PROVISIONS 

330A-2 Substitution of Types of Hot Bituminous Mixtures 

Except for Asphaltic Concrete Friction Courses and other wearing surfaces, the Contractor will be 
allowed the option of substituting certain types of hot bituminous mixtures as follows: 

(1) Type S-I Asphaltic Concrete may be substituted for any other type of mixture where the rate 
of application is specified to be not less than 7 5 lbs. per square yard. 

(2) Type III Asphaltic Concrete may be substituted for Type n Asphaltic Concrete or Sand-Asphalt 
Hot Mix and Type II Asphaltic Concrete may be substituted for Sand-Asphalt Hot Mix. 

In each case, the stability of the substituted mixture shall be at least as high as that of the mixture 
specified, and any substitution made shall be at no additional cost to the Department over that 
which would have accrued had the specified mixture been used. 

330A-3 Limitations of Operations 

330A-3.1 Weather Limitations 

Plant operations shall not begin unless all weather conditions are suitable for the laying operations. 

330A-3.2 Limitations of Laying Operations 

330A-3.2.1 General 

The mixture shall be spread only when the surface, upon which it is to be laid, has been previously 
prepared, is intact, firm and properly cured, and is dry. Unless otherwise approved by the Engineer, 
no mixture shall be spread that cannot be finished and compacted during daylight hours. Friction 
course shall not be placed until the adjacent shoulder area has been dressed and grassed. 
330A-3.2.2 Temperature 

The mixture shall be spread only when the air temperature (the temperature in the shade away from 
artificial heat) is 40°F and above for layers greater than one inch (100 lbs. per square yard) in 
thickness and 45°F and above for layers one inch (100 lbs. per square yard) or less in thickness 
(this includes leveling courses). No mixture shall be placed when there is evidence that the base is 
frozen. 

330A-3.2.3 Wind 

The mixture shall not be spread when the wind is blowing to such an extent that proper and 
adequate compaction cannot be maintained or when sand, dust, etc., are being deposited on the 
surface being paved, to the extent that the bond between layers will be diminished. 
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GENERAL PROVISIONS 

330A-4 Preparation of Asphalt Cement 

The asphalt cement shall be delivered to the asphalt plant at a temperature not to exceed 350 
degrees F and the transport tanks shall be equipped with sampling and temperature sensing devices 
meeting the requirements of300-3.2 and 300-3.3, respectively. The asphalt cement in storage shall 
be maintained within a range of 230 degrees F to 350 degrees F in advance of mixing operations. 
Heating within these limits shall be constant and wide fluctuations of temperature during a day's 
production will not be permitted. , 

330A-5 Preparation of Aggregates 

330A-5.1 Stockpiles 

Each aggregate component sbal 1 be placed in an individual stockpile, which shall be separated 
from the adjacent stockpiles, either by space or by a system of bulkheads. The intermingling of 
different Materials in stockpiles shall be prevented at all times. Each stockpile, including RAP, 
shall be identified as shown on the Department Mix Designs. 

330A-5.2 Prevention of Segregation 

Stockpiles shall be formed and maintained in a manner that will prevent segregation. If a stockpile 
is determined to have excessive segregation, the Engineer will disapprove the material for use on 
the project until the appropriate action has been taken to correct the problem. 

330A-5.3 Blending of Aggregates 

Blending or proportioning from railroad cars will not be permitted. All aggregates shall be 
stockpiled prior to blending or placing in the cold hoppers. All aggregates to be blended or 
proportioned shall be placed in separate bins at the cold hopper and proportioned by means of 
securely positioned calibrated gates or other approved devices. 

330A-5.4 Cold Bins 

330A-5.4.1 Adequacy of Bins 

The separate bin compartments of the cold aggregate feeder shall be so constructed as to prevent 
any spilling or leakage of aggregate from one bin to another. Each bin compartment shall be of 
such capacity and design as to permit a uniform flow of aggregates. All the bin compartments 
shall be mounted over a feeder of uniform speed, which shall deliver the specified proportions of 
the separate aggregates to the drier at all times. If necessary, the bins shall be equipped with 
vibrators to insure a uniform flow of the aggregates at all times. 

330A-5.4.2 Gates 

Each bin compartment sha 11 be provided with a gate which is adjustable in a vertical direction. 
The gate shall be so designed that it can be held securely at any specified vertical opening. The 
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GENERAL PROVISIONS 

gates shall be equipped with a measuring device for measuring the vertical opening of the 'gates 
from a horizontal plane level with the bottom of the feeder. 

330A-5.5 Mineral Filler 

If mineral filler is required in the mix, it shall be fed or weighed-in separately from the other 
aggregates. 

330A-5.6 Heating and Drying 

The aggregates shall be heated and dried before screening. The temperature of the aggregates shall 
be so controlled that the temperature of the completed mixture at the plant will fall within the 
permissible range allowed by these Specifications. 

330A-5.7 Screening Unit 

330A-5.7.1 Oversize Aggregate 

Any oversized pieces of aggregate shall be removed by the use of a scalping screen. This oversized 
material shall not be returned to the stockpile for reuse unless it has been crushed and reprocessed 
into sizes that will pass the scalping screen. 

330A-5.7.2 Screening 

Unless otherwise permitted by the Engineer, the quantity of aggregates being discharged onto the 
screens shall not be in excess of the capacity of the screens to actually separate the aggregates into 
the required sizes. A maximum of ten percent plus-ten material will be permitted in the minus-ten 
bin. The maximum amount of minus-ten material allowed in the plus-ten bins will be determined 
by the Engineer, in accordance with its effect on the uniformity of the mix. 

330A-5.8 Mixing Different Materials 

Unless written permission is obtained, coarse aggregates of different types shall not be mixed; nor 
shall coarse aggregates of different types be used alternately in sections less than one mile in 
length. 

330A-6 Preparation of the Mixture 

330A-6.1 Batch Mixing 

330A-6.1.1 Aggregates 

The dried aggregates and mineral filler (if required), prepared in the manner previously described, 
and combined in batches to meet the job mix formula by weighing each separate bin size, shall be 
conveyed to the empty mixer. 
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GENERAL PROVISIONS 

330A-6.1.2 Bitumen 

The hot asphalt cement, accurately measured, shall be introduced into the mixer simultaneously 
with, or after, the hot aggregates. Mixing shall continue until the mixture is thoroughly uniform, 
with all particles fully coated. 

330A-6.1.3 Mixing Time 

The mixing time shall begin when the measuring devices for both the asphalt and the aggregates 
indicate that all the material is in the mixer, and shall continue until the material begins to leave 
the mixing unit. The mixing time will vary in relation to the nature of the aggregates and the 
capacity of the mixer and shall be as designated by the Engineer but in no case shall it be less than 
35 seconds. 

330A-6.2 Continuous Mixing 

The dried aggregates and mineral filler (if required), prepared as specified and proportioned to 
meet the job mix formula by volumetric measurements, shall be introduced into the mixer in 
synchronization with the accurate, feeding of the hot asphalt cement. The rate of flow of material 
to the pugmill shal 1 be such that the maintained depth of the mix will not exceed the tips of the 
paddles when in the upright position. Mixing shall be sufficient to produce a thoroughly and 
uniformly coated mixture. 

330A-6.3 Mixing Temperature 

The ingredients of the mix shall be heated and combined in such a manner as to produce a mixture, 
which shall be at a temperature, when discharged from the pugmill or surge bin, within the range 
of 230°F to 310°F and within the tolerance shown in Table 330AA-1. 

Table 330A-1 
Temperature Tolerance From 

Job Mix Formula 

Any Single Measurement +/- 25°F 
Average of Any Five Consecutive Measurements +/- 15°F 

Any load or portion of a load of asphalt mix at the plant or on the Road with mix temperature 
exceeding 335°F shall be rejected for use on the project. 

Temperature of the completed mixture shall be determined by a quick-reading thermometer 
through a hole in the side of the loaded truck immediately after loading. The hole shall be located 
within the middle third of the length of the body, and at a distance of from six to ten inches above 
the surfaces supporting the mixture. If a truck body already has a hole located in the general 
vicinity of the above specified location, this will be acceptable. At the Department's discretion, the 
temperature of the load may be taken over the top of the truck in lieu of using the hole in the side 
of the truck. 
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GENERAL PROVISIONS 

The mix temperature will be taken at the plant and the Roadway for each day for each design mix 
on the first five loads and an average of once every five loads thereafter. The temperature 
measurements at the plant shall be taken and recorded by the Contractor's personnel for review by 
the Department. The temperature measurements at the Roadway will be taken by the Department's 
Paving Inspector and be recorded on the backside of the delivery ticket. If the temperature exceeds 
the specified tolerance, the Contractor will be required to take immediate corrective action. 

330A-6.4 Maximum Period of Storage: The maximum time that any mix may be kept in a hot 
storage or surge bin is 72 hours. 

330A-6.5 Contractor's Responsibility for Mixture Requirements: The responsibility for 
producing a homogeneous mixture, free from moisture and with no segregated Materials, and 
meeting all requirements of the Specifications for the mixture, including compliance with the 
design limits, shall lie entirely with the Contractor. These requirements shall apply also to all mixes 
produced by the drum mixer process and all mixes processed through a hot storage or surge bin, 
both before and after storage. 

330A-7 Transportation of the Mixture: 
The mixture shall be transported in tight vehicles previously cleaned of all foreign material. The 
inside surface of the truck bodies after cleaning shall be thinly coated with soapy water or an 
approved emulsion containing not over five percent oil. The coating shall be applied prior to the 
first loading each day and repeated as necessary throughout the day's operations. After the truck 
bodies are coated and before any mixture is placed therein, they shall be raised to drain out all 
excess liquids. Each load shall be covered during cool and cloudy weather and at any time there is 
a probability of rain. 

330A-8 Preparation of Application Surfaces 

330A-8.1 Cleaning 

Prior to the laying of the mixture, the surface of the base or pavement to be covered shall be cleaned 
of all loose and deleterious material by the use of power brooms or blowers, supplemented by hand 
brooming, where necessary. 

330A-8.2 Patching and Leveling Courses 

Where a surface course is constructed on an existing pavement or old base which is irregular, and 
wherever so indicated in the Plans, the existing surface shall be brought to proper grade and cross 
section by the application of patching or leveling courses. 

330A,;.8,3 Application over Surface Treatment 

Where a surface course is to be placed over a newly constructed surface treatment, all loose 
material shall be swept from the paving area and disposed ofby the Contractor. 
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GENERAL PROVISIONS 

330A-8.4 Coating Surfaces of Contacting Structures 

All structures which will be in actual contact with the asphalt mixture, with the exception of the 
vertical faces of existing pavements and curbs or curb and gutter, shall be painted with a uniform 
coating of asphalt cement to provide a closely bonded, watertight joint. 

330A-8.5 Tack Coat 

330A-8.5.1 Tack Coal Required 

A tack coat, as specified in Section 300, will be required on existing pavements that are to be 
overlaid with an asphalt mix and between successive layers of all asphalt mixes . . 

330A.8.5.2 Tack Coat at Engineer's Option 

A tack coat will be required on the following surfaces, only when so directed by the Engineer: 

(1) Freshly primed bases. 

(2) Surface treatment. 

330A-9 Placing Mixture 

330A-9.1 Requirements Applicable to All Types 

330A-9.1.1 Alignment of Edges 

All asphaltic concrete mixtures (including leveling courses), other than adjacent to curb and gutter 
or other true edges, shall be laid by the stringline method, to assure the obtaining of an accurate, 
uniform alignment of the pavement edge. 

330AA-9.1.2 Temperature of Spreading 

The temperature of the mix at the time of spreading shall be within +/-25°F of the established mix 
temperature selected by the Contractor. The minimum frequency for taking mix temperatures on 
the Road will be an average of one per five trucks. If the temperature fails to fall within the 
specified tolerance range, corrective action by the Contractor will be required. 

330A-9.1.3 Rain, and Surface Conditions 

Transportation of asphalt mixtures shall immediately cease from the plant when rain begins at the 
Roadway. Asphalt mixtures shall not be placed while rain is falling, or when there is water on the 
surface to be covered. As an exception, mixture caught in transit may be placed at the Contractor's 
risk if the only option is to waste this mixture, and provided the surface has been tacked (as 
required) prior to the rain and the surface broomed in front of the spreading operation. Such 
mixture will be evaluated separately and if it should prove unsatisfactory in any way, in the opinion 
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GENERAL PROVISIONS 

of the Engineer, it shall be removed and replaced with satisfactory mixture at the Contractor's 
expense. 

330A-9.1.4 Speed of Spreader 

The forward speed of the asphalt spreader shall be as established by the Engineer. 

330A-9.1.5 ~umber of Crews Required 

For each paving machine operated, the Contractor will be required to use a separate crew, each 
crew operating as a full unit. The Contractor's Certified Paving Technician in charge of the paving 
operations may be responsible for more than one crew but must be physically accessible to Project 
personnel at all times when mix is being placed. 

330A-9.1.6 Checking Depth of Layer 

The depth of each layer shall be checked at frequent intervals and adjustments shall be made when 
the thickness exceeds the allowable tolerance. When an adjustment is made, the paving machine 
shall be allowed to travel a minimum distance of 32 feet to stabilize before the second check is 
made to determine the effects of the adjustment. 

330A-9.1.7 Hand Spreading 

In limited areas where the use of the spreader is impossible or impracticable, the mixture may be 
spread and finished by hand. 

330A-9.1.8 Straightedging and Back-patching 

Straightedging and back-patching shall be done after initial compaction has been obtained and 
while the material is still hot. 

330AA-9.2 Requirements Applicable to Courses Other Than Leveling 

330A-9.2.1 Spreading and Finishing 

Upon arrival, the mixture shall be dumped in the approved mechanical spreader and immediately 
spread and struck-off to the full width required and to such loose depth for each course that, when 
the Work is completed, the required weight of mixture per square yard, or the specified thickness, 
will be secured. An excess amount of mixture shall be carried ahead of the screed at all times. 
Hand raking shall be done behind the machine as required. 

330A-9.2.2 Thickness of Layers 

Unless otherwise noted in the Plans each course shall be constructed in layers of the thickness 
shown on Standard FDOT Index No. 513. Type S-111 Asphaltic Concrete sball be constructed in 
layers of the thickness of not less than 3/4 inch nor greater than 1 1/4 inches. 
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GENERAL PROVISIONS 

330A-9.2.3 Laying Width 

If necessary due to the traffic requirements, the mixture shall be laid in strips in such a manner as 
to provide for the passage of traffic. Where the Road is closed to traffic, the mixture may be laid 
to the full width, by machines traveling in echelon. 

330A-9.2.4 Correcting Defects 

Before any rolling is started the surface shall be checked, any irregularities adjusted, and all 
drippings, fat sandy accumulations from the screed, and fat spots from any source shall be removed 
and replaced with satisfactory material. No skin patching shall be done. When a depression is to 
be corrected while the mixture is hot, the surface shall be well scarified before the addition of fresh 
mixture. 

330A-9.3 Requirements Applicable Only to Leveling Courses 

330A-9.3.1 Patching Depressions 

Before any leveling course is spread, all depressions in the existing surface more than one-inch 
deep shall be filled by spot patching with leveling course mixture and then thoroughly compacted. 

330A-9.3.2 Spreading Leveling Courses 

All courses of leveling shall be placed by the use of two motor graders - one of which is equipped 
with a spreader box - unless otherwise shown in the Plans. Other types of leveling devices may be 
used after they have been approved by the Engineer. 

330A-9.3.3 Rate of Application 

When the total asphalt mix provided for leveling exceeds 50 pounds per square yard, the mix shall 
be placed in two or more layers, with the average spread of any layer not to exceed 50 pounds per 
square yard. When Type S-III Asphaltic Concrete is used for leveling, the average spread of a layer 
shall not be less than 50 pounds per square yard nor more than 75 pounds per square yard. The 
quantity of mix for leveling shown in the Plans represents the average for the entire project; 
however, the rate of application may vary throughout the project as directed by the Engineer. When 
leveling in connection with base widening, the Engineer may require that all the leveling mix be 
placed prior to the widening operation. 

330A-9.3.4 Pla'cing Leveling Course over Existing Pavement 

When a leveling course is specified to be placed over cracked concrete pavement (including 
existing concrete pavement covered with an asphaltic surface), the first layer of leveling shall be 
placed as soon as possible but no later than 48 hours after cracking the concrete. The remainder of 
the leveling course shall be placed in the normal sequence of operations. 
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330A-9.3.5 Removal of Excess 'Joint Material 

Where a leveling course is to be placed over existing concrete pavement or Bridge decks, the 
excess joint filler in the cracks and joints shall be trimmed flush with the surface prior to placing 
the first layer of the leveling course. 

330A-10 Compacting Mixture 

330A-10.1 Provisions Applicable to All Types 

330A-10.1.1 Equipment and Sequence 

For each paving or leveling train in operation, the Contractor shall furnish a separate set of rollers, 
with their operators. 
The following Equipment, sequence and coverage are suggested for use based on past successful 
performance; however, when density is required, the Contractor may select his own Equipment, 
sequence and coverage of rolling to meet the minimum density requirement specified. Regardless 
of the rolling procedure used, the final rolling must be completed before the internal pavement 
temperature has dropped below 175°F. 

(1) Seal rolling, using tandem steel rollers (either vibratory or static) weighing 5 to 12 tons, 
following as close behind the spreader as is possible without pickup, undue displacement or 
blistering of the material. Vibratory rollers shall be used in the static mode for layers of one 
inch or less in thickness. 

(2) Rolling with self-propelled pneumatic-tired rollers, following as close behind the seal rolling 
as the mix will permit. The roller shall cover every portion of the surface with at least five 
passes. 

(3) Final rolling with the 8 to 12-ton tandem steel roller, to be done after the seal rolling and 
pneumatic-tired rolling have been completed, but before the internal pavement temperature has 
dropped below 175°F. 

Once the Contractor has selected the Equipment and established the rolling procedures and these 
have been used for the control strip density determination, then the Contractor must continue to 
use the same Equipment and rolling procedures for all asphalt mix represented by the control strip. 
Changes in Equipment or procedures will require a new control strip density determination. The 
Engineer must be notified prior to changing the rolling process. 

When density is not required, as for all patching courses, leveling and intermediate courses less 
than one-inch thick, overbuild course; of variable thicknesses (when the minimum thickness is less 
than one-inch) and open-graded friction courses, the compaction will be applied in accordance 
with the Standard Specifications. The specified rolling procedures must be followed when density 
determinations will not be made. 
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GENERAL PROVISIONS 

When density is not required on those courses indicated in the foregoing paragraph, but the 
Contractor wants to use other rollers, patterns or sequences than those specified, they may request 
approval from the Department. Approval may be granted for leveling and intermediate courses 
1/2-inch and thicker and overbuild courses when these courses are placed with a paving machine. 
Density requirements will be in accordance with the provisions of the first paragraph of 330AA-
10.3 (Density Control- Nuclear Method), Table 330AA-2 and Table 330AA-3. Approval for a 
change on patching courses, variable thickness leveling courses placed with motor graders and 
open-graded friction courses will not be granted. 

330AA-10.1.2 Compaction at Crossovers, Intersections, etc. 

When a separate paving machine is being used to pave the crossovers, the compaction of the 
crossovers may be done by one 8- to 10-ton tandem steel roller. If crossovers, intersections and 
acceleration and deceleration lanes are placed with the main run of paving, a traffic roller shall 
also be used in the compaction of these areas. 

330A-10.1.3 Rolling Procedures 

The initial rolling shall be longitudinal. Where the lane being placed is adjacent to a previously 
placed lane, the center joint shall be pinched or rolled, prior to the rolling of the rest of the lane. 

Rolling shall proceed across the mat, overlapping the adjacent pass by at least six inches. The 
motion of the roller shall be slow enough to avoid displacement of the mixture, and any 
displacement shall be corrected at once by the use of rakes, and the addition of fresh mixture if 
required. Final rolling shall be continued until all roller marks are eliminated. 

330A-10.1.4 Speed of Rolling 

Rolling with the self-propelled, pneumatic-tired rollers shall proceed at a speed of 6 to 10 miles 
per hour, and the area covered by each roller shall not be more than 4,000 square yards per hour, 
except that for Type S Asphaltic Concrete, this maximum rate of coverage shall be 3,000 square 
yards per hour. 

330A-10.1.5 Number of Pneumatic-tired Rollers Required 

A sufficient number of self-propelled pneumatic-tired rollers shall be used to assure that the rolling 
of the surface for the required number of passes will not Delay any other phase of the laying 
operation nor result in excessive cooling of the mixture before the rolling is complete. In the event 
that the rolling falls behind, the laying operation shall be discontinued until the rolling operations 
are sufficiently caught up. 

330A-10.1.6 Compaction of Areas Inaccessible to Rollers 

Areas which are inaccessible to a roller (such as areas adjacent to curbs, headers, gutters, bridges; 
manholes, etc.) shall be compacted by the use of hand tamps or other satisfactory means. 
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GENERAL PROVISIONS 

330A-10.1.7 Rolling Patching and Leveling Courses 

Self-propelled pneumatic-tired rollers shall be used for the rolling of all patching and leveling 
courses. Where the initial leveling course is placed over broken concrete pavement, the pneumatic­
tired roller shall weigh at least 15 tons. For Type S-III Asphaltic Concrete leveling courses, the 
use of a steel-wheeled roller, to supplement the traffic rollers, will be required. On other leveling 
courses, the use of a steel-wheeled roller will be required on all passes after the first. 

330A-10.1.8 Correcting Defects 

The rollers shall not be allowed to deposit gasoline, oil or grease onto the pavement, and any areas 
damaged by such deposits shall be removed and replaced as directed by the Engineer. While rolling 
is in progress, the surface shall be tested continuously and all discrepancies corrected to comply 
with the surface requirements. All drippings, fat or lean areas and defective construction of any 
description shall be removed and replaced. Depressions which develop before the completion of 
the rolling shall be remedied by loosening the mixture and adding new mixture to bring the 
depressions to a true surf ace. Should any depression remain after the final compaction has been 
obtained, the full depth of the mixture shall be removed and replaced with sufficient new mixture 
to form a true and even surface. All high spots, high joints and honeycomb shall be corrected as 
directed by the Engineer. Any mixture remaining unbonded after rolling shall be removed and 
replaced. Any mixture which becomes loose or broken, mixed or coated with dirt or in any way 
defective, prior to laying the wearing course shall be removed and replaced with fresh mixture 
which shall be immediately compacted to conform with the surrounding area. 

330A-10.1.9 Use of Traffic Roller on First Overbuild Course 

A self-propelled pneumatic-tired roller shall be used on the first overbuild course. Coverage shall 
be a minimum of five passes. 

330A-10.1.10 Use of Traffic Roller on First Structural Layer Placed on a Milled Surface 

A self-propelled pneumatic-tired roller shall be used on the first structural layer placed on a milled 
surface. Coverage shall be a minimum of three passes. 

330A-10.2 Provisions Applicable to Shoulder Pavement Only 

Shoulder pavements wider than three feet shall be compacted by the use of Equipment of the type 
required for other asphaltic concrete pavements. Density determinations will be required on 
shoulder pavements wider than three feet when the thickness is one-inch or greater. These density 
determinations (including the control strip) will be separate from the pavement lane even when the 
pavement lane and shoulder are placed in the same pass. 

Density determinations will not be required on asphaltic concrete or sand-asphalt hot mix 
shoulders three feet or less in width. The compactive effort shall be done by the use of tandem 
steel rollers not exceeding 12 tons in weight. In restricted areas other Equipment that will 
effectively exert a compactive effort may be approved by the Engineer. The Contractor shall state 
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GENERAL PROVISIONS 

what Equipment and compactive effort (coverage) is proposed to be used. This must be approved 
by the Engineer before the Contractor starts the operation. Where sand-asphalt hot mix shoulders 
are constructed within the limits of curb and gutter, compaction shall be done by light weight 
rolling Equipment, approved by the Engineer, which will not displace the previously constructed 
curb and gutter. 

330A-10.3 Density Control 

330A-10.3.1 Density Control Nuclear Method 

The in-place density of each course of asphalt mix construction, with the exceptions of patching 
courses, leveling and intermediate courses less than one-inch thick or a specified spread rate less 
than 100 pounds per square yard, overbuild courses where the minimum thickness is less than one­
inch, and open-graded friction courses, shall be determined by the use of the Nuclear Density 
Backscatter Method as specified by FM 1-T238 (Method B). The required density of a completed 
course shall be at least 98 percent of the average density of the control strip. 

330A-10.3.2 Control Strips 

One or more control strips shall be constructed for the purpose of determining the control strip 
density. A control strip shall be constructed at the beginning of asphalt construction and one 
thereafter for each successive course. Any change in the composition of the mix will require the 
construction of a new control strip. The Engineer may require an additional control strip when he 
deems it necessary to establish a new control strip density or conform the validity of the control 
strip density being used at that time. The Contractor may request a conformation of the control 
strip density also. The control strip must be constructed as a part of a normal day's run. The 
Contractor will not be permitted to construct the control strip separately. 

The length of the control strip shall be 300 feet, regardless of the width of the course being laid. 
When the control strip is to be constructed for the first day of asphalt construction or at the 
beginning of a new course, it shall be started between 500 and 1,000 feet from the beginning of 
the paving operation. The thickness of the control strip shall be the same as that specified for the 
course of which it is a part. The control strip will be constructed using the same mix, the same 
paving and rolling Equipment and the same procedures as those used in laying the asphalt course 
of which the control strip is to become a part. Every control strip will remain in place and become 
a portion of the completed Roadway. 

When the compaction of the control strip has been completed, ten density determinations will be 
made at random locations within the control strip. No determinations will be made within one foot 
of any unsupported edge. The average of these ten determinations will be the Control Strip Density. 
For purposes of determining the percent of Laboratory density, as required in Table 330AA-2, a 
correction factor will be developed from cores or by direct transmission nuclear determination 
where applicable. 

(a) The lab density shall be calculated to the nearest 0.01 percent and rounded to the nearest 0.1 
percent. 

GP-59 



r 

[ 

[ 

[ 

[ 

[ 

[ 

[ 

( 

[ 

r 
[ 

GENERAL PROVISIONS 

In the event that a control strip meeting the requirements of Table 330AA-2 is not obtained, and 
this particular mix, layer, etc., is completed on the project, density shall be evaluated in accordance 
with FM 5-543 (Determining Density of Asphalt Pavement Layers When a Valid Control strip is 
not obtained). 

Table 330AA-2 
Roadway Requirements for Bituminous Concrete Mixes 

Mix T:y~e Densitv* Minimum Control Stri~ Densitv {%} Surface* Tolerance 

S-I X 96 Lab. Dens. X 

S-II X 96 Lab. Dens. X 

S-III X 96 Lab. Dens. X 
Type II X 96 Lab. Dens. X 

Type III X 96 Lab. Dens. X 
SAHM x · 96 Lab. Dens. X 
ABC-I X 96 Lab. Dens. ** 
ABC-2 X 96 Lab. Dens. ** 
ABC-3 X 96 Lab. Dens. ** 

FC-1 X 96 Lab. Dens. X 

FC-2 No Density Required 96 Lab. Dens. X 

FC-4 X 96 Lab. Dens. X 

*X - Denotes that test is required. 
** - Shall meet the straightedge requirements of 200-7. 

330A-10.3.3 LOTs 

For the purpose of acceptance and partial payment, each day's production will be divided into 
Lots .. The standard size of a Lot shall consist of 5,000 lineal feet of any pass made by the paving 
train regardless of the width of the pass or the thickness of the course. Pavers traveling in echelon 
will be considered as two separate passes. When at the end of a day's production or the completion 
of a given course or at the completion of the project, a partial Lot occurs, then the Lot size will be 
redefined as follows: If the partial Lot contains one or two sublots with their appropriate test 
results, then the previous full-size Lot will be redefined to include this partial Lot and the 
evaluation of the Lot will be based on either six or seven sublot determinations. If the partial Lot 
contains three or four sublots with their appropriate test results, this partial Lot will be redefined 
to be a whole Lot and the evaluation of it will be based on the three or four sublot determinations. 

For the standard size Lot (5,000 lineal feet), five density determinations - one for each sublot - will 
be made at random locations within the Lot. but not to be taken within one foot of any unsupported 
edge. The random locations will be determined by the use of statically derived random number 
tables furnished by the Department. These will also be used for partial Lots, For the Contractor to 
receive full payment for density, the average density of a Lot will be a minimum of 98.0 percent 
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GENERAL PROVISIONS 

of the control strip density. Once the average density of a Lot has been determined the Contractor 
will not be permitted to provide additional compaction to raise the average. 

330A-10.3.4 Acceptance: The completed pavement will be accepted with respect to density on a 
Lot basis. Partial payment will be made for those Lot's that have an average density less than 98.0 
percent of the Control Strip Density based on the following schedule: 

Table 330AA-3 
Pavment Schedule for Densitv 

Percent of Control Strio Densitv* Percent of Pavment 
98.0 and above 100 

97.0 to less than 98.0 95 
96.0 to less than 97.0 90 

**Less than 96.0 75 

*In calculating the percent of control strip density, do not round off the final percentage. 

**If approved by the Engineer based on an engineering determination that the material is 
acceptable to remain in place, the Contractor may accept the indicated partial pay, otherwise 
the Department will require removal and replacement at no cost. The Contractor has the option 
to remove and replace at no cost to the Department at any time. 

330A-10.3.5 Density Requirements for Small Projects 

For projects less than 1,000 linear feet in length and Bridge projects with approaches less than 
1,000 linear feet each side, the requirements for control strips and nuclear density determination 
will not apply. The Contractor will use the standard rolling procedures as specified in 330A-I0. 
The provisions for partial payment do not apply to these small projects. 

330A-11 Joints 

330A-ll.1 Transverse Joints 

Placing of the mixture shall be as continuous as possible and the roller shall not pass over the 
unprotected end of the freshly laid mixture except when the laying operation is to be discontinued 
long enough to permit the mixture to become chilled. When the laying operation is thus interrupted, 
a transverse joint shall be constructed by cutting back on the previous run to expose the full depth 
of the mat. 

330A-11.2 Longitudinal Joints 

For all layers of pavement except the leveling course, placing of each layer shall be accomplished 
to cause longitudinal construction joints to be offset 6 to 12 inches laterally between successive 
layers. The Engineer may waive this requirement where offsetting is not feasible due to the 
sequence of construction. 
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GENERAL PROVISIONS 

330A-11.3 General: When fresh mixture is laid against the opposite edges of joints (trimmed or 
formed as provided above), it shall be placed in close contact with the exposed edge so that an 
even, well-compacted joint will be produced after rolling. 

330A-12 Surface Requirements 

330A-12.1 Contractor Responsibility 

The Contractor shall be responsible for obtaining a smooth surface on all pavement courses placed 
and therefore should straightedge all intermediate and final courses with a I5-foot rolling 
straightedge. A I5-foot manual straightedge shall be furnished by the Contractor and shall be 
available at the job site at all times during the paving operation for checking joints and surface 
irregularities. 

330A-12.2 Texture of the Finished Surface of Paving Layers 

The finished surface shall be of uniform texture and compaction. The surface shall have no pulled, 
tom, or loosened portions and shall be free of segregation, sand streaks, sand spots, or ripples. Any 
area of the surface which does not meet the foregoing requirements shall be corrected in 
accordance with 330A-12.4. 

Unless written permission is obtained, asphalt concrete mixtures containing aggregates which will 
cause a different color appearance shall not be used in the final wearing surface in sections less 
than one mile in length. 

330A-12.3 Acceptance Testing for Surface Tolerance 

330A-12.3.1 General 

Acceptance testing for surface tolerance will be applicable to pavement lanes and ramps, where 
the width is constant, and shall include all construction joints. 

Intersections, tapers, crossovers, transitions at beginning and end of project, and similar areas will 
not be tested for surface tolerance with the rolling straightedge as provided below. However, any 
individual surface irregularity in these areas in excess of 3/8 inch as determined by a 15-foot 
straightedge, and deemed by the Department to be objectionable, shall be corrected in accordance 
with 330A-12.4. 

When the Department is ready to perform acceptance testing for surface tolerance, the Contractor 
shall provide the required traffic control in accordance with standard maintenance of traffic 
requirements specified in the Contract. The cost of this traffic control shall be included in the 
Contract Bid prices for the asphalt items. 

The Contractor shall also provide a representative to be present during the entire operation of 
straight edging for acceptance purposes. 
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GENERAL PROVISIONS 

330A-12.3.2 Test Method 

Acceptance testing shall consist of one pass of a standard IS-foot rolling straightedge operated 
along the centerline of each lane tested. This does not preclude acceptance testing lit other locations 
within the lane being tested. 

330A-12.3.3 Acceptance Criteria for Last Layer Prior to Friction Course 

The Contractor shall furnish and operate an acceptable 15-foot rolling straightedge for testing of 
the last layer prior to the friction course as directed by the Engineer and supervised by project 
personnel. All deficiencies in excess of 3/16-inch shall be corrected in accordance with 330A-I2.4 
and retested as necessary prior to placement of the friction course. Where the final surface is not a 
friction course, acceptance criteria shall be in accordance with 330A-I2.3.4. 

330A-12.3.4 Acceptance Criteria for Final Surface or Friction Course 

Upon completion of the fmal surface or friction course, district Materials personnel will test the 
finished surface with a 15-foot rolling straightedge. All deficiencies in excess of 3116th inch shall 
be corrected in accordance with 330A-I2.4, except that correction by overlaying will not be 
permitted when the final surface is a friction course. 

The Engineer may waive corrections specified above if an engineering determination indicates that 
the deficiencies are sufficiently separated so as not to significantly affect the ride quality of the 
pavement and corrective action would unnecessarily mar the appearance of the fmished pavement. 

Where the Engineer elects to waive correction and the finished pavement surface is a friction 
course, the pay quantity for Asphaltic Concrete Friction Course will be reduced by the amount of 
friction course which would have been removed and replaced if the correction had been made ( 100 
ft. X lane width). 

Where the Engineer elects to waive a correction and the fmished pavement surface is other than a 
friction course, the appropriate pay quantity for Asphaltic Concrete shall be reduced by the 
equivalent quantity of Materials which would have been removed and replaced if the correction 
had been made. 

(a) Where the pay quantity is in square yard, the reduction is based on the area which would have 
been removed (100 feet X lane width) multiplied by the ratio of the layer thickness to the total 
thickness of the type of mix specified. 

(b) Where the pay quantity is in tons, the reduction is based on the volume which would have been 
removed (100 feet X lane width X layer thickness) multiplied by the Laboratory density for 
the mix. 
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330A-12.4 Correcting Unacceptable Pavement 

The Contractor has the option of selecting one of the following methods unless overlaying is 
prohibited in accordance with 330A-12.3.4: 

(a) Removing and Replacing: If correction is made by removing and replacing the pavement, the 
removal must be for the full depth of the course and extend at least SO feet on either side of 
the defective area, for the full width of the paving lane. 

(b) Overlaying: If correction is made by overlaying, the overlay shall cover the length of the 
defective area and taper uniformly to a featheredge thickness at a minimum distance of SO feet 
on either side of the defective area. The overlay shall extend full width of the Roadway. Care 
shall be taken to maintain the specified cross slope. The mix used for the overlay may be 
adjusted as necessary for this purpose by the District Bituminous Engineer. 

(c) Other Methods: For courses which will not be the final pavement surface, correction of minor 
straightedge deficiencies by methods other than specified above shall be approved by the 
District Bituminous Engineer. 

The cost of all corrective Work, either by removing and replacing or by overlaying, shall be borne 
by the Contractor. 

330A-13 Protection or Finished Surface 

Sections of newly compacted asphaltic concrete which are to be covered by additional courses 
shall be kept clean until the successive course is laid. 

No dumping of embankment or base material directly on the pavement will be permitted. Dressing 
of shoulders shall be completed before placement of the friction course on adjacent pavement. 

Blade graders operating adjacent to the pavement during shoulder construction shall have a two­
inch by eight-inch (or larger) board (or other attachment providing essentially the same results) 
attached to their blades in such manner that it extends below the blade edge, in order to protect the 
pavement surface from damage by the grader blade. 

To prevent rutting or other distortion, sections of newly finished dense-graded friction course and 
the last structural layer prior to the friction course shall be protected from traffic until the surface 
temperature has cooled below 160°F. 

The Contractor may use artificial methods to cool the pavement to expedite paving operations. The 
Department may direct the Contractor to use artificial cooling methods when, in the opinion of the 
Engineer, maintenance of traffic requires opening the pavement to traffic at the earliest possible 
time. 
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330A-14 Correcting Deficient Thickness 

330A-14.1 Allowable Deficiencies 

When the pavement is to be paid for on a square yard basis, the thickness shall be determined from 
the length of the co-borings, as specified in 330A-15. l. The maximum allowable deficiency from 
the specified thickness shall be as follows: 

(1) For pavement of a specified thickness of 2 1/2 inches or more: 1/2 inch. 

(2) For pavement of a specified thickness ofless than 2 1/2 inches: 1/4 inch. 

330A-14.2 Pavement Exceeding Allowable Deficiency in Thickness 

330A-14.2.1 When Deficiency is Seriously in Excess 

Where the deficiency in thickness is: (1) in excess of 3/8 inch, for pavement of less than 2 1/2 
inches in specified thickness, or, (2) in excess of 3/4 inch, for pavement of specified thickness of 
2 1/2 inches or more, the Contractor shall correct the deficiency either by replacing the full 
thickness for a length extending at least 50 feet from each end of the deficient area, or (when 
permitted by the Engineer) by overlaying as specified in 330A-14.2.3. 

As an exception to the above, pavement outside the main Roadway area (acceleration and 
deceleration lanes and crossovers) may be left in place, without compensation when 80 permitted 
by the Engineer, even though the thickness deficiency exceeds the tolerance specified above. 

The Contractor will receive no compensation for any pavement removed, nor for the Work of 
removing such pavement. 

330A-14.2.2 When Deficiency is Not Seriously in Excess 

When the deficiency in the thickness of the pavement is over 1/4 inch but not more than 3/8 inch, 
for pavement of specified thickness less than 2 1/2 inches; or when the deficiency in thickness is 
over 1/2 inch but not more than 3/4 inch, for pavement of specified thickness of 2 1/2 inches or 
greater; the Contractor will be allowed to leave such pavement in place, but without compensation. 
The areas of such pavement for which no square yard payment will be made shall be the product 
of the total distance between acceptable cores, multiplied by the width of the lane which was laid 
at the particular pass in which deficient thickness was indicated. All costs of the overlaying and 
compacting shal 1 he borne by the Contractor. 

330A-14.2.3 Correcting Deficiency by Adding New Surface Material 

For any case of excess deficiency of the pavement, the Contractor will be permitted, if approved 
by the Engineer for each particular location, to correct the deficient thickness by adding new 
surface material and ·compacting to the same density as the adjacent surface. The area to f be 
corrected and the thickness of new material added shall be as specified in 330A-12.3. 
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All costs of the overlaying and compacting shall be borne by the Contractor. 

330A-15 Calculations for Thickness of Pavement to be Paid for (Applicable Only Where the 
Pavement is to be Paid for by the Square Yard) 

330A-15.1 Core Borings 

When the Department is ready to core the finished asphalt construction for thickness as required 
for acceptance testing, the Contractor shall provide the required traffic control in accordance 
with standard maintenance of traffic requirements specified in the Contract. The cost of this traffic 
control shall be included in the Contract Bid prices for the asphalt items. 

The Contractor shall provide a representative to be present during the entire coring operations for 
acceptance purposes. 

The thickness of the pavement shall be determined from the length of cores, at least two inches in 
diameter, taken at random points on the cross section and along the Roadway. Each core shall 
represent a section of Roadway no longer than 200 feet regardless of the number of lanes. 
Thickness determinations for paved shoulders and widening shall be separate from the mainline 
Roadway and shall represent a section no longer than 400 feet for each shoulder or- widening. The 
average thickness shall be determined from the measured thicknesses, and in accordance with the 
procedure and criteria specified herein. 

If the Contractor believes that the number of cores taken by the Department is insufficient to 
properly indicate the thickness of the pavement, he may request the Department to make additional 
borings at locations designated by him. The cost of these additional borings shall be deducted from 
any sums due the Contractor unless such borings indicate that the pavement within the questioned 
area is of specified thickness. 

330A-15.2CriteriaforCalculationsDELETE AND SUBSTITUTE THE FOLLO,VING: 

The calculation for asphaltic concrete pavement to be paid for under this section shall be the area 
in square yards completed and accepted with the length to be used in the calculation being the 
actual length measured along the surface and the width as shown on the Plans. The thickness to be 
paid shall be as shown on the Typical Section in the Plans. 

Areas of deficient thickness - pavement which is left in place with no compensation (as specified 
in 330A-14.2), shall not be taken into account in the calculation. 

Where areas of defective surface or deficient thickness are corrected by overlaying with additional 
material, the thickness used in the calculations shall be the thickness specified on the Typical 
Section for such areas. 

END OF SECTION 
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SECTION 331 

TYPE S ASPHAL TIC CONCRETE 

SECTION 331 IS ADDED TO THIS SPECIFICATION 

331-1 Description 

This Section specifies the Materials, the composition, and physical test properties for Type S 
Asphaltic Concrete (Type S-I, Type S-II or Type S-III as specified by the Contract or when offered 
as alternates. The composition, and physical test properties for all mixes, including Type S 
Asphaltic Concrete (S-I, S-II and S-III) are shown in the following Table 331-1 and Table 331-2. 

Where Type S Asphaltic Concrete is specified in the Contract, if approved by the Engineer, the 
Contractor may also select Type S-III Asphaltic Concrete as an alternate for the final surface (no 
friction course specified) and as the final layer of structural course only, prior to the friction course. 
Type S-II Asphaltic Concrete will not be permitted as the final layer prior to the friction course. 
Requirements for plant and Equipment shall be as specified in Section 320. General construction 
requirements shall be as specified in Section 330A. 

Table 331-1 

Percent By Weight Total Aggregate Passing Sieves* 

Im£ 3/4 Yi 3/8 No.4 No.10 No.40 No.80 No. 200 

S-I 100 88-100 75-CJ3 47-75 31-53 19-35 7-21 2-6 
S-II** 83-.98 71-87 62-78 47-63 33-49 19-35 9-18 2-6 
S-III 100 88-100 60-90 40-70 20-45 10-30 2-12 

Type II 100 90-100 80-100 55-90 2-10 
Type III 100 80-100 65-100 40-75 20-45 10-30 0-12 

SAHM 100 0-12 

ABC-1 100 0-12 
ABC-2 100 55-90 2-10 

ABC-3*** 70-100 30-70 20-60 10-40 2-8 
FC-1 100 55:.85 2-5 

FC-2**** 100 85-100 10-40 4-12 2-6 
FC-4 100 75-90 2-6 

*In inches, except where otherwise indicated. Number sieves are U.S. Standard sieve series. 
**100% passing I 1/4-inch sieve and 94-100% passing I-inch sieve. 
***100% passing I 1/2-inch sieve. · 
****The design range for the No. IO sieve may be increased for lightweight aggregates. 
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Table 331-2 
Marshall Desism Properties for 

Bituminous Concrete Mixes 

Minimum Marshall Flow* MinimumVMA Air Voids Minimum 
Mix Ty(!e Effective As(!halt 

Stabilitv {lbs.} {0.01 in.} {%} {%} 
Content(%) 

S-I 1500 8-14 14 3-5 5.0 
S-II 1500 8-14 13 3-5 5.0 

S- III 1500 8-14 15 3-7 5.5 
Type II 500-750 7-16 18 5-16 6.0 
Type III 750-1000 7-16 15 5-12 5.5 
SAHM 300-500 7-16 15 5-16 6.0 
ABC-I 500 7-16 15 5-16 6.0 
ABC-2 750 7-16 15 5-14 5.5 
ABC-3 1000 8-14 14 3-7 5.0 

FC-1 500 7-14 15 8-14 5.5 
FC-2 - - - - -
FC-4 -500 7-14 15 12-16 5.0 

*The maximum Flow for the mix design shall be one pomt less than shown in the Table. The maximum 
Flow values shown apply only during production. 

Work will be accepted on a LOT to LOT basis in accordance with the applicable requirements of 
Sections 5, 6, and 9. The size of the LOT will be as specified in 331-5 for the bituminous mixture 
produced at the plant and as stipulated m 330A-10 and 330A-12 for the material placed on the 
Roadway. 

331-2 Materials 

331-2.1 General Specifications 

The Materials used shall conform with the requirements specified in Division III. Specific 
references are as follows: 

(1) Asphalt Cement Viscosity Grade AC-30 916-1 
(2) Mineral Filler 917-1 and 917-2 
(3) Coarse Aggregate, Stone, Slag or Crushed Gravel Section 901 * 
(4) Fine Aggregate Section 902 
*Gravel for use in asphalt concrete mixtures shall be crushed. In addition, the asphalt concrete 
mixtures containing crushed gravel as the course aggregate component must show no 
potential for stripping during Laboratory testing, before approval of the mix design. 

Reclaimed Portland Cement Concrete Pavement may be used as a coarse aggregate or screenings 
component subject to meeting all applicable Specifications. 

All Materials shipped to the asphalt plant will be sampled at their destination. 
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331-2.2 Specific Requirements 

331~2.2.1 Condition of Aggregate 

The aggregate shall be clean and shall contain no deleterious substances. Coarse or fine aggregate 
containing any appreciable amount of phosphate shall not be used. 

331-2.2.2 Fine Aggregate and Mineral Filler 

In Laboratory tests, and for the purpose of proportioning the paving mixture, all material passing 
. the No. 10 sieve and retained on the No. 200 sieve, shall be considered as fme aggregate, and the 
material passing the No. 200 sieve shall be considered as mineral filler. 

331-2.2.3 Screenings 

Any screenings used in the combination of aggregates shall contain not more than 15 percent of 
material passing the No. 200 sieve. When two screenings are blended to produce the screening 
component of the aggregate, one of such screenings may contain up to 18 percent of material 
passing the No. 200 sieve, as long as the combination of the two does not contain over 15 percent 
material passing the No.200 sieve. Screenings may be washed to meet these requirements. 

331-2.2.4 Use of Reclaimed Asphalt Pavement 

Reclaimed asphalt pavement may be used as a component material of the bituminous mixture 
subject to the following: 

1. The Contractor shall be responsible for the design of asphalt mixes which incorporate 
reclaimed asphalt pavement as a component part. 

2. Reclaimed asphalt pavement shall not exceed 60 percent by weight of total aggregates for 
Asphalt Base Courses nor more than 35 percent by weight of total aggregates for Structural 
and Leveling Courses, Reclaimed asphalt pavement shall not be used in Friction Courses. 

3. A 3 Yi'' grizzly shall be mounted over the reclaimed asphalt pavement cold bin. If oversize 
material shows up in the mix, the size of openings shall be reduced. 

4. The reclaimed asphalt pavement material as stockpiled shall be reasonably uniform in 
characteristics and shall not contain aggregate particles which are soft or conglomerates of 
fmes. 

331-2.2.5 Recycling Agents 

When reclaimed asphalt pavement is approved for use as a component material, a recycling agent 
meeting the requirements specified in 916A-2 shall be used in the mix. 
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331-3 Permissible Variation for the Coarse Aggregate 

The aggregate or aggregates shipped to the job shall be sized and uniformly graded or combined 
in such proportions that the resulting mixture meets the grading requirements of the mix design. 

331-4 General Composition of Mixture 

331-4.1 General 

The bituminous mixture shall be composed of a combination of aggregate ( coarse, fine or mixtures 
thereof), mineral filler, if required, and bituminous material. Not more than 20 percent by weight 
of the total aggregate used shall be silica sand or local Materials as defined in Section 902. The 
silica sand and local Materials contained in any reclaimed asphalt pavement material, if used in 
the mix, shall be considered in this limitation. The several aggregate fractions shall be sized; 
uniformly graded and combined in such proportions that the resulting mixture will meet the 
grading and physical properties of the approved mix design. 
Reclaimed asphalt pavement meeting the requirements of 331-2.2.4 may be approved as a 
substitution for a portion of the combination of aggregates, subject to all applicable specification 
requirements being met. 

331-4.2 Grading Requirements 

In all cases, the job mix formula shall be within the design ranges specified in Table 331-1. 

331-4.3 Mix Design 

331-4.3.1 General 

Prior to the production of any asphaltic paving mixture, the Contractor shall submit a mix design 
to the Engineer at least two weeks before the scheduled start of production. The following 
information shall be furnished: 

1. The specific project on which the mixture will be used. 

2. The source and description of the Materials to be used. 

3. The gradation and approximate proportions of the raw Materials as intended to be 
combined in the paving mixture. 

4. A single percentage of the combined mineral aggregate passing each specified sieve. 

5. A single percentage of asphalt by weight of total mix intended to be incorporated in the 
completed mixture. 

6. A single temperature at which the mixture is intended to be discharged from the plant. 

7. The Laboratory density of the asphalt mixture, for all mixes except Open-Graded Friction 
Courses. 
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8. Evidence that the completed mixture will conform to all specified physical requirements. 

9. The name of the individual responsible for the Quality Control of the mixture during 
production. 

In lieu of the above, when reclaimed asphalt pavement is approved for use as a component material, 
the Contractor shall submit to the Engineer at least two weeks before the scheduled start of 
production in writing a proposed mix design and samples of all material components. 
The following information shall be furnished with the proposed mix design for mixes containing 
reclaimed asphalt pavement: 

1. The specific project on which the mixture will be used. 

2. The source and description of the Materials to be used. 

3. The gradation and approximate proportions of the raw Materials as intended to be combined 
in the paving mixture. 

4. A single percentage of the combined mineral aggregate passing each specified sieve. 

5. A single temperature at which the mixture is intended to be discharged from the plant. 

6. The name of the individual responsible for the Quality Control of the mixture during 
production. 

331-4.3.2 Revision of Mix Design 

The approved mix design shall remain in effect until a change is authorized by the Engineer. A 
new design will be required for any change in source of aggregate. 

331-4.3.3 Resistance to Plastic Flow 

The submitted mix design shall include test data showing that the matepal as produced will meet 
the requirements specified in Table 331-2 when tested in accordance with FM 1-T245. Further, 
the bulk specific gravity of the Laboratory compacted bituminous mixture shall be determined in 
accordance with FM T-T166. 

The percent of unfilled voids and the percent of aggregate voids filled with asphalt shall be based 
on the maximum specific gravity of the bituminous mixture and on the asphalt content of each 
group of specimens prepared from the same sample. Maximum specific gravity of the bituminous 
mixture shall be determined by FM 1-T-209. 

331-4.4 Contractor's Quality Control 

331-4.4.1 Personnel DELETE IN ITS ENTIRETY 
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GENERAL PROVISIONS 

331-4.4.2 Extraction Gradation Analysis 

The bituminous mixture will be sampled at the plant in accordance with FM 1-T168. The percent 
bitumen content of the mixture will be determined in accordance with FM 5-544. The percent 
passing the standard sieves will be determined in accordance with FM 5-545. All test results will 
be shown to the nearest 0.01. All calculations will be carried to the 0.001 and rounded to the nearest 
0.01, in accordance with the Department's rules of rounding. 

The Contractor will run a minimum of one extraction gradation analysis of the mixture for each 
day's or part of a day's production and immediately following any change in the production 
process. The quality control sample of mixture for the extraction gradation analysis will be taken 
each day as soon as the plant operations have stabilized and the results will be obtained in a timely 
manner so that adjustments can be made if necessary. 

Extraction gradation analysis will not be required on the days when mix production is less than 
100 tons. However, when mix production is less than 100 tons per day on successive days, the test 
will be run when the accumulative tonnage on such days exceeds 100 tons. 

The target gradation and asphalt content shall be as shown on the mix design. Any changes in 
target will require a change in the mix design in accordance with 331-4.3.2. 

If the percentage of bitumen deviates from the optimum asphalt content by more than 0.55 percent, 
or the percentage passing any sieve falls outside the limits shown in Table 331-3, the Contractor 
will make the necessary correction. If the results for two consecutive tests deviate from the 
optimum asphalt content by more than 0.55 percent, or exceeds the limits as shown in Table 331-
3 for any sieve, the plant operation shall be stopped until the problem has been corrected. 

The Contractor will maintain control charts showing the results of the extraction gradation 
analysis (bitumen content and sieve analysis). 

Table 331-3 
Tolerances for Quality Control Tests 

(Extraction Gradation Analvsis) 

Sieve Size Percent Passim! 

1" 
7.0 
3/4" 7.0 
1/2" 7.0 
3/8" 7.0 

No. 4 7.0 
No. 10 5.5 

No. 40* 4.5 
No. 80* 3.0 
No. 200 2.0 

*Does not apply to SAHM, ABC-I or Type IL 
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331-4.4.3 Plant Calibration 

At or before the start of mix production, a set of hot bin samples for batch or continuous mix plants 
or belt cut for drum mix plants will be wash graded to verify calibration of the plant. When 
approved by the Engineer, extraction gradation analysis of the mix may be used to verify 
calibration of the plant. This extraction gradation analysis may also be used to fulfill the quality 
control requirements for the first days' production. 

331-4.4.4 Viscosity of Asphalt in Mixes Containing Reclaimed Asphalt Pavement 

When reclaimed asphalt pavement is a component material, the viscosity of the asphalt material in 
the bituminous mixture, determined in accordance with FM 1-T202, shall be 6000 +/- 2000 poises. 
This determination shall be made on samples obtained by the Department on a random basis at a 
frequency of approximately one per 2000 tons of mix. 
If the viscosity is determined to be out of the specified tolerance, the Contractor shall adjust the 
recycling agent formulation or blend of reclaimed asphalt material used in the mixture to bring the 
viscosity within tolerance. 

331-5 Acceptance of The Mixture 
(For This Article, the Term "Lot" Applies to Department Projects) 

331-5.1 General 

The bituminous mixture will be accepted at the plant, with respect to gradation and asphalt content, 
on a Lot to Lot basis. The material will be tested for acceptance in accordance with the provisions 
of 6-4 and the following requirements. However, any load or loads of mixture which, in the opinion 
of the opinion of the Engineer, are unacceptable for reason of being excessively segregated, 
aggregates improperly coated, or of excessively high or low temperature shall be rejected for use 
in the Work. 

A standard size Lot at the asphalt plant shall consist of 4000 tons with four equal sub lots of 1000 
tons each. 

A partial Lot may occur due to the following: 

(1) The completion of a given mix type on a project. 

(2) an approved Lot termination by the Engineer due to a change in process, extended Delay in 
production, or change in mix design. 

If the partial Lot contains one or two sub lots with their appropriate test results, then the previous 
full-size Lot will be redefined to include this partial Lot and the evaluation of the Lot will be based 
on either five or six sublot determinations. If the partial Lot contains three sublots with their 
appropriate test results, this partial Lot will be redefined to be a whole Lot and the evaluation of it 
will be based on three sublot determinations. 

When the total quantity of any mix is less than 3000 tons, the partial Lot will be evaluated for the 
appropriate number of sublots from n = 1 ton= 3. When the total quantity of any mix type is less 
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GENERAL PROVISIONS 

than 500 tons, the Department will accept the mix on the basis of visual inspection. The 
Department may run extraction and gradation analysis for information purposes; however, the 
provisions for partial payment will not apply. 

On multiple project contracts, the Lot(s) at the asphalt plant will carry over from project to 
project. 
331-5.2 Acceptance Procedures 

The Contractor shall control all operations in the handling, preparation, and mixing of the asphalt 
mix so that the percent bitumen and percent passing the No.4, 10, 40 and 200 sieves will meet the 
approved job mix formula within the tolerance shown in Table 331-5. 

Table 331-5 
Tolerances for Acceptance Tests 

Characteristic Tolerance* 

Asphalt Content (Extraction) +/-0.55% 
Asphalt Content (Printout) +/-0.15% 

Passing No. 4 Sieve +/-7.00% 
Passing No. 10 Sieve +/-5.50% 

Passing No. 40 Sieve** +/-4.50% 
Passing No. 200 Sieve +/-2.00% 

*Tolerances for sample size of n = I. See Table 331-6 for other sample 
sizes n=2 through n':"6. 

** Applies only to Type S-1, S-II, S-III, FC-1 and FC-4. 

Acceptance of the mixture shall be on the basis of test results on consecutive random samples from 
each LOT. One random sample shall be taken from each sublot. The bituminous mixture will be 
sampled at the plant in accordance with FM 1-T 168. The percent bitumen content of the mixture 
will be determined in accordance with FM 5-544. The percent passing the No.4, No. 10, No. 40 
and No. 200 sieves will be determined in accordance with FM 5-545. 

Calculations for the acceptance test results for bitumen content and gradation (percent passing 
No.4, No. 10, No. 40 and No. 200) shall be shown to the nearest 0.01. Calculations for arithmetic 
averages shall be carried to the 0.001 and rounded to the nearest 0.01 in accordance with the 
Department's rules ofrounding. 

When the Contractor or Producer chooses to use a storage bin for mix storage overnight or longer, 
the material processed in this manner will be handled as follows: 

The samples of mix taken for acceptance tests on asphalt content must be taken before the mix is 
placed into the storage bin. Samples of mix for acceptance tests on gradation shall be taken after 
the mix has been removed from the storage bin. 

Payment will be made on the basis of Table 331-6 Acceptance Schedule of Payment. The process 
will be considered out of control when any individual test result from a LOT exceeds the 90 percent 
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pay factor limit for the values in the "one test" column of Table 331-6. When this happens, the 
LOT will be automatically terminated and the percent of payment will be determined from Table 
331-6. 

Table 331-6 
Acceptance Schedule of Pavment - (Asphalt Plant Mix Characteristics) 

Avera2e of Accumulated Deviations of the Acceptance Tests from the Mix Desi!!Il 

Pav Factor 1-Test 2-Tests 3-Tests 4-Tests 5- Tests 6-Tests 
Asphalt Cement Content (Extraction) 

1.00 0.00-0.55 0.00-0.43 0.00-0.38 0.00-0.35 0.00-0.33 0.00-0.31 
0.95 0.56-0.65 0.44-0.50 0.39-0.44 0.36-0.40 0.34-0.37 0.32-0.36 
0.90 0.66-0.75 0.51-0.57 0.45-0.50 0.41-0.45 0.38-0.42 0.36-0.39 

0.80* Over 0.75 Over 0.57 Over 0.50 Over 0.45 Over 0.42 Over 0.39 
Asphalt Cement Content (Printout) 

1.00 0.00-0.15 0.00-0.15 0.00-0.15 0.00-0.15 0.00-0.15 0.00-0.15 
0.95 0.16-0.25 0.16-0.25 0.16-0.25 0.16-0.25 0.16-0.25 0.16-0.25 
0.90 0.26-0.35 0.26-0.35 0.26-0.35 0.26-0.35 0.26-0.35 0.26-0.35 

0.80* Over 0.35 Over 0.35 Over 0.35 Over 0.35 Over 0.35 Over 0.35 

No. 4 Sieve ** 
1.00 0.00-7.00 0.00-5.24 0.00-4.46 0.00-4.00 0.00-3.68 0.00-3.45 
0.98 7.01-8.00 5.25-5.95 4.47-5.04 4.01-4.50 3.69-4.13 3.46-3.86 
0.95 8.01-9.00 5.96-6.66 5.05-5.62 4.51-5.00 4.14-4.58 3.87-4.27 
0.90 9.01-10.00 6.67-7.36 5.63-6.20 5.01-5.50 4.59-5.02 4.28-4.67 

0.80* Over 10.00 Over 7.36 Over 6.20 Over 5.50 Over 5.02 Over 4.67 

No. 10 Sieve ** 
1.00 0.00-5.50 0.00-4.33 0.00-3.81 0.00-3.50 0.00-3.29 0.00-3.13 
0.98 5.51-6.50 4.34-5.04 3.82-4.39 3.51-4.00 3.30-3.74 3.14-3.54 
0.95 6.51-7.50 5.05-5.74 4.40-4.96 4.01-4.50 3.75-4.18 3.55-3.95 
0.90. 7.51-8 .50 5.75-6.45 4.97-5.54 4.51-5.00 4.19-4.63 3.96-4.36 
0.80* Over 8.50 Over 6.45 Over 5.54 Over 5.00 Over 4.63 Over4.36 

No. 40 Sieve** 

1.00 0.00-4.50 0.00-3.91 0.00-3.65 0.00-3.50 0.00-3.39 0.00-3.32 
0.98 4.51-5.50 3.92-4.62 3.66-4.23 3.51-4.00 3.40-3.84 3.33-3.72 
0.95 5.51-6.50 4.63-5.33 4.24-4.81 4.01-4.50 3.85-4.29 3.73-4.13 
0.90 6.51-7.50 5.34-6.04 4.82-5.3 4.51-5.00 4.30-4.74 4.14-4.54 

0.80* Over 7.50 Over 6.04 Over 5.39 Over 5.00 Over 4.74 Over4.54 

No. 200 Sieve ** 
1.00 0.00-2.00 0.00-1.71 0.00-1.58 0.00-1.50 0.00-1.45 0.00-1.41 
0.95 2.01-2.40 1.72-1.99 1.59-1.81 1.51-1.70 1.46-1.63 1.42-1.57 
0.90 2.41-2.80 2.00-2.27 1.82-2.04 1.71-1.90 1.64-1.80 1.58-1.73 

0.80* Over 2.80 Over 2.27 Over 2.04 Over 1.90 Over 1.80 Over 1.73 
*If approved by the Engineer based on an engmeenng deternunat10n that the matenal is acceptable to 
remain in place, the Contactor may, accept the indicated partial pay. Otherwise, the Department will 
require removal and replacement at no cost. The Contractor has the option to remove and replace at no 
cost to the Department at any time. 
**When there are two or more reduced payments for these items in one LOT of material, only the greatest 
reduction in payment will be applied. CAUTION: This rule applies only to these four gradation test 
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results. 
Notes: 
(1) The No. 40 Sieve applies only to Type S-I, S-II, S-III, FC-1 and FC-4. 
(2) Deviations are absolute values with no plus or minus signs. 

331-5.3 Automatic Batch Plant with Printout 

Acceptance determinations asphalt content for mixtures produced by automatic batch plants with 
printout will be based on the calculated bitumen content using the printout of the weights of asphalt 
actually used. Acceptance determinations for gradations (No.4, No. 10, No. 40 and No. 2(0) will 
be based on the actual test results from extraction gradation analyses. Payment will be made based 
on the provisions of Table 331-6. 

331-5.4 Acceptance on the Roadway 

The bituminous mixture will be accepted on the Roadway with respect to compacted density and 
surface tolerance in accordance with the applicable requirements of 330A-l O and 330A-12. 

331-5.5 Additional Tests 

The Department reserves the right to run any test at any time for informational purposes and for 
determining the effectiveness of the Contractor's quality control. The Department will determine 
the Marshall properties, a minimum of one set per LOT, to determine whether or not the Contractor 
is meeting the specification requirements. Specimens will be prepared at the plant and transported 
to the District or Central Lab where they will be tested in accordance with FM 5-511 for Marshall 
stability and flow, FM 1- T 209 for maximum specific gravity, and FM 1-T166 for density. When 
the average value of the specimens fails to meet specification requirements for stability or flow, or 
the air void content is below 3.0 percent (for structural mixes only), the Contractor's plant 
operations may be stopped until all specification requirements can be met or until another mix 
design has been approved (any revisions to a mix design shall be made in accordance with 331-
4.3.2). When it is determined necessary to cease operations while the problem is being resolved, 
the approval of the Engineer will be required before resuming production of the mix. At this time 
the Marshall properties must be verified, 

331-6 Compensation 

331-6.1 Items for Which Payment Will Be Made 

For the Work specified under this Section (including the pertinent provisions of Sections 320 and 
330A), payment will be made for the area of the pavement, in square yards (after adjustment to 
the equivalent area of specified-thickness pavement), or, when so shown, the weight of the 
mixture, in tons. 
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331-6.2 Area of Pavement for Which Payment Will Be Made 

When the pavement is to be paid for on an area basis, the area to be paid for shall be field measured 
quantity, omitting any areas not allowed for payment under the provisions of 9-3.2, omitting any 
areas not allowed for payment under 330A-I4.2. 

The thickness to be paid for under this section is the thickness shown on the typical section in the 
Plans. 

331-6.3 Payment by Weight of Mixture 

Where the pavement is to be paid for by weight, the weight shall be determined as provided in 
320-2 (including the provisions for the automatic recordation system). 

331-6.4 Bituminous Material DELETE IN ITS ENTIRETY 

331-6.5 Work Included in Payment Items 

The Contract unit price per ton or per square yard, as applicable, shall be full compensation for all 
the Work specified under this Section (including the applicable requirements of Sections 320 and 
330A). 

Payment shall be made under: 

Item No. 331-2 - Type S Asphaltic Concrete - per ton. 
Item No. 331-72 - Type S Asphaltic Concrete - per square yard. 

END OF SECTION 

SECTION334 
SUPERPA VE ASPHALT 

SECTION 334 SUPERP A VE ASPHALT - DELETE AND SUBSTITUTE THE 
FOLLOWING: 

334-1 Description 

334-1.1 General 

Construct a Superpave asphalt pavement (consisting of either Hot Mix Asphalt (HMA) or Warm 
Mix Asphalt (WMA)) based on the type of Work specified in the Contract and the Asphalt Work 
Categories as defined below. Meet the applicable requirements for plants, Equipment, and 
construction requirements as defined below. Use an asphalt mix, either HMA or WMA, which 
meets the requirements of this specification. 
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334-1.2 Asphalt Work Mix Categories 

Construction of asphalt pavement will fall into one of the following Work categories: 

334-1.2.1 Asphalt Work Category 1 

Includes the construction of shared use paths and miscellaneous asphalt. 

334-1.2.2 Asphalt Work Category 2 

Includes the construction of new asphalt tum lanes, paved shoulders and other non-mainline 
pavement locations. 

334-1.2.3 Asphalt Work Category 3 

Includes the construction of new mainline asphalt pavement lanes, milling and resurfacing. 

334-1.3 Mix Types 

Use the appropriate asphalt mix as shown in Table 334-1 . 

Table 334-1 Asphalt Mix Types 

Asphalt Work Category Mix Types Traffic Level ESALs (Millions) 

1 !Type SP-9.5 A <0.3 

2 
Structural Mixes: Types SP-9.5 or SP-12.5 

B 0.3 to <3 friction Mixes: Types FC-9.5 or FC-12.5 

3 
Structural Mixes: Types SP-9.5 or SP-12.5 

C ~3 friction Mixes: Types FC-9.5 or FC-12.5 

A Type SP or FC mix one traffic level higher than the traffic level specified in the Contract may 
be substituted, at no additional cost (i.e. Traffic Level B may be substituted for Traffic Level A, 
etc.). Traffic levels are as defined in Section 334 of the Florida Department of Transportation's 
(FDOT' s) Specifications. 

334-1.4 Gradation Classification 
The Superpave mixes are classified as fine and are defined in 334-3.2.2. The equivalent AASHTO 
nominal maximum aggregate size Superpave mixes are as follows: 

,T~e SP-9.5, FC-9.5 
T e SP-12.5, FC-12.5 

334-1.5 Thickness 

9.5mm I 
12.5 mm 

The total pavement thickness of the asphalt pavement will be based on a specified spread rate or 
plan thickness as shown in the Contract Documents. Before paving, propose a spread rate or 
thickness for each individual layer meeting the requirements of this specification, which when 
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combined with other layers ( as applicable) will equal the plan spread rate or thickness. When the 
total pavement thickness is specified as plan thickness, the plan thickness and individual layer 
thickness will be converted to spread rate using the following equation: 

Spread rate (lbs/yd2
) = t x Gmm x 43 .3 

Where: t = Thickness (in.) (Plan thickness or individual layer thickness) 
Gmm = Maximum specific gravity from the mix design 

For target purposes only, spread rate calculations shall be rounded to the nearest whole number. 

334-1.5.1 Layer Thicknesses 

Unless otherwise called for in the Contract Documents, the allowable layer thicknesses for asphalt 
mixtures are as follows: ~-----------~~-----------~ 

T e SP-9.5, FC-9.5 3/4 to 1-1/2 inches 
1-1/2 to 2-1/2 inches 

334-1.5.2 Additional Requirements 

The following requirements also apply to asphalt mixtures: 

1. When construction includes the paving of adjacent shoulders (less than or equal to 5 feet wide), 
the layer thickness for the upper pavement layer and shoulder shall be the same and paved in 
a single pass, unless otherwise called for in the Contract Documents. 

2. For overbuild layers, use the minimum and maximum layer thicknesses as above unless called 
for differently in the Contract Documents. On variable thickness overbuild layers, the 
minimum allowable thickness may be reduced by 1/2 inch, and the maximum allowable 
thickness will be as specified below, unless called for differently in the Contract Documents. 

3/8 to 2 inches 
1/2 to 3 inches 

3. Variable thickness overbuild layers may be tapered to zero thickness provided the Contract 
Documents require a minimum of 1-1/2 inches of mix placed over the variable thickness 
overbuild layer. 

334-1.6 Weight of Mixture 

The weight of the mixture shall be determined as provided in 320-3 .2 of the FDOT Specifications. 

334-2 Materials 
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334-2.1 Superpave Asphalt Binder 

Unless specified elsewhere in the Contract or in 334-2.3.3, use a PG 67-22 asphalt binder from the 
FDOT's Approved Products List (APL). If the Contract calls for an alternative asphalt binder, meet 
the requirements ofFDOT Specifications Section 336 or 916, as appropriate. 

334-2.2 Aggregate 

Use aggregate capable of producing a quality pavement. For Type FC mixes, use an aggregate 
blend that consists of crushed granite, crushed Oolitic limestone, other crushed Materials (as 
approved by FDOT for friction courses per Rule 14-103.005, Florida Administrative Code), or a 
combination of the above. Crushed limestone from the Oolitic formation may be used if it contains 
a minimum of 12% silica material as determined by FDOT Test Method FM 5-510 and FDOT 
grants approval of the source prior to its use. As an exception, mixes that contain a minimum of 
60% crushed granite may either contain: 

1. Up to 40% fine aggregate from other sources; or, 

2. A combination ofup to 20% RAP and the remaining fine aggregate from other. 

A list of aggregates approved for use in friction courses may be available on the FDOT's State 
Materials Office website. The URL for obtaining this information, if available, is: 
ftp://ftp.dot.state.fl.us/fdot/smo/website/sources/frictioncourse.pdf. 

334-2.3 Reclaimed Asphalt Pavement (RAP) Material 

334-2.3.1 General Requirements 

RAP may be used as a component of the asphalt mixture, provided the RAP meets the following 
requirements: 

1. When using a PG 76-22 (PMA), or PG 76-22 (ARB) asphalt binder, limit the amount of RAP 
material used in the mix to a maximum of20% by weight of total aggregate. As an exception, 
amounts greater than 20% RAP by weight of total aggregate can be used if no more than 20% 
by weight of total asphalt binder comes from the RAP material. 

2. Provide stockpiled RAP material that is reasonably consistent in characteristics and contains 
no aggregate particles which are soft or conglomerates of fines. 

3. Provide RAP material having a minimum average asphalt binder content of 4.0% by weight of 
RAP. As an exception, when using fractionated RAP, the minimum average asphalt binder 
content for the coarse portion of the RAP shall be 2.5% by weight of the coarse portion of the 
RAP. The coarse portion of the RAP shall be the portion of the RAP retained on the No. 4 
sieve. The Engineer may sample the stockpile to verify that this requirement is met. 
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GENERAL PROVISIONS 

4. Use a grizzly or grid over the RAP cold bin, in-line roller crusher, screen, or other suitable 
means to prevent oversized RAP material from showing up in the completed recycle mixture. 
If oversized RAP material appears in the completed recycle mix, take the appropriate 
corrective action immediately. If the appropriate corrective actions are not immediately taken, 
stop plant operations. 

334-2.3.2 Material Characterization 
Assume responsibility for establishing the asphalt binder content, gradation, and bulk specific 
gravity (Gsb) of the RAP material based on a repi:esentative sampling of the material. 

334-2.3.3 Asphalt Binder for Mixes with RAP 

Select the appropriate asphalt binder grade based on Table 334-2. The Engineer reserves the right 
to change the asphalt binder type and grade during production based on characteristics of the RAP 
asphalt binder. 

Table 334-2 Asphalt Binder Grade for Mixes Containin2 RAP 
Percent RAP 

0 - 15 
16-30 

> 30 

334-3 Composition of Mixture 

334-3.1 General 

Asphalt Binder Grade 
PG 67-22 
PG 58-22 
PG 52-28 

Compose the asphalt mixture using a combination of aggregates, mineral filler, if required, and 
asphalt binder materi~l. Size, grade and combine the aggregate fractions to meet the grading and 
physical properties of the mix design. Aggregates from various sources may be combined. 

334-3.2 Mix Design 

334-3.2.1 General 

Design the asphalt mixture in accordance with AASHTO R 35-12, except as noted herein. Submit 
the proposed mix design with supporting test data indicating compliance with all mix design 
criteria to the Engineer. Prior to the production of any asphalt mixture, obtain the Engineer' s 
conditional approval of the mix design. If required by the Engineer, send representative samples 
of all component Materials, including asphalt binder to a Laboratory designated by the Engineer 
for verification. As an exception to these requirements, use a currently approved FDOT Mix 
Design. 
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GENERAL PROVISIONS 

Warm mix technologies (additives, foaming techniques, etc.) listed on the Department's website 
may be used in the production of the mix. The URL for obtaining this information, 1s: 
http://www.dot. state.fl us/statematerialsoffice/ quality/programs/warmmixasphalt/index.shtm. 

The Engineer will consider any marked variations from original test data for a mix design or any 
evidence of inadequate field performance of a mix design as sufficient evidence that the properties 
of the mix design have changed, and at his discretion, the Engineer may no longer allow the use 
of the mix design. 

334-3.2.2 Mixture Gradation Requirements 

Combine the aggregates in proportions that will produce an asphalt mixture meeting all of the 
requirements defined in this specification and conform to the gradation requirements at design as 
defined in AASHTO M 323-12, Table 3. Aggregates from various sources may be combined. 

334-3.2.2.1 Mixture Gradation Classification 

Plot the combined mixture gradation on an FHW A 0.45 Power Gradation Chart. Include the 
Control Points from AASHTO M323-12, Table-3 , as well as the Primary Control Sieve (PCS) 
Control Point from AASHTO M323-12, Table 4. Fine mixes are defined as having a gradation that 
passes above or through the primary control sieve control point. 

334-3.2.3 Gyratory Compaction 

Compact the design mixture in accordance with AASHTO T312-12, with the following 
exceptions: use the number of gyrations at Nctesign as designed in Table 334-3 . 

Table 334-3 Gyratory Compaction Requirements 

Traffic Level Nctesii,i Number of Gyrations 
A 50 
B 65 
C 75 

334-3.2.4 Design Criteria 

Meet the requirements for nominal maximum aggregate size as defined in AASHTO M323-12, as 
well as for relative density, VMA, VFA, and dust-to-binder ratio as specified in AASHTO M323-
12, Table 6. Nmitial and Nmaximum requirements are not applicable. 

334-3.2.5 Moisture Susceptibility 

Test 4 inch specimens in accordance with FDOT Test Method FM 1-T 283. Provide a mixture 
having a retained tensile strength ratio of at least 0.80 and a minimum tensile strength 
(unconditioned) of 100 pounds per square inch. If necessary, add a liquid anti-stripping agent from 
the FDOT's APL or hydrated lime in order to meet these criteria. 
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GENERAL PROVISIONS 

In lieu of moisture susceptibility testing, add a liquid anti-stripping agent from the FDOT's APL. 
Add 0.5% liquid anti-stripping agent by weight of asphalt binder. 

334-3.2.6 Additional Information 

In addition to the requirements listed above, provide the following information on each mix design: 

1. The design traffic level and the design number of gyrations (Naesign). 

2. The source and description of the Materials to be used. 

3. The FDOT source number and the FDOT product code of the aggregate components furnished 
from an FDOT approved source (if required). 

4. The gradation and proportions of the raw Materials as intended to be combined in the paving 
mixture. The gradation of the component Materials shall be representative of the material at 
the time of use. Compensate for any change in aggregate gradation caused by handling and 
processmg as necessary. 

5. A single percentage of the combined mineral aggregate passing each specified. Degradation 
of the aggregate due to processing (particularly material passing the No. 200 sieve) should be 
accounted for and identified. 

6. The bulk specific gravity (Gsb) value for each individual aggregate and RAP component. 

7. A single percentage of asphalt binder by weight of total mix intended to be incorporated in the 
completed mix.ture, shown to the nearest 0.1 %. 

8. A target temperature for the mixture at the plant (mixing temperature) and a target temperature 
for the mixture at the Roadway (compaction temperature). Do not exceed a target temperature 
of 330°F for PG 76-22 (PMA) and PG 76-22 (ARB) asphalt binders, and 3 l 5°F for unmodified 
asphalt binders. 

9. Provide the physical properties achieved at four different asphalt binder contents. One shall be 
at the optimum asphalt content, and must conform to all specified physical requirements. 

10. The name of the mix designer. 

11 . The ignition oven calibration factor. 

12. The warm mix technology, if used. 

THIS SPACE LEFT INTENTIONALY BLANK. 
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GENERAL PROVISIONS 

334-4 Process Control 

Assume full responsibility for controlling all operations and processes such that the requirements 
of these Specifications are met at all times. Perform any tests necessary at the plant and Roadway 
to control the process. 

334-5 General Construction Requirements 

334-5.1 Weather Limitations 

Do not transport asphalt mix from the plant to the Roadway unless all weather conditions are 
suitable for the paving operations. 

334-5.2 Limitations of Paving Operations · 

334-5.2.1 General 

Spread the mixture only when the surface upon which it is to be placed has been previously 
prepared, is intact, firm, dry, clean, and the tack, with acceptable spread rate, is properly broken. 
Ensure all granular base Materials are properly primed and all asphalt base Materials are properly 
tacked, prior to paving. 

334-5.2.2 Air Temperature 

Place the mixture only when the air temperature in the shade and away from the artificial heat 
meets the requirements of Table 334-4. The minimum ambient temperature requirement may be 
reduced by 5°F when using a warm mix technology, if mutually agreed to by both the Engineer 
and the Contractor. 

y mixture > 1 inch containing a PG asphal 
inder with a high temperature designation > 
6°C 

y mixture > 1 inch containing a PG asphal 
inder with a high temperature designation 
6°C 

334-5.3 Mix Temperature 

50 

45 

40 

Heat and combine the ingredients of the mix in such a manner as to produce a mixture with a 
temperature at the plant and at the Roadway, within a range of plus or minus 30°F from the target 
temperature as shown on the mix design. Reject all loads outside of this range. For warm mix 
asphalt, the Contractor may produce the first five loads of the production day and at other times 
when approved by the Engineer, at a hot mix asphalt temperature not to exceed 330°F for purposes 
of heating the asphalt paver. For these situations, the upper tolerance of +30°F does not apply. . 
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GENERAL PROVISIONS 

334-5.4 Transportation of the Mixture 

Transport the mix in trucks of tight construction, which prevents the loss of material and the 
excessive loss of heat and previously cleaned of all foreign material. After cleaning, thinly coat 
the inside surface of the truck bodies with soapy water or an asphalt release agent as needed to 
prevent the mixture from adhering to the beds. Do not allow excess liquid to pond in the truck 
body. Do not use a release agent that will contaminate, degrade, or alter the characteristics of the 
asphalt mix or is hazardous or detrimental to the environment. Petroleum derivatives (such as 
diesel fuel), solvents, and any product that dissolves asphalt are prohibited. Provide each truck 
with a tarpaulin or other waterproof cover mounted in such a manner that it can cover the entire 
load when required. When in place, overlap the waterproof cover on all sides so it can be tied 
down. Cover each load during cool and cloudy weather and at any time it appears rain is likely 
during transit with a tarpaulin or waterproof cover. Cover and tie down all loads of friction course 
mixtures. 

334-5.5 Preparation of Surfaces Prior to Paving 

334-5.5.1 Cleaning 

Clean the surface of all loose and deleterious material by the use of power brooms or blowers, 
supplemented by hand brooming where necessary. 

334-5.5.2 Patching and Leveling Courses 

As shown in the Plans, bring the existing surface to proper grade and cross-section by the 
application of patching or leveling courses. 

334-5.5.3 Application Over Surface Treatment 

Where an asphalt mix is to be placed over a surface treatment, sweep and dispose of all loose 
material from the paving area. 

THIS SP ACE LEFT INTENTIONAL Y BLANK. 
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GENERAL PROVISIONS 

334-5.5.4 Tack Coat 

Use a rate of application as defined in Table 334-5 . Control the rate of application to be within plus 
or minus 0.01 gallon per square yard of the target application rate. The target application rate may 
be adjusted by the Engineer to meet specific field conditions. Determine the rate of application as 
needed to control the operation. When using PG 52-28, multiply the target rate of application by 
0.6. 

As halt Mixture T et Tack Rate al/ d2 

0.03 minimum 
ase Course, Structural Course, 
ense Graded Friction Course racked Pavement 0.06 

1---------------+------------l 

334-5.6 Placing Mixture 

334-5.6.1 Alignment of Edges 

0.08 

With the exception of pavements placed adjacent to curb and gutter or other true edges, place all 
pavements by the stringline method to obtain an accurate, uniform alignment of the pavement 
edge. Control the unsupported pavement edge to ensure that it will not deviate more than plus or 
minus 1.5 inches from the stringline. 

334-5.6.2 Rain and Surface Conditions 

hnmediately cease transportation of asphalt mixtures from the plant when rain begins at the 
Roadway. Do not place asphalt mixtures while rain is falling, or when there is water on the surface 
to be covered. Once the rain has stopped and water has been removed from the tacked surface to 
the satisfaction of the Engineer and the temperature of the mixture caught in transit still meets the 
requirements as specified in 334-5.3, the Contractor may then place the mixture caught in transit. 

334-5.6.3 Checking Depth of Layer 

Check the depth of each layer at frequent intervals to ensure a uniform spread rate that will meet 
the requirements of the Contract. 

334-5.6.4 Hand Work 

In limited areas where the use of the spreader is impossible or impracticable, spread and finish the 
mixture by hand. 
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GENERAL PROVISIONS 

334-5.6.5 Spreading and Finishing 

Upon anival, dump the mixture in the approved paver, and immediately spread and strike-off the 
mixture to the full width required, and to such loose depth for each course that, when the Work is 
completed, the required weight of mixture per square yard, or the specified thickness, is secured. 
Carry a uniform amount of mixture ahead of the screed at all times. 

334-5.6.6 Thickness Control 

Ensure the spread rate is within 10% of the target spread rate, as indicated in the Contract. When 
calculating the spread rate, use, at a minimum, an average of five truckloads of mix. When the 
average spread rate is beyond plus or minus 10% of the target spread rate, monitor the thickness 
of the pavement layer closely and adjust the construction operations. 

If the Contractor fails to maintain an average spread rate within plus or minus 10% of the target 
spread rate for two consecutive days, the Engineer may elect to stop the construction operation at 
any time until the issue is resolved. 

When the average spread rate for the total structural or friction course pavement thickness exceeds 
the target spread rate by plus or minus 50 pounds per square yard for layers greater than or equal 
to 2.5 inches or exceeds the target spread rate by plus or minus 25 pounds per square yard for 
layers less than 2.5 inches, address the unacceptable pavement in accordance with 334-5.10.4, 
unless an alternative approach is agreed upon ,by the Engineer. 

334-5. 7 Leveling Courses 

334-5.7.1 Patching Depressions 

Before spreading any leveling course, fill all depressions in the existing surface as shown in the 
Plans. 

334-5.7.2 Spreading Leveling Courses 

Place all courses of leveling with an asphalt paver or by the use of two motor graders, one being 
equipped with a spreader box. Other types of leveling devices may be used upon approval by the 
Engineer. 

334-5.7.3 Rate of Application 

When using Type SP~9.5 for leveling, do not allow the average spread of a layer to be less than 50 
pounds per square yard or more than 7 5 pounds per square yard. The quantity of mix for leveling 
shown in the Plans represents the average for the entire project; however, the Contractor may vary 
the rate of application throughout the project as directed by the Engineer. When leveiing in 
connection with base widening, the Engineer may require placing all the leveling mix prior to the 
widening operation. 
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GENERAL PROVISIONS 

334-5.8 Compaction 

For each paving or leveling train in operation, furnish a separate set of rollers, with their operators. 

When density testing for acceptance is required, select Equipment, sequence, and coverage of 
rolling to meet the specified density requirement. Regardless of the rolling procedure used, 
complete the final rolling before the surface temperature of the pavement drops to the extent that 
effective compaction may not be achieved or the rollers begin to damage the pavement. 

When density testing for acceptance is not required, use a rolling pattern approved by the Engineer. 

Use hand tamps or other satisfactory means to compact areas which are inaccessible to a roller, 
such as areas adjacent to curbs, headers, gutters, bridges, manholes, etc. 

334-5.9 Joints 

334-5.9.1 Transverse Joints 

Construct smooth transverse joints, which are within 3/16 inch of a true longitudinal profile when 
measured with a 15-foot manual straightedge meeting the requirements ofFDOT Test Method FM 
5-509. These requirements are waived for transverse joints at the beginning and end of the project 
and at the beginning and end of Bridge structures, if the deficiencies are caused by factors beyond 
the control of the Contractor such as no milling reqqirement, as determined by the Engineer. When 
smoothness requirements are waived, construct a reasonably smooth transitional joint. 

334-5.9.2 Longitudinal Joints 

For all layers of pavement except the leveling course, place each layer so that longitudinal 
construction joints are offset 6 to 12 inches laterally between successive layers. Do not construct 
longitudinal joints in the wheel paths. The Engineer may waive these requirements where 
offsetting is not feasible due to the sequence of construction. 
334-5.10 Surface Requirements 

Construct a smooth pavement with good surface texture and the proper cross slope. 

334-5.10.1 Texture of the Finished Surface of Paving Layers: Produce a finished surface of 
uniform texture and compaction with no pulled, tom, raveled, crushed or loosened portions· and 
free of segregation, bleeding, flushing, sand streaks, sand spots, or ripples. Correct any area of the 
surface that does not meet the foregoing requirements in accordance with 334-5.10.4. 

In areas not defined to be a density testing exception per 334-6.4.1, obtain for the Engineer, three 
6 inch diameter Roadway cores at locations visually identified by the Engineer to be segregated. 
The Engineer will determine the density of each core in accordance with FDOT Test Method FM 
1-T 166 and calculate the percent Gmm of the segregated area using the average Gmb of the Roadway 
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GENERAL PROVISIONS 

cores and the representative PC Gm.m for the questionable material. If the average percent Gm.m is 
less than 90.0, address the segregated area in accordance with 334-5.10.4. 

334-5.10.2 Cross Slope 

Construct a pavement surface with cross slopes in compliance with the requirements of the 
Contract Documents. 

334-5.10.3 Pavement Smoothness 

Construct a smooth pavement meeting the requirements of this Specification. Furnish a 15-foot 
manual and a 15-foot rolling straightedge meeting the requirements ofFDOT Test Method FM 5-
509. 

334-5.10.3.1 Straightedge Testing 

334-5.10.3.1.1 Acceptance Testing 

Perform straightedge testing in the outside wheel path of each lane for the final (top) layer of the 
pavement. Test all pavement lanes where the width is constant using a rolling straightedge and 
document all deficiencies on a form approved by the Engineer. Notify the Engineer of the location 
and time of all straightedge testing a minimum of 48 hours before beginning testing. 

334-5.10.3.1.2 Final (Top) Pavement Layer 

At the completion of all paving operations, straightedge the final (top) layer either behind the fmal 
roller of the paving train or as a separate operation. Address all deficiencies in excess of 3/16 inch 
in accordance with 334-5.10.4, unless waived by the Engineer. Retest all corrected areas. 

334-5.10.3.1.3 Straightedge Exceptions 

Straightedge testing will not be required in the following areas: shoulders, intersections, tapers, 
crossovers, sidewalks, shared use paths, parking lots and similar areas, or in the following areas 
when they are less than 250 feet in length: turn lanes, acceleration/deceleration lanes and side 
Streets. The limits of the intersection will be from stop bar to stop bar for both the mainline and 
side Streets. In the event the Engineer identifies a surface irregularity in the above areas that is 
determined to be objectionable, straightedge and address all deficiencies in excess of 3/8 inch in 
accordance with 334-5.10.4. 

334-5.10.4 Correcting Unacceptable Pavement 

Correct deficiencies in the pavement layer by removing and replacing the full depth of the layer, 
extending a minimum of 50 feet on both sides (where possible) of the defective area for the full 
width of the paving lane, at no additional cost. 
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GENERAL PROVISIONS 

334-6 Acceptance of the Mixture 

334-6.1 General 

The asphalt mixture will be accepted based on the Asphalt Work Category as defined below: 

I. Asphalt Work Category I - Certification by the Contractor as defined in 334-6.2. 

2. Asphalt Work Category 2 - Certification and process control testing by the Contractor as 
defined in 334-6.3. 

3. Asphalt Work Category 3 - Process control testing by the Contractor and acceptance testing 
by the Engineer as defined in 334-6.4. 

334-6.2 Certification by the Contractor 

On Asphalt Work Category I construction, the Engineer will accept the mix on the basis of visual · 
inspection. Submit a Notarized Certification of Specification Compliance letter on company 
letterhead to the Engineer stating that all material produced and placed on the project meets the 
requirements of the Specifications. The Engineer may run independent tests to determine the 
acceptability of the material. 

334-6.3 Certification and Process Control Testing by the Contractor 

On Asphalt Work Category 2 construction, submit a Notarized Certification of Specification 
Compliance letter on company letterhead to the Engineer stating that all material produced and 
placed on the project meets the requirements of the Specifications, along with supporting test data 
documenting all process control testing as described in 334-6.3.1. If required by the Contract, 
utilize an Independent Laboratory as approved by the Engineer for the process control testing. The 
mix will also require visual acceptance by the Engineer. In addition, the Engineer may run 
independent tests to determine the acceptability of the material. Material failing to meet these 
acceptance criteria will be addressed as directed by the Engineer such as but not limited to 
acceptance at reduced pay, delineation testing to determine the limits of the questionable material, 
removal and replacement at no cost to the agency, or performing an Engineering analysis to 
determine the final disposition of the material . 

334-6.3.1 Process Control Sampling and Testing Requirements 

Perform process control testing at a frequency of once per day. Obtain the samples in accordance 
with FDOT Method FM 1-T 168. Test the mixture at the plant for gradation {P-s and P-200) and 
asphalt binder content (Pb). Measure the Roadway density with 6 inch diameter Roadway cores at 
a minimum frequency of once per 1,500 feet of pavement with a minimum of three cores per day. 

Determine the asphalt binder content of the mixture in accordance with FDOT Method FM 5-563. 
Determine the gradation of the recovered aggregate in accordance with FDOT Method FM 1-T 
030. Determine the Roadway density in accordance with FDOT Method FM 1-T 166. The 
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GENERAL PROVISIONS 

minimum Roadway density will be based on the percent of the maximum specific gravity (Gmm) 
from the approved mix design. If the Contractor or Engineer suspects that the mix design Gmm is 
no longer representative of the asphalt mixture being produced, then a new Gmm value will be 
determined from plant-produced mix, in accordance with FDOT Method FM 1-T 209, .with the 
approval of the Engineer. Roadway density testing will not be required in certain situations as 
described in 334-6.4.1 . Assure that the asphalt binder content, gradation and density test results 
meet the criteria in Table 334-4. · 

Table 334-4 Process Control and Acee tance Values 
Characteristic Tolerance 

ercent Tar et± 2.00 

334-6.4 Process Control Testing by the Contractor and Acceptance Testing by the Engineer 

On Asphalt Work Category 3, perform process control testing as described in 334-6.3.1. In 
addition, the Engineer will accept the mixture at the plant with respect to gradation (P.8 and P.200) 

and asphalt binder content (Pb). The mixture will be accepted on the Roadway with respect to 
density. The Engineer will sample and test the material as described in 334-6.3.1. The Engineer 
will randomly obtain at least one set of samples per day. Assure that the asphalt content, gradation 
and density test results meet the criteria in Table 334-4. Material failing to meet these acceptance 
criteria will be addressed as directed by the Engineer such as but not limited to acceptance at 
reduced pay, delineation testing to determine the limits of the questionable material, removal and 
replacement at no cost to the agency, or performing an Engineering analysis to determine the final 
disposition of the material. 

334-6.4.1 Acceptance Testing Exceptions 

When the total quantity of any mix type in the project is less than 500 tons, the Engineer will 
accept the mix on the basis of visual inspection. The Engineer may run independent tests to 
determine the acceptability of the material. 
Density testing for acceptance will not be performed on widening strips or shoulders with a width 
of 5 feet or less, variable thickness overbuild courses, leveling courses, any asphalt layer placed 
on Subgrade (regardless of type), miscellaneous asphalt pavement, shared use paths, crossovers, 
or any course with a specified thickness less than 1 inch or a specified spread rate less than 
100 pounds per square yard. Density testing for acceptance will not be performed on asphalt 
courses placed on Bridge decks or approach slabs; compact these courses in static mode only. In 
addition, density testing for acceptance will not be performed on the following areas when they 
are less than 1,000 feet continuous in length: turning lanes, acceleration lanes, deceleration lanes, 
shoulders, parallel parking lanes, or ramps. Density testing for acceptance will not be performed 
in intersections. The limits of the intersection will be from stop bar to stop bar for both the mainline 
and side Streets. Compact these courses in accordance with a standard rolling procedure approved 
by the Engineer. In the event that the rolling procedure deviates from the approved procedure, 
placement of the mix will be stopped. 
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GENERAL PROVISIONS 

334-7 Method of Measurement 

For the Work specified under this Section, the quantity to be paid for will be the weight of the 
mixture, in tons. 

The Bid price for the asphalt mix will include the cost of the liquid asphalt and the tack coat 
application as specified in 334-5.5.4. There will be no separate payment or unit price adjustment 
for the asphalt binder material in the asphalt mix. 

334-8 Basis of Payment 

334-8.1 General 
Price and payment will be full compensation for all the Work specified under this Section. 

END OF SECTION 

SECTION 570 
PERFORMANCE TURF 

575-3 CONSTRUCTION METHODS-DELETE AND SUBSTITUTE THE FOLLOWING: 

575-3 Construction Methods 

Test the area requiring sod per Section 162-5 and forward results to the Engineer. Apply finish 
soil layer material in accordance with Sectionl62 if determined by the Engineer. Fertilize at the 
rate as shown in Section 570. If soil layer is not determined to be used on areas to receive sod, 
scarify or loosen the areas to a depth of 6 inches. On areas where the soil is sufficiently loose, 
particularly on shoulders and fill slopes, the Engineer may authorize the elimination of the ground 
preparation. Limit preparation to those areas that can be sodded within 72 hours after preparation. 
Prior to sodding, thoroughly water areas and allow water to percolate into the soil. Allow surface 
moisture to dry before sodding to prevent a muddy soil condition. 

END OF SECTION 

THIS SP ACE LEFT INTENTIONAL Y BLANK. 

SECTION 580 
LANDSCAPE INSTALLATION 
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GENERAL PROVISIONS 

DELETE SECTION 580 LANDSCAPE INSTALLATION, AND SUBSTITUTE THE 
FOLLOWING, AS AMENDED: 

580-1.00 General 

580-1.01 Scope of Work 

Provide all labor, Materials, Equipment and incidentals required to prepare site to final grade, 
install landscape trees, plants, sod and irrigation systems in accordance with the Plans and as 
specified. These Specifications are inclusive of a required guarantee, replacements, clean-up, 
maintenance services, and maintenance of traffic, all of which shall be included in the unit Bid 
price for each tree. These Specifications apply to all projects throughout Palm Beach County 
assigned to the Contractor. 

580-1.02 Related Work Specified Elsewhere 

Section 585 - Site Maintenance: These provisions shall apply to all Work in Section 580 -
Landscape Installation as appropriate. 

580-1.03 General Requirements 

Refer to the Florida Dept. of Transportation Standard Specifications for Road and Bridge 
Construction, 20 I 0, as the general operating specification document, however Section 5 80 
Landscaping is deleted and replaced with these Specifications for LANDSCAPE 
INSTALLATION (SECTION 580) and the SITE MAINTENANCE (SECTION 585). 
Maintenance of traffic requirements are described in the Contract Documents. 

• Comply with all applicable federal, state, county and local codes, ordinances and regulations 
governing this Work. 

• The Work shall be coordinated with other trades to prevent conflicts. 

• All planting shall be performed by personnel familiar with planting and maintenance of traffic 
procedures and under the supervision of a qualified landscape foreman, who shall be on-site at 
all times during the Work. 

• Finish Grade: The Contractor shall verify with the Department that final grade has been 
achieved and shall perform fine grading if so directed by the Department. The Contractor is 
responsible for any trees or palms that are planted prior to achieving final grade. 

• Prior to commencing Work, the Contractor shall visit t):ie site and ascertain all site conditions, 
including utilities, structures, slopes, access and available Work space to preclude any 
misunderstandings and to ensure a trouble-free installation. It shall be the Contractor's 
responsibility to avoid conflicts with existing underground and overhead utilities and 
structures. The Contractor shall examine available utility Plans and notify the Department of 
any conflicts and needed adjustments. 
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GENERAL PROVISIONS 

• The Contractor shall notify all utilities servicing the Work area at least 48-hours prior to any 
excavation so that underground utilities may be located. The Contractor has the responsibility 
to contact Sunshine State One-Call of Florida, Inc. at 1-800-432-770 to schedule marking 
locations of the utilities which subscribe to their service. 

• The Contractor shall also call (561) 641-3429 for Palm Beach County Water Utility Locations 
and call (561) 233-3900 for Palm Beach County Traffic Control Utility Locations. In general, 
the location of trees will be adjusted rather than adjusting the location of utilities or structures. 
Refer to 580-3.02 for related requirements. 

• Prior to the preparation of planting holes, the Contractor shall ascertain the on-site location of, 
and take necessary precautions to avoid damage to, all above-ground and underground utilities, 
underdrain trenches, electrical cables, conduits, utility lines, oil tanks, supply lines, pavement, 
curbing, traffic control devices, pedestrian signals, building structures, or waterproofing. The 
Contractor shall properly maintain and protect all such improvements. The Contractor shall 
be responsible for the cost to repair all damages to such improvements caused by his 
operations. 

• The use of mechanical Equipment within five (5 ' ) feet of any building or structure to move 
plants or Materials shall be approved by the Department prior to its use. 

THIS SPACE LEFT INTENTIONAL Y BLANK. 
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GENERAL PROVISIONS 

580-1.04 Applicable Documents 

A. Plant nomenclature shall conform to the names given in "The New Royal Horticultural Society 
Dictionary of Gardening", which is the source cited by the current February, 1998 edition of 
Florida Grades and Standards for Nursery Plants, by the Florida Dept. of Agriculture and 
Consumer Services, Division of Plant Industry (henceforth called Florida Grades and 
Standards). 

1. Names of varieties not included therein shall conform generally with names accepted in 
the nursery trade. 

2. Substitutions will be permitted only upon submission of proof that any specified plant is 
not obtainable or suitable for the location as specified on the plan and upon written 
authorization of the Department. 

B. The Contractor is obligated to be familiar with and understand the following documents in 
order to comply with the requirements therein to properly perform the Work contemplated in 
this Contract: 

1. All Plans and documents within the Bid package set. 

2. The Florida Grades and Standards, (February, 1998 edition). 

3. The Florida Dept. of Transportation Standard Specifications for Road and Bridge 
Construction, (2000 edition - as general operating specification document, excluding 
Section 580, Landscaping). 

4. The Florida Dept. of Transportation, Roadway, and Traffic Design Standards, (January, 
2000 edition). 

5. The Palm Beach County Streetscape Standards Manual, (current edition). 

6. The Manual of Uniform Traffic Control Devices for Streets and Highways, by the Federal 
Highway Administration, ( current edition). 

7. The State of Florida Manual on Traffic Control and Safe Practices, (current edition). 

8. The Manual of Uniform Minimum Standards for Design, Construction, and Maintenance 
of Streets and Highways, by F.D.O. T. ( current edition). 

580-1.05 Quality Control 

A. Substitution of Materials and products specified herein, including those meeting "or accepted 
equal" clauses, shall not be permitted without written authorization from the Department. 
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GENERAL PROVISIONS 

B. Plants shall have a habit of growth that is normal for the species and shall be sound, healthy, 
vigorous and free from insect pests, fungi plant diseases and injuries. No sod with obvious 
chinch bug or mole cricket damage will be accepted. Any sod roots that appear to be diseased 
or the detected presence of grubs or other insects within the soil base will result in the sod 
being rejected. 

C. Trees (other than palms) shall be heavily branched and shall have a dominant leader and no 
crossing branches. 

D. All single-trunked palms shall have straight vertical trunks, not re-curved trunks, unless 
otherwise specifically directed in writing by the Department. 

E. Turf grass to be used is St. Augustine "Floratam" and/or Argentine Bahia, Paspalum notatum 
'argentine' as indicated in the Plans and pay item notes. Seed and sod shall conform to Section 
981 of the FDOT 2004 Standard Specifications for Road and Bridge Construction. The sod 
must be obtained from a sod farm that has been inspected and certified by the Florida Dept. of 
Agricultural and Consumer Services, Division of Plant Industry, as free of burrowing 
nematodes. The sod must exhibit a dark green color and be free of weeds and foreign matter. 
It must have a leaf blade density of at least 90% and be free of any diseased or insect-damaged 
leaf tissue. The soil base of the sod must be a minimum of%" thick and a maximum of2" thick 
and contain a healthy root system as indicated by turgid feeder roots that are white in color. 

The Contractor shall be responsible to become familiar with the site and shall match adjacent 
properties with similar species of sod, or as otherwise specified on the Plans. The cost for the 
varied species of sod will be pa1d under the unit price for Sodding, SY. Such price and payment 
shall be full compensation for all Work and Materials (top soil, fertilizer and water) specified 
in this Section, including the excavation of the trench for the sod, and the satisfactory disposal 
of excavation material. 

F. Plant material shall be Florida Grade No. 1 or better as outlined under the current edition of 
Florida Grades and Standards. 

1. All plants not listed in Florida Grades and Standards, shall conform to a Florida Grade No. 
1 as to: (1) health and vitality; (2) condition of foliage; (3) root system; (4) freedom from 
pest or mechanical damage; (5) heavily branched and densely foliated according to the 
accepted normal shape of the species. 

2. Undersizing plant Materials or substituting one species or cultivar for another are Contract 
violations, but have no bearing on plant grading. Undersizing or substituting species or 
cultivars may be permitted only if authorized by the Department in writing. 

3. Verification of specified grades are to be determined at the time of delivery ( even for trees 
inspected, accepted, and tagged by the Contractor with the Department at respective 
nurseries). Grades determined at the time of delivery inspection or during the course of 
conducting a regrading inspection shall be based on the growth characteristics and 
condition of the plant at the time of grading. The grade shall not be based on any future or 
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GENERAL PROVISIONS 

predicted growth potential of the plant. Each tree shall be maintained by the Contractor to 
Florida Grade No. I standards until the date of written Final Acceptance by the Department 
for that tree. The Department is the final authority to determine if a tree does or does not 
meet Florida Grade No. I standards, including health and vigor of the tree. 

4. If at any time during plant installations, the Department believes that any trees are not of 
the specified grade, the Department may, at their discretion, request a regrading inspection 
by the Division of Plant Industry. Upon the findings provided thereby, the Department 
may seek further remedy by requesting replacement of plant Materials or other corrective 
actions, including, but not limited to, legal redress. 

G. The Department shall have the right, at any stage of the operations, to reject any and all Work 
and Materials, which, in the Department's opinion, do not meet the requirements of these 
Specifications or aesthetically do not comply with design intent. Trees that are scarred or 
damaged during delivery or off-loading will be rejected. 

H. Plant Materials, as proposed by the Contractor, are required to be inspected, accepted and 
tagged at the respective nurseries by the Contractor with the Department prior to any delivery 
to the project site, unless waived by the Department in writing. If such waiver is granted, the 
Department will inspect and approve representative plant material samples at the project site 
or at the respective nurseries prior to delivery to the project site. Waivers will only apply to the 
specific projects (Work Orders) and species designated by the Department. Certificates of 
Nursery Origin may be required for plant Materials not tagged by the Contractor with the 
Department. 

580-1.06 Certificate of Inspection: 

A. All shipments of plant material shall originate from state registered nurseries which have 
undergone regular inspections by the authorized State Agencies prior to delivery to the project 
site. 

B. State inspection certificates certifying respective plant nurseries of origin shall accompany the 
bill of lading or invoices. Any certificates of inspection required by the state for specific 
species also will be provided additionally. Any required transportation documents are to be 
submitted with invoices as back-up. 

C. Contractor shall furnish the Department with copies of manufacturer's literature, labels, 
samples, certifications, Material Safety Data Sheets, and Laboratory analytical data for 
fertilizers, mulch, planting soil backfill mix, chemicals, staking/ guying Materials and other 
products as appropriate, prior to use or application on any project. 

580-1.07 Measurements: 

A. The minimum acceptable size of all plants measured after pruning, with branches in normal 
positions, shall conform to the measurements as shown on landscape Plans and conform to the 
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GENERAL PROVISIONS 

Florida Grades and Standards. Deviations from these measurements must be approved in 
writing by the Department. 

B. The caliper (diameter) of tree trunks is measured six ( 6") inches above ground level for trees 
with calipers up to and including four (4") inches in caliper, and twelve (12") inches above the 
ground for larger trees. 

C. The caliper (diameter) of palm tree trunks is to be taken at the widest portion of trunk measured 
between I ' and 3' above the soil line. 

580-1.08 Shipment and Delivery: 

A. Contractor shall notify the Department, a IDlillmurn of 48-hours in advance ( excluding 
weekends and Holidays), of all plant material deliveries. Contractor shall be responsible for 
delivery, storage, and security of all Materials specified. 

B. Plant Materials shall be protected from sun-scalding and weather and adequately packed to 
prevent breakage and drying during transit and storage. 

C. The Department will exercise its option to inspect, select and assist the Contractor with the 
tagging of plant Materials at the nursery proposed by the Contractor unless waived as in ITEM 
580 -1.05 H. 

D. Tamper-resistant identification tags supplied by the Contractor and placed on all trees and 
palms selected for installation, shall show no evidence of tampering upon inspection for Initial 
Acceptance (of installation). These tags shall be removed following the Department' s Initial 
Acceptance ( of installation). 

E. Plants which do not meet Specifications for quality or size herein stated, or plants that show 
improper handling, or arrive on-site in an unsatisfactory condition (as described in Florida 
Grades and Standards), will be rejected. Rejected plants shall immediately be removed, 
disposed of, and replaced with accepted nursery stock of like variety, size, and age. These 
plants shall be replaced without additional cost to the Department. 

F. Initial acceptance of plant material for initial payment will be given only after material is 
planted and after meeting requirements prescribed herein. 

580-1.09 Tree Transplanting: 

A. The Contractor shall provide tree transplanting services as requested by the Department. This 
service is to be performed by the Contractor within an agreed upon period of receipt of a Work 
Order. Trees transplanted within 90 days of original installation by the Contractor shall carry 
the balance of the warranty as specified in ITEM 585 -1.11. No warranties shall apply to trees 
installed more than 90 days prior to transplantation or trees installed by other parties. 
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GENERAL PROVISIONS 

B. Transplanted trees shall be watered for the balance of the warranty period or for a period of 30 
days for non-warrantied trees. Watering procedures must adhere to the Specifications 
designated in ITEM 580 -2.06 and SECTION 585 -SITE MAINTENANCE. 

C. Palm tree transplanting procedures include digging, loading, transporting, re-planting with 
Project Engineer approved backfill material and restaking. The original planting hole must be 
backfilled and sodded. 

D. Hardwood tree transplanting procedures include root pruning of established trees, digging, 
loading, transporting, replanting with approved backfill material and restaking. The original 
planting hole must be backfilled with suitable material at the direction of the Project Engineer. 

580-2.00 Products 

580-2.01 Planting Soil Backfill Mix 

A. All planting areas ( except as directed by the Project Engineer) shall be backfilled with a 
mixture of prepared plant soil mix as shown below to be accepted by the Department prior to 
use on each project site. Terrasorb AG (super-absorbent water retainer as manufactured by 
Industrial Services International, Inc.), or similar product accepted in writing by the 
Department, shall be added to all non-irrigated planting soil backfill mixes at the rate specified 
by the manufacturer. 

B. This Work shall consist of removing surface debris and then excavating a planting hole and 
blending compost with the excavated soil to improve soil quality and plant growth. The 
Planting Soil Backfill Mix shall be created on the project site by uniformly mixing compost 
with the excavated soil of the planting hole at a 1 :3 ratio (25% compost: 75% excavated soil). 
Backfill and firm the soil blend around the rootball within the planting hole, as described under 
Part III - Execution. This specification applies to all types of containerized and balled and 
burlapped plant material. 

C. Compost shall be a stabilized mixture derived from organic wastes such as food and 
agricultural residues, animal manure, mixed solid waste and biosolids (treated sewage sludge) 
that meet all State Environmental Agency requirements. The product shall be well composted 
(mature compost, not green compost), free of viable weed seeds and nematodes and contain 
material of a generally humus nature capable of sustaining growth of vegetation, with no 
Materials toxic to plant growth. 

THIS SPACE LEFT BLANK INTENTIONALLY 
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GENERAL PROVISIONS 

Compost shall have the following properties: 

Parameters Range 
pH 5.5 - 8.0 
Moisture content 35%- 55% 
C:N ratio 15-30:1 
Organic matter >50% 
Particle size < 1 inch 
Soluble salts < 4.0 mmhos (dS) 
Bulk density < 1000 lbs/cuyd 
Foreiw matter < 1 % by weight 

D. This specification covers the properties of AllGro TM as distributed by: AIIGro, 4 Liberty Lane 
West, Hampton, NH 03842, telephone (800) 662-2440. The Contractor shall utilize AIIGro 
compost, or Department-accepted equal, as directed above. 

580-2.02 Plant Material 

A. The words "Plant Materials" or "Plants" or "Trees" refer to and include trees and palms. "Plant 
Materials" shall also refer to accent plants, ground covers and woody ornamentals. When the 
words "palms" or "palm trees" are utilized, no reference to other tree types is intended. When 
the words "trees (excluding palms)" are utilized, no other reference to palm trees is intended. 

B. Plant species shall conform to those species and cultivars indicated on the Plans and in the 
Specifications. 

C. Plants shall be sound, healthy, vigorous, free from plant diseases, insect pests or their eggs and 
shall have healthy normal growth and root systems. Tree trunks shall have the specified 
caliper, straight with no fresh cuts, fissures, scrapes, or scars, and shall have the specified clear 
trunk height, overall height, spread, and rootball size, as applicable. Container grown plant 
Materials shall be "Florida Fancy" as described in Florida Grades and Standards , Shrubs, 
Groundcovers and Vines. 

D. The species and varieties furnished by the Contractor shall include those listed below and/or 
substitutions mutually agreed upon by the Contractor and the Department. The basis to be 
used for comparison of plants to be substituted in the respective categories shall be plant 
descriptions and wholesale prices as described in Betrock Information Systems' PlantFinder. 

E. Trees are required to be one of the following: 

1. Container Grown 

a. Plastic containers: Trees grown in plastic or other rigid containers shall be well 
established and in the container for at least 60 days, and not root-bound. Minimum 
container size guidelines will follow those established by Florida Grades and 
Standards. 
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GENERAL PROVISIONS 

b. Fabric containers: Minimum rootball size will follow the guidelines established in 
Florida Grades and Standards. Trees grown in fabric bags should be properly root­
pruned and hardened-off in the nursery following harvesting for 45-90 days. 

c. All slash pines and wax myrtles are required to be container-grown for entire lives 
before planting on project sites. 

2. Field Grown: Shall have the appropriate root ball size based on the tree's trunk diameter 
(caliper) and/or height as established by the Florida Grades and Standards. Rootball depth 
on balled and burlapped (B&B) stock (excluding palms) shall be at least 2/3 of the rootball 
diameter shown. Field grown trees should be properly root-pruned and hardened-off in the 
nursery for a period of 45-90 days, and will be inspected by the Department for new root 
growth. 

a. Field grown balled and burlapped (B&B) trees are usually specified on the unit Bid 
price plant list, however upon Department approval, well established non-root bound 
container plants may be substituted for B&B material, when all other requirements, 
Specifications, and unit Bid prices of B&B trees are adhered to. 

b. Natural fabric burlap is to be utilized. Synthetic woven plastic fabrics and wire baskets 
are prohibited unless the Department provides written approval. 

F. Collected plants shall not be used unless specifically called for in the Specifications or accepted 
in writing by the Department. The type, size, and availability of specific species will be the 
basis of selection of any collected plants. 

G. All plants for this project are to be secured from state registered nurseries within the south and 
central Florida areas (as defined by Betrock Information Systems' PlantFinder geographic 
regions) unless authorized in writing by the Department. 

580-2.03 Quantities 

A. The quantities shown in the leader call-outs in the Plans govern the required installed 
quantities. The Plant List summarizing quantities is provided as a reference only. The 
Contractor is responsible for his own take-off. Discrepancies must be brought to the 
Department's attention, in writing, at the time of ordering plant Materials. 

B. The Department reserves the right to adjust the number and locations of the designated types 
and species of plants to be used at any of the locations shown. The Department shall make 
payment based on the actual quantities installed as approved in writing by the Department. 

580-2.04 Fertilizer for Plantings 

A. Provide commercial grade granular fertilizer uniform in composition, dry and in a free-flowing 
condition for application by suitable Equipment, delivered in unopened bags or containers, 
each fully labeled and complying with Florida State fertilizer laws. 
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GENERAL PROVISIONS 

B. Provide a complete fertilizer with proper ratio of nitrogen (N), phosphorus (P), and potassium 
(K) for the species, including micronutrient trace elements of iron, manganese, zinc, copper, 
and boron. Provide acid-based, slow-release (sulfur coated) formulas with at least 50% slow­
release of nitrogen and potassium. 

C. For non-flowering trees, use 10-4-12 high sulfur, iron, and potash; and for flowering trees, use 
15-4-11 high sulfur, iron, potash, magnesium, and manganese - both to be acid based, slow­
release nitrogen (sulfur coated) to include minor elements (or accepted equal). 

D. For palm trees use a 'palm special type' 8-4-10 to include minor elements, very high sulfur, 
manganese, magnesium, and iron; 50% slow-release nitrogen and potassium; and acid-based 
(sulfur coated) or accepted equal. 

E. For accent plants, ground covers and woody ornamentals, use 16-4-8 that includes micro 
nutrients, 25% sulfur coated area, 50% slow release nitrogen, or accepted equal. 

580-2.05 Top Mulch 

A. Mulch shall be recycled, not harvested wood, and made entirely from the wood and bark of the 
Melaleuca quinquenervia tree, eucalyptus tree, cypress tree milling by-product, or mixed 
hardwoods. NO CYPRESS MULCH SHALL BE USED ON STATE ROADS. The mulch 
shall be shredded, cleaned, sized, and aged (heated) to destroy weed seeds, pathogens, and 
insects. It shall not contain more than 10% (by volume) bark. Shredded pieces of mulch shall 
not be larger than %" diameter and 1-1/2" in length. Mulch shall be free of weeds, seeds 
(including Melaleuca spp. seeds), soil, and any other organic or inorganic material. 

B. Prior to its delivery, mulch shall have been inspected and certified by the Florida Dept. of 
Agriculture and Consumer Services, Division of Plant Industry, as free of burrowing 
nematodes. All proof of delivery shall bear official State of Florida stamp of inspection and 
certification (Grade AA or A). Deliver in bags or bulk by the cubic yard. 

C. All material specified shall be processed specifically for use as mulch around trees and plant 
beds. The use of construction wood or wooden pallets (which do not decompose and/or may 
harbor pests), the use of fresh-wood mulch (which deprives surrounding plants of nitrogen), or 
the use of color dyed mulches, is prohibited. 

580-2.06 Water 

Contractor shall provide water, labor, and Equipment (including a self-canceling nozzle with a 
diffuser) necessary to distribute water as required for all installed Materials using hand-watering 
methods. Existing or proposed irrigation systems will not be relied on to provide water for newly 
planted Materials. Use water free of elements toxic to plant and/or animal life. Refer to SECTION 
SM- SITE MAINTENANCE for detailed watering Specifications. 
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GENERAL PROVISIONS 

580-2.07 Guying and Staking Material 

A. Support stakes, braces, battens, and anchor stakes pads shall be structurally sound, #2 grade, 
yellow pine, or #2 cedar; free of knot holes, splinters, checks, or cracks, and sized and arranged 
as per details on plan. 

1. Minimum nominal size of vertical stakes: 2"x4" with the length adjusted as appropriate for 
proper staking relative to tree height or as per Specifications/details. 

2. Minimum nominal size of angled braces: 2"x4" with the length adjusted as appropriate for 
proper staking relative to tree height as per Specifications/details. 

3. Anchor stake pads for braces to be 2"x4" and a minimum of 12" long. 

4. Battens for braces to be 2"x 4" and a minimum of 12" long. 

B. Banding at brace battens for heavy trunked palms and specified trees shall be minimum I" 
steel manufactured specifically for banding- minimum two (2) bands per palm. Wrap palm 
trunks ( excluding Washington palms) with minimum of five ( 5) layers of heavy nursery grade, 
burlap cloth before installing battens. 

C. For small trees using vertical support stakes, trunks shall be secured to such stakes with guying 
material that is wide, smooth, sturdy and flexible plastic or rubber such as Wellington tape or 
accepted equal. Guying tape to connect trunk to support stake at 90°. This flexible tape shall 
replace the traditional guy wire and hose method in order to avoid damage to trunk and 
branches. 

D. Unless the appropriate painting Bid item is included in the applicable Work Order, then all 
vertical stakes, angled braces, anchor stake pads, and/or battens shall be provided and installed 
as natural, unpainted wood. When the appropriate painting Bid item number is included in the 
applicable Work Order, then the wood for all vertical stakes, angled braces, anchor stake pads, . 
and/or battens shall be painted Forest Green using Behr exterior grade flat latex paint, or 
accepted equal, such that there is complete coverage of all surfaces. This painting shall be 
done prior to delivery oT the wood staking and bracing material to the planting site. The only 
painting allowed at the planting site will be minor touch-up by brush only for saw cuts, 
abrasions, nicks, etc. There shall be no spray painting at the planting site. Care shall be 
exercised to avoid wet paint coming into contact with the tree/palm, Wellington tape, banding, 
or burlap. 

To the extent that painted vertical stakes, angled braces, anchor stake pads, and/or battens are 
proposed by the Contractor for re-use, then in addition to meeting other specification 
requirements, they shall receive a fresh, complete coat of the above specified paint. This 
complete paint coverage shall be maintained in good condition until staking and bracing 
Materials are removed from the planting site. The Department reserves the right, at its 
discretion, for the Department to paint staking and bracing material. 
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GENERAL PROVISIONS 

580-2.08 Root Barrier Material 

The Contractor shall provide and install rigid root barrier, DeepRoot UB 48-2 by Urban Landscape 
Products, or flexible fabric root barrier, Typar Biobarrier Root Control System as manufactured 
by Reemay, Inc., or accepted equal, as directed by the Department or as indicated in the Plans or 
as required by the permitting agencies. All safety precautions and installation procedures 
prescribed by the manufacturer shall be adhered to. 

580-3.00 Execution 

580-3.01 General 

A. The Contractor's Work shall conform to accepted horticultural practices as used in the trade, 
unless specifically directed to the contrary by the Contract Documents or otherwise by the 
Department. 

B. Plants shall be protected upon arrival at the site by being thoroughly watered and properly 
maintained until planted. Plants shall be provided complete shade until installation, unless 
directed differently by the Department. If a balled and burlapped (B&B) tree is not planted 
within 12-hours of delivery then the rootball shall be kept covered with a moist material to 
prevent drying of root growth tips until planting. Plants shall not remain unplanted on-site for 
a period exceeding 24-hours. All sod must be installed within 72 hours of harvest from the 
source farm. Any sod which is not planted within 24 hours after cutting shall be stacked in an 
accepted manner and maintained in a properly moistened condition. Any sod left on the Work 
site for more than 48 hours before installation will be rejected. All sod delivered to the Work 
site will be contained on 48" x 48" wooden pallets and individual pieces be no smaller than 
12" X 24''. 

C. The Contractor shall install and maintain all plants (through final acceptance) in accordance 
with the requirements of the project Plans, Bid documents/Specifications, and applicable 
standards as listed under ITEM 580 -1 .04 B. 

580-3.02 Layout of Planting Holes 

A. The approximate location of some existing above-ground and underground utilities, structures, 
and other improvements are shown on the landscape Plans for general information purposes 
only, and are not to be relied upon nor regarded as relieving the Contractor of responsibility 
for verifying exact field locations. All such improvements shall be investigated and verified 
in the field before starting Work. Refer to ITEM 580 -1.03 F for other applicable requirements. · 

B. Should the Contractor encounter overhead or underground obstructions, Median 
modifications, or other conditions which interfere with the specified locations for plantings, 
then the Contractor shall immediately notify the Department and alternate planting locations 
or plan modifications will be selected and approved by the Department. Trees which cannot 
be adjusted to accommodate such conditions and still adhere to clear sight spacing and clear 
zone requirements, will be eliminated. 
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GENERAL PROVISIONS 

C. Before digging of planting holes, the location and arrangement of the planting shall be marked 
by the Contractor. The Contractor shall notify the Department a minimum of 48-hours in 
advance (excluding weekends and/or Holidays). The Department shall reserve the right to 
approve or reject all marked tree locations which shall conform to the requirements of the 
Specifications, Plans, and details unless otherwise addressed above. 

580-3.03 Tree and Palm Installation 

A. All planting holes shall be excavated to size and depth specified herein and in accordance with 
the Plans and details, and backfilled with the prepared Planting Soil Backfill Mix as specified 
or as directed by the Project Engineer. The general planting procedures for all trees and palms, 
whether B&B or container grown, are similar except as noted below. 

1. Container-grown trees and palms: 

(a) Any container-grown (CG) plants which have become pot-bound or for which the top 
system is too large for the size of the container, shall be rejected. 

(b) CG plants shall not be removed from the container until immediately before planting, 
and with all due care to prevent damage to the root system. At such time, all containers 
shall be cut and opened fully, in a manner that will not damage the root system'. 

( c) Trees in containers shall be carefully removed from the pots, cans, boxes, or other 
containers in a manner not to damage the roots or the rootball of soil formed by the 
container. Scraping the rootball on the sides and bottom to stimulate new root growth 
outside of the existing rootball should be performed prior to placement into the hole. 

2. Balled and Burlapped Trees and Palms: Always move B&B plants ( except heavy trunked 
palms) by the rootball only. Never use the trunk as a handle to pick up or move these 
plants. Care should be taken not to disturb the rootball, as this would severely damage the 
root system. Removal of all the burlap before planting is not necessary (if it is 
biodegradable fabric), although the top one-third (1/3) of the burlap shall be pulled back 
and cut off. 

If accepted for use under ITEM 580-2.02 E.2.b, synthetic fabrics and wire baskets require 
special attention. Remove woven plastic fabrics and nylon twine completely after setting 
the plant in the hole since such nondegradable Materials can girdle stems and roots as they 
expand through the material. However, this practice may not be feasible when moving 
large trees that have been sleeved in woven plastic Materials before being placed in wire 
baskets. Slice the material through the wire basket and remove as much as possible to 
facilitate healthy root growth into the landscape soil. Once the tree is set in the planting 
hole, cut off all of the wire basket (that is not under the rootball) before backfilling. 

3. Palms: Generally, procedures for planting balled and burlapped trees are suitable for 
palms. Palms shall be harvested with a rootball appropriate for the size and species of palm 
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GENERAL PROVISIONS 

per the current Florida Grades and Standards. Foliage of all palm species except Sabal 
palmetto shall have the leaves tied with a biodegradable twine or burlap in a bundle around 
the bud. Fronds shall be untied by the time of the first quarterly inspection, unless the 
Contractor deems this to be detrimental to the palm. Complete leaf removal at the time of 
digging is required when planting Sabal palmetto, however, protection is required for heart 
frond and bud. 

B. Circular planting holes with vertical sides shall be excavated for all trees. The diameter of 
planting holes for all trees shall be a minimum of 1.5 times larger than the rootball, per planting 
details, unless prevented by site obstructions or otherwise authorized in writing by the 
Department. The depth of each planting hole shall be not Jess than 6" deeper than the height 
of the root ball or container as applicable and as per planting details. 

C. Trees shall be set in planting holes on the specified prepared planting soil mix backfilled and 
brought to a height to permit the top of the rootball to be 2" above the surrounding finish grade 
at the completion of tree installation. This allows for some settling such that the final planting 
will be at the same depth the plants grew in the nursery. All trees shall be planted in a vertical 
position (plumb). All trees shall be handled by a padded nylon strap around the rootball for 
lifting purposes. Heavy-trunked palms may be lifted by the trunk provided the lifting strap is 
padded. 

D. After placing the tree in the hole, the planting soil specified herein shall be slowly watered into 
place in layers and then firmly tamped to eliminate voids and air pockets and to ensure the 
backfill mixture is surrounding the rootball. Do not overly compact the soil to the point that it 
would be detrimental to the tree's health. All tamping shall be such that no trees will settle 
below their original growing height and the surrounding finish grade. Do not mound any soil 
over the roots. 

E. For water retention, a minimum 6" high circular earthen berm (water ring) shall be formed 
around each tree such that the inside edge is located at the perimeter of the 6' wide planting 
hole. 

F. All trees shall be thoroughly watered at the time of planting and kept adequately watered to 
ensure healthy Florida Grade No. 1 trees until time of final acceptance. No allowances will be 
made for tree or palm losses due to lack of adequate or proper watering. Following initial 
acceptance, the watering requirements of ITEM 585-3.01 C shall be complied with. 

G. Pruning shall be done on-site after planting (with due regard to the natural form and growth 
characteristics of each specie) to remove damaged limbs, to remove branches falling within 
the required clear site window, or as directed to improve overall plant appearance. Do not 
remove more than 15% of branches unless otherwise approved by the Department in writing. 
Pruning methods shall follow standard horticultural practices using appropriate tools. 
Lopping, shearing, or topping of plant material will be grounds for rejection. Damaged, 
scarred, frayed, split, or skinned branches, limbs, or roots shall be pruned back to live wood, 
unless such damage, once so corrected, causes the tree to not meet the Florida Grade No. 1 
standard, thus requiring tree replacement at no additional expense to the Department. The 
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GENERAL PROVISIONS 

central leader or bud shall be left intact unless severely damaged, in which case the tree will 
be replaced at no additional expense to the Department. Remove any tree leader dowels and 
fasteners at the time of planting. 

H. During the course of planting, excess and waste Materials shall be removed by the end of each 
day's operations. When planting in an area has been completed, all debris from planting 
operations shall be removed and the area maintained in this finished state until final acceptance. 

580-3.04 Fertilizing 

After planting tree, and prior to mulching the saucer, apply the recommended types and quantities 
of fertilizer appropriate for tree type according to the manufacturer's recommended rate 
Specifications for new plantings. Apply fertilizer to the soil surface within the saucer area such 
that the granular fertilizer is mixed into the top 6" of soil around the edge of the root zone to the 
perimeter of the saucer berm and then watered in. Never allow fertilizer to touch the trunk of the 
tree to avoid burning by soluble salts. The use of tablet-type fertilizers such as "Agri-Form" or 
equal, to be placed in the planting hole prior to backfilling is also acceptable. 

580-3.05 Mulching 

A. Prior to mulching the saucer area around each tree, remove all weeds, debris, and rocks ( over 
l" diameter), and then level the soil inside the saucer area surrounded by the circular berm 
without covering the top of the rootball. 

B. A 3" layer of the specified biodegradable mulch, suitable to the Project Engineer, shall be 
placed around all newly planted trees within earth berms surrounding saucers as defined in 
ITEM 580-3 .03 E and as shown on drawings and as specified. For individual plants, the mulch 
shall be spread to entirely cover the saucer area within the circular earth berm. Mulch shall be 
installed and maintained a minimum of 3" away from the trunks of all trees. Once in place, 
the mulch is to be watered until saturated. 

C. This 3" mulch layer shall be maintained around each tree by the Contractor until its final 
acceptance in order to buffer soil temperature, reduce weed competition, conserve moisture, 
and increase soil nutrient availability. 

580-3.06 Guying and Staking 

A. Guy and stake plant Materials as specified and detailed to assure upright form, and m 
accordance with the following: 

1. All trees with calipers smaller than 2-1 /2" shall be staked with three (3) vertical stakes 120° 
apart. All trees with calipers between 2-1/2" and 4-1/2" inclusive shall use four (4) vertical 
stakes 90° apart. All stakes shall be 2"x4" (with length sized relative to tree height such 
that stakes reach the height of major branching), set vertically at least two (2') feet into the 
ground, and at least 12" deep into undisturbed soil, and also set against the planting hole 
wall. The tree shall be centered within the stakes and held firmly in place by Wellington 
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GENERAL PROVISIONS 

Tape ( or accepted equal), and tied to the stake and the tree to prevent slippage. Tighten 
guying tape as necessary to ensure tree is secured in upright position. 

2. Heavy-trunked palm trees and trees with calipers over 4-1 /2" shall be braced with a 
minimum of four (4) 2"x4" wood braces (with length sized relative.to tree height), toe­
nailed to 2"x4"xl2" minimum battens which are tightly secured at two points to the tree 
(with I" steel banding), at a point at least I /3 the clear trunk height. Provide one (1) batten 
per brace minimum with additional battens as needed to prevent banding from touching 
trunk. The braces shall be set at an angle between 45° and 60° to the ground. The trunk 
shall be padded with five (5) layers of burlap under the battens (except for Washington 
palms). Braces shall be approximately 90° apart and secured underground by 2"x4"xl2" 
minimum anchor stake pads hammered such that the deepest point is at least ten (1 O") 
inches below finish grade. Anchor stake pads shall not be exposed more than 2" above 
finished grade and be located no farther from the trunk than 6" from the outside toe of the 
earth berm around the saucer. The tree shall be centered within the braces. 

B. All trees and palms shall be staked/braced on the same day as installed, and at no time shall 
any newly planted tree or palm remain without stakes for more than 24-hours after installation. 
The Department may prohibit completion of any further Work until all plant material has been 
appropriately staked. The Contractor's guying and staking shall prevent trees from falling or 
being blown over (including by high winds). The Contractor shall re-straighten, replant, and 
restake all trees which lean or fall, and remove all trees which are damaged due to lack of 
proper guying and staking within two (2) Working Days of notification by the Department. 
The Department will determine if the fallen tree is damaged and is to be replaced. Such 
decision shall not be cause for additional expense to the Department. Damaged trees shall be 
replaced and guyed or staked at no additional cost to the Department within 30 Calendar Days 
of notification occurring at quarterly inspections. 

C. All guys and stakes found to be too loose or damaged shall be repaired, tightened, and/or 
replaced within two (2) Calendar Days of notification by the Department at no cost to the 
Department. Guys and stakes shall be fully maintained to provide adequate structural support 
for the plant providing a neat, orderly and clean appearance. In cases of stake or brace damage 
caused by circumstances beyond those covered in the Contract, such as vehicular accidents, 
the Contractor shall replace damaged stakes as specified by the Department at Bid price. 

D. At the Contractor's discretion, all guying and staking material should be removed between the 
sixth (6th) and twelfth (12th) months following planting. At the Contractor's option, the anchor 
stake pads shall be either completely removed or driven into the ground such that the top of 
the stake is a minimum depth of 4" below grade. The Contractor shall notify the Department 
fifteen (15) Calendar Days prior to removing guying and staking material. Removal of guying 
and staking Materials shall not relieve the Contractor of any responsibilities of any warranted 
Materials that may be in place. 
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GENERAL PROVISIONS 

580-3.07 Maintenance Prior to Initial Acceptance (At Installation) 

The Contractor's maintenance shall commence after each plant is planted and shall continue until 
initial acceptance (at installation), after which the formal minimum twelve (12) month 
maintenance/guarantee period shall commence. All maintenance operations before and after 
Initial Acceptance (at installation), shall be conducted consistent with Specification SECTION 585 
-SITE MAINTENANCE, which includes the guarantee and replacement requirements. 

The Contractor shall maintain Florida Grade No. 1 quality until final acceptance. This plant 
maintenance shall include watering, pruning, weeding, cultivating, mulching, fertilizing, repairing 
or replacing stakes and guys, replacement of sick or dead plants, resetting plants to proper grades 
or upright position, restoration of the circular earth berm around the saucer, protection from insects 
and diseases, and all other care required for proper growth and health of the plants. Proper 
protection of grassed areas shall be provided and any damages resulting from planting or 
maintenance operations shall be repaired promptly. If determined to be necessary by the 
Department, disturbed areas shall be re-sodded to match existing turf at no additional cost to the 
Department. 

580-3.08 Sod Installation and Maintenance Prior to Initial Acceptance 

A. Elimination of Existing Turf Cover: Existing vegetation cover is to be sprayed with a non­
selective herbicide such as Glyphosate (Roundup) or equivalent. Herbicide is to be applied at 
a rate of active ingredient per gallon as specified on the product label. All spraying must be 
done with a low volume / low pressure sprayer and applied in a manner that will minimize drift 
and contact with adjacent plant Materials or vehicular traffic. No spraying will be allowed 
under inclement weather conditions or wind in excess of 10 miles per hour. If an indicator dye 
is used in the spray mixture, it must not come into contact with the curb, gutter, traffic 
separator, or other concrete surfaces. The Contractor is responsible for the removal of any 
stains caused by indicator dyes to these surfaces. The resulting dead vegetation is to be raked 
and removed. 

B. Site Preparation: The site is to be prepared for sodding by the removal of debris such as sticks, 
rocks, roots and litter and the establishment of final grade. The location of any existing 
irrigation systems are to be noted and all sprinkler heads flagged prior to the beginning of site 
preparation Work. All holes and depressions are to be filled with backfill material that consist 
of 50% sand and 50% organic soil. Existing high spots in the Median surface are to be leveled 
with the resulting grade facilitating the sheet-flow of water to the curb line. The soil perimeter 
at the inside curb line is to be excavated to a depth of%" to 2" to allow the top of the base of 
the installed sod to be flush with the top of the curb. Any soil that is spilled outside of the 
Median must be removed immediately. 

C. Sod Installation: The sod is to be placed onto the prepared site in a pattern with staggered 
seams. All sodding must be done in contiguous areas with no large gaps between planting 
sites. Each piece of sod must be abutted against the one adjacent to it. All gaps between pieces 
of sod will be filled with partial sod pieces or topsoil. No gaps greater than W' in the seams 
between the individual pieces of sod will be accepted. All parts of the sod must be in firm 
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GENERAL PROVISIONS 

contact with the soil surface and any corners or edges that overlap other pieces of sod must be 
trimmed. The sod must be kept 2 feet away from the trunks of any existing trees with a 
symmetrical circle of bare ground being established around each tree. All sod shall be top 
dressed with screened soil mixture of75% organic soil and 25% sand that is free of rocks sticks 
or other debris. After the topdressing operation is completed the sod is to be compacted with 
a 1,000 lbs. roller. 

D. Site Cleanup: All wooden pallets, partial sod pieces, piles of backfill material, Equipment and 
debris must be removed from the job site prior to the approval of substantial completion. 

E. Irrigation: As soon as the area covered by a single zone of irrigation is sodded, the system 
should be activated and 0.10" to 0.25" of water applied to the sod. The newly planted sod is 
to be irrigated twice a day between the hours of 10:00 A.M. and 2:00 p.m., unless watering 
restrictions are in effect, for a period of 10 days or until a root system has been established as 
evidenced by substantial resistance when the sod is pulled away from the soil base. 

F. Mowing: The Contractor is responsible for an initial mowing of the sod with St. Augustine 
"Flotatam" mowed at 3" and Bahia "Argentine" at 3 .5" with a rotary type mower. If the mower 
is equipped with a side-delivery chute a deflection device should be used to eliminate the 
discharge of grass clippings into Roadway lanes. 

580-3.09 Installation of Accent Plants, Ground Covers and Woody Ornamentals 

A. Elimination of Existing Vegetative Cover: shall conform to the Specifications contained within 
ITEM 580 -3.08 A. 

B. Site Preparation of Planting Beds: The site is to be prepared for planting by the removal of 
debris such as sticks, rocks, roots and litter. The area to be planted shall be excavated to a 
depth of 18" and backfilled to a level of final grade with a soil mix comprised of 50% sand and 
50% screened organic material such as screened muck or compost, guaranteed as weed free. 
All excavated material is to be removed from the planting site. 

C. Installation of Plant Materials: Plant Materials shall be removed from containers prior to 
planting. Any rootballs containing regions of compacted or encircling roots shall be loosened 
by making vertical cuts to the root mass. Plant Materials shall be placed in holes that are 
slightly larger than the diameter of the rootball with the top of the rootball to be at or slightly 
above finished grade. "Terrasorb AG", or accepted equal, is to be added to the planting hole 
at a rate of v.; oz. (1 tsp.) per gallon ofrootball being installed, prior to backfilling. Backfilling 
shall be made with the specified soil mixture and shall be firmly compacted and watered-in, so 
that no air pockets remain. 

D. Pre-emergent Herbicide Application and Mulching: The planted bed shall receive a pre­
emergent granular herbicide application using "Ronstar G" , or accepted equal, applied using 
methods and rates as specified on the manufacturer's label prior to the application of mulch. 
Mulch products used in bed plantings shall conform to the Specifications as listed in ITEM 
580 -2.05 . 
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GENERAL PROVISIONS 

580-3.10 Basis of Payment 

All cost associated with the performance of this Work under this Contract including but not limited 
to all Materials, labor, and Equipment required to successfully establish the plant material and to 
complete the incidental Work shall be included in the unit Bid item price for the individual plant 
material. 

Payment for these items shall be on an 'each' basis. 

END OF SECTION 

SECTION 585 
SITE MAINTENANCE SPECIFICATIONS 

SECTION 585 IS ADDED TO THIS SPECIFICATION 

585-1.00 General 

585-1.01 Work Included 

A. The maintenance Work consists of providing all labor, Materials, Equipment, permits, 
maintenance of traffic, and incidentals necessary to perform all required landscape 
maintenance commencing after each tree is planted and continuing until final acceptance at the 
end of the maintenance/guarantee period. These Specifications apply to all projects 
throughout Palm Beach County assigned to the Contractor. 

B. Grassed areas beyond the perimeter of the earth berm/watering saucers will be maintained by 
others. 

585-1.02 Related Work Specified Elsewhere 

Section 580 - Landscape Installation: These provisions shall apply to all Work in Section 585 Site 
Maintenance as appropriate. 

585-1.03 General Operating Specification 

Refer to the Florida Department of Transportation Standard Specifications for Road and Bridge 
Construction, (2004 edition), as the general operating specification document, however Section 
580, Landscaping is deleted and replaced with the Specifications for LANDSCAPE 
INSTALLATION (SECTION 580) and the SITE MAINTENANCE (SECTION 585) herein. 
Maintenance of traffic requirements are described in the Contract Documents. 
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GENERAL PROVISIONS 

585-1.04 Protection 

Protect all plants, wildlife, site furniture, paved surfaces, and buildings during maintenance 
procedures and the applipation of chemicals. When using Equipment and chemicals, use according 
to manufacturer's directions and Specifications. Repair or replace any items damaged through 
improper use of Equipment or application of chemicals at no cost to the Department. Contractor 
shall submit a copy of the applicable pest control licenses to the Department and Material Safety 
Data Sheets for all products to be used for this Work. Apply all chemicals after 48-hours' notice 
to the Department and at a time and in such a manner that the public will not be in contact with 
nor have any real or imagined harm done to them by the application including, but not limited to, 
herbicides, insecticides, and fungicides. 

585-1.05 Coordination of Maintenance Schedule 

Coordinate and schedule all Work through the Department. The Contractor shall submit a detailed 
maintenance schedule for the minimum twelve (12) month maintenance/guarantee period ( divided 
into anticipated quarterly Work Plans) to the Department for review within fifteen (15) Calendar 
Days ofreceipt of Work Order and before Initial Acceptance (of installation). 

585-1.06 Quality of Operation 

Provide the maintenance services in a professional manner and keep all areas in a clean, orderly, 
and safe condition, satisfactory to the Department at all times. Abide by all applicable federal, 
state, and local laws, ordinances, and regulations. 

585-1.07 Personnel 

A. During all maintenance Work hours, provide a qualified, English speaking and competent 
person in the Work area who is authorized to supervise the maintenance operations and to 
represent and act for the Contractor. 

B. All personnel shall be required to wear proper attire which, as a minimum, includes a standard 
shirt carrying company name and/or logo, present a good appearance and maintain a professional 
code of conduct. 

C. All personnel shall take lunch breaks and use restroom facilities in appropriate areas off site. 

585-1.08 Equipment 

A. All vehicles shall be maintained in good working order, affixed with a company name/logo, 
painted, with no visible rust and shall be parked on pavement in public areas only. Provide 
protection of paving from loading ramps. Use tarps/plywood to protect from oil. 

B. Fueling mowers, edgers, etc. shall be completed prior to unloading Equipment. Re-fueling, 
addition of oil, etc. shall be done with care and preferably over concrete. Any damage to asphalt 
or sod/planted areas from gas, oil or chemical spills shall be fully corrected by Contractor. 
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GENERAL PROVISIONS 

C. No storage or provision for storage shall be made on site for maintenance Equipment or 
Materials. Contractor shall be responsible for transporting Equipment and Materials to the site 
and off site in sealed or secured containers and vehicles as required, unless specifically allowed 
by written agreement. 

585-1.09 Monthly Reports 

On or before the tenth day of each month, submit for approval a written report describing in detail 
all Work performed by the Contractor under this Contract during the past month (including 
replacement, mulching, fertilizing, pruning, and chemical application activities). The report shall 
also include: dates of site inspection(s) by qualified personnel as described in ITEM 585 -1.07; 
observations of the general health and vitality of all plantings; the locations and severity of any . 
pests encountered; detailed descriptions of all chemical treatments applied; the general condition 
of areas maintained; descriptions of damage and vandalism; repair or maintenance 
recommendations; and the proposed general and landscape maintenance program to be performed 
by the Contractor during the next month. Department shall approve format of monthly reports, 
and require revised formats as necessary. 

585-1.10 Routine Quarterly Inspections 

During the minimum twelve (12) month maintenance period, the Contractor will be required to 
make maintenance inspections with the Department on a quarterly basis for weeks number 13, 26, 
and 39 from the date of Initial Acceptance (at installation) at a time scheduled by the Department. 
Problems identified during these inspections and corrective actions to be taken (with time frames) 
will be listed by the Contractor and be incorporated into an amended version of the upcoming 
quarter's Work plan, unless otherwise indicated by the Department. 

585-1.11 Guarantee, Replacement, and Final Inspections 

A. Guarantee: All Work shall be guaranteed during the mrmmum twelve (12) month 
maintenance/guarantee period during which all plants are to be maintained to meet Florida 
Grade No. 1 as per Florida Grades and Standards for Nursery Plants, by the Florida Dept. of 
Agriculture and Consumer Services (henceforth referred to as Florida Grades and Standards). 
All trees shall be alive, healthy, and in satisfactory growth throughout the guarantee period. 

B. Replacements: The Department will be the authority to determine which "Replacement 
Category" described below applies to each tree and what, if any, action is to be taken. 

I. If, at any time during the minimum twelve (12) month maintenance/guarantee period, the 
Department identifies trees that are substandard, unhealthy, dead, damaged or otherwise in 
unsatisfactory condition, then such trees shall be removed and replaced/staked by the 
Contractor as per the following at no additional cost to the Department. 
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GENERAL PROVISIONS 

a. Remove such trees within fifteen (15) Calendar Days of written notification by the 
Department, and fill planting holes immediately with soil to finish grade level. This 
notification may occur at any time in addition to quarterly inspections. 

b. Replace such trees within thirty (30) Calendar Days after the written notification 
occurring at quarterly inspections. 

c. The Department reserves the right to remove any unhealthy, substandard, damaged, or 
dead trees with prior notification to the Contractor, however, the Contractor shall 
replace such trees as per these Specifications. 

2. Fallen or leaning trees shall be removed (if damaged or otherwise substandard) or 
uprighted/restaked (if apparently healthy and meeting Florida Grade No. 1). 

a. Those trees requiring removal shall be removed within two (2) Working Days of 
written notification by the Department. Planting holes of removed trees shall be 
immediately filled with soil to finish grade level. 

b. Those trees requiring uprighting/restaking shall be corrected within 12 hours 
notification by the Department. The Department, without prior notification to the 
Contractor, reserves the right to remove, reposition, any fallen or leaning tree 
encroaching into a vehicular travel lane or creating any other situation affecting public 
health, safety, welfare. 

3. Trees showing clear evidence of being damaged or knocked down by vehicular accidents 
will be removed by the Department and replaced by the Contractor on a unit cost basis 
within thirty (30) Calendar Days after the written notification occurring at quarterly 
inspections. 

4. The Contractor shall notify the Department by written fax of each successfully completed 
tree removal and/or replacement and each shall be identified by station number location 
shown on the planting Plans. 

5. All replacement trees shall become guaranteed for a minimum of twelve (12) months from 
the date of their initial acceptance for replacement installation, and follow the same 
maintenance/guarantee period requirements specified herein for originally planted trees. 

C. Final Acceptance: 

1. The Contractor shall notify the Department in writing fifteen (15) Calendar Days prior to 
presumptive completion of maintenance/guarantee period in order for the Department to 
schedule a semi-final inspection. Said maintenance/guarantee period shall be continued 
until the final inspection is complete and the final acceptance of the project is granted by 
the Department. 
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GENERAL PROVISIONS 

2. Within seven (7) Calendar Days of the notice in ITEM 585 -1.11 C.l, a semi-final 
inspection will be scheduled by the Department with the Contractor. Following the semi­
fmal inspection, the Department will provide the Contractor with a list of deficiencies 
including necessary replacements and required time frames for completion. Replacements, 
including those in ITEM 585 -1 .10 B, shall occur prior to fmal inspection and before final 
acceptance is granted. When the Work specified by the Contract is found to be completed 
to the Department's satisfaction, the semi-final inspection shall constitute a final 
inspection. 

3. Upon satisfactory replacement of material and performance of required Work by the 
Contractor, another semi-final inspection shall be made. If the required material is found 
to have been replaced and the Work completed satisfactorily, then this shall constitute the 
final inspection. 

4. When, upon completion of the fmal inspection, the Work is found to be completed 
satisfactorily, the Department shall give the Contractor written notice of final acceptance. 

5. Notwithstanding the above, the Department reserves the right to accelerate the date of any 
fmal acceptance (thereby ending the maintenance/guarantee period) when the Department 
deems such action is in the Department's best interest. 

6. Earth berm rings utilized to retain water within the saucer area of each tree (located at the 
perimeter of the planting hole, 1.5 times larger than the rootball) must be maintained at 
minimum 6" height throughout the entire guarantee period, but are to be knocked down to 
level grade just before the semi-fmal inspection for each tree. The grassed areas affected 
by the reshaped mulched areas shall be treated with an herbicide as per manufacturer's 
Specifications for weed-removal before applying mulch. A 3" layer of mulch shall be 
applied by the Contractor to the entire eye-shaped area before final acceptance. The mulch 
area of trees that are clustered in tight groupings may be merged to form one mulch bed if 
approved in writing by the Department. 

585-2.00 Products 

585-2.01 Landscape Maintenance Materials 

A. Water: Use water free of elements toxic to plant and/or animal life. Contractor shall provide 
(within the unit cost for each tree) labor and Equipment necessary to distribute water as 
required for all installed Materials using hand-watering methods. Existing or proposed 
irrigation systems should not be relied on to provide water for newly planted Materials. 

B. Replacement Trees: Conform to the type, species, grade, standard, size and method of 
installation as originally specified unless otherwise directed in writing by the Department. For 
replacement trees which differ from the original plants, the Contractor must obtain prior 
written approval by the Department, and submit a credit/debit statement, as appropriate. 

C. Planting Soil Backfill Mix: As specified in SECTION 580-LANDSCAPE INSTALLATION. 
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GENERAL PROVISIONS 

D. Fertilizer: As specified in SECTION 580 -LANDSCAPE INSTALLATION. 

E. Top Mulch: As specified in SECTION 580-LANDSCAPE INSTALLATION. 

F. Herbicides: Use herbicides recommended for the control of the types of weeds encountered as 
recommended by the University of Florida Cooperative Extension Service. 

G. Insecticides: Use insecticides recommended for the control of the types of insect pests 
encountered. Insecticides shall be EPA approved. 

H. Fungicides: Use fungicides recommended for the control of the types of fungi encountered. 
Fungicides shall be EPA approved. 

585-3.00 Execution 

585-3.01 Landscape Maintenance 

General: Maintain all plantings in a healthy, vigorous and attractive condition so as to maintain 
the required Florida Grade No. 1 for all plantings as per Florida Grades and Standards, 
commencing after each tree is planted and continuing until final acceptance at the end of the 
maintenance/ guarantee period. 

A. Tree and Palm Maintenance: 

1. Pruning and Trimming: 

a. Trees ( excluding palms): Prune all trees to remove dead, broken, or infected branches, 
suckers, vines and dead or decaying stumps and all other undesirable growth. Perform 
pruning to maintain Florida Grade No. 1 growth habit. To enhance the appearance of 
specific trees, the Department may request additional pruning. Perform all pruning in 
accordance with American Association of Arborists standards and recommendations 
and also those of Florida Grades and Standards. Do not remove more than 15% of 
branches unless otherwise approved in writing by the Department. Buckhorning (also 
called 'hat-racking') of any tree is not permitted. 

b. Palms: Prune all palms to remove dead or substantially brown fronds only. 

c. Debris Removal: Remove and properly dispose of off-site all clippings, leaves, 
branches, sticks, and twigs after each pruning. 

2. Fertilization: Apply specified complete fertilizers that are accepted by the Department at 
manufacturer's recommended rates. Notify the Department 48-hours in advance of 
applications. Consistent with Contractor' s submitted detailed maintenance schedule in 
ITEM 585 -1.05, fertilize all trees two (2) times per year between March and October (no 
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GENERAL PROVISIONS 

closer than four (4) months apart). Broadcast fertilizer inside saucer area around the edge 
of the root zone. Fertilizer must not be allowed to touch the trunk. 

3. Mulching: 

a. Maintain a three foot (3 ') radius ring with a three (3") inch layer of mulch in all plant 
beds around all trees. Replenish to specified depth prior to each quarterly inspection 
during the minimum 12-month maintenance/guarantee period. Maintain mulch at 3" 
clear from all tree trunks. Apply mulch after fertilizing, never before. 

b. The Contractor shall be responsible for re-mulching activities (including re­
establishment of earth berm of saucer) necessitated by washouts, foot traffic, 
automobile damage or unforeseen circumstances. 

4. Weed Control: On a monthly basis, remove weeds mechanically or by spot treatment with 
accepted herbicide in all plant beds (including the mulched saucer area and the surrounding 
earth berm). All herbicides, including pre-emergents, are to be used according to label 
Specifications during the maintenance period. All planting areas/mulched areas shall be 
weed-free for the final inspection. 

5. Sucker Removal: Remove sucker growth monthly from all areas of the trunk, its base, and 
root zone. 

6. Insect Control: Control insect pests which infest plant Materials, and control ant mounds 
which may occur in landscape areas. Record insecticides and other remedies on the 
monthly Work report. 

7. Plant Replacement: Refer to ITEM 585 -1.11 B. 

B. Watering: 

1. All installed trees shall be hand-watered over the entire root zone with a slow soaking at 
4-gallons per minute for deep root penetration and protection of surface roots, mulch, and 
earth berm around saucer. Contractor shall be responsible for adequate watering of all 
installed trees from the time of planting until final acceptance at the completion of the 
minimum twelve (12) month maintenance/guarantee period. 

2. The following water guidelines have been established for Contractor's information only 
and shall be considered only as an estimate of water need. Depending on climate, rainfall, 
soil, and plant conditions, the Contractor shall adjust the water schedule and amount per 
application to meet optimum plant growth conditions. The Contractor shall be responsible 
for monitoring climate and plant soil moisture conditions, and determining if watering 
beyond or less than the watering guideline described below shall be applied. Water shall 
not be paid for separately, but shall be included in the unit cost per tree. 
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GENERAL PROVISIONS 

Water Use Guidelines 
Amount of Water Applied: 

Trees and Palm Trees: Apply a minimum of 15-gallons water per tree at each application. 
Water applied should be a slow soaking at 4-gallons per minute maximum. 

Minimum Frequency Guidelines for Hand-Watering: 
Material Day Frequency No. Applications 
Trees 1-30 Daily 30 
" 31 - 180 Every 3rd Day 50 
" 181 - 325 Every 7th Day 20 
" 326-361 Every 12th Day 3 

3. Frequency and number of applications may vary due to climate, rainfall, soil, and plant 
conditions. Less water may be used during wet, cool periods whereas more water may be 
needed during hot, dry periods. Contractor shall adjust as needed for optimum plant health. 
The minimal frequencies suggested above shall not limit the Contractor' s responsibility for 
providing adequate watering and acclimation for the proper establishment of all trees. 

4. Damage resulting from erosion, gullies, washouts, or other causes shall be repaired by the 
Contractor by filling with topsoil, reshaping earth berm and saucer, tamping to re-stabilize 
slopes, and replacing lost fertilizer and mulch at no additional cost to the Department. 

5. Contractor to use a self-canceling nozzle with a spray diffuser on the end of the hose to 
ensure water is applied gently so as not to displace mulch or expose root systems. 

6. Proof of watering, in the form of receipts, meter readings or other written documentation, 
shall be presented with the Contractor' s monthly reports. 

C. Monthly Reports: Complete monthly reports as described in ITEM 585-1.09. 

D. All cost associated with the performance of Work under this Contract including but not limited 
to all Materials, labor, and Equipment shall be included in the unit Bid item price for each tree, 
shrub and or ground cover/turf. 

END OF SECTION 
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GENERAL PROVISIONS 

SECTI0N590 
IRRIGATION SYSTEM CONSTRUCTION 

SECTION 590 IS ADDED TO THE SPECIFICATION AS FOLLOWS: 

590-1.00 General 

590-1.01 Scope of Work 

A. Irrigation systems shall be constructed using sprinklers, valves, piping, fittings, controllers, 
wiring, etc. of sizes and types as shown on the drawings and as called for in these 
Specifications. The system shall be constructed to grades and conform to areas and locations 
as shown on the drawings. 

Sprinkler lines, valves, piping, wiring, etc. are essentially diagrammatic. Minor adjustments 
in location to suit field conditions are anticipated. Major relocations shall have prior approval 
of the Department. 

Unless otherwise specified or indicated on the drawings, construction of the irrigation system 
shall include furnishing, installing and testing of all mains, laterals and fittings, furnishing and 
installing of sprinkler heads, gate valves, control valves, controllers, and control wires, etc.; all 
necessary specialities and accessories such as backflow preventers, pump stations, excavation 
and backfill, and all other Work in accordance with the Plans and Specifications as required 
for a complete system. 

B. The Contractor shall obtain all permits and pay required fees to any governmental agency 
having jurisdiction over the Work. Inspections required by local ordinances shall be arranged 
as required. Upon completion of the Work, satisfactory evidence that all Work has been 
installed in accordance with the ordinances and code requirements shall be furnished to the 
Department. 

C. While working on Medians or on the roadside, proper traffic control shall be used to protect 
workers and the public. Traffic control operations for installation and for future maintenance 
shall be in accordance with the Palm Beach County Streetscape Standards Manual, dated 
October 29, 2003, and as stated in the Maintenance of Traffic Section in these Contract 
Documents. All Work shall be done in accordance with all local and state codes and standards. 
All above ground apparatus and structures that .are installed shall be kept a minimum of 6 ' 
from the adjacent travel lane. 

590-2.00 Products 

590-2.01 General 

All Materials to be incorporated in this system shall be new and without flaws or defects and of 
the quality and performance as specified and meeting the requirements ofthis section. All material 
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GENERAL PROVISIONS 

to be incorporated into an irrigation system that utilizes re-use water shall have the appropriate 
labels and bear the proper color (lavender) as required by the service provider. All material 
overages at the completion of the installation are the property of the Contractor and are to be 
removed from the site. 

590-2.02 Pipe and Fittings 
. 

Pipe sizes shall conform to those shown on drawings. No substitutions of smaller pipe sizes will 
be permitted but substitutions of larger sizes may be approved. All pipe damaged or rejected 
because of defects shall be removed from the site at the time of said rejection. 

A. Polyvinyl Chloride (PVC) 

1. All plastic pipe shall be continuously and permanently marked with the following 
information: 
a. manufacturer's name 
b. pipe size 
c. schedule number, class or SDR number 
d. type of material 
e. code number 

2. Unless otherwise noted on the drawings, all plastic pipe fittings shall be Schedule 80 
polyvinyl chloride free from manufacturing defects. 

3. Solvents used for joining must comply with the requirements of ASTM-D-2466 and be 
recommended by the manufacturer of the plastic pipe used. 

4. All PVC main lines 2 W' or larger shall have provision for expansion and contraction 
provided in the joints. All joints shall be designed for push-on connection. A push-on joint 
with a coupling manufactured as an integral part of the pipe barrel consisting of a thickened 
section with an expanded bell with a groove to retain a rubber sealing ring of uniform cross 
section similar and equal to Johns-Manville Ring-Tite and Ethyl Bell Ring or made with a 
separate twin gasket coupling similar and equal to Certainteed Fluid-Tite are acceptable. 
Circular gaskets shall conform to the requirements of ASTM designation F4 77. All 0-ring 
pipe shall be Class 200. 

5. All tees and elbows connecting to the o-ring mainline shall be ductile iron manufactured 
for use with PVC 0-ring pipe, Harco or accepted equal. 

6. Underground detectable marking tape shall be Line Guard or accepted equal. 

7. When directional bore is chosen as the method by which to install sleeves, the main line 
pipe shall be Schedule 40 Flexible PVC Hose with appropriate fittings for connection to 
Rigid PVC 0-ring main line. Manufacturer shall be KAF-FLEX, (800) 451-7646 or 
accepted equal. 
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GENERAL PROVISIONS 

8. Main line, 2" or smaller, shall be Schedule 40 PVC with Schedule 80 PVC fittings. 

9. All lateral lines shall be Schedule 40 PVC. 

B. Galvanized Steel: Galvanized steel pipe shall conform to the requirements of ASTM 
Designation A 120, Schedule 40. At threaded joints between PVC and metal pipes, the metal 
shall contain the socket end and the PVC side, the spigot. A metal spigot shall not, under any 
circumstances, be screwed into a PVC socket. 

590-2.03 Risers 

A. All sprinklers shall have a flexible riser assembled by the use of flexible polyethylene pipe. 
The inside diameter of the polyethylene pipe shall be the same diameter as the sprinkler head 
inlet. 

B. Swing joints used with rotor and spray bodies shall be by Lasco or accepted equal. 

590-2.04 Valves 

A. Backflow Preventer (used only for potable water supply): The backflow preventer shall be a 
Reduced Pressure Zone (RPZ) type, as accepted by Palm Beach County Water Utilities 
Department, capable of having a flow rate that is greater than or equal to that which comes 
from the meter. 

The backflow preventer body shall be constructed of bronze and the internal parts of stainless 
steel. A backflow preventer is not required for reclaimed water (gray water), but a check valve 
of the same size as the delivery line is required. 

B. Manual Valves: All zone shut-off valves of sizes 2" or smaller shall be all bronze double disc 
wedge type with integral taper seats and non-rising stem. Those in-ground shall be installed in 
a separate valve box. Gate valves shall be American made 

C. Automatic Control Valves: Shall be Irritrol IOOP-1.5 FC with omni-reg pressure regulator, 
Toro P-220-27-0-6 (pressure-regulated angle type), or accepted equal. 

D. Pressure Relief Valves: The pressure relief valve shall maintain constant upstream pressure 
by passing or relieving excess pressure, and shall maintain close pressure limits without 
causing surges. The pressure relief valve shall be a fast opening, slow closing, 125 class 
flanged globe type valve. See Plans for size (1 " minimum) and opening pressure. 

E. AirNacuum Relief Valves: The air/vacuum relief valve shall be a 2" AR Series Combination 
Air and Vacuum Release Valve by BERMAD, or accepted equal. Install a l" gate valve to 
allow isolation of relief valve for periodic cleaning and maintenance. The relief valve shall be 
installed on a vertical riser affixed to a saddle tap at the top of the mainline at the highest 
location in the system or as directed. 
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GENERAL PROVISIONS 

590-2.05 Valve Box 

To be polymer concrete with fiberglass reinforcement with a traffic rated cover as certified by the 
manufacturer. Recommended manufacturers are CDR systems Corp.,· Ormond Beach Florida and 
Quazite, Lenoir City, Tennessee, or accepted equal. Size to be 11" x 18" with plain cover (no 
metal). The appropriate valve zone numbers shall be stenciled on the underside of the lids. 

590-2.06 Sprinkler Heads 

A. Quick Coupler Valves: Quick coupler valves shall be two-piece heavy duty brass with locking 
vinyl cover. Rainbird Model #33 DL RC or accepted equal to be used where specified on the 
drawings. Provide (2) Model 2049 cover keys with (2) swivel hose ell adapters, Model SH-0 
or those suitable for use with equal manufacturer. Any quick-couples used with reclaimed 
water or surface water must be permanently labeled "Do Not Drink" in English and in Spanish. 

B. Sprinkler Heads: Toro 570Z PRX, or accepted equal shall be provided where specified on the 
drawings. Rotor heads shall be Hunter I-20 with stainless steel risers, K-Rain Pro-Plus, Toro 
EZ Adjust, or accepted equal. All heads located on slopes shall be equipped with a Check 
Valve Seal. 

C. Bubbler Heads: Bubbler heads shall be adjustable with a full circle delivery pattern. Rainbird 
1300 A-F, Toro 514-20, Irritrol 533 or accepted equal, shall be provided where specified on 
the drawings. 

590-2.07 Electrical Control Wiring 

All electrical control wiring shall be UF which has been approved for direct underground burial. 

A. Ground wire shall be American wire gauge size 12. 

B. Control wire shall be American wire gauge size 14, or as specified on the drawings. 

590-2.08 Pump Station 

A. Pump shall be as specified on the drawings. 

1. Submersible pump requires the following: 

a. A cased well of appropriate size and depth as specified on the drawings to accept the 
specified pump and motor (see well Specifications). 

b. A submersible pump and motor as specified in the drawings ranging from 2 HP to 10 
HP. Pump shall be Goulds, Sta-Rite, Aerometer or accepted equal to be installed with 
a pressure relief valve. Submit performance curves prior to installation. 
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GENERAL PROVISIONS 

c. One 6" thick concrete, below-ground vault, Model #PB4848-48 by Oldcastle Precast, 
Inc., or accepted equal. Required inside dimensions shall 48" x 48" x 48" deep. Vault 
shall have a concrete bottom containing drain hole(s) and an Aluminum 48" x 48" 
cover. 300 PSF load rating, Model #ADP300 by U.S.F. Fabrication, Inc., or accepted 
equal. The vault shall be core drilled as necessary to connect tanks to discharge pipe 
(see Item d below). 

d. One rust control tank and one fertigation tank. Tanks shall be 55-gallon capacity, 20" 
dia. x 38" deep seamless molded plastic, minimum 1/8" thick, Model# TC2038IA by 
Chem Tainer Inc., or accepted equal. Tanks shall have piped connections to two 
injector pumps then to the discharge side of the pump. Injector pumps shall be wired 
to pump control and be capable of delivering between 10 and 100 parts per million. 
Pumps shall be a solenoid driven metering pump by LMI Unidose, Model# U042-281, 
or accepted equal. 

e. Electrical Equipment shall be mounted on an aluminum, unistrut rack (3" x I ' -4" U­
Channel uprights with 2" x W' L- Channel cross braces). The rack shall contain the 
irrigation controller and motor control/starter in a NEMA 4x enclosure, injector pumps 
(see Item d above) and a NEMA 4x circuit breaker panel with manual shut-off. A rain 
switch, Rainsensor Series # RS 1000 by Irritrol, or accepted equal shall be required. 
Connection from the irrigation controller to the rain switch shall be via a conduit 
adapter mounted on a pole, per code, or through the integration of a wireless rain cut­
off. All electrical Work must be performed by a licensed electrician. Electrical service 
meter shall be mounted 36" above grade on its own unistrut rack at the base of the pole 
where the riser has been installed. 

f. For pumps 5 HP and larger, an Ames Cla Valve, or accepted equal pressure regulating 
and pressure sustaining valve, pressure gauge followed by a gate valve, both of the 
same size as the main line. 

g. A Coast Guardshack cage fabricated from expanded steel, or accepted equal, to enclose 
the well head and both valves, mounted on a concrete pad as per the manufacturer's 
Specifications. 

h. Concrete vaults shall contain sump pumps wired to the power panel. Pumps shall be 
~ hp, Myers, Model# 525VI, 115 V, or accepted equal. Install PVC discharge pipe 
just below grade for a minimum distance of ten feet with a 4" PVC pop-up discharge 
blow off cover by NDS or accepted equal. 

2. Centrifugalllpump station requires the following: 

a. A cased well of appropriate size and depth as specified in the drawings (see well 
Specifications). 

b. A centrifugal pump and motor as specified in the drawings ranging from 2 HP to 10 
HP. Pump shall be Goulds, Sta-Rite, Sullivan Electric or accepted equal, to be installed 
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GENERAL PROVISIONS 

with a pressure relief valve and Hot Stop or similar emergency shut-off device. Submit 
performance curves prior to installation. 

c. Concrete vault as described in Item 2.08-Alc above. 

d. Rust control and fertigation tanks as described in Item 2.08-Ald above. 

e. Electrical Equipment and mounting as described in Item 2.08-Ale above. 

f. Pressure regulating valve with a pressure gauge as described in Item 2.08-Alf above. 
g. A pump enclosure, Canal Screens, Inc., or accepted equal, sized to house the pump and 

the pressure regulating valve and gate valve if applicable, set on an aluminum skid and 
anchored to a concrete pad of the size recommended by the enclosure manufacturer. 

h. A check valve on the intake side of the punip of the same size as the intake pipe installed 
either inside or outside of the pump enclosure. 

3. Potable, reuse or surface water supplies require the following: 

a. Plans shall be submitted to the appropriate water utility for review. Contractor shall 
pay any plan review fees. Palm Beach County will arrange for water service and tap, 
and will pay any service initiation fees . 

b. An RPZ backflow preventer, as accepted by Palm Beach County Water Utilities 
Department, Ames Cla Valve or accepted equal, pressure regulating and pressure 
sustaining valve, pressure gauge followed by gate valve installed by a licensed plumber 
beyond the water meter. 

4. When reclaimed water is used, the requirements are the same as those for potable water, 
except that a check valve shall be installed instead of the RPZ backflow preventer. 

5. When the water source is surface water such as a lake or canal, the requirements are the 
same as those for a centrifugal pump station except for the well. In addition, the suction 
pipe shall be fitted with a Plum Creek, Aqua Queen or accepted equal, self-cleaning intake 
screen installed as per manufacturer's Specifications. 

B. Pipes, valves, fittings, etc., shall be galvanized steel in sizes and locations as shown on the 
Plans. No PVC shall be used above ground. 

590-2.09 Controller 

Shall be Sentinel Field Satellite as manufactured by Toro, or accepted equal, in stainless steel wall­
mounted cabinet, mounted on an aluminum unistrut (see Item 2.08-Ale above). Provide an 
additional 120V, 15 AMP electrical outlet for auxiliary power and a Data Industrial Model IR-PR 
flow sensor (size determined by size of mainline). Flow sensor shall be located as indicated in 
details within a 11" x 11" x 18" polymer concrete box with fiberglass reinforcement and fitted 
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GENERAL PROVISIONS 

with a locking traffic rated cover. Provide each satellite controller with a hand held radio and radio 
port, one surge protection board, antenna or 56K phone modem D-Series by DAT A Comm for 
Business, U.L. approved ground rod protection and pump start. Contractor shall be responsible 
for hook up and verification of positive connection to Central Controller. Pump controls shall be 
mounted on aluminum unistrut with fused shut-off, meter and rain sensor. Electrical service shall 
be U.L. approved, installed by a licensed electrician and provided with a molded breakaway plug 
and connector installed in a traffic rated approved in ground pull box. 

For information and prices, contact Hector Turf at (954)429-3200. 

590-2.10 Communication Tower 

Shall be a freestanding tripod G-25 by ROHN, or accepted equal, with 12" spacing. Antenna shall 
be installed per manufacturer's directions in the location indicated in the Plans or as directed by 
Department personnel. The number of sections required to provide positive communications shall 
be determined at the time of installation. 

590-3.00 Execution 

590-3.01 Surface Conditions 

A. Inspection 

1. Prior to all irrigation Work, the Contractor shall carefully inspect the installed Work of all 
other trades and verify that all such Work is complete to the point where this installation 
may properly commence. 

2. The Contractor shall coordinate Work with electrical and paving Contractors, as needed. 

3. The Contractor shall verify that irrigation system may be installed in strict accordance with 
all pertinent codes and regulations, the original designs, the referenced standards, and the 
manufacturers' recommendations. 

4. The Contractor shall call Sunshine State One-Call of Florida, Inc. at 1-800-432-770 to 
verify utility locations at least 48 hours prior to digging. The Contractor shall be 
responsible for contacting or locating other utilities. The Palm Beach Water Utilities 
Department also must be contacted at (561) 641-3429, or the appropriate water utility 
having jurisdiction over the project area, to verify locations and depths of underground 
utilities. 

5. If the irrigation system is damaged as a result of improper construction or coordination on 
the part of the Contractor, the damage shall be repaired by the Contractor at no expense to 
the Department. 
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GENERAL PROVISIONS 

B. Discrepancies 

1. In the event of a discrepancy, the Contractor shall immediately notify the Department. 
100% coverage and 100% overlap is required regardless.of any site changes. 

2. The Contractor shall not proceed with the installation in areas of discrepancy until such 
discrepancies have been fully resolved in writing by the Department. 

590-3.02 Field Measurements 

The Contractor shall make all necessary measurements in the field to insure precise fit of items in 
accordance with the Specifications found in the drawings. The final layout of the project must be 
approved by the Department before any Work commences. 

590-3.03 Trenching and Backfilling 

A. Trenching for plastic pipe shall be excavated to sufficient depth and width to permit proper 
handling and installation of pipe and fittings. The backfill shall be thoroughly compacted and 
leveled off to adjacent soil level. The backfill shall contain no lumps or rocks larger than 3 
inches. The top six inches of backfill shall be free of rocks larger than l ", subsoil or trash. 
Pipe trench shall be sodded if placed in an existing sodded area and shall not settle after 
backfilling. 

B. Minimum Depth of Cover: 

1. The minimum depth of cover for main lines shall be 24" with a layer of Line Guard 
installed at a depth of 6". 

2. For lateral lines on the discharge side of the E.R.C.V., minimum depth of cover shall be 
18". 

3. For Line Guard (main lines only), minimum depth of cover shall be 6". 

590-3.04 Installation of Piping 

A. Inspection of Pipe and Fittings 

The Contractor shall carefully inspect all pipe and fittings before installation, removing all dirt, 
scale, and burrs, and reaming as required. Install all pipe with all markings up for visual 
inspection and verification. 

B. The Contractor shall coordinate Work with Site Contractor to locate sleeves of size and 
location as shown on the drawings. 
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GENERAL PROVISIONS 

C. Plastic Pipe 

I . The Contractor shall exercise care in handling, loading, unloading, and storing plastic pipe 
and fittings; store plastic pipe and fittings under cover until ready to install; transport plastic 
pipe only on a vehicle with a bed long enough to allow the pipe to lay flat to avoid bending 
and concentrated external load. 

2. The Contractor shall repair all dented and damaged pipe by cutting out the dented or 
damaged section and rejoining with a coupling. 

3. In joining, use only the specified solvent and make all joints in strict accordance with the 
manufacturer's recommended methods. Give solvent welds at least 15 minutes set up time 
before moving or handling and 24 hours curing time before filling with water. 

4. For plastic-to-steel connections, Work the steel connection first; use a non-hardening pipe 
dope on all threaded plastic-to-steel connections and use only light wrench pressure. 

D. Galvanized Pipe 

I. Make all cuts to galvanized pipe square with all cuts thoroughly reamed and all rough edges 
or burrs removed. 

2. Make all pipe threads sound, clean-cut, and well fitting. 

3. Use pipe dope on male fittings only. 

4. Make all screwed joints tight with all the necessary wrenches, but without handle 
extensions. 

E. Pavement Crossings: 

I. Sleeves under decorative paving or sidewalks are to be schedule 40 PVC and installed at 
depth of 24". 

2. Sleeves under vehicular paving are to be Schedule 80 PVC or hot-dipped galvanized steel 
with a minimum wall thickness of .237" and installed at a depth of 36". 

3. Installation under existing pavement is to be by jack and bore or directional bore. Ends of 
the bore shall be marked with 3 M detectable 'buttons' to assist future locations. Upon 
completion of the bores, the Contractor shall provide documentation of the bore 
construction by means of bore logs and in addition, on State Roads, plan and profile sheets. 
Any pavement, curb, sidewalk, or other surface damaged during boring shall be replaced 
to Palm Beach Department and F.D.O.T. Specifications. 

590-3.05 Installation of Equipment 

A. Manual Control Valves and Electric Remote Control Valves 
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The Contractor shall install manual and electric remote control valves in control boxes where 
indicated on the drawings, a minimum of 18" from back of curb, in accordance with the 
manufacturer's recommendations. 

B. Motor, Pump, Pressure Control Valves, Check Valves and Main Shut-off Gate Valves 

Install where indicated in the drawings, in accordance with drawings and with manufacturer's 
recommendations. 

C. Air Relief Valves 

Install where indicated on the drawings at highest elevation, in accordance with manufacturer's 
recommendations. 

D. Pressure Relief Valves 

Install where indicated in the drawings, in accordance with drawings and with manufacturer's 
recommendations. 

E. Sprinkler Heads 

Installation of Irrigation Heads: Heads shall be placed to finished grades. Locate sprinkler 
heads a minimum of 12" from back of curb. Upon installation heads shall be flagged by 
colored markers for positive identification in field. Prior to operation of heads, the Contractor 
will lay an area 2' x 2' of sod around each head. Sod shall be laid so that it is even with the 
finished grade. Heads must be firmly set so as to withstand being driven over with soft tire 
Equipment without damage. Rotor heads require swing joint assemblies. 

F. Thrust Blocking 

1. In general, thrust blocks are required on the main line at the following locations: 

a. Where the pipe changes direction of the water (i.e., ties, elbows, crosses, wyes and 
tees). 

b. Where the pipe size changes (i.e., ties, elbows, crosses, wyes and tees) 
c. At the end of the pipeline (i.e., caps and plugs). 
d. Where there is an in-line valve. 

2. Blocks shall be concrete, having a calculated compressive strength of 3,000 psi. Install as 
shown on details. 

G. Controllers 

The Contractor shall install controllers at locations as shown on plan according to 
manufacturer's recommendations. 
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GENERAL PROVISIONS 

H. Lightning Arrestor 

The Contractor shall install an arrestor at each controller location shown on the Plans to provide 
lightning protection on both primary and secondary sides of all controllers. Proof of 
effectiveness of lightning arrestor shall be in accordance with manufacturer's guidelines. A 
maximum of 15 ohms of resistance is allowable. 

I. Backflow Preventer 

RPZ Backflow Preventer shall be installed by licensed plumber in a location approved by the 
appropriate water utility department. 

590-3.06 Electrical Control Wiring 

A. Installation of electrical control cable shall be of the size specified and shall be taped to the 
bottom of the main line. Expansion joints in the wire to be provided at 200-feet intervals by 
making 5 to 6 turns of the wire around a piece of W' pipe. Where it is necessary to run wire 
in a separate trench, the wire shall be within a PVC sleeve and have a minimum cover of twelve 
(12) inches. 

B. All wire connections at remote control valves, within valve boxes, and at all wire splices, shall 
be left with a 6' minimum "slack" so that in case of repair, the valve bonnet or splice may be 
brought to the surface without disconnecting the wires. Waterproof splice to be Rainbird or 
equal 

C. All pump station wiring shall be done by a licensed electrician. 

590-3.07 Testing and Inspection 

A. Closing in Uninspected Work 

The Contractor shall not allow or cause any of the irrigation Work to be covered or enclosed 
until it has been inspected, tested, and approved by the Department. Any Work which has been 
covered shall be exposed for inspection. 

B. Flushing 

Before backfilling the main line, and with all control valves in place before lateral pipes are 
connected, completely flush and test the main line and repair all leaks; flush out each section 
of lateral pipe before sprinkler heads are attached. 

C. Testing 

I. Make all necessary provisions for thoroughly bleeding the line of air and debris. 
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GENERAL PROVISIONS 

2. Before testing, fill the line with water for a period of at least 24 hours. 

3. After valves have been installed, test all main lines for leaks at a pressure of 100 psi for a 
period of 4 hours with all couplings exposed and with all pipe sections center-loaded. No 
more than 5 psi loss will be acceptable. 

4. Furnish all necessary testing Equipment and personnel. 

5. Correct all leaks and re-test until accepted by the Owner. 

D. Final Inspection: 

1. The Contractor shall thoroughly clean, adjust and balance all systems. 

2. The Contractor shall demonstrate the entire system to the Department, proving that all 
remote control valves are properly balanced, that all heads are properly adjusted for radius 
arc of coverage and overspray, and that the installed system is workable, clean, and 
efficient. No irrigation water shall enter the Roadway. 

590-3.08 Instructions 

A. Remote Control Legend: Attach a typewritten legend inside each controller door that states 
the areas covered by each remote control valve. 

B. Maintenance Personnel: After the system has been completed, inspected and approved, the 
Contractor shall instruct the Owner' s maintenance personnel in the operation and maintenance 
of the irrigation system. 

C. Provide all manuals, product literature, Warranty Certificates, keys, etc. to the Department -
Streetscape Section. 

590-3.09 Plans 

Substantial deviations from piping layout (2' or more) shall be recorded as Work progresses and 
an as-built plan of the sprinkler system shall be furnished to the Owner as a condition of completion 
of Work. Forward all bore logs and profiles, tests results and permit copies to the Department -
Streetscape Section. 

590-3.10 Guarantee 

All Equipment, material, and labor shall be guaranteed by the Contractor for a period of one (1) 
year after substantial completion of the project. Any defects found, either in Materials or 
workmanship, during the period shall be immediately corrected at the Contractor' s expense. 
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GENERAL PROVISIONS 

590-3.11 Basis of Payment 

Irrigation system shall include all labor and material cost to install and restore a fully functional 
irrigation system, provide and install ground rod protection to the satellite controller(s) and pump 
station(s). Cost shall include the protection and rehabilitation of any existing wells and service 
points, establishing service points, satellite controllers, pump stations and wells as indicated in the 
Plans and per Palm Beach County Streets cape Section's Specifications, or approved equals. Cost 
shall include the integration of the system into the central universal interface software program 
operated by the Palm Beach County streetscape section including all designated frequencies and 
the providing of manuals, keys, hand held remotes (two) and ancillary items required for a fully 
functional irrigation system with 100% coverage and 100% overlap. Irrigation system shall be 
paid as a LUMP SUM basis. 

END OF SECTION 

SECTION 595 
IRRJGATION WELL CONSTRUCTION 

SECTION 595 IS ADDED TO THIS SPECIFICATION 

595-1.00 General 

595-1.01 Related Documents and General Conditions 

Drawings and General Provision of Contract, including General Supplementary Conditions apply 
to Work ofthis Section. The Contractor shall keep a copy of all Contract Documents on-site at all 
times including drawings, all Specifications and Codes mentioned above, and copies of all logs, 
and correspondence. All Work shall be done in accordance with all applicable ordinances, laws, 
codes and regulations. Any changes required by these ordinances, laws, codes and regulations 
shall be made at no additional expense to the Owner. 

595-1.02 Scope of Work 

The Work covered by this Section of the Specifications shall include, but not be limited to, the 
following: 

A. All labor, Equipment, material, and operations necessary for construction, development, and 
testing of the proposed 5" well (see SECTION - 590 IRRIGATION SYSTEM 
CONSTRUCTION SPECIFICATIONS). 

B. All labor and Materials necessary to connect 5" well to a specified pump (see SECTION - 590 
IRRIGATION SYSTEM CONSTRUCTION SPECIFICATIONS). 

C. Drill 5" well to a depth as necessary to achieve the required water flow and water quality. 
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GENERAL PROVISIONS 

D. The Contractor shall apply for and pay for all permits and licenses required for execution of 
the Work. Any required signatures by Department officials will be provided. The Contractor 
shall arrange for, and be present during, all required inspections. Any required additional Work 
or Materials resulting from inspections under the above permits shall be provided at no cost to 
the Owner. 

595-1.03 Quality Assurance 

A. The Contractor shall inspect the site to determine conditions to be encountered during 
construction noting all existing and /or proposed utilities (see SECTION-590 IRRIGATION 
SYSTEM CONSTRUCTION SPECIFICATIONS for underground utility location 
procedures). 

B. The Contractor shall be responsible for any damage that occurs as a result of the construction. 
This shall include, but not be limited to, the Owner' s property, underground utilities, and 
vehicular traffic. The Contractor shall keep the Work area neat and orderly, continually 
removing rubbish, waste material and temporary structures. 

C. Protecting Water Quality 

Take precautions to prevent contaminated water or water having undesirable physical or 
chemical characteristics from entering the stratum from which well is to draw its supply. 
Prevent contaminated water, gasoline, etc., from entering well, either through the opening or 
by seepage through ground surfaces. 

If well becomes contaminated or water having undesirable physical or chemical characteristics 
enters the well due to neglect, provide casings, seals, sterilizing agents or other Materials to 
eliminate contamination or shut off undesirable water. Provide remedial Work at no cost to 
the Owner. 

Exercise care in performance of Work to prevent breakdown or caving-in of strata overlaying 
that from which water is to be drawn. Develop, pump or bail well until water pumped from 
the well is substantially free from sand. 

Protect Work to prevent either tampering with the well or entrance of foreign matter during 
well development. Upon completion, provide a temporary well cap. 

D. Driller's Requirements: An experienced foreman or driller who has authority to take orders 
from the Department is to be constantly in control of the well site. Upon request, the driller 
shall furnish well drilling information desired by the Department. 

E. The Contractor shall guarantee the water well for one (1) year from the date of initial 
acceptance by the Department. This shall include all material, workmanship, and well 
performance. 
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GENERAL PROVISIONS 

595-1.04 Abandonment of Drilling 

A. If it becomes necessary to abandon drilling operations before completion of a water producing 
well, the Contractor shall follow all regulations for abandonment of the well as required by 
local authorities having jurisdiction. 

B. Should abandonment of drilling be necessary due to poor workmanship or negligence on the 
part of the Contractor, no compensation will be allowed. 

C. Should abandonment of drilling be necessary due to inadequate water supply or for another 
reason that is deemed to be no fault of the Contractor by the Department, payment for the Work 
shall be based upon the actual vertical footage completed and shall be paid at the Contract Unit 
Price for Additional Well Depth In Excess Of Base Depth, or as agreed upon. 

595-1.05 Submittals 

A. Prior to starting construction of the well, the Contractor shall submit to the Department for 
approval an estimated schedule of the Work to be accomplished and a description of the 
methods and Equipment to be used during construction. The description shall include methods 
he will use to drill, develop and test the well. 

B. The Contractor shall keep accurate logs of the irrigation well and samples of Materials drilled 
through. Take samples of substrata formation at ten foot intervals and/or changes in formation 
throughout the entire depth of the well. 

Provide the following information to the Department for record purposes: 

1. Casings: Diameter, thickness, weight per foot oflength, depth below grade. 

2. Pumping Test: Static water level, maximum safe yield, drawdown at a maximum yield. 

3. Drilling Log: Log indicating strata encountered. 

4. Alignment: Certification that the well is aligned and plumb within specified tolerances. 

The Contractor shall keep an accurate record of the order, number, size and length of the 
individual pieces of pipe as assembled in the well. The records shall be delivered to the 
Department upon completion of the Work. 

C. The Contractor shall provide to the Department a physical and chemical analysis of water from 
the finished well. Make the analysis, certified by an approved testing Laboratory, in 
accordance with local requirements, to include the following: total dissolved solids, silica, 
iron, pH, sulfur, chloride, and salt content. 

595-2.00 Products 
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GENERAL PROVISIONS 

595-2.01 Materials 

A. Casings 

The irrigation well casing shall be new black steel pipe, Schedule 40. The joints may be welded 
or threaded coupling. 

B. Grout 

Grout shall be ANSI/ASTM C150, type shall suit project conditions. 

595- 3.00 Execution 

595-3.01 Well Construction 

A. Annular space shall be continuously filled with grout, with process being completed in a single 
operation. Subsequent Work in the well, such as drilling or other operations, shall be 
suspended for 72 hours after grouting of casing. The only exception shall be when quick­
setting cement is used, when Work may proceed after 24 hours. 

B. Install permanent casing with a temporary well cap. Installation of the well cap shall be 
. coordinated with the pump system installer. 

C. The well shall be of sufficient size to produce a continuous supply of water at an acceptable 
quality and specified capacity. 

D. If subterranean formations/conditions require, the well shall be supplied with an alternate 
gravel pack with 20' minimum of stainless steel slotted screen and TREMI piped gravel pack. 

595-3.02 Well Development 

A. The well shall be developed by such methods that will effectively extract, from a water bearing 
formation, the maximum practical quantity of sand, drilling mud and other fine Materials in 
order to bring the well to maximum yield per foot of drawdown and to a sand-free condition. 
This Work shall be performed in a manner that does not cause any undue settlement or 
disturbance of the strata above the water bearing formation, nor disturb the seal around the 
well casing, thereby reducing the sanitary protection otherwise afforded by the seal. 

B. Development of the well shall continue until water pumped from the well, at a maximum test 
pumping rate, is clear and free from sand and other debris that is larger than 0.030" in diameter. 
The water shall be considered sand-free when no samples taken during the test pumping 
contain more than 2 parts per million of suspended solids per weight. The Contractor shall 
submit to the Department certification from an approved testing Laboratory that indicates the 
results of the "Non-Filterable Residual" (total suspended solids) test, as specified in the EPA 
Manual, Section 160.2. A sufficient amount of water to insure a detection limit of less than 2 
PPM (mg/L) must be filtered. 
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GENERAL PROVISIONS 

595-3.03 Testing of Well for Plumbness and Alignment 

A. Set casing plumb and true to line. At a minimum, tests for plumbness and alignment shall be 
made after construction of the well and before its acceptance. Additional tests may be required 
during the performance of the Work. 

B. Test alignment of the well by lowering a pipe approximately 40 feet in length to a depth of .90 
feet. The pipe used for the alignment test shall be not more than W' smaller in diameter than 
the portion of casing or hole being tested at the time. The pipe must pass freely through the 
casing or hole. 

C. The well casing shall not be out of plumb more than D of the diameter of the casing per 100' 
of length. If the well does not pass this test, the Contractor shall be responsible for repair or 
replacement of the well. 

595-3.04 Testing Well for Yield and Drawdown 

I. Final pumping tests shall be conducted only after the well has been fully constructed, cleaned 
out and depth of well accurately measured. 

II. A variable capacity test pump shall be provided that has a minimum capacity of the maximum 
expected yield at total head equal to drawdown in the well, plus the head loss in the pump 
column and discharge piping. · 

III. The Contractor shall provide enough discharge piping for pumping unit to conduct water to a 
point of disposal that will avoid a nuisance or endangerment to adjacent property. Provide and 
maintain any Equipment needed for measuring flow of water such as a weir box, orifice or 
water meter. The elevation of the water level in the well will then be measured. 

IV. All labor, power and other necessary Materials, Equipment and supplies required to operate 
the pumping unit shall be supplied by the Contractor. The final testing for each well shall 
consist of four (4) hours of continuous pumping after maximum drawdown has been reached. 
After completion of the final test, foreign matter such as sand, stones or other debris shall be 
removed from the well by bailing, sand pumping or other approved methods. 

V. After the test pump and auxiliary Equipment have been installed, the Department shall be 
notified a minimum of 3 days prior to the start of any test pumping. Conduct test pumping as 
follows: 

1. Record initial water elevations in the well. 

2. Start test pump and make adjustments to bring pump to required pumping rate. 

3. Record readings of water level in the well and pumping rate at 30 minute intervals. 

4. Water samples shall be taken for analysis at the beginning and at the end of the pump test. 
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GENERAL PROVISIONS 

VI. Upon completion of the pumping test, record the returning levels in the well at 15 minute 
intervals until 95% of the well capacity is reached. Prepare notations so that a curve of the 
recovery rate may be plotted. 

VII. Provide all test results and other required submittals to the Department. 

595-3.05 Disinfection of Well 

A. Use disinfection procedures as required by local government agencies. The well must be 
cleaned of foreign substances after all development Work has been completed and it has been 
satisfactorily tested. Casings should be swabbed, using alkalis if necessary, to remove foreign 
substances. 

B. The well shall be disinfected with a chlorine solution of sufficient strength to provide a 
minimum chlorine to water ratio of 100 parts per million within the well. The chlorine solution 
shall be introduced into the well using gravity, pump or drop feeder. A contact period of 24 
hours shall be attained; then the well shall be pumped until the chlorine residual is less than 
0.2 parts per million. 

END OF SECTION 

THIS SP ACE LEFT BLANK INTENTIONALLY 

GP-136 



( 

( 

L 
( 

[ 

[ 

r 

GENERAL PROVISIONS 

SECTION800 
SPECIAL CONDITIONS - ASBESTOS -

PROCEDURES FOR DEMOLITION OF STRUCTURES -
ASBESTOS MATERIAL REMOVAL 

SECTION 800 IS ADDED TO THIS SPECIFICATION 

General 

This Section is included for the removal and disposal requirements of asbestos material 
encountered during construction, whether or not it is indicated on the Plans. The following are 
special conditions and procedures for the Demolition of Structures and handling and disposal of 
asbestos cement pipe. 

SECTION 1 OF 3: ASBESTOS NOTIFICATION 

Federal and state asbestos regulations require, prior to demolition of any structure: 

1. An inspection for asbestos-containing Materials (ACM) 

2. Removal of specified ACM, and 

3. An asbestos notification of demolition received at least ten (10) business days prior to 
demolition. 

To meet requirements #1 and #2 above, the Department has surveyed the structure(s) in this 
Bid/Work Order for the presence of ACM and every effort has been made to remove Regulated 
Asbestos-Containing Material (RACM) and Category II Non-Friable ACM (e.g., asbestos-cement 
board and shingles) before releasing this project to the Contractor. Verification of this Work is 
attached to this Bid/Work Order. If not attached, it is the Contractor's responsibility to contact the 
Project Manager of the department overseeing this Bid/Work Order, or the Department's Risk 
Management/ Loss Control section to obtain: 

1. A copy of the pre-demolition asbestos inspection report; and 

2. A copy of Risk Management/Loss Control's memo of approval to proceed to next phase 
addressed to the County department overseeing the project. 

To meet requirement #3 above, the Contractor is responsible for submitting a complete and 
accurate asbestos notification of demolition form, titled "Notice of Asbestos Removal Project" 
(i.e., NESHAP notification, 40 CFR Part 61.145(b)), for each separate address to be demolished 
to the below listed agencies at least 10 business days prior to demolition. The forms are available 
from the Florida Department of Environmental Protection (DEP) and Loss Control. 
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GENERAL PROVISIONS 

SEND ORGINAL TO: 

Asbestos Coordinator 
Florida Dept. of Environmental Protection 
400 N. Congress A venue 
West Palm Beach, FL 33401 

SEND COPY TO: 

PBC Risk Management/Loss Control 
160 Australian A venue, Suite 401 
West Palm Beach, FL 33416-1229 
Fax: 561-233-5440 

The Contractor must immediately notify the Project Manager of the County department overseeing 
the project and Loss Control [phone 561-233-5430] if the demolition Start Date changes. No 
demolition may begin before the Start Date on the NESHAP notification, and no demolition may 
occur without a notice to proceed from the County department. It is the responsibility of the 
Contractor to call and submit revised NESHAP notifications to the above listed agencies, adhering 
to required NESHAP timeframes. 

The Contractor is responsible for physically checking the structure(s) before submitting the 
NESHAP notification to ensure that all RACM and Category II ACM, as identified in the pre­
demolition asbestos inspection report, have been removed. If RACM or Category II ACM is 
discovered, or is in poor condition (i.e. not intact), immediately contact the Department' s Project 
Manager or Loss Control. 

SECTION 2 OF 3: WORK PRACTICES 

Compliance with the following regulations is the demolition Contractor's responsibility: 

1. Environmental Protection Agency (EPA) NESHAP 40 CFR Part 61 Subpart M - National 
Emission Standard for Hazardous Air Pollutants, updated August 2004; 

2. Occupational Health and Safety Administration (OSHA) Construction Industry Standard, 29 
CFR 1926.1101; 

3. EPA "A Guide to Normal Demolition Practices Under the Asbestos NESHAP", September 
1992; 

4. Asbestos NESHAP "Adequately Wet Guidance", December 1990; and 

5. OSHA Standard Interpretation, dated August 13, 1999, "Requirements for demolition 
operations involving Materials containing <1 % asbestos". 

The above regulations include utilizing wet demolition methods and prohibition of recycling the 
Substructure with presumed or confirmed Category I ACM. Written permission from Palm Beach 
County to the Contractor is needed for said recycling. 

SECTION 3 OF 3: COMPETENT PERSON 

The Contractor must have a competent person on-site who: (1) is capable of identifying existing 
asbestos hazards in the workplace, (2) is capable of selecting the appropriate control strategy for 
asbestos exposure, and (3) has the authority to take prompt corrective action to eliminate them. 
This person must be trained in accordance with OSHA and EPA. 

END OF SECTION 
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SECTI0N987 
PREPARED SOIL LAYER MATERIALS 

987-1 Description DELETE IN ITS ENTIRETY AND SUBSTITUTE THE FOLLOWING: 

All material shall be suitable for plant growth. The organic matter content of the prepared soil 
layer after mixing shall be a minimum of2.5%, a maximum of 10%, in accordance with FM 1-T' 
267 and shall have a pH value of 6.0 or greater and less than or equal to 7.5 as determined in 
accordance with FM 5-550. The organic matter content shall be created using any of the following 
Materials. 

987-2 Materials 

Prepared soil layer Materials may be obtained from either, or a combination of the following 
sources: 

(1) Excavation within the limits of construction on the project. Such material may be stockpiled 
or windrowed on the project in areas approved by the Engineer. 

(2) Designated borrow pits for the project. 

(3) From other sources of organic soil Materials provided by the Contractor. 

987-2.1 Organic Soil 

This may consist of muck, mucky peat and peat and shall have an organic matter content of 30% 
or more if the mineral fraction is more than 50% clay, or more than 20% organic matter if the 
mineral fraction has no clay. 

987-2.2 Blanket Material 

Meet the material classification shown on the Plans and Design Standards, Index No. 505. 

987-2.3 Compost 

Meet the requirements of Florida Department of Environmental Protection Rule 62.709.550 Type 
Y (yard waste), Type YM (yard waste and manure), Type A (municipal solid waste compost) or 
Rule 62.640.850 Type AA (composted biosolids) and have unrestricted distribution. 

987-2.3.1 Compost for Use as a Soil Amendment 

If the electrical conductivity (EC) value of the compost exceeds 4.0dS (mmhos/cm) based on the 
saturated paste extract method, the compost shall be leached with water prior to application. 
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GENERAL PROVISIONS 

987-2.3.2 Compost for Use as a Mulch 

The compost shall contain no foreign matter, such as glass, plastic or metal shards. The compost · 
shall be slightly coarse to coarse in nature (over half of the solids shall be from particles 1/2 inch 
in size and no greater than 6 inches). Preference shall be given to compost or mulch made from 
uncontaminated woody waste Materials. 

END OF SECTION 

THIS SPACE LEFT BLANK INTENTIONALLY 
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DRIVEWAY CONSTRUCTION RELEASE 

The Contractor shall have the included "Right of Entry and Release Agreement for Road and 
Driveway Construction" form executed by each property owner where driveway construction is 
required. 

The Contractor shall be responsible for all coordination with the property owners for this 
construction. The Contractor shall provide the County with copies of these executed agreements. 

These driveways shall be constructed in accordance with the Plans and the Specifications or as 
directed by the Engineer. The quantities are included in the 6" concrete sidewalk (driveways) 
.item, 6" base item and asphaltic concrete item for the construction of these driveways. 

SPECIAL DRIVEWAY NOTES AND SPECIFICATIONS 

1. Contractor shall work in conjunction with the engineer in contacting and coordinating with 
property owners of parcels bordering this Roadway, as directed by the Engineer.' 

2. Contractor shall obtain written permission from property owners for driveway construction 
and for approval of driveway staking. 

3. Property owners shall have the option of selecting a circular driveway, a "T" type driveway or 
other modification as approved by the engineer. The selection is subject to existing site 
conditions and compatibility to existing driveways. 

4. The driveway construction shall consist of 6" concrete on a compacted Subgrade or Type S-1 
asphaltic concrete surface course on a 6" base, as directed by the engineer, to match the existing 
driveway. 

5. If the asphaltic concrete option is required, the entire driveway may be resurfaced. 

6. During driveway construction, temporary access and parking may be provided. 

7. Items incidental to driveway construction shall be included in the square yard price for the 
items listed above. Such items include clearing and grubbing, excavation earthwork, grading, 
restoration of sodding, landscaping, sprinkler systems and all other Work that may be required 
to complete driveway construction. 
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RIGHT OF ENTRY AND RELEASE AGREEMENT 
FOR ROAD AND DRIVEWAY CONSTRUCTION 

PROJECT NAME: 
PROJECT NO.: 
PROPERTY ADDRESS: 
PROPERTY OWNER: 
CONTRACTOR: 

THIS AGREEMENT entered into this ____ day of , 20_, by and between Palm 
Beach COUNTY (hereinafter referred to as COUNTY), its Contractor and 

---------------- (herein referred to as OWNER), provides as follows: 

WHEREAS, the COUNTY 1s desirous of completing the construction a of 

----------------, and as part of this project is willing to construct circular 
driveway and/or driveway modifications on OWNER'S land to aid in OWNER'S ingress and egress; and 

WHEREAS, in order to construct said driveways it is necessary for the COUNTY to enter upon the above 
described property of OWNER and to perform various excavating and constructing tasks thereon; 

WHEREAS, the COUNTY agrees to construct the driveway and/or driveway modification for the benefit 
of the OWNER, the COUNTY wishes the OWNER to assume full responsibility for design, location, 
maintenance, and liability for driveway improvements and/or modifications upon completion of the 
construction. 

NOW, THEREFORE, in witness of the above, and in consideration of the COUNTY agreeing to construct 
said driveway improvements, and for other good and valuable consideration in hand received, OWNER 
hereby grants unto COUNTY, their Employees, Agents, Contractors, Sub-contractors, and/or Assigns the 
license and right to enter upon said land of OWNER for the purpose of constructing circular driveway 
and/or driveway modifications for the undersigned OWNER. 

IT IS FURTHER AGREED that the previously referenced considerations, OWNER, hereby releases and 
holds the COUNTY harmless from any damages that result or might result to OWNER'S property as a 
result of the COUNTY, the Employees, Agents, Contractors, Sub-contractors and/or Assigns coming upon 
said land for the purposes previously stated. 

IT IS FURTHER AGREED that the license and rights granted herein shall cease upon completion and 
finalization of the Contract upon which said construction is performed. 

IT IS FURTHER UNDERSTOOD AND AGREED that upon completion of construction, OWNER 
assumes ownership and responsibility for driveway location, maintenance and liability regarding said 
driveway improvements and agrees to indemnify, and hold the COUNTY harmless from all claims and 
liabilities that may arise out of the design, existence, location, or maintenance of said driveway. 

WITNESS (Signature) OWNER/ AGENT (Signature) 

WITNESS (Print Name) OWNER/AGENT (Print Name) 
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PERMITS 

THE CON1RACIOR IS ADVISED THAT THE FOILOWING PAGES ARE 

COPIES OF THE APPLICABLE PERMITS FOR 11IlS PROJECT. 

AIL GENERAL AND SPECIAL CONDITTONS REQU1RED BY SPECIFIC 

PERMIT(S) SHAU, BE EXECUTED ACCORDINGLY AND IT IS THE 

CONTRACTOR'S RESPONSIBII11Y TO ENSURE COMPLIANCE WITH SAID 

CONDIDONS. 

ANY PERMITS REQUIRING "AS-BUILT' INFORMATION AND/OR 

CERTIFICATION SHAU, BE PREPARED BY A PROFESSIONAL ENGINEER OR 

LAND SURVEYOR LICENSED IN THE STATE OF FWRIDA AND SHAU, BE THE 

[ RESPONSIBILTIY OF THE CONTRACTOR 

r 

[ 

[ 

[ 

THE CONTRACTOR IS RESPONSIBLE FOR ASSURING THE COMPLETION OF 

APPROPRIATE CONS1RUCTION CERTIFICATIONS, AND SUBMITIAL OF THE 

CONS1RUCTION COMPIBIION CERTIFICATIONS TO PERMITIING AGENCIES 

AS REQUIRED BY EACH PERMIT INCLUDED IN THE PER SECTION OF THESE 

DOCUMENTS. 

AIL COSTS ASSOCIATED WITH MEETING SAID REQUIREMENTS, IF NOT 

INCLUDED IN A BID ITEM, SHALL BE INCIDENTAL TO THE PROJECT AND NO 

COMPENSATION, EITHER MONETARY OR TIME, SHALL BE CONSIDERED. 
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Office of 
Equal Bminess OpportunJty 

50 South Military Trail, ·Suite 202 

West Palm Beach. PL 33415 

(561 l 616-6840 

www.pbcgov.comfoebo 

Palm Beach County 
Boarcl of County 
Commls11ionen 

Mack Bernard, Mayor 

Dave Kerner, Vice Mayor 

Hal R. Valeche 

Gregg K. Weiss 

Roberts. Welnroth 

Mary Lou Berger 

Melissa McKinlay 

County A.dmlnlstrat.or 

Verdenia C. Baker 

·;1n Equal opportunity 
Affinnative Action Employer• 

.(1./,.._ printed on susralnable 
W and f9CYC/ed pllf19T 

Date: 

To: 

From: 

Re: 

INTER-OFFICE MEMORANDUM 

Tuesday, April 23, 2019 

David Ricks, County Engineer 
Engineering and Public Works 

Tonya Davis Johnson, Directo~ 
Office of Equal Business Opportunity 

Approval of Request for Waiver of API Requirements for 
· -~~a1"6l:i~,t!(:ai·l-€onst·ruction Contract Palm Beach County 

JeeP#f!'6l'685"2 ·~ 

Your Request for Waiver of API Requirements for the above named goods 
and services was received on Tuesday, April 23, 2019 and has been 
reviewed. It is the determination of the Office of Equal Business 
Opportunity (OEBO) that the request for Waiver of API Requirements is 
APPROVED. 

The OEBO is granting this waiver based upon the determination that 
sufficient qualified S/M/WBEs providing the goods or services required by 
the contract are unavailable in Palm Beach County despite every 
reasonable attempt to locate them. 

If you have any questions, please contact Allen Gray at 561-616-6842 or 
email at agrav@pcgov.org. 

Thank you. 

cc: Allen Gray, Manager 
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~- .I < O;BO SCHE,DULE 1 ~ WA,ve.& r~ C!>i-l4-cf o/ ~M~4 
LIST OF PROPOSED CONTRACTOR/CONSULTANT AND SUBCONTRACTOR/SUBCONSULTANT PARTICIPATION~ 1 M~ ~ om~ 

SOLICITATION/PROJECT/BID NAME:----------- ----­

NAME OF PRIME RESPONDENT/BIDDER:--------------

CONTACT PERSON:--------------------­

SOLICITATION OPENING/SUBMITIAL DATE:--------------

SOLICITATION/PROJECT/BID No.: q-~ .. ,cr 
ADDRESS:----------------- ------

PHONE NO.: E-MAIL:. ________ _ 

DEPARTMENT:----------------------

PLEASE LIST THE DOLLAR AMOUNT OR PERCENTAGE OF WORK TO BE COMPLETED BY THE P.RIME CONTRACTOR CONSULT ANT ON THIS PROJECT. 
PLEASE ALSO LIST THE DOLLAR AMOUNT OR PERCENTAGE OF WORK TO BE COMPLETED BY LL SUB O RACTORS/SUBCONSULTANTS ON THE 
PROJECT. 

Name, Address and Phone Number 

1. 

gJ 2 

0 
c!__. 

3. 

4. 

5. 

(Please use additional sheets if necessary) 

(Check all Applicable Categories) 

Non-SBE M/WBE SBE 

Minority/Women Small 
Business Business 

D D D 

D D D 
-

D D D 
-

D D D 
-

D D D 

Total 

Total Bid Price$ _________________ _ Total SBE - M/WBE Participation 

I hereby certify that the above information is accurate to the best of my knowledge: --------------------------­
Signature 

Caucasian Other 
(Please Specify) 

Title 

Note: 1. The amount listed on this form for a Subcontractor/subconsultant must be supported by price or percentage listed on the properly executed Schedule 2 or attached signed proposal. 

2. Firms may be certified by Palm Beach County as an SBE and/or an M/WBE. If firms are certified as both an SBE and/or M/WBE, please indicate the dollar amount under the appropriate 

category. 

3. Modification of this form is not permitted and will be rejected upon submittal. 

REVISED 07/7Rf701q 

trj 
c:; 
0 
"!!'.'.1 
0 

~ 
rJl 
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EBO FORMS 
OEBO LETTER OF INTENT - SCHEDULE 2 

A completed Schedule 2 is a binding document between the Prime Contractor/consultant and a Subcontractor/subconsultant (for 
;:l!!Y .. Jier} __ i!!)..Q_ShQ..\:!ld--'1.e.J.r~~ted a_~_gi_ch. __ _I.~e Schedule 2 shall contain bolded language indicating_that by signing the Schedule 2, 
both parties recognize this Schedule as a binding document. All Subcontractors/subconsultants, including any tiered 
Subcontractors/subconsultants, must properly execute this document. Each properly executed Schedule 2 must be submitted with 
the bid/proposal. 

SOLICITATION/PROJECT NUMBER:-------------------------­

SOLICITATION/PROJECT NAME:--------------------------

Name of Prime: -------------------------------------
(Check box(sl that apply) 

0SBE 0WBE 0MBE 

The undersigned affirms they are the fo 
Column 1 

DMale DFemale 

Date of Palm Beach County Certification (if applicable): ______ _ 

0Caucasian American 

their own work force on this form. Failure to submit a 

1pation may result in that participation not being counted. Specify in detail, the scope of work 
-

to be perlormed o, item, sopplied w;th the doll a, amo"",~' fa, '1 wo,k ;,em. S/M/WBE c,ed;t wHI ooly be g;veo fo, the'"" ;o 

which the S/M/WBE is certified. A detailed proposal may be at ed to a properly e ecuted Schedule 2. 

/ 

Line Item Description I Uni/~ ~ntity/ Contingencies/ Total Price/Percentage 

Item Units Allowances 

~ 
,/"' 

( The undersigned Subcontractor/subconsultant is prepared to self-perform the above-described work in conjunction with the aforementioned project 

at the following total price or percentage:----------------

[ 

[ 

( 

If the undersigned intends to subcontract any portion of this work to another Subcontractor/subconsultant, please list the business name and the 

amount below accompanied by a separate properly executed Schedule 2. 

Price or Percentage:--------------
Name of 2"d/3rd tier Subcontractor/subconsultant 

Print Name of Prime Print Name of Subcontractor/subconsultant 

By: _________________ _ By: -------------------
Authorized Signature Authorized Signature 

Print Name Print Name 

Title Title 

Date:------------------ Date: __________________ _ 

EB0-2 
Revised 02/28/2019 
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Office of Equal Business Opportunity 
Good Faith Efforts Form 

r--, ..---.., r--, r-"'l ,---.. ....----, r----'I ,...--,. ..--, 

PRIME CONTRACTOR GOOD FAITH EFFORTS 

Prime Contractor Name:--------------­

Project No.:-----------------

Project Name:--------------­

Date Submitted: --------------
The Prime Contractor has to demonstrate "Good Faith Efforts" to meet the S/M/WBE goal, which includes the accurate preparation and submittal of this form, 
and other efforts described in Section 2-80.27 (1.c) of the Equal Business Opportunity Ordinance. 

When submitting a·subcontracting Goal. - Waiver Request Form, please submit documentation of your efforts indicated below at time of bid. The fields below 
will serve as a guide for the Office of Equal Business Opportunity (OEBO) to evaluate your Good Faith Efforts toward meeting subcqntracting goals. We ask that 
this form is utilized in order to provide uniformity to our process; additional documents can be submitted as support for efforts made. For any questions regarding 
this document, please contact the Office of EBO at 561-616-6840. 

THE PRIME CONTRACTOR SHOULD ONLY SUBMIT THIS IN FOR MA TJON IF THE PARTICIPATION PLAN DOES NOT MEET THE CONTRACT GOAL. FAILURE TO SUBMIT THIS INFORMA T/ON 
MAY RESULT IN THE BID AND/OR PROPOSAL FOUND AS NON-RESPONSIVE TO THE ENTIRE SOLICITATION. PLEASE NOTE THAT METHODS OF CONTACT CANNOT BE THE SAME ON 

MUL Tlf>LEA TIEMPTS, 

Results of 

Scope of Line 
SMWBE Certified Firm Name, Address, Phone, 

Number 
Contact 

Certified Contact (why 
Type for Methods of Contact of times Firm suitable or not 

Service Item No. 
Goal 

Email and Contact Person 
contacted 

Date(s) 
Response suitable for 

work) 

SBE Phone -
MBE E-mail -
WBE Fax -
SMWBE Pre-Bid -

Authorized Signature:------------------ Date:-------- Phone:-------------

Print Name:-------------------------- Email Address:-------------------

PBC EBO-REV: 12/4/2018 

'J 

~ = 0 
~ 
0 

~ 
00 
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EBO FORMS 

Palm Beach County 

Office of Equal Business Opportunity 

Subcontracting Goal - Waiver Request Form 

PROECT NAME: DATE: 

COMPANY NAME: CONTACT NO.: 

CONTACT PERSON: CONTACT EMAIL: 

In the sections below, points will ONLY be awarded if the firm has fully satisfied the criteria. More information regarding 
Subcontracting Goal-Waiver Request Evaluation Criteria. Contractors/Consultants must obtain a total of 80 or more points to receive 
a waiver approval. Vendor Directory is accessible through the Office of Equal Business Opportunity website 
(http:// discover. p bcgov. org/ osba/Pa ges/V e ndor- D i rectory .as px) 

PART I: Sufficient Commercially Useful Work Identified to Meet 

Subcontracting Goal 

Points: 

Please provide documentation and supporting evidence to show how the criteria was fulfilled. 15 points possible: 

D List the specific scope of work identified for each of the S/M/WBEs contacted 
D Ensure the scope of work identified for S/M/WBEs is greater than or equal to the subcontracting goal(s) 
D Additional comments, if any 

PART II: Initial Communications to Potential S/M/WBE Subcontractors Points: 
Using EBO Portal/ Website Posting of Subcontractor Solicitations/Outreach Efforts 

Please provide documentation and supporting evidence to show how the criteria was fulfilled. 40 points possible: 

D Contact at least three (3) S/M/WBEs in the EBO Vendor Directory for each scope of work identified to be 
subcontracted in Part I (emails/call logs/fax), one (1) week prior to pre-bid meeting date. 

D Include current documentation of searches from the EBO Vendor Directory. 
D Notify S/M/WBEs with in at least 2 (two) weeks prior to the bid opening date, using at least three (3) digital 

media outlets (e.g. website, newspaper, trade association, publication, minority focus media) 

D Additional comments, if any 

PART Ill: Follow-up Communications & Bid Negot iations wi t h 
Potential Subcontractors 

Points: 

Please provide documentation and supporting evidence to show how the criteria was fulfilled. 30 points possible: 

D Promptly follow-up with S/M/WBEs after the initial solicitation at least 2 (two) weeks prior to the bid opening 
date, during normal business hours by telephone, email, or fax. 

D Include a written statement with contact information on all subcontractors contacted to include the 
following: 
D Name of the subcontractor/firm and the contact person(s) 
D Telephone and Email address 
D Scope of work the subcontractor indicated they would perform 
D Notes regarding the outcome of the contact 
D Dates of contact and Dates of Negotiations 
D The negotiated price 
D Bids received from subcontractors that could provide a commercially useful function 

EB0-4 
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0 Additional comments, if any 
EBO FORMS 

PART IV: Attendance at Pre-Bid Meeting Points: 

County staff maintains documentation regarding attendance at the pre-bid meeting. 5 points possible: 

D Below list the individuals from vour staff/firm that attended the pre-bid meeting 

PART V: Offer Assistance in Securing Financing, Insurance, 

or Competitive Supplier Pricing 

Points: 

Please provide documentation and supporting evidence to show how the criteria was fulfilled. 10 points possible: 

D Provide easy access to plans and specifications for S/M/WBEs 
D Provide competitive pricing 
D Make efforts to assist interested business in obtaining financing, bonds, and insurance required for 

the County project/bid 
D Provide written documentation of the type of assistance offered 
D Company name, contact person and telephone number 
D Name of person who provided the assistance 

D Provide the name, contact person, contact information the competitive pricing offered by the 
Supplier. 

D Other efforts (if any, list below) 

CONTRACTORS/CONSULTANTS MUST OBTAIN A TOTAL OF 80 OR MORE POINTS TO RECEIVE A WAIVER APPROVAL. 

CONTRACTORS/CONSULTANTS WILL BE CONSIDERED NON-RESPONSIVE TO THE ENTIRE SOLICITATION UPON DENIAL OF THE 

SUBCONTRACTING WAIVER REQUEST. FOR MORE INFORMATION OF THE SUBCONTRACTING WAIVER CRITERIA OR FOR 

ASSISTANCE ON COMPLETING THE SUBCONTRACTING WAIVER REQUEST FORM, PLEASE CONTACT THE OFFICE OF EQUAL BUSINESS 

OPPORTUNITY AT (561) 616-6840. 

THE UNDERSIGNED AFFIRMS/CERTIFIES THAT ALL INFORMATION CONTAINED IN THIS FORM IS ACCURATE AND COMPLETE; I 

UNDERSTAND THAT IF THIS REQUEST FOR WAIVER IS DENIED AND I FAIL TO MEET THE REQUIREMENTS OF THIS SOLICITATION, MY 

RESPONSE TO THIS SOLICITATION WILL BE DEEMED NON-RESPONSIVE TO THE ENTIRE SOLICITATION. 

Signature Print Name/Title 

DApproved 

[Joenied 

Director, Office of Equa1Business Opportunity 

EB0-5 

TOTAL SCORE: 100 ----~ 
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EBO FORMS 

;'.,~ >AUUlA(HCOUltTY REQUEST FOR SBE OR M/WBE SUBSTITUTION/MODIFICATION/REMOVAL 
~ Q~~~ INSTRUCTIONS FOR SECTIONS 1 TO 3: PRIME CONTRACTOR COMPLETES ALL SECT.IONS AS APPLICA.BLE AND 

SUBMITS TO DEPARTMENT PROJECT MANAGER AND OEBO OFFICE FOR APPROVAL. 

Section 1: Prime Contractor /Consultant Information 

Name of Prime Contact Person Phone 

...____ ___ ____. .___ ___ I .__I --

Project Name Bid/Proposal/Project No. 

Original Contract Amount SBE Goal Achieved 

I 

Section 2: SBE or M/WBE Modification* 

Name of Subcontractor/Sub consultant ~~cth~n P~e 

.___I __ ____.I I._______. 
Original Subcontract Amount 

I I 
% of Contract Value 

I I 
Amendment/Change Order/Contingency Amount (if Applicable) 

New Contract Amount % of Contract Value 

Section 3: SBE or M/WBE Removal or Substitution* 

Please attach completed Palm Beach County S/M/WBE Subcontractor/consultant's Performance Report and Good Faith 

Effort Form.*A separat€ and properly executed Schedule 2 (Letter of Intent) is required to support any changes submitted on 

this form, when app licable. 

Approvals: 

Dept. Project Signature: Date: 
Manager 
OEBO Signature: Date: 
Representative 

PBC OEBO - Orig. 12/31/2018 

EB0-6 
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PROPOSAL FORM 

(COMP NY ADDRESS) 

LJ, J + e~t~ bt~; fL 
0 

(COMPANY CITY & STATE) 

33Yl1 
(COMP ANY ZIP CODE) 

CONTACT NAME ]°' '("y'I S"'yd{V 

PHONE NUMBER (51 LJ :J'l :J llo<i 1 

FACSIMILE NUMBER ( S (p I) / q 2. ct] 9 8 

EMAIL ADDRESS bO\tf>f I s,._,,,deJ @ Seh \_1~1.vr,.,y, {om 

FEDERAL TAX I.D. # DATE SUBMITTED 

FOR THE CONSTRUCTION OF: ANNUAL GUARDRAIL CONTRACT 
PALM BEACH COUNTY PROJECT NO. 2020052 

TO THE BOARD OF COUNTY COMMISSIONERS OF 
PALM BEACH COUNTY, FLORIDA: 

We, the undersigned (Contractor), hereby declare that no person or persons, firm or corporation, 
other than the undersigned, are interested in this Proposal as principals, and that this Proposal is 
made without collusion with any person, firm, or corporation, and that we are not on the 
Scrutinized Companies List as stated on page SC- I, and we have carefully and to our full 
satisfaction examined the Contract Documents, and that we have made a full examination of the 
location of the proposed Work and the source of supply of Materials, and we hereby agree to 
furnish and pay for all necessary labor, Equipment, Materials and services, fully understanding 
that the quantities shown herein are approximate only and that we will fully complete all necessary 
Work in accordance with the Contract Documents and the requirements under them of the 
Engineer, within the time limit specified in this Proposal for the following unit prices, to wit: 

P-1 
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ITEM# 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

13 

14 

15 

16 

17 

18 

19 

20 

21 

22 

23 

24 

25 

26 

27 

28 

29 

30 

31 

32 

33 

34 

35 

36 

37 

38 

39 

40 

41 

42 

BID PROPOSAL 

ANNUAL GUARDRAIL CONTRACT 

CONTRACT 

PBC PROJECT #2020052 

ITEM DESCRIPTION QTY 

Emergency Response, Less Than 6 Hours 5 

Emergency Response, 6 Hours to 24 Hours 10 

Emergency Response, 24 Hours to 72 Hours 12 

Removal & Disposal of "Old" GuardRail 9,000 

Removal & Disposal "Old" GuardRail, w/Concrete Posts 20 

Removal & Disposal of Anchorage Assemblies 75 

Removal & Disposal of Safety Pipe Rail 350 

Remove and Deliver Used GuardRail to Road & Bridge Warehouse 75 

Installation of Used GuardRail 25 

Reset GuardRail 12,500 

Misc. Asphalt 1 

Surcharge to Reset GuardRail Post on Base Plate 5 

Raise and Reset Existing GuardRail (Posts and Panels) 25 

Reset Anchorage Assembly, Type SKT 350 2 

••••••• FURNISH AND INSTALL, COMPLETE ITEMS 15-105 (SEE NOTE 5) •••••• 

Anchorage Assembly, Type II, Cable Anchor Option 2 

Anchorage Assembly, Type MELT 7 

Anchorage Assembly, Type LET 8 

Anchorage Assembly, Type SKT 350 3 

Anchorage Assembly, Type SRT-350 5 

Anchor Panel, for Type II 8 

Anchor Panel, for Type MELT 4 

Anchor Panel, for Type LET 2 

Anchor Panel, for Type SKT 350 12 

Type MELT Buffered End (w/Diaphragms) 4 

Cable w/Hardware, for Type MELT 3 

Type SKT 350 Extruder Head 8 

Short Post in Sleeve for Types SKT 350 and MELT 15 

Block, Concrete, Special, AT Bridge 2 

Block, Offset Utility (Double BlockinG) 5 

Block, Wood, w/Hardware 200 

Block, Recycled Plastic, w/GuardRail Bolt 70 

End Section, Buffer 3 

End Section, Flared 10 

End Section, Parallel 10 

End Section, CRT 10 

End Section, Rounded 40 

End Shoe, Special (Bridge Attachment Piece) 4 

Drill Holes for End Shoe Attachment 100 

GuardRail , Steel Beam, Double Face 25 

GuardRail, Steel Beam, Straight Panel Only (No Post or Hardware) 2,250 

GuardRail, Steel Beam, Shop Bent Panel Only (No Post or Hardware) 200 

GuardRail , Steel Beam, Straight, Jobs Up Through 37' 6" 1,250 

D. ? 

UNITS UNIT PRICE · AMOUNT 

EA $0.25 $1 .25 

EA $0.25 $2.50 

EA $0.25 $3.00 

LF $0.01 $90.00 

LF $0.01 $0.20 

EA $0.01 $0.75 

LF $0.01 $3.50 

LF $1 .35 $101 .25 

LF $14.95 $373.75 

LF $0.01 $125.00 

TN $144.23 $144.23 

EA $0.01 $0.05 

LF $13.95 $348.75 

EA $500.00 $1,000.00 

EA $800.00 $1,600.00 

EA $0.01 $0.07 

EA $0.01 $0.08 

EA $4,000.00 $12,000.00 

EA $2,300.00 $11 ,500.00 

EA $100.00 $800.00 

EA $0.01 $0.04 

EA $0.01 $0 .02 

EA $250.00 $3,000.00 

EA $0.01 $0.04 

EA $0.01 $0.03 

EA $750.00 $6,000.00 

EA $22.00 $330.00 

EA $0.01 $0.02 

EA $0.01 $0 .05 

EA $8.00 $1,600.00 

EA $23.00 $1 ,610.00 

EA $400.00 $1,200.00 

EA $19.00 $190.00 

EA $0.01 $0.10 

EA $0.01 $0.10 

EA $15.00 $600.00 

EA $25.00 $100.00 

EA $0.01 $1.00 

LF $15.00 $375.00 

LF $12.50 $28,125.00 

LF $8.00 $1,600.00 

LF $15.75 $19,687.50 



BID PROPOSAL 

r ANNUAL GUARDRAIL CONTRACT 

CONTRACT 

PBC PROJECT #2020052 

ITEM# ITEM DESCRIPTION QTY UNITS UNIT PRICE AMOUNT 

43 GuardRail , Steel Beam, Straight, Jobs of 37' 7" - 62' 6" 800 LF $15.75 $12,600.00 

44 GuardRail , Steel Beam, Straight, Jobs of 62' 7" - 100' O" 550 LF $15.75 $8,662.50 

45 GuardRail, Steel Beam, Straight, Jobs of 100' 1" - 500' O" 650 LF $15.75 $10,237 .50 

46 GuardRail , Steel Beam, Straight, Jobs Over 500' 2,000 LF $17.00 $34,000.00 

47 GuardRail , Steel Beam, Straight, w/9' Posts 25 LF $13.00 $325.00 

48 GuardRail, Steel Beam, Shop Bent, Jobs Up Through 37' 6" 350 LF $12.00 $4,200.00 

49 GuardRail , Steel Beam, Shop Bent, Jobs of 37' 7" - 62' 6" 150 LF $1.00 $150.00 

50 GuardRai l, Steel Beam, Shop Bent, Jobs of 62' 7'' - 100' O" 125 LF $1.00 $125.00 

51 GuardRail, Steel Beam, Shop Bent, Jobs of 100' 1" - 500' O" 11 3 LF $1.00 $113.00 

52 GuardRail , Steel Beam, Shop Bent, w/9' Posts 25 LF $1.00 $25.00 

53 5 Degree Radius Shop Bent GuardRail (6-1 /4') 31 LF $1.00 $31.00 

54 Transition Panel, QUAD Beam to W Beam, Narrow 2 EA $0.01 $0.02 

55 Transition Panel , QUAD Beam to W Beam, Medium 2 EA $0.01 $0.02 

56 Transition Panel, QUAD Beam to W Beam, Wide 2 EA $0.01 $0.02 

57 Post, GuardRail, Steel, Standard 70 EA $99.00 $6,930.00 

58 Post, GuardRai l, Steel, 9' 3 EA $65.00 $195.00 

59 Post, GuardRail, Wood (Treated Timber), Standard 18 EA $33.00 $594.00 

60 Post, GuardRail, Encased , Steel 3 EA $0.01 $0.03 

61 Post, GuardRail, Encased , Wood 3 EA $0 .01 $0 .03 

62 Post, GuardRail, Steel, Special , w/Plate 5 EA $200.00 $1,000.00 

63 Post, GuardRail, CRT 15 EA $22.00 $330.00 

64 Rail , Safety Pipe, Special 225 LF $10.00 $2,250.00 

65 Round-Off Top of Wooden GuardRail Post and Block (All Sides) 25 EA $0.01 $0.25 

66 Controlled Release Terminal , 8' Radius 2 EA $616 .00 $1,232 .00 

67 Controlled Release Terminal , 16' Radius 1 EA $1,800.00 $1,800.00 

68 Controlled Release Terminal, 24' Radius 2 EA $873.00 $1,746.00 

69 Controlled Release Terminal, 32' Radius 2 EA $1 ,030.00 $2,060.00 

THRIEBeam 

70 THRIE Beam Terminal Connector 3 EA $5.00 $15.00 

71 THRIE Beam Bridge Connector Complete (Detail J) 8 EA $600.00 $4,800.00 

72 12" x 12" x 1 /4" Back Up Plate 2 EA $0.01 $0.02 

73 8" x 8" x 5/8" Filler Plate 5 EA $0.01 $0.05 

74 21" x 21" x 5/8" Back Up Plate 5 EA $0.01 $0.05 

75 THRIE Beam, Straight Panel Complete (w/ Post, Block & Hardware) 20 LF $15.00 $300.00 

76 THRIE Beam, Shop Bent Panel Complete (w/ Post, Block & Hardware) 85 LF $19.00 $1,615.00 

77 THRIE Beam, Straight Panel (Panel Only) 125 LF $10.50 $1 ,312.50 

78 THRIE Beam, Shop Bent Panel (Panel Only) 5 LF $14.00 $70.00 

79 6'-3" Transition Panel THRIE Beam to W-Beam 6 EA $140.00 $840.00 

80 THRIE Beam Offset Block 4 EA $19.00 $76.00 

G-R-E-A-T System - Additional Parts 

81 G-R-E-A-T System Fender Panel 2 EA $1 ,300.00 $2,600.00 

82 G-R-E-A-T System Type 51 HEX-FOAM Cartridge 2 EA $1,100 .00 $2,200.00 

83 G-R-E-A-T System Diaphragm 24" 2 EA $2,000.00 $4,000.00 



BID PROPOSAL 

[ ANNUAL GUARDRAIL CONTRACT 

CONTRACT 

PBC PROJECT #2020052 

ITEM# ITEM DESCRIPTION QTY UNITS UNIT PRICE AMOUNT 

[ 
84 G-R-E-A-T System Diaphragm 30" 2 EA $0.01 $0.02 

85 G-R-E-A-T System Diaphragm 36" 2 EA $0.01 $0.02 

86 G-R-E-A-T System Nose Assembly 2 EA $1,200.00 $2,400.00 

[ 
87 G-R-E-A-T System Concrete Backup Wall Assembly 2 EA $1.00 $2.00 

88 G-R-E-A-T System Deflector Assembly for Bidirectional System 2 EA $1.00 $2.00 

89 G-R-E-A-T System Tension Strut Backup Wall Assembly 2 EA $1.00 $2.00 

[ 90 G-R-E-A-T System Wide Flange Backup Wall Assembly 2 EA $1 .00 $2.00 

91 G-R-E-A-T System Concrete Barrier Wall Backup Assembly 2 EA $1.00 $2.00 

QUADGUARD Energy Absorbing System 

92 QUADGUARD Energy Absorging Sys., (3 Bay) (All Widths) (Includes Foundation 1 EA $15,000.00 $15,000.00 

93 QUADGUARD Energy Absorbing Sys. , Additional Bay (All Widths) (Includes Add 2 EA $2,000.00 $4,000.00 

QUADGUARD Energy Absorbing System - Bay Replacement Parts 

94 QUADGUARD Energy Absorbing Sys ., Additional Cartridges (Type I) 2 EA $900.00 $1,800.00 

95 QUADGUARD Energy Absorbing Sys., Additional Cartridges (Type 11) 1 EA $900.00 $900.00 

96 QUADGUARD Energy Absorbing Sys., Backup Assy. , Concrete 24" 2 EA $1.00 $2.00 

97 QUADGUARD Energy Absorbing Sys ., Backup Assy., Tension Strut 24" 2 EA $3,100.00 $6,200.00 

QUADGUARD Energy Absorbing System· Parts for Repair of Damaged QUADGUARD 

[ 98 QUADGUARD Energy Absorbing Sys ., Nose Assembly, 24"/30"/36" 1 EA $900.00 $900.00 

99 QUADGUARD Energy Absorbing Sys., Diaphragm 24" 2 EA $1,100.00 $2,200.00 

100 QUADGUARD Energy Absorbing Sys. , Diaphragm 30" 2 EA $1,200.00 $2,400.00 

101 QUADGUARD Energy Absorbing Sys., Fender Panel Assembly, 24"/30"/36" 2 EA $800.00 $1,600 .00 

QUADGUARD ELITE System • Bay Replacement Parts 

[ 
102 QUADGUARD ELITE Fender Panel 2 EA $800.00 $1 ,600.00 

103 QUADGUARD ELITE Diaphragm Assembly 2 EA $1,400.00 $2,800.00 

104 QUADGUARD ELITE Nose Belt Assembly 1 EA $500.00 $500.00 

105 QUADGUARD ELITE Cylinder Cartridge 2 EA $500.00 $1,000.00 

****** FURNISH ONLY, DELIVERED - ITEMS 106-177 (SEE NOTE 6) ****** 

106 Anchorage Assembly, Type LET 2 EA $0.01 $0.02 

107 Anchorage Assembly, Type SKT 350 2 EA $1 ,600.00 $3,200.00 

108 Type MELT Buffered End (w/Diaphragms) 3 EA $0.01 $0.03 

109 Cable w/Hardware, for Type MELT 5 EA $0.01 $0.05 

110 Type SKT 350 Extruder Head 2 EA $800.00 $1,600.00 

111 Short Post in Sleeve for Types SKT 350 and MELT 3 EA $0.01 $0.03 

112 Block, Wood, w/Hardware 18 EA $0.01 $0.18 

113 Block, Recycled Plastic 30 EA $0.01 $0.30 

114 End Section, Buffer 5 EA $32.00 $160.00 

115 End Section, Flared 5 EA $0.01 $0.05 

116 End Section, Parallel 5 EA $0.01 $0.05 

117 End Section, CRT 5 EA $0.01 $0.05 

[ 118 End Section , Rounded 2 EA $0.01 $0.02 

119 End Shoe, Special (Bridge Attachment Piece) 5 EA $0.01 $0 .05 

120 GuardRai l, Steel Beam, Straight, lncl./Hardware 25 LF $4.24 $106 .00 

121 GuardRail , Steel Beam, Shop Bent, lncl./Hardware 25 LF $0.01 $0.25 
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ITEM# 
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123 
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125 
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BID PROPOSAL 

ANNUAL GUARDRAIL CONTRACT 

CONTRACT 

PBC PROJECT #2020052 

ITEM DESCRIPTION QTY 

5 Degree Radius Shop Bent GuardRail (6-1/4') 25 

Transition Panel, QUAD Beam to W Beam, Narrow 2 

Transition Panel, QUAD Beam to W Beam, Medium 2 

Transition Panel, QUAD Beam to W Beam, Wide 2 

Post, GuardRail, Steel, Standard 5 

Post, GuardRail , Steel, 9' 5 

Post, GuardRail , CRT 5 

Post, GuardRail, Wood (Treated Timber), Standard 5 

Post, GuardRail, Steel, Special, w/Plate 3 

Safety Pipe Rail, w/Hardware 25 

Safety Pipe Rail End Fixture, w/Hardware 5 

Safety Pipe Rail Angle Brackets, w/Hardware 5 

5/8" Modified Hex Nut (Recessed Nut) 25 

5/8" Oval Shoulder Button Head Bolt (1-1 /4") 25 

5/8" Oval Shoulder Button Head Bolt (1 O") 10 

5/8" Oval Shoulder Button Head Bolt (18") 10 

5/8" Oval Shoulder Button Head Bolt (25") 10 

7/8" Bridge Attachment Bolt (12") 10 

7/8" Bridge Attachment Bolt (14") 10 

7/8" Bridge Attachment Bolt (16") 8 

7/8" Bridge Attachment Bolt (18") 10 

7/8" Bridge Attachment Bolt (20") 5 

7/8" Bridge Attachment Bolt (22") 5 

7/8" Bridge Attachment Bolt (24") 5 

7/8" Bridge Attachment Nut 5 

7/8" Bridge Attachment Washer 5 

7/8" Bridge Attachment BackinG Plate 5 

THRIEBeam 

Rail Splice, THRIE-Beam 5 

THRIE Beam Terminal Connector 3 

THRIE Beam Bridge Connector Complete (Detail J) 2 

12" x 12" x 1/4" Back Up Plate 5 

8" x 8" x 5/8" Filler Plate - Installed Complete 5 

21" x 21" x 5/8" BACK Up Plate - Installed Complete 5 

THRIE Beam, Straight Panel Complete (w/ Post. Block & Hardware) 25 

THRIE Beam, Shop Bent Panel Complete (w/ Post, Block & Hardware) 25 

THRIE Beam, Straight Panel (Panel Only) 25 

THRIE Beam, Shop Bent Panel (Panel Only) 25 

6'-3" Transition Panel THRIE Beam to W-Beam 1 

THRIE Beam Offset Block 5 

QUADGUARD Energy Absorbing System 

QUADGUARD Energy Absorbing System - Bay Replacement Parts 

QUADGUARD Energy Absorbing Sys. , Additional Cartridges (Type I) 2 

UNITS UNIT PRICE AMOUNT 

LF $0.01 $0.25 

EA $0.01 $0.02 

EA $0.01 $0.02 

EA $0.01 $0.02 

EA $32.86 $164.30 

EA $0.01 $0.05 

EA $21.31 $106.55 

EA $32.86 $164.30 

EA $150.00 $450.00 

LF $0.01 $0.25 

EA $0.01 $0.05 

EA $0.01 $0.05 

EA $0.01 $0.25 

EA $0.01 $0.25 

EA $0.01 $0.10 

EA $0.01 $0.10 

EA $0.01 $0.10 

EA $0.01 $0.10 

EA $0.01 $0.10 

EA $0.01 $0.08 

EA $0.01 $0.10 

EA $0.01 $0.05 

EA $0.01 $0.05 

EA $0.01 $0.05 

EA $0.01 $0.05 

EA $0.01 $0.05 

EA $0.01 $0.05 

EA $0.01 $0.05 

EA $0.01 $0.03 

EA $600.00 $1,200.00 

EA $0.01 $0.05 

EA $0.01 $0.05 

EA $0.01 $0.05 

LF $16.66 $416.50 

LF $0.01 $0.25 

LF $7.35 $183.75 

LF $13.58 $339.50 

EA $137.26 $137.26 

EA $0.01 $0.05 

EA $784.00 $1,568.00 



BID PROPOSAL 

[ ANNUAL GUARDRAIL CONTRACT 

CONTRACT 

PBC PROJECT #2020052 

ITEM# ITEM DESCRIPTION QTY UNITS UNIT PRICE AMOUNT 

162 QUADGUARD Energy Absorbing Sys ., Additional Cartridges (Type 11) 2 EA $784.00 $1,568.00 

163 QUADGUARD Energy Absorbing Sys ., Backup Assy., Concrete 24" 2 EA $1,213.00 $2,426.00 

164 QUADGUARD Energy Absorbing Sys., Backup Assy., Tension Strut 24" 2 EA $0.01 $0.02 

165 QUADGUARD Energy Absorbing Sys ., Nose Assembly, 24"/30"/36" 2 EA $701.00 $1,402.00 

166 QUADGUARD Energy Absorbing Sys ., Diaphragm 24" 2 EA $0.01 $0.02 

167 QUADGUARD Energy Absorbing Sys., Diaphragm 30" 2 EA $0.01 $0.02 

( 168 QUADGUARD Energy Absorbing Sys., Diaphragm, 69"/90" (20 Sizes) 2 EA $0 .01 $0.02 

169 QUADGUARD Energy Absorbing Sys., Fender Panel Assembly, 69"/90" 2 EA $0.01 $0.02 

QUADGUARD ELITE System 

QUADGUARD ELITE System - Bay Replacement Parts 

170 QUADGUARD ELITE Fender Panel 2 EA $0.01 $0.02 

171 QUADGUARD ELITE Diaphragm Assembly 2 EA $0.01 $0.02 

172 QUADGUARD ELITE Nose Belt Assembly 2 EA $0.01 $0.02 

173 QUADGUARD ELITE Cylinder Cartridge 2 EA $0 .01 $0.02 

QUADGUARD ELITE System - Furnish and Install, Complete (See Note 5) 

174 QUADGUARD ELITE System (7 Bay) - 69" Wide lncl ./AII Hardware 1 EA $15,000.00 $15,000.00 

175 QUADGUARD ELITE System (7 Bay) - 90" Wide lncl ./AII Hardware 1 EA $15,000.00 $15,000.00 

176 QUADGUARD ELITE System (11 Bay) - 69" Wide lncl./AII Hardware 1 EA $15,000.00 $15,000.00 

177 QUADGUARD ELITE System (11 Bay) - 90" Wide lncl ./AII Hardware 1 EA $15,000 .00 $15,000.00 

TOTAL BID AMOUNT $317,456.45 

THE COUNTY DOES NOT GUARANTEE THE ACCURACY OF THE FORMULAS AND EXTENSIONS USED IN THIS SPREADSHEET. 

THE ITEMS AND QUANTITIES ABOVE, SHAii GOVERN OVER THE PLANS. 

PAY ITEM FOOTNOTES IN CONSTRUCTION PLANS SHAii ALSO BE INCIUDED IN ITEM UNIT PRICE. 

All costs for Maintenance of Traffic (MOT) and mobilization shall be considered incidental to, and shall be Included in , unit prices for the pay items. 

All items shall Include cost to furnish and install unless otherwise noted . 

NOTES: 
1. Items 4 Through 8, Removal and Disposal or Del ivery of Guard Rail items, - Disposition of All materials in the field shall be at the discretion of the 

Road and Bridge Division or other Palm Beach County representative on-site. 

2. Item 12, Surcharge to Reset GuardRail Post on Base Plate - This item is considered an add-on to the per linear foot price for Item 10 - Reset 
Guard Rail and shall constitue all Additional labor and materials for each post removed and Reset on a surFace-mounted base plate. 

3. Item 13, Raise and Reset Existinging GuardRail (Posts and Panels) shsll Include All labor, equipment an materials to vertically raise and Reset 
existing 9uradRail sections to proper height as directed by Palm Beach County. 

4. Item 65, Round-Off Top of Wooden GuardRail Post and Block (All Sides) shall Include All labor, router equipment and materials to produce a routed , 
3/4" round over on All top edges and corners of Wooden Posts and Blocks adjacent to, and/or within 2' of, pedestrian sidewalks and pathways. 

5. Items 15 Through 105 and 17 4 Through 177, Furnish and Install , Complete shall mean Complete installation under any field conditions (in Concrete, 
asphalt, etc.). 

6. Items 106 Through 173, Furnish Only, Del ivered Shall Include All Hardware, etc. required for Completed installation of the component Parts by the 
Road and Bridge Division or other Palm Beach County personnel. 
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PROPOSAL FORM 

PROJECT NO . 2020052 TOTAL BID 
$ 31] 2 i..fSlo,.'--fS" 

IN FIGURES 

The Contractor acknowledges that Addenda ~ /Pr thru rJ{ Ir have been received and that 
related costs are reflected in the submitted bid. Contractor has committed to _Q_ % SBE as set 
fo11h on the Schedule 1 and Schedule 2 that are completed and submitted by Contractor. Contractor 
shall comply with said goal if awarded the Contract. 

The Contractor hereby certifies and agrees that the following information is correct: In preparing 
its response to the Solicitation, the Contractor has considered all proposals submitted from 
qualified, potential Subcontractors and suppliers, and has not engaged in "discrimination" as 
defined in the County's Commercial Nondiscrimination Policy as set forth in Resolution 2017-
1770 as amended, to wit discrimination in the solicitation, selection or commercial treatment of 
any Subcontractor, vendor, supplier or commercial customer on the basis of race, color, national 
origin, religion, ancestry, sex, age, marital status, familial status, sexual mientation, gender identity 
or expression, disability, or genetic information, or on the basis of any otherwise unlawful use of 
characteristics regarding the vendor's, supplier's or commercial customer's employees or owners; 
provided that nothing in this policy shall be construed to prohibit or limit otherwise lawful efforts 
to remedy the effects of discrimination that have occurred or are occurring in the County's relevant 
marketplace of Palm Beach County. Without limiting the foregoing, "discrimination" also includes 
retaliating against any person or other entity for reporting any incident of "discrimination." 
Without limiting any other provision of the solicitation, it is understood and agreed that, if this 
ce11ification is false, such false certification will constitute grounds for the County to reject the 
proposal submitted by the Contractor for this Solicitation, and to te1minate any contract awarded 
based on the response. As part of its proposal, the Contractor shall provide to the County a list of 
all instances within the immediate past four (4) years where there has been a final adjudicated 
determination in a legal or administrative proceeding in the State of Florida that the Contractor 
discriminated against its Subcontractors, vendors, suppliers or commercial customers, and a 
description of the status or resolution of that complaint, including any remedial action taken. As 
a condition of submitting a proposal to the County, the Contractor agrees to comply with the 
County' s Commercial Nondiscrimination Policy as described in Resolution 2017-1770, as 
amended. 

The Contractor fu11her agrees to perform all necessary force account Work, as provided for in the 
General Provisions, and to execute the Contract and return to the County, along with a Contract 
Bond and Certificate of Insurance within fourteen (14) Working Days of the date of the Letter of 
Intent to Award and to commence Work with adequate forces and Equipment within fourteen (14) 
Calendar Days of the date set forth in the Notice to Proceed and to fully complete all contracted 
Work under the same in accordance with Contract Documents within the Contract Time. 

P-7 
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PROPOSAL FORM 

THE TIMELY COMPLETION OF THIS PROJECT IS CRITICAL TO THE HEALTH, SAFETY 
AND WELFARE OF THE TRAVELING PUBLIC. It is the desire of Palm Beach County to 
expedite the construction and opening to traffic of the project. The Contractor shall be required to 
work such hours, weekends and/or Holidays to meet the required Contract schedules. 

The Contractor shall complete in full all necessary Work under this Contract in accordance with 
the Special Provisions. It is further agreed that should the Contractor fail to complete all necessary 
Work under this Contract within the above referenced time; then, due to the criticalness of the 
timely completion of this project, liquidated damages for failure to meet these provisions shall be 
in accordance with Section 8 of the Standard Specifications. 

The Contractor further agrees to furnish a sufficient and satisfactory Bond, on the form herein 
provided, in accordance with Section 3 of the General Provisions. 

The Contractor further agrees to bear the full cost of maintaining all Work until the final 
acceptance, as provided in the Contract Documents. 

Accompanying this Proposal is a Proposal Guaranty (Bid Bond) made payable to Palm Beach 
County, a Political Subdivision of the State of Florida, in the sum of 5% of amount Bid which is 
to be forfeited as liquidated damages if, in case this Proposal is accepted, the undersigned should 
fail to execute the attached Contract under the conditions of this Proposal. Otherwise, the Bid 
Bond is to be returned to the Contractor upon the delivery of a satisfactory Contract Bond. 

5::,.J~~\ ~~ . 
Company Name: fui~dm\\~~ u.tAuthmized O 1cer: C..tC:> 

Address: -:\":\(oO \.\::o~v- '2..ocicl Signature: ---+---'¥'--~--+--'==-------

~'b\ v\::\\m~010'1 ,i=, 3~\\ 

P-8 
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PROPOSAL FORM 

CONTRACTOR CERTIFICATION 

PALM BEACH COUNTY 

ENGINEERING AND PUBLIC WORKS DEPARTMENT 

NPDES GENERAL PERMIT FOR STORM WATER DISCHARGES 

FROM 

ROADWAY CONSTRUCTION SITES 

ANNUAL GUARDRAIL CONTRACT 

PALM BEACH COUNTY PROJECT NO. 2020052 

"I certify under penalty of law that I understand the terms and conditions of the general National 
Pollutant Discharge Elimination System (NPDES) permit that authorizes the storm water 
discharges associated with industrial activity from the construction site identified as part of this 
certification." 

Name of Contracting Firm: ~01c,!h,c.,it: Id; sb Wli ~JV"'~' 

By: ~"'v''I S"-ydu ~ -;;te _9~/~2.~<o/,....._19 __ _ 

Name and Title: 

Address or P.O. Box: 

33lil( 
City State Zip Code 

Telephone: __ G_s_(o_{ }~ ____ ,_1_1_~9_0,~7~---~----
Area Code Number 

P-9 
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PALM BEACH COUNTY LOCAL PREFERENCE ORDINANCE 

In accordance with the Palm Beach County Local Preference Ordinance, a preference will be given 
to (1) Bidders having a permanent place of business in Palm Beach County; (2) Bidders having a 
permanent place of business in the Glades that are able to provide the goods or services within the 
Glades. 

1. Local Preference means that if the lowest responsive, responsible Bidder is a non-local 
business, then all Bids received from responsive, responsible local Bidders are decreased by 
5%. The original Bid amount is not changed; the 5% decrease is calculated only for the 
purposes of determining local preference. 

2. Glades Local Preference means that if the lowest responsive, responsible Bidder is a non­
Glades business, then all Bids received from responsive, responsible Glades Bidders are 
decreased by 5%. The original Bid amount is not changed; the 5% decrease is calculated only 
for the purposes of determining local preference. A Bidder who is a local business but not a 
Glades business and who utilizes Glades subcontractor(s) for a minimum of 15% of the total 
Bid price, may receive a local preference of three (3) percent, solely for the purpose of 
determining Bid award. If the Local business utilizes Glades subcontractor(s) for a minimum 
of 30% of the total Bid price, he may receive a local preference of four (4) percent for the 
purposes of ranking Bidders. 

To receive either a Local Preference or a Glades Local Preference, a Bidder must have a permanent 
place of business in existence prior to the County's issuance of this Invitation for Bid. A Business 
Tax Receipt issued by the Palm Beach County Tax Collector is required, unless specifically 
exempted by law, and will be used to verify the Bidders' permanent place of business. A 
permanent place of business means that the Bidder's headquarters is located in Palm Beach County 
or in the Glades, as applicable; or the Bidder has a permanent office or other site in Palm Beach 
County or in the Glades, as applicable; where the Bidder will produce a substantial portion of the 
goods or services to be purchased. The Bidder must submit the attached Certification of Business 
Location at the time of Bid submission. Failure to submit this information will cause the Bidder 
to not receive a local preference. Palm Beach County may require a Bidder to provide additional 
information for clarification purposes at any time prior to the award of the Contract. 

In procurements where price is the only factor for selection, the above provisions shall not be 
applied where the application would result in an award which exceeds the otherwise lowest, · 
responsive Bidder by one hundred thousand dollars ($100,000). 

The local Bidder may not receive more than one preference. The Glades Local Preference prevails 
over the Local Preference and the SBE Preference prevails over both the Local and Glades Local 
Preferences. 

LP-1 
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CERTIFICATION OF BUSINESS LOCATION 

In accordance with the Palm Beach County Local Preference Ordinance, as amended, a preference will be given 
to: (1) those Bidders having a permanent place of business in Palm Beach County (County); and (2) those Bidders 
having a pennanent place of business in the Glades providing goods or services to be utilized in the Glades. To 
receive a local preference, an interested Bidder must have a permanent place of business in the County or in the 
Glades, as applicable, prior to the County' s issuance of an invitation for Bid. A Business Tax Receipt issued by 
the Palm Beach County Tax Collector is required, unless specifically exempted by law, and will be used to verify 
the Bidders' permanent place of business. The Bidder must submit this Certification of Business Location at the 
time of Bid submission. This Certification of Business Location is the sole detenninant of local preference 
eligibility. Errors in the completion of this Certification or failure to submit this completed Certification will 
cause the Bidder to not receive a local preference. Please note that in order to receive a local preference, the 
name and address on the Business Tax Receipt must be the same name and address that is included in the Bid or 
Proposal submitted by the Bidder to the County. 

1) Bidder is a: 

/ Local Business (A local business has a pennanent place of business in Palm Beach County**) 

(Please indicate): 
V Headquarters located in Palm Beach County. 

Permanent office or other site located in Palm Beach County from which a vendor will 
produce a substantial portion of the goods or services to be purchased. 

Glades Business (a Glades business has a permanent place of business in the Glades**) 

(Please indicate): 
Headquarters located in the Glades. 
Permanent office or other site located in the Glades from which a vendor will produce a 
substantial portion of the goods or services to be purchased. 

Regional Business (A regional business is one that has a permanent place of business in Martin, 
Broward, or Miami Dade County.) 

** A post office box or location at a postal service center is not acceptable. 

2) The attached copy of the Bidder' s Palm Beach County Business Tax Receipt verifies the Bidder's permanent 
place of business. 

THIS CERTIFICATION is submitted by ~a'\ r ~ ,6V'\\j de_ y-
' (Name o'Ilndividual) 

C ~ 0 , of~~\ \\~V\u:>CU,,l (oUc\"d'wU.\ \ § AA~~ .. ~ \ L-l~ 
(Title/Position) (Fi Name of Bidder/Proposer) \ 

who hereby certifies that the information stated above is true and correct, and that the Bidder has a permanent 
place of business in Palm Beach County. Further it is hereby acknowledged that any misrepresentation by the 
Bidder on this Certification will be considered an unethical business practice and be grounds for sanctions against 

fum~Bid~ 

Date 

LP-2 
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CITY OF WEST PALM BEACH ... 
DEPARTMENT OF DEVELOPMENT SERVICES WEST PALM BEACH 

[ 

Attached is your 2019-2020 Business Receipt evidencing payment of fees for your Local Business Tax; Certificate of 
Use (if applicable); Sidewalk Cafe Permit (if applicable); and/or Extended Hours Alcohol Permit (If applicable). 

Business Tax Receipt: This document, based on the business category codes listed below, is your Business Tax 
Receipt. THIS BUSINESS TAX RECEIPT MUST BE DISPLAYED ON THE PREMISES IN A PLACE WHERE IT MAY BE 
SEEN AT ALL TIMES (Sec. 82-160 City Code). 

Certificate of Use: A certificate of use may be suspended or revoked in accordance with Sec. 22-39 of the City Code. 

Sidewalk Cafe Permit: A sidewalk cafe permit requires compliance with the conditions in Secs. 78-345 and 78-347 of 
the City Code. A sidewalk cafe permit may be suspended or revoked pursuant to Sec. 78-348 of the City Code. 

Extended Hours Alcohol Permit: An extended hours alcohol permit requires compliance with the conditions in Sec. 6-8 
of the City Code and may be suspended or revoked as provided in said section. 

FOR INFORMATION CALL (561) 805-6700 EMAIL businesstax@wpb.org HOURS 8:00 AM - 5:00 PM - MONDAY· FRIDAY 

·=============================== ·= ·= 

INSTRUCTIONS: PLEASE POST IN A CONSPICUOUS PLACE AT YOUR PLACE OF BUSINESS • ... CITY OF WEST PALM BEACH NOT TRANSFERABLE 
WE ~T PALM BEACH 

2019 to 2020 BUSINESS RECEIPT CITY OF WEST PALM BEACH 
P.O. BOX 3147. WEST PALM BEACH FL . 3340 

0000041742 
SOUTHEAST HIGHWAY GUARDRAIL & ATTEN 
77600 HOOPER RD 

REGISTRATION OF GUARDRAIL 
COMPANY 

CATEGORY DESCRIPTION BUS. TAX ID. 

79860 239999 REGISTRATION CONSTRUCTION RELATED BUS. 

THIS DOCUMENT NOT VALID 
UNTIL FUNDS ARE COLLECTED 

TOTAL.+ 

** PAID 

FEE 

69.46 

69.46 

EXPIRES 
SEPTEMBER 30, 

2020 

69.46 ** BAL ** 0.00 



r 
J 

,--... ,---, ,---., 

ANNE M. GANNON ---·-·--·~-------------·· 
CONSTITUTIONAL TAX COLLECTOR 

Serving Palm Beaclt County 

Serving you. 
TYPE OF BUSINESS 

,.----., ,---, ,---, .---. ~ 

P.O. Box 3353, West Palm Beach, FL 33402-3353 
www.pbctax.com Tel: (561) 355-2264 

OWNER l CERTIFICATION# 

56-0001 ADMINISTRATIVE OFFICE SOUTHEAST HIGHWAY HOLDINGS LLC I 

r-, ,---, .....--, ,---i ,--

**LOCATED AT** 

7760 HOOPER RD 
ROYAL PALM BEACH, FL33411 

I RECEIPT#/DATE PAID AMT PAID 1 BILL# 1 

I s19.591a6s - 09,09,19 $132.00 1 s40155014 1 

This document is valid only when receipted by the Tax Collector's Office. 
STATE OF FLORIDA 

B3 - 288 

SOUTHEAST HIGHWAY GUARDRAILS AND ATTENUATORS 
SOUTHEAST HIGHWAY HOLDINGS LLC 
7760 HOOPER RD 
WEST PALM BEACH, FL 33411 

PALM BEACH COUNTY 
2019/2020 LOCAL BUSINESS TAX RECEIPT 

LBTR Number: 2016093002 
EXPIRES: SEPTEMBER 30, 2020 

This receipt grants the privilege of engaging in or 
managing any business profession or occupation 
within its jurisdiction and MUST be conspicuously 
displayed at the place of business and in such a 
manner as to be open to the view of the public. 
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PALM BEACH COUNTY 
LIVING WAGE ORDINANCE 

(PBC Ordinance No. 2003-004, as amended by PBC Ordinance No. 2004-002) (a.k.a., Palm Beach 
County Living Wage Ordinance, hereinafter Ordinance) 

Implementation 
This information shall . serve to notify the Contractor of the Ordinance's implementation 
requirements as referenced in Section 4 of the Ordinance, as stated below and on the L W pages of 
this specification. A copy of the Ordinance is available for pickup at the Engineering & Public 
Works Department (Roadway Production Division). 

The costs for implementing these requirements shall be incidental to the cost of the project. 

Procurement Specifications 
The Ordinance states that the living wage requirement shall be included in the procurement 
Specifications for all county construction contracts that have a total Contract value exceeding 
$100,000, and that is not subject to the Davis-Bacon Act or any related act or acts, as amended, 
that require the payment of Davis-Bacon Act wage rates. 

The Ordinance also requires that the prospective non-county employer agree to produce, upon the 
request of the Construction Coordination Division, or as otherwise provided by the County 
Administrator through countywide policy, all documents and payroll records required under this 
Ordinance. 

Maintenance of Payroll Records 
Each non-county employer shall maintain payroll records and basic records relating thereto for 
each employee, and shall preserve them for a period of four ( 4) years, after Project completion 
date, or such longer time as may be required in other provisions of this Contract. The records shall 
contain: 

Reporting Payroll 

(1) Each employee's name and address; 
(2) Each employee's job title and classification; 
(3) The number of hours worked each day by each employee; 
(4) The gross wages and deductions made for each employee; and 
( 5) Annual wages paid to each employee. 

Every six (6) months the non-county employer shall certify and file with the Construction 
Coordination Division if the non-county employer is a general Contractor, or with the general 
Contractor if the non-county employer is a subcontractor, certification that all non-county 
employees who worked on each construction Contract during the preceding six (6) month period 
were paid the living wage in compliance with this Ordinance. Upon the County's request, the non­
county employer shall produce for inspection and copying the payroll records for any or all of its 
employees for the prior four (4) year period, or such longer time as may be required in other 
provisions of this Contract. 

LW-1 



[ 

[ 

[ 

( 

[ 

[ 

[ 

[ 

[ 

[ 

[ 

[ 

( 

[ 

[ 

[ 

[ 

LIVING WAGE CERTIFICATION 

Project: Annual Guardrail Contract 

Contractor Name: ~ *"<a.a-* \\ ~~ Crn:rc\'<u \ \ ~ M~<S I LU... 

Contact Person: ernyt_\ ~'Y\.Ui:d-t-'I' 

Contractor Address: ~::HoO H:oo~e...v- :2.ca.J · 
W-ts..\ Q 0.\w:\ f2ra:A Ob \ :E \ 33\! \ \ 

Contractor Phone: '5(o \ 3 C\ "'l. OQL\0 ( 5Co \ - ·:r:r=\ -':\cf\3 J 
Amount of Contract: $1,245,000 -~~------- ---- ----------- --

Please include the following with the Bid submission: 

1. Brief description of the service provided under the construction Contract. 

2. A statement of wage levels for prospective non-county employees. 

3. A commitment to pay each non-county employee the living wage, as adjusted, in accordance 
with the Palm Beach County Living Wage Ordinance. According to Section 3(B)(2), of the 
Palm Beach County Living Wage Ordinance, the living wage must be adjusted annually for 
inflation, and this adjustment must take effect each October 181

. (See Palm Beach County Code 
Section 2-149(b)(2).) 

The living wage for October 1, 2019, through September 30, 2020, is $12.62/hour. 

The Contractor/subcontractor(s) shall post a copy of the following Notice to Employees (LW-3) 
at the Work site in a prominent place where it can easily be seen by the employees, or provide a 
copy with the employee's first paycheck and at least every six (6) months thereafter. 

The undersigned hereby certifies that the above and attached information is true and correct. 

IN WITNESS THEREOF, the undersigned has set his hand and affixed the Corporate Seal this 
"2...C'o day of $.c~~W\bt r- , 20_\C\~_ 

. ; : .' . ! : . 

LW-2 
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LIVING WAGE ORDINANCE AND CERTIFICATIONS 

Notice and Posting 
Non-county employers shall post a copy of the following statement at the Work site in a prominent 
place where it can easily be seen by the employees: "NOTICE TO EMPLOYEES: If you are 
employed to provide ce11ain services to Palm Beach County, your employer may be required by 
Palm Beach County law to pay you at least $12.62 per hour. If you are not paid this hourly rate, 
contact your supervisor or a lawyer." The following statement shall be printed in English, Spanish, 
and Creole, and shall be printed with black lettering on letter-size, white paper using a Times New 
Roman 14-point font, Courier New 14-point font, or Arial 14-point font. Posting requirement will 
not be required if the non-county employer attaches a copy of the following statement to the 
employee' s first paycheck, and to subsequent paychecks at least every six (6) months thereafter. 
Non-county employers shall supply a copy of the following statement to any employee upon 
request within a reasonable time. Non-county employers shall forward a copy of the requirements 
of this ordinance to any person or business submitting a Bid for a subcontract on any Contract 
covered by this ordinance. 

This notice is provided pursuant to the Palm Beach County Living Wage Ordinance, Section 
3 (E), (as amended through January 2004), and reflects the adjusted living wage effective 
October 1, 2019, through September 30, 2020. 

NOTICE TO EMPLOYEES (ENGLISH) 
If you are employed to provide certain services to Palm Beach County, your employer may 
be required by Palm Beach County law to pay you at least $12.62 per hour. If you are not 
paid this hourly rate, contact _your supervisor or Palm Beach County. 

NOTIFICACION AP ATRONES (ESPANOL) 
Si usted tiene un empleo por el cual provee ciertos servicios al Condado de Palm Beach, el 
Condado de Palm Beach puede requerir de su patron que le pague a usted por lo menos 
$12.62 por hora. Si a usted no se le paga esta cantidad por hora, pongase en contacto con su 
supervisor o el Condado de Palm Beach. 

AVIPOUENPLWAYE-YO (CREOLE) 
Si ke ou enplwaye pou bay kek sevis pou Komin-n Palm Beach-la, Dapre la Lwa, Bos 
travay-la sipoze peye-w o mwen $12.62 pa le. Si yo pa peye-w vale sa-a, se pou-w kontakte 
sipevize-w la o byen Komin-n Palm Beach-la. 

LW-3 



l 
L 
[ 

~ 

[ 

l 
[ 

[ 

l 
[ 

D 
[ 

n 

[ 

[ 

n 

CERTIFICATION OF COMPLIANCE WITH 
THE LIVING WAGE ORDINANCE 

The Ordinance states: "Every six (6) months the non-county employer shall ce1tify and file with 

the Construction Coordination Division if the non-county employer is a general Contractor, or 

with the general Contractor if the non-county employer is a subcontractor, certification that all 

non-county employees who worked on each construction Contract during the preceding six (6) 

month period were paid the living wage in compliance with the Living Wage Ordinance. Upon 

the County's request, the non-county employer shall produce for inspection and copying the 

payroll records for any or all of its employees for the prior three (3) year period." 

The County further requires that the Contractor submit this certification statement with each pay 

application, including the final, on company letterhead. 

The undersigned authorized person hereby certifies that the above requirements are adhered to and 

that payroll records are being maintained in accordance with the requirements of L W-1 

"Maintenance of Payroll Records". 

Date 

LW-4 
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SCRUTINIZED COMPANIES 

As provided in F.S . 287.135, by entering into this Contract or perf01ming any Work in fmtherance 

hereof, the CONTRACTOR ce11ifies that it, its affiliates, suppliers, subcontractors and consultants 

who will perform hereunder, have not been placed on the Scrntinized Companies that boycott 

Israel List, or is engaged in a boycott oflsrael, pursuant to F.S. 215.4725. 

When Contract value is greater than $1 million: As provided in F.S. 287 .135, by entering into 

this Contract or performing any Work in fmtherance hereof, the CONTRACTOR certifies that it, 

its affiliates, suppliers, subcontractors and consultants who will perf01m hereunder, have not been 

placed on the Scrntinized Companies With Activities in Sudan List or Scrutinized Companies With 

Activities in The Iran Petroleum Energy Sector List created pursuant to F.S. 215.473 or is engaged 

in business operations in Cuba or Syria. 

If the County detennines, usmg credible infonnation available to the public, that a false 

ce1tification has been submitted by CONTRACTOR, this Contract may be terminated and a civil 

penalty equal to the greater of $2 million or twice the amount of this Contract shall be imposed, 

pursuant to F.S. 287.135 . Said certification must also be submitted at the time of Contract renewal, 

if applicable. 

The undersigned authorized person hereby has read and certifies that the above is adhered to. 

Date 

SC-1 
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BID BOND 

STATE OF FLORIDA ) 

) ss. 

COUNTY OF PALM BEACH ) 

KNOW ALL MEN BY THESE PRESENTS: That we, 

("Principal"), and Southeast Highway Guardrail & Attenuators, LLC -------------
Aegis Security Insurance Com __ pa_n...c.y ________ as Surety ("Surety") are held and finnly 

bound unto Palm Beach County, a Political Subdivision of the State of Florida, ("County") in the 

amount of Five (5%) percent of bid, lawful money of the United States of Ameiica, for the payment 

of which sum will and truly to be made, we bind ourselves, our heirs, executors, administrators 

and successors, jointly and severally, firmly by these presents; 

WHEREAS, the Principal contemplates submitting or has submitted a bid to the Board of 

County Commissioners, Palm Beach County, Florida, for furnishing and paying for all necessary 

labor Materials, Equipment, machinery, tools, apparatus, services, all State Workers' 

Compensation and unemployment compensation taxes incurred in the performance of the 

Contract, means of transportation for and complete Constrnction of: ANNUAL GUARDRAil.. 

CONTRACT,PROJECT NO. 2020052, in the County of Palm Beach, State of Florida; and 

WHEREAS, it was a condition precedent to the submission of said bid that a cashier's 

check or bid bond in the amount of five percent (5%) of the total bid amount be submitted with 

said bid as a guarantee that the Bidder would, if given a letter of Intent to Award the Contract, 

enter into a written contract with the County, and furnish a Public Constrnction Bond in an amount 

equal to one hundred per cent (100%) of the total contract, within fourteen (14) consecutive 

business days of the date of the letter of the Intent to Award Contract. 

BB-1 
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BID BOND 

NOW, THEREFORE, THE CONDITIONS OF THIS OBLIGATION ARE SUCH, that, if 

the bid of the Principal be accepted and P1incipal, within fomteen (14) consecutive business days 

after the date of the Letter of Intent to Award, the letter being written notice of such acceptance, 

enter into a written contract with Palm Beach County, a Political Subdivision of the State of 

Florida, and furnish a Certificate of Insurance, and a Public Construction Bond in the form 

included in the Bid Documents and in an amount equal to One Hundred Per Cent (100%) of the 

total contract amount satisfactory, to Palm Beach County, a Political Subdivision of the State of 

Florida, then this obligation shall be void, otherwise the sum herein stated shall be due and payable 

to the County, and the Surety agrees to pay said sum immediately upon demand of the County, in 

good and lawful money of the United States of Amelica, as liquidated damages for failure of the 

Principal. 

Southeast Highway Guardrail 

IN WITNESS WHEREOF, & Attenuators, LLC as Principal herein, has caused these 

presents to be signed in its name, by its ( £D , and attested by its ofl:,u J.l&iir,, under 

its corporate seal, and Aegis Security Insurance Company , as Surety herein, has caused these presents 

to be signed in its name, by its i\ttomey-in-Fact , under its corporate seal, this ------------
19th day of __ Se..cp_te_m_b_e_r ______ , A.D., 20~. 

AITE~ 

1gnature) 

(Print me) 

o f±l~~ L ooru, a (}), Lr. 
(Title) f 

By: 

·•,,: 

/ r ·.· . . ·· (Seal) 
.~ •" 1 . 

.) 
' 

Linda i\. Bycholski i\egis Security Insurance Company. 

By&k~~~· (Print Name) 

Office Manager 

(Title) (Surety) 
Michael E. Watts, i\ttomey-in-Fact 

BB-2 
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THIS POWER NULL AND VOID IF NUMBER IS NOT IN RED 
POWER CERTIFICATE NO. CT 199 

AEGIS SECURITY INSURANCE COMP ANY 
POWER OF ATTORNEY 

KNOW ALL MEN BY THESE PRESENTS, THAT AEGIS SECURITY INSURANCE COMPANY does hereby make, constitute and 
appoint: MICHAELE. WATTS, DAVID L. HUSSEY, PAUL A. SIMEON, LINDA A. BYCHOLSKI 

its true and lawful Attorney-in-Fact, to make, execute and deliver on its behalf surety bonds, undertaking and other instruments of similar nature 
as follows: $5 MILLION 

This Power of Attorney is granted and sealed under end by the authority of the following Resolution adopted by the Board of Directors of the 
Company on the 4th day of February, 1993. 

"Resolved, That the President, any Vice President, the Secretary and any Assistant Secretary appointed for that purpose by the officer in charge of 
surety operations shall each have authority to appoint individuals as Attorney-in-Fact or under other appropriate·titles with authority to execute on 
behalf of the Company, fidelity and surety bonds and other documents of similar character issued by the Company in the course ofits business. On 
any instrument making or evidencing such an appointment, the signatures may be affixed by facsimile. On any instrument conferring such authority 
or on any bond or undertaking of the Company, the seal or facsimile thereof may by imposed or fixed or in any other manner reproduced; provided, 
however, that the seal shall not be necessary to the validity of any such instrument or undertaking." 

"Resolved, That the signature of each of the following officers; President, Vice President, any Assistant Vice President, any Secretary or 
Assistant Secretary and the seal of the Company may be affixed by facsimile to any Power of Attorney or to any Certificate relating thereto, 
appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for the purpose only of executing and attesting bonds and 
undertaking and other writings upon the Company and any such power required and certified by such facsimile signature and facsimile seal shall 
be valid and binding on the Company in the future with respect to any bond or undertaking to which it is attached." 

IN WITNESS WHEREOF, AEGIS SECURITY INSURANCE COMPANY has caused its official seal to be hereunto affixed, and these 
presents to be signed by its President this 6th day of February, 2019. 

Commonwealth of Pennsylvania 

County ofDauphin 

} 
} s.s.: Harrisburg 
} 

On this 6th day ofFebruary, 2019, before me personally came William J. Wollyung, III to me known, who being by me duly sworn, did depose and 
say that he is President of AEGIS SECURITY INSURANCE COMP ANY, the corporation described herein and which executed the above 
instrument; that he knows the seal of the said corporation, that the seal affixed to the said instrument is such corporate seal; that it was so affixed by 
order of the Board of Directors of said corporation and that he signed his name thereto by like order. 

~~~,~.,._~, 
JEANNE LP TENNIS f.t::::::h~) 
Notary Public ~ 1, ~ ;/ 

My Commission Expires June 16, 2021 ~~ 

I, the undersigned, Secretary of AEGIS SECURITY INSURANCE COMP ANY, a Pennsylvania corporation, DO HEREBY CERTIFY that the 
foregoing and attached Power of Attorney remains in full force and has not been revoked: and furthermore that the Resolution of the Board of 
Directors, set forth in the said Power of Attorney, is now in force. 

Signed and sealed at the City of Harrisburg, in the Commonwealth of Pennsylvania, dated this 19th day of September, 2019 

GL.!)~ 
REBECCA J. LIDDICK 
Secretary 
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CERTIFICATE OF RESOLUTION 

The undersigned hereby certifies that the following are true and correct statements: 

1. That the undersigned IS the c.£.D (insert title) of 
~l~ l!-lp!',~VJ4il~A~.l I...LL (insert bu:iness name) ~ . . . (insert 

business organization, i. e. corporation. LLC. LLP), orgamzed and ex1stmg Ill good Standmg under the laws of the 
State of \ ("Firm" , and th<Jit the following Resolutions are true and correct 
Resolutions adov.ted by the ~1(~c::fi r unsert form ormanagemeno of the Firm on the 
day of ~ of ~e{'f~tA , 20 l 9, , in accordance with the laws of the State of ~~i~t- . (where Firm is organized) of the Firm, and 
h.J.1Je ~ _ _ ",f)~tl/iftov (governing documents! of the Firm. 

RESOLVED, that the Firm shall enter into that certain Agreement between Palm Beach County, 
a political subdivision of the State of Florida, and the Firm, a copy of which is attached hereto, and 
be it 

FURTHER RESOLVED, thatt:Affl\~~e Cc{) of the Firm, is hereby authorized and 
instructed to execute such Agreement and such other instruments as may be necessary and 
appropriate for the Finn to fulfill its obligations under the Agreement. 

2. That the foregoing Resolutions have not been modified, amended, rescinded, revoked or 
otherwise changed and remain in full force and effect as of the date hereof. 

3. That the Firm is in good standing under the laws of the State of Florida or its state of formation, 
as provided above, and has qualified, iflegally required, to do business in the State of Florida and 
has the full power and authority to enter into such Agreement. 

(SEAL) 

Notary's Signature 

{Z;n,u'r' 
Print Notary's Name 

fr,,~,~~::~~·:·:·!!!\.!!!!!!!!!!!!!!~CON~NIE~S!!!!INK!!!!!!!!US!!!!!!!!!!!!~ 

({~~:~} MY COMMl~ION # GG 334273 
,7~ .. .._.. EXPIRES. May 14, 2023 

'••,l?f.r.:\\•' Bonded ThnrNolaty Public Undenmtets 

NOTARY PUBLIC 
State of Florida at Large 

My Commission Expires: 5 /1~ 3 

CC-1 
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CONTRACT 

STATE OF FLORIDA ) 

) ss. 

COUNTY OF PALM BEACH ) 
R2020 0132 

This Contract, made this __ day of EEB l 1 202.0, AD. 20_, by and between PALM BEACH 
COUNTY, a Political Subdivision of the State of Florida, by and through its Board of County 
Commissioners (hereinafter "County"), and Southeast Highway Guardrail & Attenuators, LLC, Florida, 
and its heirs, executors, administrators and assigns, (hereinafter "Contractor"): 

WITNESSETH: The Contractor agrees with the County, for the consideration herein mentioned at its own 
proper cost and expense to do all the Work and furnish all necessary labor, Materials, Equipment, 
machinery, tools, apparatus, services, state Workers' Compensation and unemployment compensation taxes 
incurred in the performance of the Contract, and means of transportation for the complete construction of: 

PROJECT NAME: 

PROJECT NO.: 

ANNUAL GUARDRAIL CONTRACT 

2020052 

IN THE AMOUNTS specified in Work Orders which may be issued by the County. The County 
is not required to issue any Work Orders hereunder. The total value of Work Orders issued under 
this Contract shall not exceed One Million Two Hundred Forty Five Thousand Dollars 
($1,245,000.00), except as may be increased according to Section 9-11 of the Contract 
Specifications. 

The Contractor further agrees for the consideration herein mentioned to commence Work with 
adequate forces and Equipment within five (5) Working Days of the Work Order being issued for 
a specific project and to fully complete all contracted Word under the same in accordance with 
Contract Documents. After commencement of the Work, the Work Order shall be properly 
dispatched toward completion, to the satisfaction of the Engineer, and shall be fully complete 
within the time limit specified in the Work Order. Should the time limit for completion of the 
Work Order exceed the expiration date of the Contract, the Work Order Work will continue to 
completion and the Contractor shall ensure that Bonding and Insurance coverage do not expire 
until all Work Orders issued prior to the expiration of this Contract are complete and accepted. It 
is understood and agreed that the time limit for completion of said Work is the essence of the 
Contract. If Contractor fails to complete the Work within the time limit, it is agreed that for such 
Calendar Day that any Work provided for in these Contract Documents remain incomplete after 
the time limit has expired, including any official extension of the time limit, the sum per day given 
in the contained schedules shall be deducted from monies due the Contractor, not as a penalty, but 
as liquidated damages and added expense for supervision. 

C-1 



[ 

[ 
( 

l 

[ 

[' 

l 
[ 

[ 

[ 

[ 

[ 

( 

[ 

CONTRACT 

The Contractor shall take into account all contingent Work which has to be done by other parties arising 
from any cause whatsoever, and shall not plead its want of knowledge of such contingent Work as an excuse 
for Delay in a Contractor's Work, or for its non-performance. 

IN WITNESS WHEREOF, the Parties have caused this Contract for Annual Guardrail Contract, Project 
No. 2020052 to be executed and sealed the day and year first written above. 

ATTEST: 

SHARON R. BOCK, 
Clerk & Comptroller 

R2020 0132 FEB 1 1 2020 
PALM BEACH COUNTY, FLORIDA, a 
Political Subdivision of the 
State of Florida 

BOARD OF COUNTY COMMISSIONERS 

oc--.~--
6 L-~'.........\.=Ji..~~ ~ :'.__~j,l]'.ll.!'.'_.:....:....~ ~ '-- By: --------

' 
a 

Dave Kerner, Mayor 

APPROVED AS TO TERMS 
AND CONDITIONS 

1:Jeku),\1.(: corporation 
(insert state of incorporation) 

---~- -w,__.i ~ne_s.,,,s~s1-. gn-at-u-re_) ______ By: --~-+-- ~ ~~./\~'(fi.--+-~~a-tu+-+-'f- ========--

~~tf n n L & 6&1 
(witness name printed) 

Its 

C-2 

(print title) 

(date) 
• 1 . 

\ - • ~ 1/ 

(Corporate Seal) • _ . ..- . ., . 
( ,,. .,., ..... .. .. ' I • ..... , . ";; - . 

.... "(:-.~ .. / ' I > I f \ o - • 

·:·-er, ......... . 
: : =· .,: ..-.'\ E ;. 

\ 6 "' • 

. . , 
,. 

'' 

I ~ (" ....... 
·~- ... :. ~. '. ;·~- . 
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ISSUED IN TRIPLICATE 

PUBLIC CONSTRUCTION BOND 

BOND NUMBER: 810 037 055 

BOND AMOUNT: Three Hundred Seventeen Thousand Four Hundred Fifty Six and 45/100 ($317,456.45) 

CONTRACT AMOUNT: $1,245,000 -----'-~----------------------

CONTRACTOR'S NAME: Southeast Highway Guardrail & Attenuators, LLC 

CONTRACTOR'S ADDRESS: 7760 Hooper Road 

CONTRACTOR'S PHONE: 

SURETY COMPANY: 

SURETY ADDRESS: 

SURETY PHONE: 

OWNER'S NAME: 

OWNER'S ADDRESS: 

OWNER'S PHONE: 

PROJECT NO.: 

DESCRIPTION OF WORK: 

PROJECT LOCATION: 

LEGAL DESCRIPTION: 

-----------------------
West Palm Beach, FL 33411 

(561) 792-0040 

Aegis Security Insurance Company 

4507 North Front Street, Suite 200 

Harrisburg, PA 17110 

(717) 657-9671 

Palm Beach County 

2300 North Jog Road, Suite 3W-33 
West Palm Beach, FL 33411-2745 

561-684-4150 

2020052 

Guardrail construction 

Countywide 

No legal description is available. The best description available is 
as indicated on the Project Location above. 

PCB-1 
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PUBLIC CONSTRUCTION BOND 

This Bond is issued in favor of the County conditioned on the full and faithful performance of the Contract. 

KNOW ALL MEN BY THESE PRESENTS: that Contractor (Principal) and Surety, are held and firmly 
bound unto: 

Palm Beach County Board of County Commissioners 
301 N. Olive Avenue 
West Palm Beach, Florida 33401 

As Obligee, herein called County, for the use and benefit of claimant as herein below defined, in the amount 
of: 

$ Three Hundred Seventeen Thousand Four Hundred Fifty Six and 45/100 ($317,456.45) 

for the payment whereof Principal and Surety bind themselves, their heirs, personal representatives, 
executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 

WHEREAS, Principal has by written agreement dated _______ , 20 __ , entered into a Contract 
with the County for: 

Project Name: 
Project No.: 
Project Description: 
Project Location: 

Annual Guardrail Contract 
2020052 
See Page PCB-I 
See Page PCB-I 

in accordance with Design Criteria Drawings and Specifications prepared by: 

Name of Engineering/ Architectural Firm: TBD 
Location of Firm: TBD 
Phone: TBD 
Fax: TBD 

which Contract is by reference made a part hereof in its entirety, and is hereinafter referred to as the 
Contract. 

THE CONDITION OF THIS BOND is that if Principal: 

1. Performs the Contract dated between Principal and County for the construction of the 
project as described above, the Contract being made part of this bond by reference, at the times and in 
the manner prescribed in the Contract; and 

2. Promptly makes payments to all claimants, as defined in Section 255.05, Florida Statutes, supplying 
Principal with labor, Materials, or supplies, used directly or indirectly by Principal in the prosecution 
of the Work provided for in the Contract; and 

3. Pays County all losses, damages (including liquidated damages), expenses, costs, and attorney's fees, 
· including appellate proceedings, that County sustains because of a default by Principal under the 
Contract; and 

4. Performs the guarantee of all Work and Materials furnished under the Contract for the time specified in 
the Contract, then this bond is void; otherwise it remains in full force. 

PCB-2 
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PUBLIC CONSTRUCTION BOND 

5. Any changes in or under the Contract Documents and compliance or noncompliance with any 
formalities connected with the Contract or the changes does not affect Surety's obligation under this 
bond and Surety waives notice of such changes. 

6. The amount of this bond shall be reduced by and to the extent of any payment or payments made in 
good faith hereunder, inclusive of the payment by Surety of construction liens which may be filed of 
record against said improvement, whether or not Claim for the amount of such lien be presented under 
and against the bond. 

7. Principal and Surety expressly acknowledge that any and all provisions relating to consequential, Delay 
and liquidated damages contained in the Contract are expressly covered by and made a part of this 
Performance, Labor and Material Payment Bond. Principal and Surety acknowledge that any such 
provisions lie within their obligations and within the policy coverages and limitations of this instrument. 

8. Section 255.05, Florida Statutes, as amended, together with all notice and time provisions contained 
therein, is incorporated herein, by reference, in its entirety. Any action instituted by a claimant under 
this bond for payment must be in accordance with the notice and time limitation provisions in Section 
255.05(2), Florida Statutes. This instrument regardless of its form, shall be construed and deemed a 
statutory bond issued in accordance with Section 255.05, Florida Statutes. 

9. Any action brought under this instrument shall be brought in the state court of competentjurisdictio/in 
Palm Beach County and not elsewhere. / 

A~t}f /-~ '.• 

-

(Title) 

Linda A. Bycholski 

(Print Name) 

Office Manager 

(Title) 

PCB-3 

Southeast Highway Guardrail & Attenua tors, U 1~ 

(Seal) "/., / ~; 
' { . '. 

By: ~~A~ (Principal) 

Aegis Security Insurance Company 
(Seal) 

By: 

) 
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PUBLIC CONSTRUCTION BOND 

DESCRIPTION OF WORK: Guardrail construction 

PROJECT LOCATION: Countywide 

SURETY COMPANY: Aegis Security Insurance Company 

SURETY ADDRESS: 4507 North Front Street, Suite 200 

Harrisburg, PA 17110 

SURETY PHONE: (717) 657-9671 

BOND NUMBER: 810 037 055 

BOND AMOUNT: Three Hundred Seventeen Thousand Four Hundred Fifty Six and 45/100 ($317,456.45) 

CONTRACT AMOUNT: $1 ,245,000 

As the Surety Company for Southeast Highway Guardrail & Attenuators, LLC we have executed the 
captioned bond. Because the Contract date is unknown, we have left the bond(s) undated. As a duly 
authorized Attorney-in-Fact for the Surety, Aegis Security Insurance Company , perrmss10n 
is hereby granted to Palm Beach County to fill in the Contract date on the bond(s) and power of attorney 
when that date is known. Also, the "signed and sealed" date on the bond(s) should be completed. 

PCB-4 
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THIS POWER NULL AND VOID IF NUMBER IS NOT IN RED 
POWER CERTIFICATE NO. CT 199 

AEGIS SECURITY INSURANCE COMP ANY 
POWER OF ATTORNEY 

KNOW ALL MEN BY THESE PRESENTS, THAT AEGIS SECURITY INSURANCE COMPANY does hereby make, constitute and 
appoint: MICHAELE. WATTS, DAVID L. HUSSEY, PAUL A. SIMEON, LINDA A. BYCHOLSKI 

its true and lawful Attorney-in-Fact, to make, execute and deliver on its behalf surety bonds, undertaking and other instruments of similar nature 
as follows: $5 MILLION 

This Power of Attorney is granted and sealed under and by the authority of the following Resolution adopted by the Board of Directors of the 
Company on the 4th day of February, 1993. 

"Resolved, That the President, any Vice President, the Secretary and any Assistant Secretary appointed for that purpose by the officer in charge of 
surety operations shall each have authority to appoint individuals as Attorney-in-Fact or under other appropriate titles with authority to execute on 
behalf of the Company, fidelity and surety bonds and other documents of similar character issued by the Company in the course of its business. On 
any instrument making or evidencing such an appointment, the signatures may be affixed by facsimile. On any instrument conferring such authority 
or on any bond or undertaking of the Company, the seal or facsimile thereof may by imposed or fixed or in any other manner reproduced; provided, 
however, that the seal shall not be necessary to the validity of any such instrument or undertaking." 

"Resolved, That the signature of each of the following officers; President, Vice President, any Assistant Vice President, any Secretary or 
Assistant Secretary and the seal of the Company may be affixed by facsimile to any Power of Attorney or to any Certificate relating thereto, 
appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for the purpose only of executing and attesting bonds and 
undertaking and other writings upon the Company and any such power required and certified by such facsimile signature and facsimile seal shall 
be valid and binding on the Company in the future with respect to any bond or undertaking to which it is attached." 

IN WITNESS WHEREOF, AEGIS SECURITY INSURANCE COMPANY has caused its official seal to be hereunto affixed, and these 
presents to be signed by its President this 6111 day of February, 2019. 

AEGIS SECURITY INSURANCE COMPANY 

:'J.W~:t~~,r 
President 

Commonwealth of Pennsylvania 
} s.s.: Harrisburg 

County of Dauphin } 

On this 6111 day of February, 2019, before me personally came William J. Wollyung, Ill to me known, who being by me duly sworn, did depose and 
say that he is President of AEGIS SECURITY INSURANCE COMPANY, the corporation described herein and which executed the above 
in strument; that he knows the seal of the said corporation, that the seal affixed to the said instrument is such corporate seal; that it was so affixed by 
order of the Board of Directors of said corporation and that he signed his name thereto by like order. 

9'~ ~,.r~ ... 
JEANNE LP TENNIS 
Notary Public 
My Commission Expires June 16, 2021 

I, the undersigned, Secretary of AEGIS SECURITY INSURANCE COMPANY, a Pennsylvania corporation, DO HEREBY CERTIFY that the 
foregoing and attached Power of Attorney remains in full force and has not been revoked: and furthermore that the Resolution of the Board of 
Directors, set forth in the said Power of Attorney, is now in force. 

Signed and sealed at the City of Harrisburg, in the Commonwealth of Pennsylvania, dated this day of 

.,· ,. 
..:·. 

., 

·,, c;y';IL:.) 
REBECCA J. LIDDICK 
Secretary 
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AEGIS SECURITY INSURANCE COMPANY 

2407 PARK DRIVE/ P.O. BOX 3153, HARRISBURG, PENNSYLVANIA 17105 
TELEPHONE (717) 657-9671 / (800) 233-2160 FAX (717) 657-5837 

November 6, 2019 

Palm Beach County 
2300 North Jog Road, Suite 3W-33 
West Palm Beach, FL 33411-2745 

Re: Bond BIO 037 055 

To Whom It May Concern: 

Aegis Security Insurance Company gives Palm Beach County permission to date 
Bond BIO 037 055. 

Feel free to contact me with any questions. 

Respectfully, 

Aegis Security Insurance Company 

~ 
Paul A. Simeon 
Attorney-in-Fact 
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OEBO SCHEDULE 3 
SUBCONTRACTOR ACTIVITY FORM 

SUBCONTRACTOR ACTIVITY FOR MONTH ENDING PROJECT#:-----------------

PROJECT NAME_-------------------------------------------

PRIME CONTRACTOR NAME_-------------------------------------­

PROJECT SUPERVISOR--------------------------------------­

Schedule 3 is used to show the monthly payment activity for work performed by each Subcontractor on the project and in conformity with the 
Subcontractor(s) submitted on Schedule 2. It also shows approved change orders as they impact all Subcontractors. Schedule 3 is to be submitted 
by the Prime Contractor with each payment request to Palm Beach County. In the Subcontracting Information section, list the name(s) of each 
Subcontractor, including each S/M/WBE subcontractor on the project and the total contracted amount for each Subcontractor on the project. As the 

~ project proceeds, please complete each column under the Subcontractor Information section. If a subcontractor is an S/M/WBE, please check the 
!... appropriate categories applicable. 

:J 

SUBCONTRACTING INFORMATION Subcontractor Category (check all applicable) 

Name of Total Approved Revised Amount Amount Amount Paid Actual Minority/ Small Black Hispanic Women Caucasian 
Subcontractor(s) Contract Change Contract drawn for drawn for to Date for Starting Date Women Business 

Amount Orders Amount Sub this Sub to Date Subcontractor Business 
Period 

(-V} (-V} (-V} (-V} (-V} (-V} 

I hereby certify that the above infonnation is accurate to the best of my knowledge --------------------
(Signature) (Title) 

Additional Sheets May Be Used As Necessary 

NOTE: Firms may be certified as an SBE and/or an M/WBE. If firms are certified as both an SBE and M/WBE, the dollar amount 
will not be counted twice. 

Revised 02/28/2019 

Other 
(Please 
Specify) 

(-V} 
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0£BO SCHEDULE 4 - SUBCONTRACTOR/SUBCONSULTANT PAYMENT CERTIFICATION 

A properly executed Schedule 4 shall be submitted for each Subcontractor/subconsultant after receipt of payment from the Prime. The 
Prime shall submit this form with each payment application or invoice submitted to the County when the COUNTY has paid the Prime on 
the previous payment application for services provided by a Subcontractor/subconsultant. All named Subcontractors/subconsultants on 
this form must also complete and sub·mit a separate Schedule 4 after receipt of payment. If the Prime is an S/M/WBE, completion of a 
Schedule 4 is also required to document all portions of work performed by their work force. A completed release of lien form can be 
submitted in lieu of a Schedule 4. 

This is to certify that __________________________________ -'received a 

(Subcontractor/subconsultant Name) 

(Monthly) or (Final) payment of $ ~~-~-~-~~' · CIJ for _____________ Drawn 
Month 

On DJ DJ I I I I I 
from---------------------------

MM DD yyyy (Prime Contractor Name) 

for labor and/or materials used on ____________________ / ____________ _ 

(Project Name) (Work/Task Order/Project Number) 

DEPT.: I I I I PROJECT NO.: I I I I I I I I I I I I I 
PRIME CONTRACTOR/CONSULTANT VENDOR CODE: I I I I I I I I I I I I I 

SUBCONTRACTOR/SUBCONSULTANT VENDOR CODE: 

If the undersigned intends to distribute any portion of this payment to another Subcontractor/subconsultant, please list the 

business name and the amount below accompanied by a separate properly executed Schedule 4. 

Name of 2"d/3n1 tier Subcontractor/subconsultant 

By: ________________ _ 
(Signature of Subcontractor /subconsultant) 

STATE OF FLORIDA 
COUNTY OF ______________ _ 

Price or Percentage:--------------

(Name & Title of Person executing on behalf of Subcontractor/ 
subconsultant) 

Sworn to and subscribed before me this ______ day of-------~ 20 __ _ 

By: ________________ _ 

Notary Public, State of Florida 

Print, Type or Stamp Commissioned Name of Notary 

Personally Known DOR Produced Identification D Type of Identification -------------------

PC-2 
Revi,;,::,rl n-, , .... o ,-.n• -
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CERTIFICATION OF SUBLET WORK 

PALM BEACH COUNTY ENGINEERING AND PUBLIC WORKS DEPARTMENT 

ROADWAY CONSTRUCTION SITES 
ANNUAL GUARDRAIL CONTRACT 

PALM BEACH COUNTY PROJECT NO. 2020052 

Pursuant to section 8-1 of the Florida Department of Transportation Standard Specifications for 
Road and Bridge Construction dated July 2017 the Contractor shall "not, sell, transfer, assign or 
otherwise dispose of the Contract or Contracts or any portion thereof, or of the right, title, or 
interest therein, without written consent of the Department. If the Contractor chooses to sublet any 
portion of the Contract, the Contractor must submit a written request to sublet work on the 
Certification of Sublet Work form developed by the Department for this purpose. With the 
Engineer's acceptance of the request, the Contractor may sublet a portion of the work, but shall 
perform with its own organization work amounting to not less than 40% of the total Contract 
amount." 

Subcontractor Subcontract to 
Work Description Total Amt Sublet Name Whom 

'f.l! Ac ~ A-- tJ/4, 0 
r ~ r 

All pertinent provisions and requirements of the Contract Documents will be part of any subcontracts. It is agreed that 
an executed or a certified copy of the subcontract will be submitted upon request, to Palm Beach County (County). 
All sublets will be in continued compliance with all Contract provisions and that the Contractor will continue to 
perform the minimum percentage of the Contract Work with its own organization, as required by said Contract. It is 
recognized and agreed that, as Contractor, the Contractor remains responsible for the proper performance of all 
requirements of said contract and the County does not relieve or release the Contractor and its Surety or either of them 
of any liability under the Contract Bond. The Contractor certifies that firms or individuals, debarred or suspended by 
the FHW A or the County, are not being used as subcontractors. A false statement or omission made in connection 
with this certification is sufficient cause for suspension, revocation, or denial of qualification to bid, and a 
determination of non-responsibility, and may subject the person and/or entity making the false statement to any and 
all civil and criminal penalties available pursuant to applicable Federal and State Law. 

SW-1 
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AC~® CERTIFICATE OF LIABILITY INSURANCE DATE(MM/DD/YYYY) 
~ 12/05/2019 

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES 
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED 
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER. 

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. 
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on 
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s). 

J PRODUCER 
CONTACT 
NAME: 

f 

l 

[ 

f 

Brown & Brown of Florida, Inc. PHONE (954) 776-2222 I FAX (954) 776-4446 
/&/(' "n Exll: (A/C Nol: 
E-MAIL 1201 W Cypress Creek Rd ADDRESS: I Suite 130 INSURER(S) AFFORDING COVERAGE NAIC# 

Fort Lauderdale FL 33309 Allied World National Assurance Company 10690 

I 
I 
I 

I 

INSURER A: 

INSURED INSURERS : Tokio Marine Specialty Insurance Company 

Southeast Highway Guardrail & INSURERC: Bridgefield Employers Insurance Company 

Attenuators, LLC INSURERD: 

7760 Hooper Road INSURERE: 

West Palm Beach FL 33411 INSURERF: 

COVERAGES CERTIFICATE NUMBER: 19-20 w/updated WC REVISION NUMBER: 
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. 

23850 

10701 

! INSR 8 ,~, ,:~J-Jg~l ,:~J-Ji~l TYPE OF INSURANCE IWVD POLICY NUMBER LIMITS LTR ,.,c,n 

X COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE $ 1,000,000 

I I CLAIMS-MADE [81 OCCUR 
UI\Ml\\>C: l O REN I c:u 

$ 100,000 PREMISES /Ea occurrencel 

MED EXP (Any one person) $ 10,000 
>--

A y 60040027 08/28/2019 08/28/2020 PERSONAL & ADV INJURY $ 1,000,000 
>--

I 
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 2,000,000 Fl [81 PRO- Otoe PRODUCTS - COMP/OP AGG $ 2,000,000 POLICY JECT 

OTHER: Property damage-single $ 

l AUTOMOBILE LIABILITY OOMBINED SINGLE LIMIT $ 1,000,000 (Ea accident! 

I 
>--

ANY AUTO BODILY INJURY (Per person) $ 

A X OWNED - SCHEDULED y 60000282 08/28/2019 08/28/2020 BODILY INJURY (Per accident) $ 

:8 
AUTOS ONLY - AUTOS 
HIRED X NON-OWNED PROPERTY DAMAGE $ AUTOS ONLY AUTOS ONLY r Per accident\ >--

I $ 

I UMBRELLA LIAB ~ OCCUR EACH OCCURRENCE $ 3,000,000 
>--

B X EXCESS LIAB CLAIMS-MADE 
y PUB690836 08/28/2019 08/28/2020 AGGREGATE $ 3,000,000 

I OED I I RETENTION $ $ 

I WORKERS COMPENSATION XI PER I I OTH-
AND EMPLOYERS' LIABILITY STATUTE ER 

Y/N 1,000,000 
C ANY PROPRIETOR/PARTNER/EXECUTIVE 0 N/A 083043333 10/26/2019 10/26/2020 E.L. EACH ACCIDENT $ 

OFFICER/MEMBER EXCLUDED? 1,000,000 (Mandatory In NH) E.L. DISEASE - EA EMPLOYEE $ 

j If yes, describe under 
$ 1,000,000 DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT 

I 

I I DESCRIPTION OF OPERATIONS / LOCATIONS/ VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached If more space Is required) 

Palm Beach County Board of County Commissioners , A Politcial Subdivision of the State Of Flordia , its officers ,employees, and agents are listed as 
additional insured with respect to General Liability.Auto Liability and Umbrella Liability with respects to work perfromed for them by the named insuredas the I specified project.Should any of the above described policies be cancelled before the expiration date thereof the insure will mail 30 Day notice of Cancellation 
applies except 10 days for non-payment of premium. to the insureer its agents or representatives. 
Project Name:Annual Guardrail Contract 
Project No. 2020052 

l 
CERTIFICATE HOLDER 

Palm Beach County Board Commissioners c/o Palm Beach County 

Engineering & Public Works 

2300 N. Jog Road 

West Palm Beach 
I 

FL 33411 

CANCELLATION 

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE 
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN 
ACCORDANCE WITH THE POLICY PROVISIONS. 

AUTHORIZED REPRESENTATIVE 

© 1988-2015 ACORD CORPORATION. All rights reserved. 

ACORD 25 (2016/03) The ACORD name and logo are registered marks of ACORD 
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POLICY NUMBER: 6000-0282 COMMERCIAL AUTO 
CA2048 02 99 

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY. 

DESIGNATED INSURED 

This endorsement modifies insurance provided under the following : 

BUSINESS AUTO COVERAGE FORM 
GARAGE COVERAGE FORM 
MOTOR CARRIER COVERAGE FORM 
TRUCKERS COVERAGE FORM 

With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless modi­
fied by this endorsement. 

This endorsement identifies person(s) or organization(s) who are "insureds" under the Who Is An Insured Provi­
sion of the Coverage Form . This endorsement does not alter coverage provided in the Coverage Form . 

This endorsement changes the policy effective on the inception date of the policy unless another date is indicated 
below. 

Endorsement Effective: 08/28/2018 Countersigned By: 7c~U'--
Named Insured: Southeast Highway Holdings, LLC 

(Authorized Representative) 

SCHEDULE 

Name of Person(s} or Organization(s}: 

Where required by written contract 

(If no entry appears above, information required to complete this endorsement will be shown in the Declarations 
as applicable to the endorsement.) 

Each person or organization shown in the Schedule is an "insured" for Liability Coverage, but only to the extent 
that person or organization qualifies as an "insured" under the Who Is An Insured Provision contained 
in Section II of the Coverage Form. 

CA 20 48 02 99 Copyright, Insurance Services Office, Inc., 1998 Page 1 of 1 D 
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POLICY NUMBER: 6000-0282 COMMERCIAL AUTO 
CA 20 48 02 99 

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY. 

DESIGNATED INSURED 

This endorsement modifies insurance provided under the following: 

BUSINESS AUTO COVERAGE FORM 
GARAGE COVERAGE FORM 
MOTOR CARRIER COVERAGE FORM 
TRUCKERS COVERAGE FORM 

With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless modi­
fied by this endorsement. 

This endorsement identifies person(s) or organization(s) who are "insureds" under the Who Is An Insured Provi­
sion of the Coverage Form. This endorsement does not alter coverage provided in the Coverage Form. 

This endorsement changes the policy effective on the inception date of the policy unless another date is indicated 
below. 

Endorsement Effective: 08/28/2018 Countersigned By: J(Jfc-
Named Insured: Southeast Highway Holdings, LLC 

(Authorized Representative) 

SCHEDULE 

Name of Person(s} or Organization(s): 

Where required by written contract 

(If no entry appears above, information required to complete this endorsement will be shown in the Declarations 
as applicable to the endorsement.) 

Each person or organization shown in the Schedule is an "insured" for Liability Coverage, but only to the extent 
that person or organization qualifies as an "insured" under the Who Is An Insured Provision contained 
in Section II of the Coverage Form. 

CA 20 48 02 99 Copyright, Insurance Services Office, Inc., 1998 Page 1 of 1 [J 
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COMMERCIAL GENERAL LIABILITY 

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY. 

ADDITIONAL INSURED - WHERE REQUIRED UNDER 
CONTRACT OR AGREEMENT 

(PRIMARY AND NON-CONTRIBUTORY WHERE 
REQUIRED UNDER CONTRACT) 

This endorsement modifies insurance provided under the following: 

COMMERCIAL GENERAL LIABILITY COVERAGE PART 

SECTION II - WHO IS AN INSURED is amended to include any person or organization to whom you 
become obligated to include as an additional insured under this policy, as a result of any written contract 
or written agreement you enter into which requires you to furnish insurance to that person or organization 
of the type provided by this policy. However, the insurance provided will not exceed the lesser of: 

a. The coverage and/or limits of this policy; or 

b. The coverage and/or limits required by said contract or agreement. 

Coverage afforded to these additional insured parties will be primary to , and non-contributory with , any 
other insurance available to that person or organization where required of you by written contract or 
written agreement. 

G L 00030 00 (02/15) Page 1 of 1 
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PROJECT: 

PROJECT NO.: 

RELEASE AND CONCURRENCE OF 
FINAL PAYMENT AMOUNT 

THIS IS TO CERTIFY THAT, ON BEHALF OF 

I HA VE REVIEWED THE FINAL FIGURES PRESENTED BY THE COUNTY ON THIS 

CONTRACT, HA VE VERIFIED AND HEREBY CONCUR WITH THE ACCOUNTING AND 

r AMOUNTS PRESENTLY STATED AS DUE, AND BY SIGNING HEREOF, AND UPON 

RECEIPT OF PAYMENT IN THE AMOUNT OF $ 

[ 

[ 

r 

[ 

( 

[ 

DO HEREBY RELEASE THE COUNTY FROM ANY FURTHER CLAIMS OF PAYMENT 

FOR WORK DONE, WHETHER OR NOT THE ABOVE-STATED AMOUNT MAY LATER 

BE DISCOVERED OR DETERMINED INCORRECT. 

CONTRACTOR: 

BY: 

DATE: --------------------------

CONST-1 
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PROJECT 

PROJECT NO. 

Equal Business Opportunity (EBO) 
Participation Form 

The Contractor's proposed Small Business Enterprise (SBE) goal for this 
project was 0/o. 

The Contractor achieved a Small Business Enterprise (SBE) participation of 
______ 0/o at the end of this project. 

The Contractor's proposed Minority/Women Owned Business Enterprise 
(M/WBE) goal for this project was %,. 

The Contractor achieved a Minority/Women Owned Business Enterprise. 
(M/WBE) participation of 0/o at the end of this project. 

CONTRACTOR:--------------------

BY: ---------------------------

DATE: ------------------------

CONST-2 
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CHANGE ORDER 

_Owner Initiated _ Quantity Overruns/Underruns 
_Differing Site Conditions 
_Zoning/Code/Ordinance Changes 
_Errors/Omissions/In Design 

_Request By Another Agency/Outside Party: 

A. Reimbursable B. Non-Reimbursable 

Other: 

PROJECT: 
(Name) 
TO: 
(Contractor) 

You are directed to make the following changes in this Contract: 

The original Contract Sum was . 
Net change by previous Change Orders . 
The Contract Sum prior to this Change Order was 
The Contract Sum will be increased by this Change Order 
The new Contract Sum including this Change Order will be 
The Contract Time will be increased by. 
The Date of Completion including this Change Order therefore is 

CHANGE ORDER NO: 
COUNTY PROJECT NO: 
CONTRACT DATE: 
RESOLUTION NO: 
DISTRICT NO: 

$ 
$ 
$ 
$ 
$ 

( ) Days 

EXECUTION OF THIS CHANGE ORDER ACKNOWLEDGES FINAL SETTLEMENT OF, AND 
RELEASES ALL CLAIMS FOR, COSTS AND TIME ASSOCIATED, DIRECTLY OR INDIRECTLY, WITH 
THE ABOVE-STATED MODIFICATION(S). INCLUDING ALL CLAIMS FOR CUMULATIVE DELAYS 
OR DISRUPTIONS RESULTING FROM, CAUSED BY, OR INCIDENT TO, SUCH MODIFICATION(S), 
AND INCLUDING ANY CLAIM THAT THE ABOVE-STATED MODIFICATION(S) CONSTITUTES, IN 
WHOLE OR PART, A CARDINAL CHANGE TO THE CONTRACT. 

CONTRACTOR 

Address 

NAME: -----------

TITLE: -----------

CONST-3 
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DATE: -------------

REQUEST: 
WORK ORDER NO. __ _ 

NEW AUTHORIZATION 
2L CHANGE ORDER NO. __ _ 

SUPPLEMENTAL NO. __ _ 

OTHER:-------

PALM BEACH COUNTY BOARD OF COUNTY COMMISSIONERS 
ENGINEERING & PUBLIC WORKS DEPARTMENT 

P. 0. BOX 21229, WEST PALM BEACH, FL 33416-1229 

REQUESTING DIVISION: 
ROAD & BRIDGE 

TRAFFIC 

ROADWAY PRODUCTION 

2L CONSTRUCTION COOR. 

STREETSCAPE 

INFORMATION: 
DATE 
REQUESTOR ___________ _ 

COMMISSION DISTRICT NO: ------
RESOLUTION NO: ""'R ________ _ 

PBC PO NUMBER: ---------

PROJECT LOCATION/LIMITS:---------------------------­
BUDGET LINE ITEM: PROJECT NUMBER:-----------­

CONTRACT NO: ---------------
------------CONTRA CT DATE: ----.,..----------

CONTRACTOR/CONSULTANT/VENDOR: _______________ VENDOR# ______ _ 

CONTACT: CONTACT PHONE NUMBER:---------

Details: 

The total amount of this request, per the attached documentation, is not to exceed $ -----------The Small Business Enterprise (SBE} goal for this contract is __ %. The estimated SBE participation for this request is __ %. 
The cumulative SBE participation to date for this Contract including this request is __ %. 

The Minority/Women Owned Business Enterprise (M/WBE} goal for this contract is __ %. The estimated M/WBE 
participation for this request is __ %. The cumulative M/WBE participation to date for this Contract including this request is 
__ %. 

[ Palm Beach County Contact: 

Name Title 

CONTRACTOR/CONSULTANT /VENDOR APPROVALS 
Please indicate your receipt of this request by signing and 
returning this original document to our office. 

Signature Date 

Print Name and Title 

PALM BEACH COUNTY APPROVALS 

Division Approval Date 

Telephone Number 

Please sign below and submit with invoice at the 
completion of the project. Project completed in 
compliance with Contract and Project Specifications. 

Signature Date 

Print Name and Title 

BOARD APPROVAL?----- Date: __ _ 

Budget Approval Date 

Deputy County Engineer Date Contract Review Committee (when required} Date 

CONST-4 
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FORM OF GUARANTEE 

BOND NO. -----------

GUARANTEE FOR (Contractor and Surety Name) -----------------------

We the undersigned hereby guarantee that the --------------------------
_____________ (Project), Project Number , Palm Beach 
County, Florida, which we have constructed and bonded, has been done in accordance with the Plans and Specifications; 
that the Work constructed will fulfill the requirements of the guaranties included in the Contract Documents. We agree 
to repair or replace any or all of our Work, together with any Work of others which may be damaged in so doing, that 
may prove to be defective in the workmanship or Materials within the warranty period of one year from the date of 
Final Completion of all the above named Work by the County of Palm Beach, State of Florida, without any expense 
whatsoever to said County of Palm Beach, ordinary wear and tear and unusual abuse or neglect excepted by the County. 
When correction Work is started, it shall be carried through to completion. 

In the even of our failure to acknowledger notice, and commence corrections of defective Work within five ( 5) Calendar 
Days after being notified in writing by the Board of County Commissioners, Palm Beach County, Florida, we, 
collectively or separately, do hereby authorize Palm Beach County to proceed to have said defects repaired and made 
good at our expense and we will honor and pay the costs and charges therefore upon demand. 

County and (Contractor, engineer, architect as applicable) agree that the provisions of Florida Statute Chapter 558 shall 
not apply to this Contract. 

Dated ---------------
(notice of completion filing date) 

SEAL AND NOTARIAL ACKNOWLEDGEMENT OF SURETY 

(Seal) 
(Contractor) 

By: ________________ _ 
(Signature) (Printed Name and Title) 

(Seal) 
(Surety) 

By: ________________ _ 
(Signature) (Printed Name and Title) 

CONST-5 
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CONSENT OF SURETY FOR FINAL PAYMENT 

BOND NUMBER: 

PROJECT NAME: 

PROJECT LOCATION: 

PROJECT NUMBER: CONTRACT NUMBER: -----------

CONTRACT AMOUNT: $ CONTRACT DATE: ------------

ENGINEER: 

In accordance with the provisions of the above named Contract between the County and the Contractor, the following 
named Surety: 

On the PUBLIC CONSTRUCTION BOND of the following named Contractor: 

Hereby approves of final payment by County to the Contractor, and further agrees that said final payment to the 
Contractor shall not relieve the Surety Company named herein of any of its obligations to the Palm Beach County, as 
set forth in said Surety Company's bond: 

IN WITNESS WHEREOF, the Surety Company has hereunto set its hand and seal this ________ day of 

___________ ,20 ___ _ 

(Attest) Witness Signature (Name of Surety Company) 

(Witness Printed Name) (Signature of Surety' s Authorized Representative) 

(Printed Name and Title) 

(Seal) 

CONST-6 
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FINAL WAIVER AND RELEASE OF CLAIM 

KNOW ALL BY THESE PRESENTS, that the undersigned, to induce the final payment in the sum of $ 

_________ , and other valuable considerations and benefits to the undersigned accruing does upon receipt 

of payment waive, release and quit claim all claims or demands of every kind whatsoever against the project, commonly 

known as "Project", and Palm Beach County, Florida, on account of Work and 

labor performed, and/or Materials furnished in connection with the above described Project, or any part thereof. 

It being understood that this is a Final Waiver and Release of Claim, and the undersigned warrants that no 

assignment of said Claim, nor the right to perfect a Claim against any real estate by virtue of the accrual of said payment, 

has or will be made, and the undersigned has the right to execute this Final Waiver and Release, and that all laborers 

employed by the undersigned in connection with the Project, to the extent of the payment herein referred to, have been 

fully-paid and all Materials, supplies and personalty are free and clear of conditional bill of sale and/or retain title 

contracts. 

IN WITNESS WHEREOF, I have hereunto set my and seal and I hereby acknowledge that the foregoing 

statements are true and correct this day of , 20 __ . 

WITNESS: 

Signature 

Print Name 

CONTRACTOR 

Company Name 

BY -------------

Signature 

Print Name 

Title 

The foregoing instrument was acknowledged before me this ___ day of _______ _ 20 _ by 

who is (circle one) personally known to me or who has produced as -------- ---------
id en ti fi cation and who did (did not) take an oath. 

NOTARY PUBLIC IN AND FOR THE COUNTY OF 

______ , STATE OF ____ _ 

CONST-7 
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Form 1 

STATE OF FLORIDA 
COUNTY OF __________ _ 

Before me the undersigned authority m said county and state, personally appeared 
_______________ , who being first duly sworn, deposes and says that he is: __ (a) President 

( or Vice President) of corporation authorized to do business under the laws 
of Florida and which Corporation is the Contractor; 

OR 
(b) a partner of the finn of _________________ _ 

composed of ___________ and ______________ , doing business under the name 

of , which firm is the Contractor; 

OR 

(c) the individual who, doing business under the trade name of 
__________________________ is the Contractor, on project No. _____ _ 
Road ___________________ m ___________________ County, 

Florida, under Resolution No. ___________ with the County of Palm Beach dated the _____ _ 

day of 20 __ ; that the deponent knows of his own knowledge that: 

r 1. The said Contract has been complied with in every particular by said Contractor and that all parts of the Work have 

[ 

[ 

[ 

[ 

[ 

been approved by the Director of Construction Coordination of the County of Palm Beach. 

2. The Contractor has not offered or made any gift or gratuity to, or made any financial transaction of any nature with, 
any employee of the Department in connection with obtaining or performing said Contract. 

3. All amounts payable for labor, Materials or otherwise, in connection with said Contract and Work, have been paid 
except for normal sub-Contract retainages, which will be satisfied upon payment and/or release of retainage withheld 
under this Contract. 

4. There are no claims of suits pending against said Contractor or anyone in connection with the Work done, Materials 
furnished or otherwise under said Contract, except as listed below. As to any such exception listed below, the Contractor 
has stated the name of the entity making Claim, the name of the entity against whom tpe Claim is being made, and 
demonstrated below good cause as required by Section 337.1 l(lO)(b), Florida Statutes. 

(Affix Corp. Seal) 

(Deponent) 

(Title) 
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CONTRACTOR: ---------------------------------

PROJECT: ------------------------------------

Form2 

We, the , having heretofore executed a performance and 
payment bond for the above named Contractor covering the project and Road described above hereby agree that the 
County of Palm Beach may make full payment of the final estimate, including the retained percentage, to said 
Contractor. 

It is fully understood that the granting of the right of the County of Palm Beach to make the payment of the final 
estimate to said Contractor and/or his assignee, shall in no way relieve the Surety company of its obligations under its 
bond, as set forth in the Specifications and Contract, including an amendments hereto, pertaining to the above project 
and Road. 

IN WITNESS WHEREOF, the ________________ has caused the Instrument to be 
executed on its behalf by its and/or its duly authorized attorney in fact, and its 
corporate seal to be hereto affixed, all on this day of , A.D. 20 __ 

SURETY COMP ANY 
(AFFIX SEAL) 

BY: 
It's Attorney in Fact 

(Power of Attorney must be attached if executed by Attorney in Fact) 

STATE OF COUNTY OF ------------ -----------

Before me, the undersigned authority, personally appeared _________ , to me well known as the person 
described in and who executed the foregoing instrument in the name of _______________ _ 
Surety, as its ________________________________ _ 
and acknowledged . that he executed said instrument in the name of said Surety as its -----

--------------- for the purpose therein expressed and.that he has due and legal authority to 
execute the same on behalf of said Surety. 

IN WITNESS WHEREOF, I have hereunto set iny hand and official seal at 
_____________ this ___ day of _______ , 20 __ 

My commission expires ______ _ 
Notary Public State of ------

Countersignature: ________________ _ 
Required ONLY if executed by Non Florida Resident Agent 
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RECORD OF CONSTRUCTION MATERIALS 
AFFIDAVIT 

! ____________________ ---------------------
(Name) (Title) 

OF ------~----------------------------------
(Name of Firm) 

I solemnly swear and affirm, that as Prime Contractor, the Work under the above-named Contract and all amendments 
thereto have been completed and Materials supplied in accordance with the requirements of said Contract. I have 
preserved in my files, for inspection by the Department, all invoices and records of Materials as required by Article 9-
7 of the applicable Specifications. These records include all Materials purchased by subcontractors and represent all 
commercial construction Materials used in the construction of Project No. --------

(Contract No. ________ _, m ________________ County, and ,that the information 
is true and correct. 

Signed ________________ _ 

The foregoing instrument was acknowledged before me this ___________ day of 
_________ , 20 __ by who is personally known to 
me or who has produced _________________ as identification and who did ( did not) take an 
oath. 

Notary (Signature) 

Name (Type, Print or Stamp) 

Commission No. ---------
CONST-to 
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DISBURSEMENT OF PREVIOUS PERIODIC PAYMENTS TO SUBCONTRACTORS 

DATE: ----------------
PROJECT: -----------------------------
PROJECT NO: -------------

To apply to monthly estimate for ______________ , 20 __ _ 
(month) 

______________________ , prime Contractor for the above referenced Contract, 
hereby certifies that all subcontractors having interest in this Contract have received their pro rata share of all previous 
periodic payments made by the County for all Work completed and Materials and Equipment furnished under the 
Contract, except for $ which 1s m dispute with 
__________________ (leave blank if fully paid) as a result of back charges (attach 
explanation of back charges if applicable). The term "subcontractor" as used herein shall also include persons or firms 
furnishing Materials, or Equipment incorporated into the Work or stockpiled in the vicinity of the project for which 
partial payment has been made by the County, and Work done under Equipment-rental agreements. 
THIS AFFIDAVIT IS DONE WITH THE UNDERSTANDING THAT CONTRACT PAYMENTS ARE BASED ON 
THE TURUTH AND VERACITY OF THIS DOCUMENT AND NAY MISREPRESENTATION HEREUNDER 
COULD RESULT IN AN ACTION FOR BREACH OF CONTRACT AND/OR LOSS, REDUCTION OR 

RETENTION OF f UTURE CONTRACT PAYMENTS. 

(Contractor Firm) (Signature) 

(Title) 

The foregoing instrument was acknowledged before me this __________ day of 
_________ , 20 __ by who is personally known to 
me or who has produced ________________ as identification and who did (did not) take an 
oath. 

Notary (Signature) 

Name (Type, Print or Stamp) 

Commission No. ---------
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DISBURSEMENT OF FINAL PAYMENT TO SUBCONTRACTORS 

DATE: -------------------
PROJECT: 
PROJECT NO: ---------------
TO APPLY TO FINAL ESTIMATE NO. , 20 __ 
__________________ , prime Contractor for the above referenced Contract, hereby 
certifies that all subcontractors having interest in this Contract have received their pro rata share of all previous periodic 
payments made by the County for all Work completed and Materials and Equipment furnished under the Contract, 
except for $ which is in dispute with _________________ _ 
(leave blank if fully paid) as a result of back charges (attach explanation of back charges if applicable). The term 
"subcontractor" as used herein shall also include persons or firms furnishing Materials, or Equipment incorporated into 
the Work for which final payment has been made by the County, and Work done under Equipment-rental agreements. 

The following are to be paid from the final payment: 

Sub-Contractor or Supplier Amount 

Sub-Contractor or Supplier Amount 

Sub-Contractor or Supplier Amount 

l Sub-Contractor or Suppl· Amount 

[ 

[ 

[ 

Sub-Contractor or Supplier Amount 

(Use Attachment for Additional Sub-Contractor or Suppliers) 

THIS AFFIDAVIT IS DONE WITH THE UNDERSTANDING THAT CONTRACT PAYMENTS ARE BASED ON 
THE TRUTH AND VERACITY OF THIS DOCUMENT AND ANY MISREPRESENTATION HEREUNDER 
COULD RESULT IN AN ACTION FOR BREACH OF CONTRACT AND/OR LOSS, REDUCTION OR 
RETENTION OF FUTURE CONTRACT PAYMENTS. 

Contractor By 

Title 
The foregoing instrument was acknowledged before me this ______________ day of 
_____________ , 20 __ by __________________ _ 
who is personally known to me or who has produced __________________ _ 
as identification and who did (did not) take an oath. 

Notary (Signature) 

Name (Type, Print or Stamp) 
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