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PROJECT NAME: Annual Small Paving and Minor Construction Contract

PROJECT NUMBER: 2018053

ADDENDUM NO. 1

DATE OF ISSUANCE: May 16, 2019

THE BID DUE DATE IS POSTPONED UNTIIL JUNE 4, 2019

SPECIFICATIONS: Delete: A, C, ITB-4, SP-1, P-1 through P-6
| Insert:  A-A, C-A, ITB-4A, SP-1A, P-1A through P-6A

Add: SP-31, SP-32

IT IS REQUIRED THAT THIS ADDENDUM NO. _1_ BE ACKNOWLEDGED IN THE
SPACE PROVIDED ON THE PROPOSAL FORM.

oot Aot g s




PALM BEACH COUNTY, FLORIDA

PROJECT NAME: ANNUAL SMALL PAVING AND
MINOR CONSTRUCTION CONTRACT

PROJECT NO.: 2018053

Cover



INDEX

Bidding Forms

COVET SREEL........civeieireiisisiissasessesssessssssssssssasasasassssssssssssasasmsnssssssssssssssnnsesnssssasssssasesararnsnsasasans

TO0ER s R

NOLICE 0 BIBAETR .. oovniisnssvmissamvinesiiiasiasuisisssivssiiasosss hod o s dsts sass oD asssiosas s isi st ssipassy dsassrssisesinnsiaasn
AQVertiSEmERt FOT BId .........ccooooiniieeiiirssssssssessssssssssssnssasssssesssnnssssnssnsassnssanassatsssanssssssassnsnsassisbanserssssssass

Submittals Requested with Bid ...........ccocniiiiciinncinisciiciecne

Specifications / Provisions

Special Provisions.....c.onuacinussiuiaiitimsios aviiiisssiitsssismsi s sisivisiss

Special Provisions [Requests for Information (Contractor RFI’s)] .......cccceveeecniene.
wrimrararennsnnss 1 OP=1 to TSP-23

Technical Special Provisions..........ccccuiuiieinns

Standord SPECIBICAIONS ..o cisvisisssimiiniaiinmssisssisssionrasmsss sissassninsansssiaissssisnssiosarsiosisssases

GENETAl PrOVISIONS ....vveeeeeeeeesesssresssessssessessesesseerssnmsssesssssasseanssnseeasenesensssansssssannnn

Release / Permits / EBO Forms

Driveway Construction REIEASE ......cccwsmispusmisisinpsormssassossassanssonssnassesanvassnsassnsa
PEEDIS o.ys onsussssnninrsasssonasms svsntmessssss shnsas sasasionnssiss sesosassns s ko HavAs SN SONTIR APPSR RSOV AL
B0 ORI oo s usisssisas i st das siss e s eas v esas s i vwabbavaabsass s iurusas

Proposal

P OPOBRE O s ab s e e o eSS kA I S S TR A

Bid Forms / Requirements / Bid Bond

Palm Beach County Local Preference Ordinance & Cert. of Business Location....
Living Wage Ordinance and Certifications ............cccccviiienisnncsinnssscisissicsiennanes
Srrynied COMDANIEE .. coommmssmmmmmemmms s R h A TSa A S T I S AT e
B BOD s o s s oI i doiss s naai b s avoA e s s

Certificite: OF RSO0 . .. cavusiismmiisissisisins s st adsss s aasds AV s Sy Ea i

Contract Forms / Requirements / Construction Bond

CORMBCE i e o i o oA S B T P S S o s b e
Public. Constrchion BOBd.....oovwsisssssso somommmesssssmmmis st sessssassnsnsomenasssosnsesssssns
BBO Schedules 3/and 4 @i i s i st i
Certification of Bublet WorK .. uumsiimiisiniainssssonss sssseransssoiyanssasisvsssssarmsrssismsanssn

Certificate OF INSUTAIICE. ........ccoviieieiieiiaeiissenesssssamsesiessasssssssessassasssssssssssssssassssssssasssassasesssnsnasers
.CONST-1 to CONST-12

Construction Coordination FOTMS ........ivuimmimiiomaiiimsissssesisssassnasssssrsssssssasasssnss

A-A

weeeeenns COVET

wiiD

Instructions t0 Bidders...........cccoveermueereeiensenceecssssnsssnsnersseneenenceee 11B=1 ITB:3, ITB<4A, ITB-5 to ITB-9

... SP-1A, SP-2 10 SP-30
cereeenenenSP=31 t0 SP-32

sssssusisasion =
weireesnneen. GP-1 t0 GP-142

ceesnneennn DE-1 to DE-2
SO ) 11 . 2] |
creeenneen. EBO-1 to EBO-6

veresnininnen P=1A t0o P-6A

verereneernenes LP-1 to LP-2
vevreneee: LW-=1 to LW-4
TN . & |
cereseeseen. BB-1 t0 BB-2
SRR 6 5

corverenennes C-1 10 C-2
vereesenines PCB-1 to PCB-4
ceerennennn PC-1 to PC-2
RT——— LS |
R, ) ¢ |



NOTICE TO BIDDERS

NOTICE TO BIDDERS
A PRE-BID MEETING WILL BE HELD ON
THURSDAY MAY 9, 2019 AT 10:30 AM.
AT THE ENGINEERING & PUBLIC WORKS DEPARTMENT
IN THE THIRD FLOOR MAIN CONFERENCE ROOM (3W-12)
LOCATED AT 2300 NORTH JOG ROAD

WEST PALM BEACH, FLORIDA, 33411-2745

IF THERE ARE ANY QUESTIONS
CONCERNING THIS MEETING,
PLEASE CONTACT THE OFFICE OF
ROADWAY PRODUCTION

AT 684-4150



ADVERTISEMENT FOR BID

Sealed Bids will be received by the Board of County Commissioners, Palm Beach County, Florida,
in the Office of Palm Beach County Engineering & Public Works Department, Roadway
Production Division, located at 2300 North Jog Road, Third Floor Room 3W-33, West Palm
Beach, Florida, 33411-2745, up to 2:00 P.M., local time, and opened in the Third Floor Conference
Room (3W-12) on Tuesday, June-4, 2019, for furnishing all Materials, labor, Equipment and
supplies necessary for the Construction of:

ANNUAL SMALL PAVING AND MINOR CONSTSRUCTION CONTRACT
PALM BEACH COUNTY PROJECT NO. 2018053

All conditions and requirements for Bid submission, consideration, and award are contained in the
Contract Documents, which are posted on the following Palm Beach County web site:
https://pbcvssp.co.palm-beach.fl.us/webapp/vssp/AltSelfService

To review the Contract documents for this project, go to the above URL and click on the project
hyperlink. Contractors may then download and print the Contract documents (Plans,
Specifications, Excel Proposal Forms, check list “with required forms™ and any other related

documents).

Hard copy documents will be available at the Department for a non-refundable service fee of $25.
The Contractor shall contact Palm Beach County Roadway Production Division at (561) 684-4150

in advance to arrange for hard copies.

All Bids shall be submitted in accordance with the Bid documents, including but not limited to the
General Provision Section 2 and accompanied by the documentation referenced therein.

The Pre-Bid Meeting will be held on Thursday, May 9. 2019 at 10:00 A.M., in the Third Floor
Main Conference Room (3W-12) in the Palm Beach County Building at 2300 North Jog Road,
West Palm Beach, Florida. Attendance at this pre-bid meeting is highly recommended and
strongly encouraged. To the extent you are unable to attend the pre-bid meeting, you may request
and obtain an audio recording of the meeting by contacting Palm Beach County Roadway
Production Division at (561) 684-4150.

The Board of County Commissioners reserves the right to reject any or all Bids. By order of the
Board of County Commissioners, Palm Beach County, Florida.

ATTEST: BOARD OF COUNTY COMMISSIONERS
SHARON R. BOCK, CLERK & COMPTROLLER PALM BEACH COUNTY, FLORIDA
DAVID RICKS, P.E., COUNTY ENGINEER BY: Mack Bemard, Mayor

PUBLISH: PALM BEACH POST
SUNDAY: April 28, 2019
SUNDAY: May 5, 2019



SUBMITTALS REQUESTED WITH BID

At a minimum, submit one original package containing the following:
(see contract documents to determine of other requirements apply)

EBO Schedules 1 & 2 (pages EBO-1, EBO-2)
All Proposal Pages (P Pages)
Signed Contractor’s Certification (Last P Page)

Signed/Sealed Local Preference (Page LP-2)
with Copy of Bidder’s Palm Beach County Tax Receipt (If Eligible)

Signed/Sealed Living Wage (Pages LW-2, LW-3, LW-4)
Scrutinized Companies (Page SC-1)
Acknowledged/Sealed Bid Bond and Bid Bond forms pages BB-1 and BB-2

Certificate of Resolution (Page CC-1)

Copy of Firm’s Active License to Conduct Business in the State of Florida

“Documentation of Experience and Resources”, If Required

If Prime Contractors have not performed similar work with the Palm
Beach County Engineering and Public Works Department within the

past three yvears as a prime Contractor, failure to submit the required
“Documentation of Experience and Resources” with the bid will cause

the bid to be considered Non-Responsive.
(See pages GP-2 and GP-3, Section 2-1 for full requirement text.)




INSTRUCTIONS TO BIDDERS

Prospective Bidders are hereby advised that Division I of the FDOT Standard Specifications for
Road and Bridge Construction 2017 (and as amended herein) (“Specifications™) shall serve as
instructions to Bidders along with the following:

1.

VSS REGISTRATION REQUIRED: Prior to Contract award or renewal (“Award”),
Contractor must register in the County’s Vendor Self Service (“VSS”) at
https://pbcvssp.co.palm-beach.fl.us/webapp/vssp/AltSelfService. If Contractor intends to use
subcontractors, Contractor must also ensure that all subcontractors are registered as vendors
in VSS prior to Contract Award. All subcontractor agreements must include a contractual
provision requiring that the subcontractor register in VSS. County will not finalize Contract
Award until Contractor has certified that the Contractor and all of its subcontractors are

registered in VSS.

2. LAWS AFFECTING PUBLIC WORK: Bidders shall be familiar with the various Federal, State

and Local Laws affecting the prosecution of the Work. As outlined in Section 2-11 of the
Specifications, Palm Beach County (County) Administrative Code Section 305.02 & 402.00,

* and the Purchasing Ordinance (Palm Beach County Code, Chapter 2, Article III, Division 2,

Part A), the County is responsible to assure the qualifications of any or all prospective
Contractors.

POWER OF ATTORNEY: Attorneys-in-fact who sign Proposal Guaranties and Contract
Bonds must file with such bond a certified copy of their power of attorney to sign said bonds.

ADDENDA — CHANGES WHILE BIDDING: No interpretation of the meaning of the Plans,
Specifications or other Contract Documents will be made to any Bidder orally. Every Request
for Information (RFI) is preferred to be submitted to the Director, Palm Beach County
Roadway Production Division via electronic mail (e-mail) to email address:
ENG-RoadwayBids@pbcgov.or,

RFI’s may also be mailed or faxed to the Director at the following: 2300 N. Jog Road, Suite
#3W-33, West Palm Beach, Florida, 33411-2745. Fax: 561-684-4166. For the RFI to be given
consideration, it must be submitted at least five (5) Working Days prior to the date and time
fixed for the opening of Bids.

Any and all such interpretations and any supplemental instructions will be in the form of
written Addenda to the Contract Documents which, if issued, will be posted on the following
URL: https://pbcvssp.co.palm-beach.fl.us/webapp/vssp/AltSelfService

up to seventy-two (72) hours prior to the date and time fixed for the opening of Bids. The
exceptions to this notification period shall be that of an Addenda whose content is limited to
the listing of additional approved manufacturers and substitutions, or one which contains minor
clarifications or changes, which shall be issued up to 24 hours prior to the date fixed for the
Contract Letting. The request for Bids may be withdrawn, or the date for receipt of Bids may
be postponed, at any time prior to the bid opening.

The Bidder shall acknowledge and certify receipt of all addenda by completing the Proposal
Form page. Copies of Addenda will also be made available for inspection at the Department
where Bidding Documents are on file for that purpose. Failure of any Bidder to receive any
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INSTRUCTIONS TO BIDDERS

such Addenda of interpretation shall not relieve any Bidder from any obli gation under the Bid
as submitted. All addenda so issued shall, ultimately, become part of the Contract Documents.

5. POSTING OF BID TABULATIONS: Recommended award will be posted for review by
interested parties at the Engineering & Public Works Department located at 2300 N. Jog Rd.,
Suite #3W-33, West Palm Beach, Florida, 33411-2745, Florida, and will remain posted for a
period of at least seventy-two (72) hours prior to approval by the Board of County
Commissioners. Failure to file a protest to the Director of Purchasing Department within the
time prescribed in the County Purchasing Ordinance shall constitute a waiver of proceedings
under the referenced County Ordinance.

6. EQUAL BUSINESS OPPORTUNITY PROGRAM .

6.1 Policy. It is the policy of the Board of County Commissioners of Palm Beach County, Florida,
(the Board) that all segments of its business population, including, but not limited to, small, local,
minority and women owned businesses, have an equitable opportunity to participate in the
County’s procurement process, prime contract and subcontract opportunities. To that end, the
Board adopted an Equal Business Opportunity Ordinance which is codified in Sections 2-80.20
through 2-80.30 (as may be amended) of the Palm Beach County Code, (EBO Ordinance) which
sets forth the County’s requirements for the EBO program, and which is incorporated in this
solicitation. A bidder must comply with the requirements contained in this section for a bidder to
be deemed responsive to the solicitation requirements. ‘The provisions of the EBO Ordinance are
applicable to this solicitation, and shall have precedence over the provisions of this solicitation in

the event of a conflict.

6.1.2 Definitions. The following terms, phrases, words and their derivations shall have the
meanings given. Where not inconsistent with the context, words used in the present tense include

the future tense, words in the plural number include the singular number, “any” includes “all,”
“and” includes “or.” Capitalized terms are defined as set forth in the EBO Ordinance, and in the

Contract.

A “prime” and “prime contractor” mean, refer, and relate to “Prime Contractor,” as
defined in the EBO Ordinance, and to “Bidder” and “Contractor,” as defined in the

Contract, and as applicable.
B. “solicitation” and “solicit” mean, refer, and relate to Advertisement for Bid, as defined in

the Contract.

6.2 Affirmative Procurement Initiatives (APIs). The API approved for this Project, including

any applicable SBE or MWBE goals, is:
SBE Subcontracting Program
A 20% SBE subcontracting participation goal is established for this Contract.
A minimum mandatory goal of 20% of the total estimated dollar value of the Contract

shall be subcontracted to SBEs, however the EBO Office shall reduce or waive this goal
when there is inadequate availability of SBE prime and / or Subcontractor firms.
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INSTRUCTIONS TO BIDDERS

Any bid that fails to comply with the API requirements stated in this solicitation after the
period allowed for waiver requests has lapsed shall be deemed non-responsive. See also the
EBO Ordinance and Countywide PPM CW-0-043 for further information on APIs.

6.3 APl Waiver Requests/Good Faith Efforts. If Bidder is unable to comply with the API
requirements as set forth in this solicitation, such Bidder shall submit a request for a waiver or

partial waiver at least (7) days prior to the bid due date as stated in the solicitation. If a bidder
requests a waiver from an API from the Office of EBO at least 7 days prior to the bid due date,
then the bid due date will be extended pending the outcome of a waiver request. Additionally,

if the waiver is granted, the solicitation will be amended accordingly and the due date extended

again.,

Such waiver request shall include specified documentation that demonstrates satisfactory
Good Faith Efforts (as defined below) were undertaken by Bidder to comply with the requirements
as described under the selected API. The Good Faith Effort waiver request shall be reviewed by
the Office of EBO within seven (7) days of receipt. The bid due date will be extended during this
review period. If the Office of EBO determines that adequate Good Faith Efforts have been
demonstrated by the Bidder to warrant a partial or total waiver of the API, then the solicitation
shall be amended accordingly to reflect the partial or total waiver, and any bids received by the
County in the interim shall be returned unopened. The amended solicitation shall then be
advertised to all prospective Bidders and the bid due dated extended. However, if the Office of
EBO determines that the Bidder failed to submit documentation sufficient to demonstrate that
Good Faith Efforts were undertaken by the Bidder to support its waiver or partial waiver request,
the request for waiver or. partial waiver shall be denied, and the solicitation shall remain
unchanged. In the event of an adverse waiver or partial waiver request decision, the Bidder shall
have the right to request reconsideration of the adverse decision by the Director of the EBO Office,
and if still aggrieved, shall be subsequently entitled to the process for an appeal to a Special Master
as referenced in Section 2.-80.28 (b) of the EBO Ordinance. The solicitation due date shall be
extended pending the EBO Director reconsideration and Special Master appeal process if
requested.

Good Faith Efforts means documentation of the Bidder’s intent to comply with the
applicable APIs, including, but not limited to, the following: (1) documentation as stated in the
solicitation reflecting the Bidder’s commitment to comply with SBE or M/WBE goals as
established by the Office of EBO for a particular contract; or (2) documentation of efforts made
toward achieving EBO program goals (e.g., solicitations of bids/proposals/qualification statements
from all qualified SBE firms or M/WBE firms listed in the Office of EBO’s directory of certified
SBE or M/WBE firms; correspondence from qualified SBE or M/WBE firms documenting their
unavailability to perform SBE or M/WBE contracts; documentation of efforts to subdivide work
into smaller quantities for subcontracting purposes to enhance opportunities for SBE or M/WBE
firms; documentation of a Prime Contractor’s posting of a bond covering the work of SBE or
M/WBE subcontractors; documentation of efforts to assist SBE or M/WBE firms with obtaining
financing, bonding or insurance required by the Bidder; and documentation of consultations with
trade associations and consultants that represent the interests of SBE and/or M/WBE:s in order to
identify qualified and available SBE or M/WBE subcontractors). Scoring of Good Faith Efforts
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INSTRUCTIONS TO BIDDERS

documentation and administrative determinations regarding the adequacy of such Good Faith
Efforts is the responsibility of the Office of EBO.

6.4 Bid Submission Documentation. S/M/WBE bidders, bidding as prime contractors, are
advised that they must complete Schedule 1 listing the Work to be performed by their own
workforce as well as the Work to be performed by any subcontractor, including S/M/WBE
subcontractors. Failure to include this information on Schedule 1 will result in the participation
by the S/M/WBE prime bidders own workforce NOT being counted towards meeting the
S/M/WBE goal. This requirement applies even if the S/M/WBE contractor intends to perform
100% of the Work with their own workforce.

All Bidders are required to submit with their bid the appropriate EBO schedules in
order to be deemed responsive to this solicitation. EBO documentation to be submitted is as
follows:

OEBO Forms are available at the following website
http://discover.pbcgov.org/oebo/Pages/Compliance-Programs.aspx

Schedule 1 - List of All Proposed Subcontractors, including S/M/WBE Participation. A

completed Schedule 1 shall list the names of all subcontractors, including S/M/WBE
subcontractors, intended to be used in performance of the contract, if awarded. This schedule shall
also be used if an S/M/WBE prime bidder is utilizing any subcontractors.

Schedule(s) 2 - Letter(s) of Intent to Perform as a Subcontractor. including S/M/WBE
Subcontractors. A Schedule 2 for each subcontractor, including each S/M/WBE subcontractor,
listed on Schedule 1, shall be completed and executed by the proposed subcontractor. The type of
Work to be performed by each subcontractor and the dollar value or percentage shall also be
specified. Additional copies may be made as needed. A completed Schedule 2 is a binding
agreement between the prime contractor and the subcontractor and should be treated as such.

Completed and submitted EBO forms are incorporated _into_ and made a part of the Contract
Documents. Schedules 1 and 2 shall-be submitted with each new work order.

5.5 S/M/WBE Certification. Only those firms certified by Palm Beach County at the time of bid
opening shall be counted toward the established S/M/WBE goal. Upon receipt of a complete
application, IT TAKES UP TO NINETY (90) DAYS TO BECOME CERTIFIED AS AN
S/M/WBE WITH PALM BEACH COUNTY. It is the responsibility of the bidder to confirm
the certification of any proposed S/M/WBE; therefore, it is recommended that bidders visit the on-
line S/M/WBE Directory at www.pbcgov.org/osba to verify S/M/WBE certification.

6.6 Counting S/M/WBE Participation.

Once a firm is determined to be an eligible S/M/WBE according to the Palm Beach County
certification procedures, the Prime may count toward its S/M/WBE goals only that portion of the
total dollar value of a contract performed by the S/M/WBE.
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INSTRUCTIONS TO BIDDERS

The Prime may count toward its S/M/WBE goal a portion of the total dollar value of a
contract with a joint venture, eligible under the standards for certification, equal to the percentage
of the ownership and control of the S/M/WBE partner in the joint venture.

The Prime may count toward its S/M/WBE goal the entire expenditures for materials and
equipment purchased by an S/M/WBE subcontractor, provided that the S/M/WBE subcontractor
has the responsibility for the installation of the purchased materials and equipment.

The Prime may count the entire expenditure to an S/M/WBE manufacturer (i.e., a
supplier/distributor that produces goods from raw materials or substantially alters the goods before
resale).

The Prime may count sixty percent (60%) of its expenditure to S/M/WBE
suppliers/distributors that are not manufacturers.

The Prime may count toward its S/M/WBE goal second and third tiered S/M/WBE
subcontractors, provided that the Prime submits a completed Schedule 2 form for each S/M/WBE

subcontractor.

The Prime may only count towards its S/M/WBE goal the goods and services in which the
SBE is certified.

A certified S/M/WBE Prime may count toward the established goal the goods and services
in which it performs with its own work force. The Prime S/M/WBE shall submit a completed
Schedule 1 and 2.

6.7 S/M/WBE Participation. Bidder represents and warrants that Bidder will meet the S/M/WBE
participation percentages submitted in its bid with the subcontractors contained on Schedules 1
and 2 and at the dollar values specified. Bidder agrees to provide any additional information
requested by the County to substantiate participation.

6.8 Post Bid Waiver Request. After submission of a bid, if Bidder, through no fault of its own, is
unable to meet the S/M/WBE participation specified in its bid, then Bidder must immediately seek
substitute S/M/WBEs to fulfill the requirements and obtain the approval of the EBO Director. If,
after reasonable Good Faith Efforts, the Bidder is unable to find an acceptable substitute
S/M/WBE, a post-bid opening waiver may be requested. The request shall document the reasons
for the Bidder’s inability to meet the goal requirement. In the event the Bidder is found not to have
performed Good Faith Efforts in its attempt to find a suitable a substitute for the initial S/M/WBE
proposed utilization, one (1) or more of the penalties and sanctions as set forth herein may be
imposed by the EBO Office.

6.9 Responsibilities after Contract Award. The successful Bidder is required to submit accurate
progress payment information with each pay application regarding each of its subcontractors,
including S/M/WBE subcontractors. The Department shall audit the reported payments to
S/M/WBE and non-S/M/WBE subcontractors to ensure that the Contractors' reported subcontract
participation is accurate. Absent a waiver from the Office of EBO, a Contractor's failure to reach
the required level of S/M/WBE subcontracting shall be considered a material breach of contract.
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INSTRUCTIONS TO BIDDERS

In the event of Contractor non-compliance, the Contractor shall be subject to any penalties and
sanctions available under the terms of the EBO Ordinance, its contract with the County, or by law.

The successful Bidder shall submit the following forms with each pay application:

Schedule 3 — Subcontractor Activity Form. This form shall be submitted by the prime
contractor with each payment application when subcontractors, including S/M/WBE
subcontractors, are utilized in the performance of the contract. This form shall contain the names
of all subcontractors, including S//M/WBE subcontractors, specify the subcontracted dollar
amount for each subcontractor approved change orders, revised subcontractor contract amount,
including S/M/WBE contract amount, amount drawn this period, amount drawn to date, and
payments to date issued to subcontractors. This form is intended to be utilized on all non-

professional services contracts.

Schedule 4 — Subcontractor Payment Certification, including S/M/WBEs. A Schedule
4 for each subcontractor, including each S/M/WBE, shall be completed and signed by each
subcontractor, including each S/M/WBE, after receipt of payment from the prime. The prime shall
submit this Schedule 4 with each payment application submitted to the County to document
payment issued to a subcontractor in the performance of the Contract.

The successful bidder shall submit an S/M/WBE Activity Form (Schedule 3) and
Subcontractor Payment Certification Forms (Schedule 4) with each payment application. Failure
to provide these forms may result in a delay in processing payment or disapproval of the
invoice until they are submitted. The S/M/WBE Activity Form (Schedule 3) is to be filled out
by the Prime Contractor and the Subcontractor Payment Certification Form (Schedule 4) is to be
executed by each subcontractor to verify receipt of payment.

Upon letter notification by the County that the payment tracking system is
automated, the prime contractor is required to input all subcontractor payment information directly
into the County’s contract information system prior to submitting a payment application.

6.10 S/M/WBE Substitution after Contract Award. After Contract award, the Contractor may
only substitute a certified S/M/WBE subcontractor who is unwilling or unable to perform, and
such substitution may only be done with another certified S/M/WBE, in order to maintain the
S/M/WBE percentage(s) submitted with the bid. Any desired change, including substitution,
termination, or self-performance, in the S/M/WBE Participation Schedule (Schedule 1) shall be
approved in writing in advance by the Office of EBO and the Department, and shall indicate the
Prime Contractor's Good Faith Efforts to substitute any certified S/M/WBE with another certified
S/M/WBE Subcontractor, as appropriate. Upon receiving approval of substitution for the
S/M/WBE subcontractor, the Prime must submit a completed and signed Schedule 2 by the
proposed S/M/WBE subcontractor. Subcontractor shall specify the type of Work to be performed,
and the cost or percentage. In the event the Prime Contractor is found not to have performed Good
Faith Efforts in its attempt to find a suitable substitute for the S/M/WBE subcontractor, one (1) or
more of the penalties and sanctions as set forth herein may be imposed by the Office of EBO.

6.11 Change Orders and Modifications. If the County’s issuance of an alternate or change order
on a project results in changes in the scope of Work to be performed by a S/M/WBE subcontractor
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INSTRUCTIONS TO BIDDERS

listed at bid opening, the Prime must submit a modified, completed and signed Schedule 2 that
specifies the revised scope of Work to be performed by the S/M/WBE, along with the price and

/or percentage.

6.12 EBO Program Comgliancg,. Enforcement, Penalties. Under the EBO Ordinance, the Office

of EBO is required to implement and monitor S/M/WBE utilization during the term of any contract
resulting from this solicitation. It is the County’s policy that S/M/WBEs shall have the maximum
feasible opportunity to participate in the performance of County contracts. All Bidders are
required to comply with the EBO Ordinance which is incorporated herein by reference and are
expected to comply with the APIs applicable to this solicitation, as well as the S/M/WBE
utilization proposed by a Bidder in its Bid, as the utilization plan and APIs are automatically
incorporated into and made a material component of any resulting Contract.

The EBO Office and the Department shall have the right to request and review Contractor’s
books and records to verify Contractor’s compliance with the Contract, adherence to the EBO
Program and its Bid. The EBO Office and the Department shall have the right to interview
subcontractors and workers at the work site to determine Contract compliance. Contractor shall
retain all books and records pertaining to this Contract, including, but not limited to, subcontractor
payment records, for four (4) years after project completion date, or such longer time as may be
required in other provisions of this Contract, and make such records available for inspection in
Palm Beach County by the EBO Office and the County at any reasonable time during the four (4)
years.

The Director of the Office of EBO or designee may require such reports, information, and
documentation from Contractor as are reasonably necessary to determine compliance with the
EBO Ordinance requirements. Contractor shall correct all noncompliance issues within 15
calendar days of a written notice of noncompliance by the contracting department or the EBO
Office. If the Contractor does not resolve the non-compliance within 15 days of receipt of written
notice of non-compliance, then the Director of the Office of EBO or designee may impose upon
the non-complying party any or all of the following penalties:

a. Suspension of contract;

b.  Withholding of funds;

¢.  Termination of contract based upon a material breach of contract pertaining to EBO
Program compliance;

d. Suspension or Debarment of a respondent or bidder, contractor or other business
entity from eligibility for providing goods or services to the County for a period not
to exceed three (3) years; and

e. Liquidated damages equal to the difference in dollar value of S/M/WBE
participation as committed to in the contract, and the dollar value of S/M/WBE
participation as actually achieved.

7. INCENTIVES

Apprentice Incentive

ITB-7



INSTRUCTIONS TO BIDDERS

Palm Beach County offers an Apprentice Incentive payment to a contractor who actually
expends a minimum of $25,000 (including subcontractors) in payroll costs on apprentice
wages. For purposes of this section, “apprentice” means any person who is participating in a
Florida Department of Education registered apprenticeship program. The Living Wage
provisions of this Contract shall not be diminished by paying an apprentice less than the Living

Wage.

Upon completion of the Contract, Contractor may apply for the payment which will be added
to the Contract by change order. If the County determines that the Contractor complied with
the requirements of this section, it will reimburse the contractor 20% of its apprentice wages
(including payroll taxes, costs, and benefits) up to a maximum reimbursement of $100,000.
The request must be submitted no later than 45 days after Substantial Completion of the project.

For projects with construction costs of $20,000,000 or greater, the threshold amount of
expenditures for apprentices which must be paid to qualify for the incentive shall increase to
$50,000 and the maximum reimbursement payment to $200,000.

To be eligible for the Apprenticeship Incentive payment, the apprentice employer (through the
Contractor) must provide the following documentation: apprentice name(s), contact
information, the apprentice Registered Apprenticeship Partners Information Data System
(RAPIDS) Registration number, certification from the apprentice program that the employee
was in good standing during the time on the project, registered trade, and certified payroll for
the apprentice hours worked on the project.

The Contractor is required to forward all documentation, assembled and submitted by the
apprentice employer in accordance with the above paragraph, to the County for review and
disposition. Any incentive that the County approves shall be provided to the apprentice

employer in full.

Glades Resident Incentive

Palm Beach County offers an incentive Payment to any contractor (and subcontractors) who
hires a new employee that is a resident of the Glades area for work on County contracts
(“Glades Employee™). For purposes of this section, “resident of the Glades area” means any
person whose legal residence is located in the Glades area as defined in the Palm Beach County

Local Preference Ordinance.

To be eligible for the Incentive Payment, the employee must be a full-time employee of the
Contractor for a minimum of 3 weeks on this project and cannot have worked for the Contractor
claiming the Glades Employee as a new hire for 90 days prior to this project. Within 5 days
of the Contractor hiring and the Glades Employee reporting to work at the project site,
Contractor must provide the following documentation (“Hiring Certification™): Glades
Employee name, contact information including legal residence, copy of driver’s license or
other proof of residence, hire date, start date at project site, and trade. Both the Glades
Employee and employer must sign the Hiring Certification with signatures notarized.
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The County has the right, but not the obligation, to conduct unannounced field interviews with
the Glades Employee to ensure compliance with the requirements of this Section.

Upon completion of the Contract, Contractor may apply for the Incentive Payment which will
be added to the Contract by change order. The documentation (“Incentive Certification™)
required includes resubmitting of the Hiring Certification along with the employment end date
or last day on the job site (whichever is earlier), a certified payroll for the hours worked on the
project, and employee wages and benefits paid. The Incentive Certification must be signed
by both the Glades Employee and employer with both signatures notarized. No markup will
be allowed either by the General Contractor or a subcontractor.

If the County determines that the Contractor complied with the requirements of this section, it
will reimburse the contractor 30% of the new employee(s) wages (including payroll taxes,
costs, and benefits) up to a maximum reimbursement of $100,000. The request must be
submitted no later than 45 days after Substantial Completion of the project.

A Contractor can only claim the Incentive Payment once for each Glades Employee within a
rolling twelve (12) month period, but the incentive can be claimed across multiple County

contracts.

It is a Contract requirement of the Contractor that any reimbursement requested by a
subcontractor under this Section be processed by the Contractor to the County for review.

8. ANNUAL CONSTRUCTION CONTRACT ON A TASK WORK ORDER BASIS

See Special Provisions for Method of Ordering Work (SP-10) and Annual construction
Contract intent and spending limits (pages SP-11, C-1).

THIS SPACE LEFT BLANK INTENTIONALLY
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SPECIAL PROVISIONS

1. COMMERCIAL NON-DISCRIMINATION: The Countyis commxtted to assuring.equal opportunity
i .award of contracts and t:pmphes thh a.ll Iaws prehlb;tmg cnmmat:on.- Pursuant o Palm Beach

The Contractor represents and warrants that it will comply with the County’s Commercial Nondiscrimination
Policy described in Resolution 2017-1770, as amended. As part of such compliance, the Contractor shall not
discriminate on the basis of race, color, national origin, religion, ancestry, sex, age, marital status, familial
status, sexual orientation, gender identity or expression, disability, or genetic information in the solicitation,
selection, hiring or commercial treatment of subcontractors, vendors, suppliers, or commercial customers,
nor shall the Contractor retaliate against any person for reporting instances of such discrimination. The
Contractor shall provide equal opportunity for subcontractors, vendors and suppliers to participate in all of
its public sector and private sector subcontracting and supply opportunities, provided that nothing contained
in this clause shall prohibit or limit otherwise lawful efforts to remedy the effects of marketplace
discrimination that have occurred or are occurring in the County’s relevant marketplace in Palm Beach
County. The Contractor understands and agrees that a material violation of this clause shall be considered a
material breach of any resulting contract and may result in termination of the contract, disqualification or
debarment of the Contractor from participating in County contracts, or other sanctions. This clause is not
enforceable by or for the benefit of, and creates no obligation to, any third party.

All subcontractor agreements shall include this commercial non-discrimination clause.

2. PALM BEACH COUNTY OFFICE OF THE INSPECTOR GENERAL: Palm Beach County has
established the Office of the Inspector General in Palm Beach County Code, Section 2-421 — 2-440, as may
be amended. The Inspector General’s authority includes but is not limited to the power to review past, present
and proposed Department contracts, transactions, accounts and records, to require the production of records,
and to audit, investigate, monitor, and inspect the activities of the Contractor, its officers, agents, employees,
and lobbyists in order to ensure compliance with Contract requirements and detect corruption and fraud.

Failure to cooperate with the Inspector General or interfering with or impeding any investigation shall be in
violation of Palm Beach County Code, Section 2-421 — 2-440, and punished pursuant to Section 125.69,

Florida Statutes, in the same manner as a second degree misdemeanor.

3. PUBLIC ENTITY CRIMES: In accordance with F.S. 287.133 (2) (a), persons and affiliates who have been
placed on the convicted vendor list may not submit Bids, Contract with, or perform work (as a contractor,

supplier, subcontractor or consultant) with any public entity (i.e. Palm Beach County) in excess of Twenty
five Thousand dollars (or such other amount as may be hereafter established by the Florida Division of
Purchasing in accordance with F.S. 287.017) for a period of 36 months from the date of being placed on the

convicted vendor list.
As provided in F.S. 287.132-133, by entering into this Contract or performing any Work in furtherance
hereof, the contractor certifies that it, its affiliates, suppliers, subcontractors and consultants who will perform

hereunder, have not been placed on the convicted vendor list maintained by the State of Florida Department
of Management Services within the 36 months immediately preceding the date hereof. This notice is required

by F.S. 287-133(3)(a).

The Contractor, Contractor’s employees, or subcontractors of Contractor and employees of subcontractors
shall comply with Palm Beach County Code, Section 2-371 - 2-377, the Palm
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Beach County Criminal History Records Check Ordinance (“Ordinance™), for unescorted access
to critical facilities (“Critical Facilities™) or criminal justice information facilities (“CJI Facilities™)
as identified in Resolution R-2003-1274, as amended. The Contractor is solely responsible for the
financial, schedule, and/or staffing implications of this Ordinance. Further, the Contractor
acknowledges that its Contract price includes any and all direct or indirect costs associated with
compliance with this Ordinance, except for the applicable FDLE/FBI fees that shall be paid by the

Department. -

This Contract may include sites and/or buildings which have been designated as either “critical
facilities” or “criminal justice information facilities” pursuant to the Ordinance and Resolution
R2003-1274, as amended. Department staff representing the Department will contact the
Contractor(s) and provide specific instructions for meeting the requirements of this Ordinance.
Individuals passing the background check will be issued a badge. The Contractor shall make every
effort to collect the badges of its employees and its subcontractors’ employees upon conclusion of
the Contract and return them to the Department. If the Contractor or its subcontractor(s) terminates
an employee who has been issued a badge, the Contractor must notify the Department within two
(2) hours. At the time of termination, the Contractor shall retrieve the badge and shall return it to
the Department in a timely manner.

The Department reserves the right to suspend the Contractor if the Contractor 1) does not comply
with the requirements of County Code Section 2-371 - 2-377, as amended; 2) does not contact the
Department regarding a terminated Contractor employee or subcontractor employee within the
stated time; or 3) fails to make a good faith effort in attempting to comply with the badge retrieval

policy.

4. CHAPTER 119, E.S. PUBLIC RECORDS

Notwithstanding anything contained herein, as provided under Section 119.070 I, F.S., if the
Contractor: (i) provides a service; and (ii) acts on behalf of the Department as provided under
Section 119.011(2) F.S., the Contractor shall comply with the requirements of Section 119.0701,
Florida Statutes, as it may be amended from time to time. The Contractor is specifically required
to:

1. Keep and maintain public records required by the Department to perform services as
provided under this Contract.

2. Upon request from the Department’s Custodian of Public Records, provide the
Department with a copy of the requested records or allow the records to be
inspected or copied within a reasonable time at a cost that does not exceed the cost
provided in Chapter 119 or as otherwise provided by law. The Contractor further
agrees that all fees, charges and expenses shall be determined in accordance with Palm
Beach County PPM CW-F-002, Fees Associated with Public Records Requests, as it
may be amended or replaced from time to time.

3. Ensure that public records that are exempt, or confidential and exempt from public
records disclosure requirements are not disclosed except as authorized by law for the
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duration of the Contract term and following completion of the Contract, if the
Contractor does not transfer the records to the public agency.

4. Upon completion of the Contract the Contractor shall transfer, at no cost to the
Department, all public records in possession of the Contractor unless notified by the
Department’s representative/liaison, on behalf of the Department’s Custodian of Public
Records, to keep and maintain public records required by the Department to perform
the service. If the Contractor transfers all public records to the Department upon
completion of the Contract, the Contractor shall destroy any duplicate public records
that are exempt, or confidential and exempt from public records disclosure
requirements. If the Contractor keeps and maintains public records upon completion
of the Contract, the Contractor shall meet all applicable requirements for retaining
public records. All records stored electronically by the Contractor must be provided to
the Department, upon request of the Department’s Custodian of Public Records, in a
format that is compatible with the information technology systems of the Department,
at no cost to the Department.

Failure of the Contractor to comply with the requirements of this Article shall be a material breach
of this Contract. The Department shall have the right to exercise any and all remedies available to
it, including but not limited to, the right to terminate for cause. Contractor acknowledges that it
has familiarized itself with the requirements of Chapter 119, F.S., and other requirements of State
law applicable to public records not specifically set forth herein.

IF THE CONTRACTOR HAS QUESTIONS REGARDING THE
APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO THE
CONTRACTOR’S DUTY TO PROVIDE PUBLIC RECORDS RELATING
TO THIS CONTRACT, PLEASE CONTACT THE CUSTODIAN OF

PUBLIC RECORDS AT:

Records Request, Palm Beach County Public Affalrs Dept

301 N. Olive Avenue

West Palm Beach, FL 33401

By email at: RECORDSREQUEST@PBCGOV.ORG
Or by Telephone at: 561-355-6680

5. SUBLETTING OR ASSIGNING CONTRACTS: All awards will be made with the understanding
that the Work awarded will be performed by the Contractor to whom the award is made, with the
assistance of workers, under the Contractor’s immediate supervision, and the Contract shall not be
sublet, conveyed, transferred or assigned to another Contractor except with the consent of the
Department. In no event will the Contractor be released from responsibility. Contractor shall
perform not less than 40% of the total Contract amount with its own organization.

6. THE USE OF PATENTED PROCESSES. ETC.: The basis on which a Contract will be
awarded will be the bid prices. Prices shall include all charges for the use of patent processes,
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Materials or methods, and for all other similar incidental charges not expressly provided for in
these Contract Documents.

7. NON-COLLUSION: Bidder certifies that this Bid is made without prior understanding,
agreement, or connection with any corporation, firm or person submitting a Bid for the same
Materials, services, supplies, or Equipment and is in all respects fair and without collusion or fraud.
Conviction for the commission of any fraud or act of collusion in connection with any sale, bid,
quotation, proposal or other act incident to doing business with Palm Beach County may result in
permanent debarment.

No premiums, rebates or gratuities permitted; either with, prior to or after any delivery of material
or provision of services. Any such violation may result in award cancellation, return of Materials,
discontinuation of services, removal from the vendor bid list(s), and/or debarment or suspension
from doing business with Palm Beach County.

8. CONFLICT OF INTEREST: The award is subject to the provisions of the applicable Federal
laws, rules and regulations, the Florida Statutes and the Department’s ordinances and resolutions.
All Bidders must disclose with their Bid the name of any officer, director, or agent of their firm
who is also an employee of the Department.

The Contractor represents that it presently has no interest and shall acquire no interest, either
direct or indirect, which would conflict in any manner with the performance of services required
hereunder, as provided for in Chapter 112, Part III, Florida Statutes, and the Palm Beach County
Code of Ethics. The Contractor further represents that no person having any such conflict of
interest shall be employed for said performance of services.

The Contractor shall promptly notify the Department's representative, in writing, by certified
mail, of all potential conflicts of interest of any prospective business association, interest or other
circumstance which may influence or appear to influence the Contractor’s judgement or quality
of services being provided hereunder. Such written notification shall identify the prospective
business association, interest or circumstance, the nature of Work that the Contractor may
undertake and request an opinion of the Department as to whether the association, interest or
circumstance would, in the opinion of the Department, constitute a conflict of interest if entered
into by the Contractor. The Department agrees to notify the Contractor of its opinion by certified
mail within thirty (30) days of receipt of notification by the Contractor. If, in the opinion of the
Department, the prospective business association, interest or circumstance would not constitute
a conflict of interest by the Contractor, the Department shall so state in the notification and the
Contractor shall, at its option, enter into said association, interest or circumstance and it shall be
deemed not in conflict of interest with respect to services provided to the Department by the
Contractor under the terms of this Contract.

Further, all Bidders must disclose the name of any Department employee who owns, directly or
indirectly, an interest of ten percent or more in the Bidder’s firm or any of its branches.
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9. REGULATED SUBSTANCE USE REQUIREMENTS

“Best Management Practices” for the Construction Industry

A. -The Contractor shall be responsible for assuring that each contractor or subcontractor
evaluates each site before construction is initiated to determine if any site conditions may
post particular problems for the handling of any Regulated Substances. For instance,
handling Regulated Substances in the proximity of water bodies or wetlands may be
improper.

B. If any regulated substances are stored on the construction site during the construction
process, they shall be stored in a location and manner which will minimize any possible
risk of release to the environment. Any Regulated Substances shall have constructed below
it an impervious containment system constructed of Materials of sufficient thickness,
density and composition that will prevent the discharge to the land, groundwater, or surface
waters, or any pollutant which may emanate from said storage container or containers.
Each containment system shall be able to contain 150% of the contents of all storage
containers above the containment system.

C. Each contractor shall familiarize themselves with the manufacturer’s safety data sheet
supplied with each material containing a Regulated Substance and shall be familiar with
procedures required to contain and clean up any releases of the Regulated Substance. Any
tools or Equipment necessary to accomplish same shall be available in case of a release.

D. Upon completion of construction, all unused and waste Regulated Substance and
containment systems shall be removed from the construction site by the responsible
contractor and shall be disposed of in a proper manner as prescribed by law.

10. UNIT PRICES: The Contractor is advised that the Contract is a unit price contract. As such,
the Bidder shall include all labor, Materials, transportation, Equipment, fuel, and all other items
necessary to complete the item of Work, in the unit price for the item. All items incidental to or
necessary for the completion of the bid item shall be included in the unit price for the item.

The Contractor shall also comply with to Section 9-3.1 in relation to unit prices.

11. CONTINGENT ITEMS: The Contractor shall not use contingent items to meet the EBO
goal(s) participation for the Contract. The SBE and M/WBE participation goals established for
the Contract, as specified in the Instructions to Bidders, shall include all pay items for the project,
less the contingency items. The use of contingent pay items shall only increase the SBE and
M/WBE participation of the Contract, over and above the required goals achieved by use of regular

pay items.

12. DAILY REPORTS: The Contractor shall keep daily reports of all personnel and Equipment
on the project for review by the Department for the entire Contract Time.
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13. UTILITIES CONTACTS: Potential utility conflicts may vary with each Work site. Prior to
commencing Work, the Contractor shall visit the Work site and ascertain all site conditions,
including utilities. It shall be the Contractor’s responsibility to avoid conflicts with existing
underground and overhead utilities and structures. Contractor shall contact the utility owners to
arrange for protection or adjustment of utilities as provided in Section 7.

The Contractor shall notify all utilities servicing the Work area at least 48-hours prior to any
excavation so that underground utilities may be located. The Contractor has the responsibility to
contact Sunshine State One-Call of Florida, Inc. at 1-800-432-4770 to schedule marking
locations of the utilities which subscribe to their service. The Contractor shall also call (561) 641-
3429 for Palm Beach County Water Utility locations and call (561) 233-3900 for Palm Beach
County Traffic Control Utility locations.

The Contractor shall properly maintain and protect all utilities. The Contractor shall be responsible
for the cost to repair all damages to utilities caused by his operations.

The Contractor shall fully cooperate at all times with the Owners of Utility Companies in order to
maintain the operation of the existing utilities with the least amount of interference and interruption

possible.

When utility installation/adjustments are included as part of the Proposal, all utility companies
(including Palm Beach County Water Utilities Dept.) reserve the right to accept or reject Bid items
on their part of Work and perform their Work by their forces or other contracted forces.

14. MAINTENANCE OF TRAFFIC: Maintenance of Traffic (MOT) including Pedestrian MOT
shall be incidental to the pay items. If the Contractor and/or its subcontractors do not perform the
MOT and do not install and maintain those items covered under MOT according to the
requirements of the standards, then Palm Beach County reserves the right to reduce said item based
on the pro rata performance as determined by the Department on each payment application or
$1,000.00 per day, whichever is greater.

The Contractor shall assure compliance with FDOT Index 600 of the current Roadway and Traffic
Design Standards. All references to “determinations by engineer” will be the responsibility of the
Contractor, and shall be brought to the attention of the Department prior to implementation. The
cost of complying with the stated standards shall be incidental to the MOT pay item. The
Contractor shall ensure that at no time will traffic (temporary or otherwise) be permitted over
installed exfiltration trenches.

Pedestrian traffic must be maintained throughout the duration of construction unless otherwise
indicated.

For any lane closures that extend into the peak hour(s) or any other lane closure time restriction
presented in the Contract Documents, the Contractor may be charged up to $1,000.00 per lane per
Y2 hour.

Lights and flags are required on the first two warning signs in the series.
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15. SCHOOL ZONE

During the first and last weeks of the school year, no Work may occur within a school zone.

16. PREMIUM FOR CONFLICT CONDITION: The pay item is included for use when
conflicts are encountered:

“Premium for Conflict Condition” - when pay items for regular inlet/manhole structures are
specified in the Proposal, and it becomes necessary to construct a ‘conflict structure’, the
Contractor shall provide a unit price cost (premium) to cover the additional Work necessary to
convert the regular inlet / manhole structure into a conflict structure.

The above item shall be paid for on an “EACH’ basis and shall include the cost of all labor,
Materials, Equipment, fuel, transportation, and other items necessary to complete the Work.

17. METHOD OF ORDERING (WORK ORDERS): The Department(s) will issue Work
Orders on an “as needed” basis. All terms and conditions of the Bid are applicable. The individual
orders will specify the Work to be performed, its location, a not-to-exceed cost (based on the
Contract unit prices), and a schedule for performance. The Contractor must sign and return the
unexecuted Work Order within five (5) Working Days of issuance. Then each Work Order will
be executed (signed) by the authorized Department representative and notice to commence will be
sent to the Contractor. The Contractor’s failure or refusal to sign a Work Order within five (5)
Working Days does not prevent execution of the Work Order (which is solely by signature of the
authorized Department representative), and all Work Orders must be performed upon notice to

commence.

Upon completion of the Work Order task, the Contractor will submit an individual invoice, a copy
of the original Work Order, the appropriately completed SBE-M/WBE participation forms
referenced in Item 7 of the SBE-M/WBE Program section of this Contract, a Contractor’s affidavit,
and consent of Surety.

Contractor shall comply will all requirements in the Contract Documents for obtaining final
payment. Final payment of a Work Order does not terminate the Contract or extinguish the
Surety’s obligations under the Contract.

The Contractor will receive progress payments based on submitted invoices. The payment amount
will be based on the Work done and accepted. No retainage is withheld.

18. PROSECUTION OF THE WORK: The Contractor will be required to maintain within Palm
Beach County, at all times while this Contract is in effect, the Equipment necessary to properly
carry out the provisions of these Specifications. After receiving notice to commence with the
Work for a particular project the Contractor shall commence promptly within five (5) Working
Days and shall efficiently prosecute the Work with adequate personnel and Equipment until
completion, within 30 Calendar Days, or as designated by the County Engineer or his duly
appointed representative. Failure to comply with either time requirement shall result in Liquidated
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Damages, assessed on a Work Order basis and in the amounts shown in Section 8-10.2 of the
Standard Specifications.

19. EXTENSION: This Contract period is for twelve (12) months from the date of BCC
approval. The Contract period may be extended for a defined period of time, not to exceed thirty-
six months total Contract Time, upon approval by the Board of County Commissioners. Option
for extension and other Contract deviations will only be exercised upon mutual written agreement
through a Board approved Contract Amendment, while adhering to all other original terms,
conditions and unit prices of the Contract.

20. AWARD: As the best interest of the Board of County Commissioners may require, the right
is reserved to make award(s) on an item-by-item basis, Lot-by-Lot basis, all-or-none or any
combination thereof. See General Provision 3-2.1.

21. ANNUAL CONSTRUCTION CONTRACT ON A TASK WORK ORDER BASIS: The
intent of this Contract is to award a Contract to a Contractor(s) to perform Work on a Work task
order basis. Work Task Orders shall be issued on an “as needed” basis. See Special Provisions
for Method of Ordering Work. The line items in the Proposal pages are intended to set unit prices
for the task Work Orders. No tasks are guaranteed as part of this Contract. The total value of
Work Orders issued under this Contract shall not exceed the amount listed on page C-1 of this
document, however, this may be increased by mutual agreement between the Contractor and Palm
Beach County via a Contract Amendment.

22. PIPE CULVERTS

1. For pipe Culverts not within the scope of a FDOT Permit or Construction Agreement, proposed
pipe material and size shall meet FDOT Specifications, but is limited to:

e Reinforced Concrete
e High Density Polyethylene except:

o Not permitted under Thoroughfare Roadway pavement.

o Not permitted under pavement of Roadways providing immediate access to
coastal islands.

o Not permitted within the confines of a mechanically stabilized earth (MSE)
wall.

o Not permitted in locations where failure would jeopardize buildings adjacent to
the Right-of-Way.

o The above restrictions include pipe locations taking into consideration the angle
of repose of soil under any structure or the proposed pavement, including
planned future widening.

e A-2000 Polyvinyl-chloride, except:

o Not permitted where the pipe will be exposed to direct sunlight.

o Not permitted when the manufacture date of the pipe to be installed exceeds 2
years.

¢ Corrugated Polypropylene.
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o Not permitted when the manufacture date of the pipe to be installed exceeds 2
years.
¢ Corrugated Polypropylene.

Corrugated metal pipe may only be used as the last segment of pipe before discharging into
a lake or canal when called for on the Plans.

Pipe diameter must match or exceed sizes shown in Plans; equivalent larger size pipes may
be required if proposed pipe n value exceeds 0.012. Contractor to supply the required
certified testing and computations for pipe life (see FDOT Drainage Manual). All pipe
Culverts provided must meet or exceed 100 year design service life.

2. For pipe Culverts within the scope of a FDOT Permit or Construction Agreement. proposed
pipe material and size are limited to pipes approved by FDOT, except non-reinforced concrete
pipe shall not be used. Pipe diameter must match or exceed sizes shown in Plans; equivalent
larger size pipes may be required if proposed pipe n value exceeds 0.012. Contractor to supply
the required certified testing and computations for pipe life (see FDOT Drainage Manual). All
pipe Culverts provided must meet or exceed 100-year design service life.

23. PIPE CULVERTS (STORM SEWER PUMPING & CLEANING)

New Storm Sewer System
The Contractor is advised that this Contract includes “pumping-down” and “cleaning” of the new

storm sewer system(s), as directed by the Engineer. The Contractor shall include the cost of all
labor, Materials, Equipment, transportation, fuel and all other items necessary to complete the
“pumping-down” and “cleaning” of the new system(s). The Contractor shall remove the water
from the system(s) to allow for visual inspections for leaks, deficiencies and lamping. When
directed by the Engineer, the Contractor shall make all the necessary repairs to the new storm

sewer system(s)

Payment for this Work on the new storm sewer system(s) shall be incidental to the pay item, “Pipe
Culvert (Storm)”, L.F.

Existing Storm Sewer System
Also included as a pay item is “pumping-down” of the “existing” storm sewer system(s) (to the
lake/canal outfall point, or as directed by the Engineer), and shall be paid on a lineal foot basis

under the pay item(s):

“Storm Sewer Pumping” (Exist.) (24” or less),
“Storm Sewer Pumping” (Exist.) (>24” to 48”),
“Storm Sewer Pumping” (Exist.) (>48”)

The item(s) shall also include all costs associated with the removal of the water from the system(s)
for visual inspection of leaks, deficiencies and/or lamping.
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“Cleaning” of the existing storm system(s) is included as a contingent pay item and the Work
required under this item will be determined by the Engineer upon review of the system(s) after the
pumping phase.

The “cleaning” of the existing storm sewer system(s) shall be paid on a lineal foot basis under the
pay item(s):

“Storm Sewer Cleaning” (Exist.) (24” or less),
“Storm Sewer Cleaning” (Exist.) (>24to 48”),
“Storm Sewer Cleaning” (Exist.) (>48”)

At the semi-final inspection, the contractor shall temporarily plug the system(s) at structures,
outfall, or as otherwise directed by the Engineer, and pump the water out of the system to below
one third of the diameter of the pipe (from the invert), or as otherwise directed by the Engineer.
The Contractor and the Engineer shall visually inspect the system(s) for leaks, deficiencies, and
lamping problems. If leaks, deficiencies and/or lamping problems are discovered in the new pipe
system(s), the contractor shall make corrective repairs, as required, in accordance with Article 5-
10.2 of the General Provisions of this specification, at no additional cost to the Department. If
leaks, deficiencies and/or lamping problems are discovered in the existing pipe system(s), the
contractor shall notify the Engineer, and the Engineer shall determine if the Contractor should
provide a cost proposal for the Work required to make the corrective repairs, in accordance with

Article 5-10.2.

24. STORM SEWER SYSTEM PIPE PLUGS: The Contractor shall prepare, and submit to the
Engineer for approval, a plan/sequence of the plug locations for pumping down the storm system(s)
satisfactory to the Engineer. Upon completion of the storm pumping sequences, the Contractor
shall notify the Engineer 24 hours prior to removing any of the temporary plugs for the Engineer
to visually confirm/verify the removal of the pipe plug. Cost for the Plans and coordination of all
the Work required for the above shall be incidental to the cost of the storm sewer items of Work.

25. FINAL PIPE INSPECTION: Upon completion of placement of concrete pavement or the
placement of structural asphalt, but prior to placement of asphalt friction course, dewater installed
pipe and provide the Engineer with a video recording schedule allowing for pipe videoing and
reports to be completed and submitted to the Department and reviewed prior to continuation of

pavement.

For pipe 48 inches or less in diameter, provide the Engineer a video DVD and report using low
barrel distortion video Equipment with laser profile technology, non-contact video micrometer and
associated software meeting the requirements outlined in Section 430-4.8.

The cost of the above Work shall be incidental to the related pay item for the pipe.

26. VIDEO REPORT: Provide a video report in accordance with Section 430-4.8.1. The cost of
the above Work shall be incidental to the related pay item for the pipe.
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27. LIMITS OF CONSTRUCTION: The Contractor shall confine the construction of the
Roadway within the limits of the right of way unless the right of entry to adjacent properties has
been acquired by the Department at the time of construction.

28. RESTORATION AGREEMENTS: Contractor is hereby notified that any construction
performed within Restoration Agreement (RA) areas shall be restored to a condition similar or
equal to that existing before such construction occurred, at no expense to the Department. Prior
to disturbing the Restoration Agreement area, the Contractor shall stake the RA limits,
locate/document all improvements within the area, and submit this information to the Department,
prior to starting construction. Upon completion of the construction, the Engineer, together with
the Contractor, shall conduct an inspection of the area to confirm that all improvements have been
appropriately restored. Payment for all Work to complete the item shall be incidental to the cost

of the Project.

29. GRAVITY WALL CONSTRUCTION: Unless otherwise directed, gravity walls are to be
constructed from “inside” the Right of Way (no encroachment on private property). Any
construction methods necessary to satisfy this requirement shall be incidental to the cost of the

gravity wall.

30. IRRIGATION SYSTEM WITHIN RESTORATION AGREEMENT AREAS: The
Contractor, prior to start of construction, shall obtain as-built information of the irrigation
system(s) within restoration agreement areas, and catalogue related component information
(manufacturer/part number/etc.) required to ensure appropriate replacement of the system and
components. The as-built information shall be submitted to the Department, Construction
Coordination Division, and upon completion of the construction, the Contractor shall restore the
irrigation system and components to its original or better condition. Payment for all Work to
complete the item shall be incidental to the cost of the Project.

31. COLOR TREATED AND STAMPED CONCRETE (5” THICK): The Contractor’s

attention is directed to the pay item for “Color Treated and Stamped Concrete”, S.Y. This item
which is proposed to be constructed in lieu of concrete traffic separators, as directed by the
Engineer, consists of cast-in-place concrete (5”) between Type “F” Curb and Gutter, having the
surface colored with a color hardener (equivalent to the products supplied by Wm. D. Adeimy,
Inc., 561/832-6305), and with the surface textured or imprinted with a pattern (as directed by the
Engineer), and then sealed with a color seal. The Contractor is responsible for assuring the curbing
is in no way discolored, damaged, marked, etc. by the application of the above.

Color Hardener:
e Apply the dry hardener when the bleed water disappears and the floating process will not

disrupt the level of the surface.

e Normally apply the dry hardener evenly in two separate hakes, using two-thirds of the material
for the first shake. ;

e Use wood floats or a power-troweling machine equipped with float blades to work the dry
hardener completely and thoroughly into the surface after each application.

e After floating the final shakes, hand or machine trowel the surface to a flat, uniform finish and

apply the specified texture. Apply antiquing release before imprinting with mat-type tools.
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¢ Coverage requirements may vary according to intended use and color. 90Ibs. per 100sq.ft. is
considered the median range.

Curing:

e Use colored concrete sealer in the matching color to cure interior color hardened floors and
exterior flat Work, that will receive regular maintenance and re-coating.

e Newly placed concrete should receive one thin finish coat of colored concrete sealer after
placement and after the required curing time of 14-28 days has been reached. Before
application of the finish coat, the moisture content of the concrete must be low enough so alkali
and other salts do not become trapped beneath the coating, causing discoloration or clouding,
thus the reason for the 14-28 day time frame.

The Work is to be performed on the job site by trained and experienced workers.

The pay item “Color Treated and Stamped Concrete”, S.Y., includes all labor, Equipment,
Materials, transportation, fuel and all other items incidental to or necessary for completing the
Work.

The Contractor shall install a longitudinal 6” PVC (Schedule 80) pipe at stamped concrete areas,
in accordance with the details for the “Irrigation Sleeves” (as detailed in the Special Provisions).
This item shall be paid for under, “6” PVC Pipe (Schedule 80)”, Lineal Feet, and shall include the
cost of all labor, Materials, Equipment, fuel, transportation, and other items necessary to complete
the Work.

32. ENGRAVING OF CURB FACE: The Contractor is hereby notified that the names of the
roads shall be engraved on all quadrants of major intersections (two per quadrant), with four 4)
inch high block letters, having a depth of one-half inch, and painted with a black finish. Locations
shall be determined by the Engineer.

Samples of the engraving are available at the office of the Director, Construction Coordination
Division, 2300 N. Jog Rd., Suite #3W-57, West Palm Beach, Florida, 33411-2745, Florida.

The cost for the pay item, “Engraving of Curb Face”, EACH, shall include all labor, Equipment,
Materials, transportation, fuel and all other items incidental to or necessary for completing the
Work.

33. GUARDRAIL & SPECIAL SAFETY PIPE RAIL: At locations where sidewalks,
walkways, bike paths or other media for bicycle and/or pedestrian traffic are within 4’ of the back
of the guardrail post, the contractor shall utilize “steel posts™ and “special safety pipe rail” (2”
diameter) as shown in FDOT INDEX 400.

Special note: Trinity Industries ET-plus system guardrails will not be allowed on Department
Projects.

34. ADDITIONAL INSURED PARTIES: The Contractor performing the construction for Palm
Beach County (County) shall be required to carry and furnish insurance coverage, in accordance
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with General Provision Section 7-13, “Insurance Required”, naming County as additional insured
on the Certificate of Insurance Form(s), which shall reference the Project Limits and the Project

Number, and shall read: “Palm Beach County Board of County Commissioners, a Political

Subdivision of the State of Florida, its Officers. Employees and Agents”.

Where the limits of Work for this Department project impact the rights-of-way of other agencies
(e.g., Florida Department of Transportation (FDOT); South Florida Water Management District

~ (SFWMD); Lake Worth Drainage District (LWDD); and other agencies as applicable), said parties
shall also be named as “ADDITIONAL INSURED?”, either on the same form or on separate forms.

The Contractor shall coordinate all Work within the rights-of-way and air rights-of-way, as they
apply, through the Engineer. Also, the Contractor shall notify the County and the agencies, as
required in the Contract Documents or within a reasonable time frame prior to the start of any
Work within said Right-of-Way, to allow for appropriate accommodations by the agencies.

35. PERMIT COMPLETION CERTIFICATIONS: The Contractor is advised that this
Contract includes completing and executing all Construction Completion/Construction
Certifications as required by each permit included in the PER section of the Contract Documents.

The Contractor is responsible for retaining the services of a Professional Engineer, registered in
the State of Florida and qualified in the field of the required Work, to inspect the Work related to
Permit(s), and certify in accordance with the instructions of each permit.

The Contractor shall submit two (2) originals of the completed and executed form to the
Department, along with the required “As-Built” information (to be obtained by the Contractor).

All costs associated with Permit Compliance Certifications, including obtaining and depicting
“As-built” information are incidental to the Contract.

36. NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (N.P.D.E.S)

COMPLIANCE: This Contract requires compliance with the N.P.D.E.S. General Permit. The
“Florida Department of Environmental Protection Generic Permit For Stormwater Discharge from
Large and Small Construction Activities”, dated May 2003, which contains the description and
requirements of the permit, is available at the following URL:

http://www.dep.state.fl.us/water/stormwater/npdes/docs/cgp.pdf

The MSWORD format of the Stormwater Pollution Prevention Plan (SWPPP) template is
available at the following URL:

http://www.dep.state.fl.us/water/stormwater/npdes/SWPPP.htm

Notice of Intent and Notice of Termination forms are available on DEP’s URL:

http://dep.state.fl.us/water/stormwater/npdes/permits forms.htm
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The Contractor shall complete and submit the NOI and payment to DEP. If a SWPPP is not
included in the Contract Plans, or the Contractor chooses to prepare his own SWPPP, the SWPPP
template shall be utilized by the Contractor for developing the SWPPP for the project. Any
SWPPP prepared by the Contractor shall be submitted to the Department at the Pre-Construction
meeting for the project for approval by the Engineer.

Failure to sign any required documents or certification statements will be considered a default of
the Contract. Any soil disturbing activities performed without the required signed documents or
certification statements may be considered a violation of the DEP Generic Permit.

All costs associated with obtaining and complying with the provisions of this permit and to all
federal, State and local storm water pollution prevention permits, rules, laws or ordinances,
including the implementation of the S.W.P.P.P. for the project during construction are incidental
to the Contract. Also included is the cost of all construction erosion and pollution control measures
not covered under other specific pay items, the cost of performing and executing the joint
inspection & maintenance reports (as shown in the SWPPP “Template”), and the execution of the
Contractor Certification form of the Proposal pages. The Contractor Certification form must be
signed and submitted with the Bid Proposal.

37. ADDITIONAL REPORTING
The Department requires Contractor to track during the Project, and report at the end of the Project,

on the county of residence of Contractor’s employees and its subcontractors’ employees.
Contractor agrees to prepare and provide the required report with its request for final payment.

THIS SPACE LEFT BLANK INTENTIONALLY
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PALM BEACH COUNTY
CONTRACTOR’S FINAL REPORT
COUNTY OF RESIDENCE FOR EMPLOYEES
(to be submitted with Contractor’s Application for Final Payment)

To: Palm Beach County Project Manager
From: Contractor Superintendent

Date:

Project Name:

Project Number:

In accordance with the Special Provisions of the Contract, Contractor reports the following:

Total number of employees of Contractor and subcontractors who worked for more than one day

on the Project:

Number of employees of Contractor and subcontractors who reported their county of residence as

Palm Beach County:

Signed
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40. NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (N.P.D.E.S
COMPLIANCE (CONTINUED):

SITE DESCRIPTION

Project Name and Location: Annual Small Paving and Minor Construction
Contract
Palm Beach County, Florida

Palm Beach County Project No.: 2018053

Owner Name and Address: Board of County Commissioners,
Palm Beach County
Roadway Production Division
2300 N. Jog Road
West Palm Beach, FL 33411

Work Description: Small paving and minor construction
Runoff Coefficient: TBD per work order

Site Area: TBD

Site Map: Location Map attached with SFWMD permit.

Sequence of Major Soil Disturbing Activities:

1. Paving
2. Earthwork

Name of Receiving Bodies: TBD per work order
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41. DYNAMIC LOAD TEST SUPPORT: Dynamic Load Test Support shall include contractor
furnishing of Equipment and personnel necessary for attachment of leads, supply power source,
man-basket, shelter, and any other services necessary to provide support for the testing (reference
FDOT Specifications Section 455-5.13). The Department will secure test lab services, including
Pile Driver Analyzer (PDA), required for dynamic measurements during the driving of the test
piles. All costs for Dynamic Load Test Support shall be incidental to the cost of test pile.

42. CONSTRUCTION IMPACTS TO BUS OPERATIONS: Public Works and private
development construction activities often impact Palm Tran bus operations and bus stops. Timely
communication and coordination with Palm Tran and other affected transit agencies during

preliminary project.

Planning is essential in order to prevent potential conflicts. Contractors should make every effort
to schedule their Work to minimize impacts and the duration of impacts to transit operations and

riders.

Contractors should provide Palm Tran with the name and telephone contact of their construction
managers prior to the commencement of all construction projects affecting bus stops or impacting

bus routes.

e Contact Palm Tran for coordination and review requirements (561 841-4246, 561 841-4223,
or 561 841-4224).

e Maintenance of rider access to and from bus stops during construction is desirable. This issue
should be discussed at the Pre-Construction Meeting.

e All Work shall conform to the requirements of the Americans with Disabilities Act (ADA),
including provisions for temporary access to and from bus stops.

e If necessary, the contractor shall work with Palm Tran to establish an approved temporary bus
stop location.

e Contractor shall notify Palm Tran through Palm Beach County Construction Coordination
Division at least 10 Working Days (2 weeks) in advance of the start of construction,
modification of construction effort with transit impacts, and construction completion, so that
Palm Tran can advise its riders.

e Contractor may not remove any bus stop signs, transit shelters, transit benches, or other related
transit infrastructure without prior Palm Tran authorization. Contractor may be asked to
remove existing bus stop signage or install temporary and permanent bus stop signage.
Typically, Palm Tran will make arrangements to remove all other transit infrastructure. If
Palm Tran does not remove their facilities in a timely manner, these facilities may become part
of the clearing and grubbing.

¢ Contractor is responsible for construction of an approved ADA accessible access to and from
bus stop boarding and alighting areas, when called for in the Plans.

e The cost for the above is incidental to the project.

43. RECORD DRAWINGS (ROADWAY): The Contractor shall note that this Contract includes
preparation of “Record Drawings”. By definition, “Record Drawings” shall be the electronic
information which reflects the as-built conditions of the project recorded at or about the time of
the “substantial completion” inspection. The as-built information and permitting forms shall be
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prepared and certified (i.e., signed and sealed) by a Professional Engineer or Land Surveyor
licensed in the State of Florida, as required by the project.

The as-built information shall indicate (at a minimum) the following:

All changes, additions or deletions to the original design documents.

¢ Centerline/baseline ties to section line(s) (including ties at P.C. & P.T.).

e Stations/elevations/offsets at P.C.’s, P.T.’s, P.L.’s, low points, high points, horizontal angle
points.

e Stations/elevations/offsets at edge-of-pavement (E.O.P.), top-of- curb and back-of-sidewalk,
at locations shown on the Plans, at a minimum.
At non-curb inlets show station/offset/elevation to the top-center of the grate.
At curb inlets show the station/offset/elevation at E.O.P.
At special and slotted structures - show the elevation(s), dimensions, and the invert of the weir;
the bleeders/orifices; and pipe inverts.

e At outfalls, show the station/offset/invert/diameter of pipe, structure type and dimensions.
GPS LOCATE (State plane basis)

e The diameter and invert of connecting pipes between all structures.

¢ For Irrigation Sleeves - show the station/offset/elevation for all end caps, and the invert
elevation at the end cap.

e At lakes obtain cross sections at 50 foot intervals, or as otherwise directed by the Engineer
(Top of Bank, Top of Slope, etc.).

¢ At bridges, show the low member elevation/station/offset.

¢ At end bents, show station/offset/elevation at two corners to ensure proper offset location.

¢ For “Begin and End” Bridge, indicate the stations/offsets/elevations at the respective points.

The above information shall be collected by survey, and the collected data shall be referenced on
the Micro Station (.dgn) design file of the project (Micro Station (.dgn) is the only acceptable
format). The electronic Micro Station (.dgn) files (and .pdf files of same) shall be submitted on
three (3) CDs labeled with project information, one (1) set of black line Plans, and six (6) sets of
signed & sealed black line Plans, boldly marked in large print “RECORD DRAWINGS
ROADWAY”.

The above information shall be submitted to the Department (Director, Construction
Coordination), for approval, prior to scheduling a final inspection.

The cost of the location survey, compilation/reproduction/conversion of electronic files, Plans, and
other information necessary to satisfy the above, shall be incidental to the cost of the items of
Work.

The Contractor shall review all permits for this project and the general/special conditions which
may call for “Record-Drawings” for a specific agency. The Contractor is responsible to satisfy
the permit requirements in accordance with that agency’s policy, with the understanding that the
cost for said “Record-Drawings”, shall be paid in accordance with PER-1.
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44. RECORD DRAWINGS and DOCUMENTS (BRIDGE):

The Contractor is advised that bridge structures are subject to FDOT load rating requirements and
shall take all necessary steps to comply with these requirements. See FDOT Load Rating Manual

(Topic No. 850-010-035) at https://www.fdot.gov/maintenance/loadrating.shtm.

RECORD DRAWINGS (BRIDGE):

The Contractor shall note that this Contract includes preparation of “Record Drawings”. By
definition, “Record Drawings™ shall be the electronic information which reflects the as-built
conditions of the project recorded at or about the time of the “substantial completion” inspection.
The as-built information and permitting forms shall be prepared and certified (i.e., signed and
sealed) by a Professional Engineer or Land Surveyor licensed in the State of Florida, as required

by the project.
The as-built information shall indicate (at a minimum) the following:

o All changes, additions or deletions to the original design documents (including shop drawings).
o Centerline/baseline ties to section line(s) (including ties at P.C. & P.T.).

o Stations/elevations/offsets at P.C.’s, P.T.’s, P.1.’s, low points, high points, horizontal angle
points.

Stations/elevations/offsets at edge-of-pavement (E.O.P.), top-of- curb and back-of-sidewalk,
at locations shown on the Plans, at a minimum.

At non-curb inlets show station/offset/elevation to the top-center of the grate.

At curb inlets show the station/offset/elevation at E.O.P.

At bridges, show the low member elevation/station/offset.

At end bents, show station/offset/elevation at two comers to ensure proper offset location.
For “Begin and End” Bridge, indicate the stations/offsets/elevations at the respective points.

o]
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The above information shall be collected by survey, and the collected data shall be referenced on
the Micro Station (.dgn) design file of the project (Micro Station (.dgn) is the only acceptable
format). The electronic Micro Station (.dgn) files (and .pdf files of same) shall be submitted on
three (3) CDs labeled with project information, one (1) set of black line Plans, and six (6) sets of
signed & sealed black line Plans, boldly marked in large print “RECORD DRAWINGS

BRIDGE”.

The above information shall be submitted to the Department (Director, Construction
Coordination), for approval, prior to scheduling a final inspection.

The cost of the location survey, compilation/reproduction/conversion of electronic files, Plans, and
other information necessary to satisfy the above, shall be incidental to the cost of the items of

Work.

The Contractor shall review all permits for this project and the general/special conditions which
may call for “Record-Drawings” for a specific agency. The Contractor is responsible to satisfy
the permit requirements in accordance with that agency’s policy, with the understanding that the
cost for said “Record-Drawings”, shall be paid in accordance with PER-1.

SP-19



SPECIAL PROVISIONS

DOCUMENTS (BRIDGE):

Schedule of Anticipated dates of Inspections:
In-Service Inspections and or Pre-Acceptance Inspection (before any new lanes are opened to

traffic). The Schedule should be received within 60 days of the preconstruction meeting. The
Department must receive a two week advance confirmation notice prior to the In-Service

Inspections and or Pre-Acceptance Inspection.

As-Built Load Rating

If the bridge is built per plan, the As-built load rating is simply a signed and sealed load rating
FDOT summary sheet stating that there was no change during construction that would affect
the load rating. '

Pile Driving Records

In-Service Inspection

The Structures Maintenance In-Service Inspection is conducted prior to any new lanes opening
to public traffic. Note that for phased construction, there will be multiple in-service
inspections required. The intent of this inspection is to verify the bridge is safe for public
traffic in accordance with FHWA instructions Q303-7

45. LOCAL GOVERNMENT PROMPT PAYMENT ACT: In accordance with the Local

Government Prompt Payment Act (F.S. 218.70, ef seq), the Contractor is hereby notified of the
following:

1.

The Contractor will be notified at the Pre Construction Meeting the manner in which pay
requests are to be prepared and directed to the Department. For a pay request to be deemed
acceptable, the Contractor must provide the following:

Pay Request No. 1
¢  OEBO Schedule 3
e Certification of Compliance with the Living Wage Ordinance

Pay Request No. 2 and all others following, but not including the Final
¢« OEBO Schedule 3

e OEBO Schedule 4

¢ Disbursement of Previous Periodic Payments to Subcontractors

e Certification of Compliance with the Living Wage Ordinance

Final Pay Request
OEBO Schedule 3

OEBO Schedule 4

Disbursement of Previous Periodic Payments to Subcontractors
Disbursement of Final Payment to Subcontractors

Form 1

Form 2 including Bonding Affidavit

Record of Construction Materials Affidavit
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Certification of Compliance with the Living Wage Ordinance
Equal Business Opportunity (EBO) Final Participation Form
Release and Concurrence of Final Payment Amount

Form of Guarantee

2. A single list of items (Punch List) required to render the Work complete, satisfactory, and
acceptable will be prepared by the Department. The Punch List shall be developed as a result
of a joint inspection of the Work, conducted within 30 Calendar Days after reaching substantial
completion, by the Contractor, together with the Department, with all unsatisfactory Work
listed on the Punch List. The Punch List shall be provided to the Contractor within 5 Working

Days of the joint inspection.

3. If the pay request and support data are not approved, the Contractor is required to submit new,
revised or missing information according to the Department’s instructions. Otherwise, the
Contractor shall prepare and submit to Department an invoice in accordance with the estimate,
as approved. In the event any dispute with respect to any payment or pay request cannot be
resolved between the Contractor and the Department, Contractor shall, in accordance with the
alternative dispute resolution requirements of Florida Statute section 218.76, demand in
writing a meeting with and review by the County Engineer. In place of the County Engineer,
the Deputy County Engineer may conduct the meeting and review. Such meeting and review
shall occur within forty-five (45) Working Days of receipt by the Department of Contractor’s
written demand. The County Engineer, or Deputy County Engineer, shall issue a written
decision on the dispute within fifteen (15) Working Days of such meeting. This decision shall
be deemed the Department’s final decision for the purposes of the Local Government Prompt

Payment Act.

Contractor must remit undisputed payment due for labor, services, or materials furnished by
subcontractors and suppliers hired by the Contractor, within 10 days after the Contractor’s
receipt of payment from the Department, pursuant to Section 218.70 et seq., Florida Statutes.
Contractor shall provide subcontractors and suppliers hired by Contractor with a written notice
of disputed invoice within 5 business days after receipt of invoice which clearly states the

reasons for the disputed invoice.

46. BASIS OF PAYMENT: Payment will be based on field measured quantities. No additional
payment will be made for any Work which exceeds that called for in the Contract Documents.

47. CLEARING AND GRUBBING: The Contractor is required to notify the owner of any
fences, irrigation systems, etc., that lie within the Right-of-Way, to give them the courtesy to
remove them before construction. The Contractor shall replace fences, shrubbery, sod, etc., within
the limits of construction and outside the Right-of-Way to their original condition, unless
otherwise directed by the Engineer. Cost of which is incidental to construction. All Work
associated with the re-establishment and/or temporary relocation of mailboxes shall be done in
accordance with Index no. 532 of the current F.D.O.T. Roadway and Traffic Design Standards.
Specific attention should be directed to coordination with the local postmaster. Payment for all
Work required to establish each mailbox in the temporary and/or final location, including any
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material required to construct the mailbox to current standards, shall be included in the cost of
clearing and grubbing, unless the Contract includes a pay item for the Work.

48. SUBSOIL EXCAVATION: Where muck, rock, clay, or other material within the limits of
the Roadway is unsuitable in its original position, excavate such material to the cross-sections
shown in the Plans or indicated by the Engineer, and backfill with suitable material. Shape backfill
material to the required cross-sections. Where the removal of plastic soils below the finished
earthwork grade is required, meet a construction tolerance, from the lines shown in the Plans as
the removal limits, of +0.2 feet in depth and +6 inches (each side) in width. Final payment for the
Subsoil Excavation, C.Y. will be based on initial and final cross sections, and signed & sealed
quantity computations which are to be prepared by a Professional Land Surveyor or Professional
Engineer licensed in the State of Florida, and submitted to the Department for acceptance. Initial
cross sections shall be taken at 50 foot intervals, or as otherwise directed by the Engineer. When
the excavation of unsuitable material is completed to satisfy field conditions, and verified as such
by the Engineer, final cross sections shall be taken at 50 foot intervals, or as otherwise directed by
the Engineer. The cross sections shall show elevations at the appropriate break points and shall be
plotted. Quantity computations shall be prepared (using the Average End Area Method), and
submitted to the Engineer for acceptance. The Contractor is advised that no compensation will be
made for excavation below the depth required to satisfactorily remove the unsuitable material. The
cost for the cross sections and computations shall be incidental to the pay item, Subsoil Excavation,
C.Y. Subsoil Excavation, C.Y., shall include the cost of embankment to replace the excavated
subsoil, labor, Materials, Equipment, fuel, transportation and other related Work to complete the
pay item.

49. EMBANKMENT: The quantity will be at the plan quantity compacted in place. Where
payment for embankment is not to be included in the payment for the excavation, and is to be paid
for on a cubic yard basis for the item of Embankment, the plan quantities to be paid for will be
calculated by the method of average end areas unless the Engineer determines that another method
of calculation will provide a more accurate result. The measurement will include only material
actually placed above the original ground line, within the lines and grades indicated in the Plans
or directed by the Engineer. The length used in the computations will be the station-to-station
length actually constructed. The original ground line used in the computations will be as
determined prior to placing of embankment, and no allowance will be made for subsidence of
material below the surface of the original ground. In no case will payment be made for material
allowed to run out of the embankment on a flatter slope than indicated on the cross-section. The
Contractor shall make his own estimate on the volume of material actually required to obtain the
compacted in-place pay section.

30. RESETTING FENCE: The quantities to be paid for under this item shall be the length in
feet of reset fence including gates. The quantity of removed and reset fence determined, as provide
above, shall be paid for at the Contract unit price per linear foot for removed and reset fence. The
item includes the cost of removing and resetting any existing gates. The above price and payment
shall be full compensation for all the Work specified in this Section, including furnishing all the
required new hardware, additional posts and replacement of any material damaged by the
Contractor.
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S1. PRICE/DELIVERY/ACCEPTANCE: Price quoted must be the price for new merchandise
and free from defects. Any Bids containing modifying or “escalator” clauses will not be
considered unless specifically requested in the Bid Specifications.

Deliveries of all items shall be made as soon as possible. Deliveries resulting from this Bid are
to be made during the normal working hours of the Department. Time is of the essence and
the Bidder’s delivery date must be specified and adhered to. Should the Bidder, to whom the order
or Contract is awarded, fail to deliver on or before his/her stated date, the Department reserves the
right to CANCEL the order or Contract and make the purchase elsewhere. The successful
Bidder(s) shall be responsible for making any and all claims against carriers for missing or

damaged items.

Delivered items will not be considered “accepted” until authorized agent for the Department has,
by inspection or test of such items, determined that they fully comply with Specifications.

The Board of County Commissioners may return, for full credit, any item(s) received which fail
to meet the Department’s performance standards.

32. E-VERIFY: The Contractor shall utilize the U.S. Department of Homeland Security’s E-
Verify system to verify the employment eligibility of all new employees hired by the Contractor
during the term of the Contract and shall expressly require any subcontractors performing work or
providing services pursuant to the Contract to likewise utilize the U.S. Department of Homeland
Security’s E-Verify system to verify the employment eligibility of all new employees hired by the
subcontractor during the Contract term.

53. BOND WAIVER PROGRAM: A Bid Bond is not required for bids of less than $50,000 and
will be waived for all other bids of less than $200,000 if the Bidder is going to participate in the
Bond Waiver Program, provided that the Bidder complies with Palm Beach County Resolution
R89-1178 and with Palm Beach County Policies and Procedures relative to the Bond Waiver
Program (CW-F-016). For bids with values between $50,000 and $200,000, the Bidder must
complete an affidavit entitled “Intent to Participate in Bond Waiver Program Bid Affidavit” or
provide a Bid Bond. Failure to provide a Bid Bond or complete and return this affidavit with the
Bid shall result in rejection of the Bid. For all contracts less than $200,000, the Public Construction
Bond will be waived as well, provided that the Bidder complies with Palm Beach County
Resolution R89-1178 and with Palm Beach County Policies and Procedures relative to the Bond
Waiver Program (CW-F-016). Copies of the requirements of the Bond Waiver Program (CW-F-
016) can be found at the following website: hitp://discover.pbcgov.org/PDF/PPM/Index.pdf. The
forms for the Bond Waiver Program can be found at
http://discover.pbcgov.org/engineering/roadwayproduction/Pages/Bid-Documents.aspx.

54. BRIDGE LOAD RATING REQUIREMENTS: The Contractor is advised that bridge

structures are subject to FDOT load rating requirements and shall take all necessary steps to
comply with these requirements. See FDOT Load Rating Manual (Topic No. 850-010-035) at

https://www.fdot.gov/maintenance/loadrating . shtm. Among these requirements are the

following:
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e Within 60 days of the pre-construction conference the Department must submit the
Maintenance Structure Inspection Schedule to the District Structures Maintenance
Engineer (DSME).

e DSME will receive a two week advance notice prior to the semi-final inspection.

e Prior to opening any lanes of traffic the as-built load rating document must be received by
the DSME and the structures maintenance in-service inspection must be conducted to
verify FHWA instructions Q303-7 are followed.

THIS SPACE LEFT BLANK INTENTIONALLY
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INTENT TO PARTICIPATE IN BOND WAIVER PROGRAM

BID AFFIDAVIT

Project Number:

If the Contractor intends on participating in the Bond Waiver Program, this form must be

completed in its entirety and returned with the Contractor’s Bid.

FAILTURE TO COMPLETE THIS FORM OR INCLUDE A BID BOND FOR PROJECTS
WITH VALUES BETWEEN $50,000 AND $200,000, SHALL RESULT IN REJECTION OF

THE BID.

(Bidder) hereby states that it intends on participating

in the Bond Waiver Program as described in Palm Beach County Resolution R89-1178 and Palm

Beach County Policies and Procedures.

Contractor Signature

Title

State of County of

Subscribed and Sworn to (or affirmed) before me on this

20 by

day of ,

who is personally known

to me or has presented

(type of

identification) as identification.

Notary Public Signature and Seal

Notary Name Printed
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54. PLANTING STANDARDS

Mountable Curb and Uncurbed Median within Safe Sight Distance Triangle

SMALL TREE OR PALM
(4" (100mm) CALIPER
OR LESS)

—

e —
‘_TDP OF GROUND COVER

L CRASE STRIP, MuLOH
- OR PAE\;ERS.ENJ?;‘E WEED
TREE SETBALK BARRIER WHEN MULCHED)

.ALLOW FOR MATURE TRUNK CALIPER
AS DEFINED BY THE AMERICAN STANDARD

FOR NURSERY STOCK, AAN.
(SEE CLEAR ZONE CHART, PAGE 2 — 14)

+ OTHER ALTERNATIVES MAY BE USED
WITH APPROVAL FROM THE COUNTY
ENGINEER ON A CASE BY CASE BASIS.

TYPICAL SECTION

Small trees and palms shall be used within mountable and uncurbed Medians. Tree and palms that
are 4” in caliper or less measured at 6” above grade shall be considered small and may be used
within the Medians. He plan material within these areas shall be maintained so that they do not
overhang into the travel lane. Any portion of the tree that overhangs the travel lanes shall be
maintained with a 13°-6” vertical clearance. Otherwise, no encroachment will be permitted.

Canopy Clearance for Sidewalks and Bicycle Paths

Sidewalks should be maintained free of all growth. The bottom limbs of trees overhanging the
sidewalk should be at least 10° above the sidewalk.
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When tree limbs extend over separate bike paths, they should be at least 10’ above the bike bath.
When they extend over designated or undesgnated bile lanes within the Roadway, they must be at
least 14.4” above the pavement (see below).

CANOPY CLEARANCE
ABOVE PAVEMENT

TRAVEL LANE

BIKE LANE SECTION

Roadside Clear Zone
The roadside clearzone is that area outside the Traveled Way, available for use by errant vehicles.

Vehicles frequently leave the Traveled Way during avoidance maneuvers and due to loss of control
by the drive or due to the collisions with other vehicles. The primary function of the clear zone is
to allow space and time for the driver to regain control of vehicle and avoid or reduce the
consequences of collision with roadside objects. This are4a also serves as an emergency refuge
location for disabled vehicles.

The width of the clear zone should be as wide as it is practicable. The minimum permitted widths
are given in the following table. These are minimum values only and should be increased

whenever feasible.

In rural areas it is desirable and frequently economically feasible, to substantially increase the
width of the clear zone. Where traffic volumes and speeds are high, the width should be increased.
The clear zone on the outside of horizontal curves should be increased due to the high probability
of vehicles leaving the Roadway at a high angle.

THIS SPACE LEFT BLANK INTENTIONALLY
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Minimum Width of Clear Zone

Design Speed or Posted Speed (whichever is greater)
Tvoe of 60 mph
yPe 30mph | 35mph | 40mph | 45mph | 50mph | 55mph | and
Facility
above
Minimum Clear Zone
18° Arterials
14" Arterials 14" Arterials 18" Arterials and
6" Local 6’ Local and Collectors | and Collectors | and Collectors Collectors
Rural 10° Collector 10° Collector 10” Collectors ADT <1500 ADT <1500 ADT <1500 ADT <1500
ur, 14" Artecials | 12" Avteriafs | 14" Arterials 18’ Arterials 18’ Arterials 24" Arterials | 30° Arterials
and Collectors and Collectors and Collectors and
ADT >1500 ADT >1500 ADT >1500 Collectors
ADT >1500
Urban 4 4’ 4’ N/A N/A N/A

Urban Facilities clear zone is measured from face of curb (6” type D or F)

Rural Facilities Use rural for urban facilities when no curb and gutter is present. Measured from

edge of through travel lane on rural section.

Curb and gutter not to be used on facilities with design speed > 45 mph.

ADT in the table above refers to design year ADT.

THIS SPACE LEFT BLANK INTENTIONALLY
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CFFSETS FROM { OF COMSTRUCTION)

§° SLERVE Foi BRIDGING MEDIAM CPENINOS

4 FOR ST BADER “COLOM TRZATED &
STAMPED COMCRETE " sREas
ISAMY VEFTICAL CLEARANCES MPPLYI

DETAIL FOR INSTALLATION OF MEDIAN IRRIGATION

SLEEVES FOR THOROUGHF ARE RDADS

T TO Ml

AS=BUILT CERTIF [CATION FORM

P.B.C. &

—_—
OFFSETS FROM £ OF CONSTRUCTIDN
FOR ENDS DF 6" SLEEVES
b LEFT mrr LENGTH oF RicT RIGHT LDMoTH OF Py
oUTS IDE s [OE FiFE ™ Insiem CUTE 10 PIPE B
(] (L) LEFT 2108 (L w0 RleuT SIDL
SUB-TOTAL
TOTAL PROJECT &

GENERAL NOTES

ALL SLEEVES {LEFT &4 RIGHT) SHALL BE INWSTALLED 5.

AT SAME STATION. UNMLESS DTHERWISE DIRECTED
BY THE ENGINEER.

ALL SLEEVE ENDS ARE TO BE CAPFED.

ALL SLEEVE ENDS ARE TO BE MARKED AT THE
TIME OF |NSTALLATION WITH A 2“xd“ WDODEM

BOARD STANDIMG VERTICALLY FROM SLEEVE EMD

TO 1°' ABOVE FINISHED GROUND. EXPOSED WODDEM
MAREER 15 TO BE PAINTED ORANGE FOR FUTURE

LOCATION PURPDSES.

SLEEVES ARE TO BE 6 P.V.C. SCHEDULE 80 PIPE BASED

UPON F.D.D.T. SPECIFICATION SECTION 548. OR 6" BLACK
HOT-DIPPED GALYAMIZED STEEL PIPE WITH & MININUM WALL
THICKNESS OF 0.280" BASED UPOH 4.S.T.M. STANDARD AS3-gda.

7.

PALM BEACH COUNTY -

ENGINEERING AND PUBLIC WORKS -

BACKFILLING ABOVE SLEEVES SHALL BE PERFORMED
ACCORDING YO F.D.D.T. SPECIFICATION SECTION
125~8.3 (BACKFILLING REOUIREMENTS FOR PIPE
CULVERTS AND STORM SEWERS).

ALL STATIDNS ARE APPROXIMATE.  CONTRACTOR MUsST
CONTACT COUNTY ENGINEER PRIDR TO INSTALLATION
T0 DETERMINE EXACT LOCATION [N THE FIELD.

EACH SLEEVE END J% TD BE MARKED AT THE TIME OF
[NSTALLATION WITH A 34 ELECTRONIC WARKER (MODEL 1252)
AMD GPS STATE PLANE CODRDINATES SHallL BE RECORDED.

ROADWAY PRODUCTION

REVISED JANUARY 2008
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M BEACH COUNTY ENGINEERING & PUBLIC WORKS DEPARTMENT
PALM BEACH COUNTY, FLORIDA
LIQUID ASPHALT CALCULATIONS

Page No. Status of:

Pounds | "L.A. | Weight of L.A. | Gal. | 0.95% or 1.05% | Monthly | Difference | Change | Cumm. | Comm.
% of Bid Index Index | (+or-) | inCost Total
C D E F G H 1 J K L
2000.00 * 0.00
2000.00 * 0.00
2000.00 * 0.00
2000.00 B 0.00
2000.00 3 0.00
2000.00 * 0.00
2000.00 * 0.00
2000.00 - 0.00
2000.00 * 0.00
2000.00 * 0.00
2000.00 . 0.00
2000.00 B : 0.00

covered by the Proposal are to include required liquid bituminous materials and tack coats. No additional payment
iquid bituminous materials in the prime and tack coats. The Department will adjust the bid unit price for bituminous
tback and emulsified asphalt, to reflect increases or decreases in the Asphalt Price Index (API) of bituminous material
ing the month in which bids were received. ;

1y be made upon request by either party, when escalation or de-escalation of the cost of the liquid bituminous materials
Concrete Mixes included in this proposal exceed 5% (See General Provision Section 9-2.1.2 “Bituminous Material”).

.A. % to be applied for Friction Courses is 6.5%.
1 other asphalt mixes the L.A. % shall be 6.25%.
'orm shall be submitted to the Engineer on a monthly basis.
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SPECIAL PROVISIONS
RESPONSE TO CONTRACTOR RFI’S:

April 29, 2019 9:10 a.m.
Hinterland Group
emeng@hinterlandgroup.com

QUESTIONS AND OR COMMENTS:

1. Please provide the annual expenditure as well as historical pricing for the project.

RESPONSES: :
1. This is a new annual contract. There are no historical pricing available for this annual

contract. Annual expenditure expected under this contract is unknown at this time. Work
will be issued as work orders on an as-needed basis.

May 14,2019 4:01 p.m.
Florida Blacktop, Inc.
rcccpﬁon@ﬂordiablackiop.com

QUESTIONS AND OR COMMENTS:

1. Is it possible to send 3 or 4 random work orders from the previous job?

RESPONSES:
1. See response to Hinterland Group question above.

RESPONSE TO CONTRACTOR OQUESTIONS NOT ANSWERED AT PRE-BID
MEETING:

QUESTIONS AND OR COMMENTS:

1. How many contractors will be awarded this contract?

2. If more than one contractor is awarded this contract, how will work orders be distributed
among the contractors? Will it be a rotational basis, or based on the lowest price for each

work order?

3. Will there be any emergency response expected under this contract, and if so how will it
be paid?

4. Can the contract be broken into geographic areas to allow the contractor to bid according
to travel required?

5. If ADA ramps and mats are required as part of sidewalk work how will it be paid?
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6.

8.
9.

SPECIAL PROVISIONS
Will there be a minimum work order amount? Can work orders be packaged to meet a
minimum guaranteed amount?

How will Maintenance of Traffic (MOT) be paid? Can an allowance for MOT be
included in the contract?

Will an equipment listing be required of contractors to show their ability to perform?

Who pays for density testing?

10. Who pays for survey?

11. Which situations will use Type S and which will use Superpave asphalt? Will pathways

be Type S and roadways be superpave?

12. How is temporary striping paid?

RESPONSES:

9.

The Department is considering multiple awards. The final number of awards offered will
depend on the number of bids received and how the bids compare.

Each work order will be considered separately. Rotating among the contractors will be
considered, but not without also considering price.

No emergency response is expected under this contract.
No.
See pay items #38 and 39.

No minimum work order amount can be guaranteed, however typically work orders will
be greater than $1,000.

MOT will be incidental to the pay items. No allowance for MOT will be provided. In
extenuating and/or extended circumstances, the Department will consider supplementing
MOT via a negotiated change order.

Section 2-1 of the General Provisions requires this as part of the “Documentation of
Experience and Resources”.

The Contractor.

10. The Contractor. Survey is incidental to the line items, but is not typically needed.

11. Type S asphalt has been removed from the line items. See updated P-pages.

12. Temporary striping shall be incidental to the paving item.
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TECHNICAL SPECIAL PROVISIONS

OVERVIEW

The purpose and intent of this bid is to establish an Annual Pathway and Minor Construction
Contract to include maintenance of traffic, hauling and disposal and all equipment, material, labor,
etc., as needed to complete Work Orders for construction of bid items.

Work Orders are likely to include construction and/or resurfacing of pathways, construction of
parking areas, speed humps, traffic separators, miscellaneous concrete works (inlets, manholes,
curbing, etc.) and other minor construction projects required by various County Departments on
an as needed basis.

All work will be done according to the Florida Department of Transportation Standard
Specifications for Road and Bridge Construction, 2013 edition, as amended herein by Palm Beach
County, as well as all other applicable FDOT, County and contract standards.

The Contractor should fully understand that the Board of County Commissioners does not,
hereunder, contract to do any specific amount of work during the contract period.

The locations for the construction projects on which the material will be used will vary, and may
be at any point within the boundaries of Palm Beach County. The Contractor will not be expected
to operate his equipment or personnel beyond the limits of Palm Beach County under this contract.

The Contractor is advised that all non-contiguous work sites within the same park, subdivision
and/or intersection, where individual work locations are separated by no more than 1000', or as
directed by the Engineer, shall be considered one job-site. User Divisions/Departments are
responsible for issuing a single work order for projects meeting the above conditions and the
Contractor shall honor unit prices based upon the total work required.

DEFINITIONS

WEST DISTRICT:  All areas of Palm Beach County west of 20 Mile Bend (Belle Glade)

EAST DISTRICT:  All areas of Palm Beach County east of 20 Mile Bend

INSPECTIONS

The Director of the Road & Bridge Division, from time to time, may appoint representatives to
inspect equipment used under this contract, observe personnel employed, and the general
performance of the Contract. The representatives will not be authorized to revoke, alter, enlarge
or relax the conditions of these specifications, approve or accept any portion of the completed
work, issue instructions contrary to authority, reject defective equipment, report on inept
personnel, nor suspend any work.
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ASPHALT PATHWAY AND MINOR CONSTRUCTION

GENERAL

The work associated with this specification consist of both resurfacing existing and constructing
new pathways, in accordance with the current Florida Department of Transportation Standard
Specifications for Road and Bridge Construction, 2013 edition, and as amended herein by Palm

Beach County.

The location of pathways will vary. The pathways may be placed in accordance with the attached
typicals, at the right of way line or as shown on the plans for a specific project. All work shall be
in conformance with the lines and grades so shown.

At the commencement of each project, the specifications presented to the Contractor will outline
such amounts, locations and project duration as estimated by the County.

For resurfacing projects, the work shall include conditioning of the existing base or surface, such
as blading the grass back from the existing pavement edges and or sweeping if directed by the
County.

CONTROL OF WORK

SECTION I - STATE AND COUNTY JURISDICTION

1 Subgrade
Excavation for the placement of base material shall be made to the required depth and width. The

material on which the base is to be placed, shall be compacted to a firm, even surface, true to grade
and cross section, by means of watering, rolling or mechanical tamping.

2. Base Material

The base for asphalt pathways shall be a minimum of four (4) inches thick and compacted one foot
wider than the proposed finished width of the pathway. The base shall be compacted to a firm
even surface, true to grade and cross section by means of watering, rolling or mechanical tamping.
The base material may consist of any acceptable base material as specified in this specification or
that of the Florida Department of Transportation (FDOT), as amended herein by Palm Beach
County. The base will be constructed to the thickness indicated in these specifications regardless
of the type of material used.

In the Glades area (West of 20 Mile Bend) the contractor may use local crushed rock (Limerock)
with prior approval from the County. In the Glades area the base shall be constructed twelve (12)
inches thick. The price bid for this construction shall include excavation and disposal of the
material.
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Ko Prime Material
The base shall be primed with material meeting the requirements of Section 300, FDOT

specifications, and as amended herein by Palm Beach County. Prime material shall be applied to
the base at the rate of 0.15 gallons per square yard.

4, Excavation and Embankment
Excavation and/or Embankment averaging 0.3 feet or more over a contiguous area exceeding 350
square yards, shall be calculated as to its cubic yard volume and paid at the bid price for Excavation

or Embankment.

Payment for Excavation and or Embankment, based on the above criteria, is for any section under
the asphalt or concrete construction, as measured from the bottom of the base material.

8. Asphalt
Prior to the laying of the asphaltic mixture, the base shall be cleaned of all loose and deleterious

material to the satisfaction of the Engineer.

The design mix formula and mix stability for Asphaltic Concrete Surface Courses and Asphaltic
Concrete Friction Courses delivered under this Contract shall conform to the General Provisions

herein.
All bids for materials covered by the Proposal are to include required liquid bituminous materials

and tack coats. No additional payment will be made for the liquid bituminous materials in the
prime and tack coats.

The asphalt shall be placed to the width and depth as indicated on the typical section for the specific
project or the attached typicals. The asphalt shall be compacted and finished with neat edges, true

to line and grade.

Included in the cost of the asphalt used for overlays is an application of approved herbicide to all
vegetation within the area to be overlayed 3 to 7 days prior to the placement of the asphalt.

SECTION II - METHOD OF MEASUREMENT

The Method of Measurement for the various items associated with the project shall be in
accordance with the units indicated in the proposal.

BASIS OF PAYMENT

Payment will be made in accordance with the unit prices bid in the proposal. If the project is in
excess of 2,500 linear feet in length the Contractor may request payment for portions of the
pathway that have been constructed and found to be acceptable by the County. Requests will only

be considered on a monthly basis.

Pathway resurfacing, requiring tonnage asphalt, will be paid for by invoice tickets from the asphalt
supplier received by the County representative at the job site.
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The unit price per ton or per square yard (s.y.) for asphalt items shall include the cost of furnishing
all materials, including the asphalt and prime and/or tack coat; mixing, , transporting, placing and
rolling; all labor and equipment necessary to complete the work, including clean-up and
restoration, and all necessary maintenance of traffic.

CONCRETE PATHWAY AND MINOR CONSTRUCTION

SECTION 1

The intent of this Annual Contract is to construct facilities such as traffic lanes, intersection
modifications, turning and passing lanes, sidewalks and driveways and other miscellaneous
repairs, modifications and new facilities all within a reasonably small area and as may be
designated by the County.

The work specified in these specifications shall be done according to Section 520, FDOT Standard
Specifications for Road and Bridge Construction, 2013 edition, and as amended herein by Palm
Beach County, except that paragraph 520.12.2 excavation payment, shall be paid as previously
specified herein. All other items to be as stated and the units shall include the complete
construction of the following: new concrete curb, curb and gutter Types D, E & F, and concrete
traffic separator Types I, I, IIl IV & V, all according to 2013 FDOT Standards, and new concrete
curb, curb and gutter per Palm Beach County Standards for 9" curb and gutter, driveway curb,
mountable gutter and new driveways, generally to be constructed in conjunction with any of the
above stated items; all to be measured and paid for on a linear foot or square yard basis, as the case
may be, per the proposal section of this bid.

Removal items shall include all items similar to above concrete items that may be existing on the
job site prior to commencing work and designated to be removed by the County, and shall also
include any such existing items that may consist of asphaltic materials, and/or materials other than
concrete that are so designated to be removed by the County. Removal items shall conform to
Articles 110-7 and 110-11.3 of 2013 FDOT Standards, and as amended herein by Palm Beach
County, and shall be measured and paid for on a similar basis as stated above.

The requirements for all Portland Cement concrete work shall be Class 1 (2500psi). The
construction of Portland Cement concrete items shall be properly placed upon prepared base or
existing surface course in accordance with the specifications and in conformity with the lines,
grades, thickness and typical section shown on the plans as presented to the Contractor at the
commencement of each job, all according to FDOT Standard Specifications for Road and Bridge
Construction, 2013 Edition, except as otherwise amended, and as amended herein by Palm Beach
County, in such amounts to such locations and at such times as may be designated by the County
Engineer, or his appointed representative. This work shall include the conditioning of the existing
base or surface, such as blading the grass back from existing pavement edges or sweeping if
directed by the County.
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SECTION II

The intent of this section is to provide for the repair, rebuilding, modification and/or placement of
new Curb Inlets, Closed Flume Inlets, Ditch Bottom Inlets, Shoulder Gutter Inlets and adjuncts

thereto.

The work specified shall be according to Section 425 of the Florida DOT Standard Specifications
for Road & Bridge Construction, dated 2013, and as amended herein by Palm Beach County,
except that the work shall consist of complete removal of all damaged concrete and reinforcing
steel in an existing structure, including tops, throat and curb areas, etc., and reconstructing the
facility and adjuncts in place or by precasting and proper placement, all per FDOT Design
Standards and Standard Specifications, dated 2013, and as amended herein by Palm Beach County.

Contractor shall furnish, install and maintain proper signs, barricades and barriers at no cost to the
County. However, this will in no way absolve the Contractor from his legal responsibilities as

stated herein.

Measurement and payment shall be per the contract unit price bid for each type of facility repaired
and is to include all labor, equipment and material necessary to satisfactorily complete the work.

SPEED HUMP CONSTRUCTION

The following specifications apply to the construction of speed humps in accordance with Palm
Beach County Standards:

1. Each end of the speed hump will be keyed in to a minimum of 2" deep and 4' wide.

2. Base material shall be any acceptable material normally used in road base construction and
as approved by Road and Bridge.

3. Speed humps shall be surfaced with a minimum of 1” asphalt Type SI or SIII.

4. Price per square yard includes all materials, labor, equipment and incidentals necessary to
construct speed humps.

GUARDRAIL & SPECIAL SAFETY PIPE RAIL

At locations where sidewalks, walkways, bike paths or other media for bicycle and/or pedestrian
traffic are within 4' of the back of the steel guardrail post, the contractor shall utilize Pedestrian
Safety Treatments as shown in FDOT INDEX 400.

STAMPED COLORED CONCRETE (5” THICK)

Attention is directed to the pay item for “Stamped Colored Concrete (5” Thick)”, S.Y. This item
may be constructed in lieu of concrete traffic separators, as directed by the Engineer. Stamped
Colored Concrete consists of cast-in-place concrete (5" Thick) between Type “F” Curb and Gutter,
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having the surface colored with a color hardener (equivalent to the products supplied by Wm. D.
Adeimy, Inc., 561/832-6305), and with the surface textured or imprinted with a pattern (as directed
by the Engineer), and then sealed with a color seal. The Contractor is responsible for assuring the
curbing is in no way discolored, damaged, marked, etc. by the application of the above.

Color Hardener

. Apply the dry hardener when the bleed water disappears and the floating process will not
disrupt the level of the surface.

2. Normally apply the dry hardener evenly in two separate shakes, using two-thirds of the
material for the first shake.

3. Use wood floats or a power-troweling machine equipped with float blades to work the dry
hardener completely and thoroughly into the surface after each application.

4, After floating the final shakes, hand or machine trowel the surface to a flat, uniform finish
and apply the specified texture. Apply antiquing release before imprinting with mat-type
tools.

5. Coverage requirements may vary according to intended use and color. 90 Ibs. per 100 sq.

ft. is considered the median range.

Curing - Use colored concrete sealer in the matching color to cure interior color hardened floors
and exterior flat work, that will receive regular maintenance and re-coating.

Newly placed concrete should receive one thin finish coat of colored concrete sealer after
placement and after the required curing time of 14-28 days has been reached. Before application
of the finish coat, the moisture content of the concrete must be low enough so alkali and other salts
do not become trapped beneath the coating, causing discoloration or clouding, thus the reason for
the 14-28 day time frame.

The work is to be performed on the job site by trained and experienced workers.

The pay item “Stamped Colored Concrete (57 Thick)”, S.Y., includes all labor, equipment,
materials, transportation, fuel maintenance of traffic, and all other items incidental to or necessary
for completing the work.

The Contractor shall install a longitudinal 6" PVC (Schedule 80) pipe at Stamped Colored
Concrete areas. This item shall be considered incidental to the Item, and shall include the cost of
all labor, materials, equipment, fuel, transportation, and other items necessary to complete the
work.

GRAVITY WALL CONSTRUCTION
Unless otherwise directed, gravity walls are to be constructed from “inside” the Right of Way (no
encroachment on private property). Any construction methods necessary ‘to satisfy this
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requirement shall be incidental to the pay item “Concrete Gravity Wall, C.Y.”

A-2000 POLYVINYL CHLORIDE (PVC) PIPE (12 TO 48 INCHES)*

A-2000 PVC pipe has been reviewed and found acceptable for use on Palm Beach County roadway
construction projects. Installation shall be in accordance with manufacturer’s recommendations,
FDOT Standard Specification 125 (Excavation for Structures and Pipe), 430 (Pipe Culverts and
Storm Sewers) and 948 (Miscellaneous Type of Pipe), and as amended herein by Palm Beach

County.

* When the pipe type is not specified in the pay items (Proposal pages) the Contractor

shall notify the Engineer, in writing, and receive written approval prior to implementation.

STEEL BOLLARD

1.

Steel Bollards shall be 6” diameter, Schedule 40 black steel pipe, completely filled with
concrete.

2. Steel Bollards shall be a minimum 60” long, placed with a minimum of 36” above finished
grade elevation and not less than 24” set below finished grade.

3. Steel Bollards shall be installed in a concrete foundation 24” x 24” X 24,

4. Steel Bollards shall be painted with two coats traffic yellow paint or covered with an
appropriately sized, yellow, HDPE sleeve securely fastened to the bollard pipe.

5. Steel Bollards shall be paid per unit price bid for each bollard installed and accepted.

REMOVABLE BOLLARD

Removable Bollard System

1.

Removable Bollard system shall consist of a painted, steel bollard post and a permanently
set, galvanized steel ground sleeve with flush-closing, stainless steel lid and locking

mechanism capable of securing the bollard post.

Removable Bollards shall be a minimum 6.62” O.D. mounted with a minimum of 36>
above finished grade elevation.

Removable Bollard ground sleeves shall be installed in a concrete foundation as specified
below.

Removable Bollards shall be Model RPL6, Round Post Lock Bollard system,
manufactured by TrafficGuard Direct, Inc., P.O. Box 201, Geneva, IL 60134, or accepted

equal.
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Ground Sleeve Installation

1. Bollard ground sleeves shall be set in concrete with the mounting assembly flush with
proposed grade surface.
2. Excavation for the concrete foundation shall be a minimum 24” diameter and 36” deep.

3. The bottom 127 shall be backfilled with #57 stone for drainage.

4, The bollard ground sleeve shall be placed in concrete for the remaining 24” depth. If the
ground sleeve is shorter than 24”, a properly sized PVC drain pipe shall be added to allow
drainage to the rock below.

8 Removable Bollards shall be paid per unit price bid for each Removable Bollard system
installed and accepted.

TREATED TIMBER PILINGS, PRE-STRESSED CONCRETE PILINGS

The intent of this section is to provide for the repair, reconstruction and/or initial placement of
treated timber and pre-stressed concrete pilings.

Concurrent with issuance a work order for work that includes treated timber or pre-stressed
concrete pilings, the Contractor will be provided signed and sealed plans, prepared by a
Professional Engineer licensed in the State of Florida, containing detailed design information for
construction of any of the above stated items.

All materials, labor and completed work shall be in accordance with Section 455 of the Florida
DOT Standard Specifications for Structures Foundations and the design documents referenced
herein.

Treated Timber and Pre-stressed Concrete Pilings shall be measured and paid per linear foot of
piling furnished, installed and accepted by the County. Unit price shall include, but is not limited
to, all labor, equipment and materials, fasteners and cutting. Treated Timber Pilings shall include
a maximum of 10% waste over and above installed material measured in the field.

Treated Timberguard™ Wood Piles (10”)

The intent of this section is to provide for the repair, reconstruction and/or initial placement of 10”
Treated Timberguard™ Wood Piles (or equal approved by County) submerged or partially
submerged in fresh water wetland locations on plans or as designated by the County.

10” Treated Timberguard™ Wood Piles shall be pressure treated wood pile material wrapped with

a UV Resistant Polymer and shall meet the requirements of Timberguard™ style treated wood pile
materials as manufactured by Crane Materials International, 4501 Circle 75 Parkway, Suite E-
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5370, Atlanta, GA 30339, or County approved equivalent. This approval shall be at the sole
discretion of the County.

Contractor will be provided signed and sealed plans, prepared by a Professional Engineer licensed
in the State of Florida, containing detailed design information for construction. Design plans will
be prepared using Timberguard™ to illustrate an acceptable product for the intended use.

Unless otherwise noted, 10” Treated Timberguard™ Wood Piles shall extend as far below the firm
ground surface as pilings are exposed above the ground surface, except minimum piling
penetration shall be 4' into ground and maximum piling penetration shall be 10' into ground. All
nuts, bolts, and washers shall be hot dipped galvanized.

10” Treated Timberguard™ Wood Piles shall be measured and paid per linear foot furnished,
installed and accepted by the County. Unit price shall include, but is not limited to, all labor,
equipment and materials, fasteners and cutting, and shall include a maximum of 10% waste over
and above installed material measured in the field.

TEMPORARY OR PERMANENT STEEL SHEET PILING

The intent of this section is to provide for the repair, reconstruction and/or initial placement of
Temporary or Permanent Steel Sheet Pilings.

Piling material shall be PZ27 or equal.

All materials, labor and completed work shall be in accordance with Section 455 of the Florida
DOT Standard Specifications for Structures Foundations and the design documents referenced

herein.

Temporary or Permanent Sheet Piling shall be measured and paid per square foot of piling actually
installed and accepted by the County, including, but not limited to, all labor, equipment and
materials, cutting, splicing, dynamic and static testing, adjustments resulting from testing, removal
of temporary piling and restoration of the area.

DOUBLE RAIL WOOD FENCE

Double Rail Wood Fence Construction

1. Post: Wooden fence posts shall be #2 (or better) grade southern yellow pine lumber,
pressure treated to a minimum of 0.60 LBS chemical per cubic foot.

Each post shall consist of two (2) 3" x 6" x 6, S 3 S boards notched and nailed together
with ten (10) #20 hot dipped galvanized nails. Nail location should be staggered from side

to side.

Posts shall have a 45° canted top. Refer to Double Rail Wood Fence Details for
dimensions.
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2 Rail: Rails shall be 4" x 4" x 10' southern yellow pine, S 4 S, pressure treated to a minimum
of 0.60 Ibs. chemical per cubic foot; notched 9" minimum as shown in Rail-End detail.
Badly warped rails shall be rejected.

3. Installation: The completed fence post height after installation shall be 42" above existing
common grade to the top of the post. This should provide 11" clearance from grade to the
center of bottom rail, and 31" clearance to the center of the top rail.

After rails are inserted they shall be nailed at each end with one (1) #16 hot dipped
galvanized common nail to provide continuous construction.

For installation of posts, clean soil (fill) shall be tamped around each fence post and any
fill remaining from digging post hole shall be spread around fence area to provide a neat
appearance when finished. '

Double Rail Wood Fence Removal

The Contractor shall remove existing fence rails and posts from locations shown on plans or as
directed. Unless otherwise required, the removed materials shall become the property of the
Contractor and shall be removed and disposed properly.

If directed by the County, removed materials shall be stockpiled on-site, at a designated location,
for pickup by County staff. Care shall be exercised in the removal of these items to minimize

damage.
Double Rail Wood Fence Relocation

The Contractor shall remove existing fence rails and posts from locations shown on plans or as
directed. Extreme care shall be exercised in the removal of these items to minimize damage.
Contractor shall be responsible for replacing any materials damaged during removal.

The Contractor shall reconstruct Double Rail Wood Fence at locations shown on plans or as
directed, using the original materials, supplemented by replacement materials when necessary.

Double Rail Wood Fence Construction, Removal and/or Relocation shall be measured and paid
per linear foot of fence actually constructed, removed and/ or relocated and accepted by the
County.

IPE BOARDWALK DECKING AND TOP RAIL

The intent of this section is to provide for the repair, reconstruction and/or initial placement of
clear, solid wood Ipe Boardwalk Decking and Top Rail.

Boardwalk decking and top rail shall be constructed of the Tropical Hardwood Ipe amarelo
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(Tabebuia serratifolia). Ipe shall have a Fire-Spread Index of Class "A". All material shall be
approved by County prior to installation.

Ipe clear solid wood decking shall be fastened, crown side up, with #8 x 3" stainless steel "grabber"
deck screws (with square recess drives), or equal approved by County, two per stringer (joist)
location. Decking shall be pre-drilled for a flush screw set. Spacing between deck boards shall be

the width of a 20d nail with a tolerance of 1/16" (+/-).
Ipe Boardwalk Decking and Top Rail shall be measured and paid per linear foot furnished, installed

and accepted by the County. Unit price installed shall include all labor, equipment and materials,
fasteners, and cumng, and shall include a maximum of 10% waste over and above installed

material measured in the field.

THIS SPACE LEFT BLANK INTENTIONALLY
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TECHNICAL SPECIAL PROVISIONS
SPECIFICATIONS FOR PAVEMENT TEXTURING

1.1 Pavement Texturing: Pavement Texturing comprises methods and products to imprint asphaltic concrete and
treat the pattemed surface to create the appearance of hand-laid decorative paving products. All products and
techniques used during construction of Pavement Texturing shell be from a single manufacturer. The Contractor doing
this work shall be certified by the manufacturer and acceptable to the County. Pavement Texturing methods and
products shall be the "StreetBond™ Surfacing System”, or accepted equal.

1.2  Surface Imprinting: The Contractor shall follow procedures detailed in the latest revision of the manufacturer's
recommended procedures. The pattem shall be created in accordance with the design as specified by the County.
Patteming shall begin once the asphalt has reached its final density and while there is still sufficient heat in the asphalt
to permit imprinting. Patterning shall be achieved using steel rollers and/or vibratory plates and shall be of consistent
depth. ‘

1.3  Surfacing System: The Contractor shall apply the surfacing system as specified by the manufacturer.
Pavement Texturing work shall not be conducted in temperatures below 45°F or when precipitation can be expected
within 24 hours. Installation shall be in eccordance with the latest revision of the manufacturer's recommended
procedures. Pavement Texturing products shall be sprey applied and broomed using a broom or brushes to cut in small
areas where required. Once the pavement texturing products are fully dried an acceptable sealer concentrate will be
applied as a curing membrane. The sealer concentrate shail be tinted using only resin products approved by the
manufacturer, spray applied and broomed Into the surface. Care shall be taken to ensure that the entire surface is
covered, including the imprinted surfaces. Sufficient masking shall be used to ensure that the surfacing products are
applied only where specified.

The County shall specify the number of applications of the surfacing system to be installed. Typical applications exposed
to vehicular traffic shall receive a minimum of two applications of Colored Coating - Standard Formula. Colored Coating -
Traffic Formule for the first layer, followed by et least one application of Colored Coating - Standard Formula, shall be
used for installations where higher traffic loads are expected, or as directed by the County,

Table1 Physical Properties

Surfacing System

Charscteristic “Test Speciication | . Standard Formula Trafic formula
[Solids by Volume (%) [ASTM 05201 | 6343 % : 828472 %
"Eolids by Welght (%) ASTM D-1351 76.5 +-2% 80 +/- 2%
Wuigan | ASTM D-1475 14.6 +-0.2 (1.76gr. /1 1) 15+/-0.2 (1.80 gr. /1)

] [200°F @3°C) _______|°> (93°C)
Tm?o‘m-a { by weight 82 +- 2% s
Including cement)

Sheen (65) < 3_1' <3@85°
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Table 2 Physical Properties

Sealer Concentrate

Characteristics Test Specifications | Sealer Concentrate
"Solids by Volume (%) | ASTM D-5201 24 412
Solids by Weight (%) | ASTM D-1353 pi
Density (Ibs./gal) ASTM D-1475 8.59
"Spec. Gravity ASTM D-1476 1.03
Sheen (85) ASTM D-523 >75@ 85
"VOC Coating ASTM D-3960 > 200
“Flash Point ASTM D-3278 > 200F (63C)
Table 3 Performance Properties:
Surfacing System
Characteristics Test Specifications Min. Criteria Min. Criteria
Standard Formula Traffic Formula
Tensile Strength (PSI) "ASTM D412 >650 P8I >850 PSI
Fiexibliity Mandre! (High) ASTM D-1737 Pass 1" @ 70F Pass 1- @ 70F
Flexibility Mandrel (Low) ASTM D-1737 Pass 2 @ OF Pass2 @ OF
Dry Time (to re-coat) ASTM D-711 20 Ming. - 4 HIS, 20 Mins. - 4 Hra.
Dry Time (for traffic) 75°F/30%RH | N/A © strength @ 6-8Hrs. = 80% strength @ 6-BHrs.
"Taber Abrasion (H-10) ASTM D-4080 <.18 g/1000 cycles <.18 /1000 cycles
“Adhesion (PLI) 10 an Asphalt | ASTM D-4640 failure of asphall | Cohesive fallure of asphall
subsirate prior to adhesive fallure prior to adhesive fallure
QUVE ASTM 300 hours 2.35 CIE units 300 hours 2.35 CIE units
| Fydrophobicity (3days) ASTM D570 < 12% Wi gain "< 12% Wt gain
“Shore Hardness ASTM D-2240 800 80D
Temperature Limits for Service | Dry, cured material 30F 10 160°F 30F 0 160°F
“Surface Bulld NA 10 - 16 miis. (1 application) | 20 - 25 mis. (2 appiications)
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L RS- adds durablity and longevity to the
StreetPrint™ gurface, «
Charscteriotics Significence Tost Rogquiremsnt
(Torats Srongin | Dursouwy Tougrmass [ ASTUDA1Z. Temmtivas |  StreetBond™ Standard Formula is
available in ten standard colors:
[Ficblity Mandrel | Ressiance 1o cracking ASTM D-1737 Brick, Terra Cotta, Granite, Siate,
i Bedrock, Siemra, Hunter Green,
Dry Yime Racost tima, Cure sme 1 on Burnt Sienna, White, and Blue.
i R Custom colors are available.
R o L R L i ~—— 1= r—
A StreetBond™ Traffic Formula is
R )| Wear rstoance, melsiancs | ASTW D840 | Pamsammvam | available in Granite, Slate & Bumt
OV OE _-muma BTN G Maximum Color Change @F avallable at this time.
Tiydrophobicity (8| Metstance o etieciof | ABTMIDST0 '] Maximum Water Absorplion whan |
days) yeriar, Reskienco to froszs Bosked
e wihen wel
“Erore Haronees | Fiesisiance © abresion AETM D2240 Wirimum Ghore Heraness |
end degradation
Tompersirs Ui | Dunbity, wear ressiance, | D, cred matorsl
for Barvice cruciding resistance Temperaturs Sarvice Condition
Eirisce Busia Durabisty A PArimum Gurisce Buld |
For low traffic applications suchas A finish coat of StreetBond™ Sealer
driveways and pedesirian areas, Concentrate must always be applied
one application of StreetBond™ to the StreetBonded surface.
Standard Formula would typically StreetBond™ Sealer Concentrate
be used. The surface s then provides a sealing membrane which
sealed with one coat of
StreetBond™ Sealer Concentrate. TABLE 2 (Performance Properties)
= el Charncieriaties Yoot Min. Criteria ~=Min. Criteria
or hig » ONG Standard Formuls Treffie Formuda
. md%T::c Yorie Soogs P8 T S
application of StreetBond Standard [Py Ml (g ¢
Formula, must be used. Vissistey Whararl (Low] RETHOATST
StreetBond™ Sealer Concentate s | v ———— gy et
then applied to the surface. Jm .
StreetBond™ Traffic Formula is Ay Renlae LIl Lt Lo B
similar to the Standard e — N— - =
StreetBond™ Formula but adds ~
thicker build (appmx. 20-25 mils.) W — prior io achackve falure ﬂ”nu
and additional durabiiity. i e
[Fiydrophabicty (3 aays) <% wigan <TRwigan |
Note: Never apply either of the Bhore Hardness : WE 1)
StreetBond™ Surfacing Systems in e ————— TS e TT—
temperatures below 45°F or when for Barvice
precipitation can be expected within  [Tr=sas i <
24 hours. ) |
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PALM BEACH COUNTY, FLORIDA
STANDARD SPECIFICATIONS FOR ROAD AND

BRIDGE CONSTRUCTION

Florida Department of Transportation Standard Specifications for

Road and Bridge Construction. dated July 2017 shall be used as the basis

for the Work.

The Contractor agrees that the Florida Department of Transportation

Standard Specifications for Road and Bridge Construction, July 2017

Edition, amended as follows by the General Provisions, but not otherwise

changed, shall govern.
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PALM BEACH COUNTY, FLORIDA
GENERAL PROVISIONS

DIVISION I
GENERAL REQUIREMENTS AND COVENANTS

SECTION 1
DEFINITIONS AND TERMS

1-3 Definitions

The following terms, when used in the Contract Documents, have the meaning described as
follows:

Department THE FOLLOWING IS SUBSTITUTED:

The Palm Beach County Engineering & Public Works Department or The State of Florida
Department of Transportation, as appropriate.

Engineer THE FOLLOWING IS SUBSTITUTED:

Palm Beach County Engineering, acting directly or through duly authorized representatives, such
representatives acting within the scope of the duties and authority assigned to them.

Note: In order to avoid cumbersome and confusing repetition of expressions in these
Specifications, it is provided that whenever anything is, or is to be done, if, as, or, when, or where
“acceptable, accepted, approval, approved, authorized, condemned, considered necessary,
contemplated, deemed necessary, designated, determined, directed, disapproved, established,
given, indicated, insufficient, ordered, permitted, rejected, required, reserved, satisfactory,
specified, sufficient, suitable, suspended, unacceptable, or unsatisfactory,” it shall be understood

LI 1 4

as if the expression were followed by the words “by the Engineer”, “to the Engineer”, or “of the
Engineer”.

ADD THE FOLLOWING DEFINITION:
Financial Project Identification Number — Project Number

ADD THE FOLLOWING DEFINITION:
Lot - The definition varies throughout the specification. The Engineer reserves the right to define

the testing limits.

ADD THE FOLLOWING DEFINITION:
Approved Products List - Refers to FDOT'’s Approved Products List

END OF SECTION
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SECTION 2
PROPOSAL REQUIREMENTS AND CONDITIONS

2-1 Prequalification of Bidders DELETE AND INSERT THE FOLLOWING:

Palm Beach County Engineering & Public Works Department (Department) does not certify
Contractors. Although FDOT certification is not a requirement, the Department reserves the right
to utilize FDOT’s listing of pre-qualified Contractors in determining Contractor’s eligibility to
perform the Work required for this project. Refer to URL

http://www.fdot.gov/contracts/prequal _info/prequalified.shtm

for access to pre-qualified FDOT Contractors for construction contracts exceeding $250,000 in
amount. All Contractors bidding on any Contract may be required to submit a copy of their FDOT
Certification of Current Capacity and Status of Contracts On Hand (Form 525-010-46).

Prime Contractors who have not performed similar Work with the Department within the

past three (3) years as a prime Contractor shall provide with the Bid a report listing all

“similar” projects performed and completed by the firm in a separate binder entitled

“Documentation of Experience and Resources”. The Department reserves the right to request

additional information, which shall be submitted within three (3) business days of the

Department’s request.

e Failure to submit the “Documentation of Experience and Recourses” with the Bid will cause
the Bid to be considered non-responsive.

¢ Failure to submit additional requested information within three (3) business days of the
Department’s request will cause the Bid to be considered non-responsive.

The “Documentation of Experience and Resources” shall include at a minimum:
e Listing of Similar Projects Completed by the Firm:

o project title
project number
brief summary of the scope performed
the entity for whom the Work was performed
two (2) entity contacts (one administrative /one construction) with direct telephone
numbers
o the construction budget of the project
o the resulting budget (over / under)
e Detailed Information with Respect to:
o financial resources
o Equipment
o past record on projects
© key personnel resumes with a statement of their Work category experience
e A list stating the types of Work in which the firm can provide backup to show experience,
expertise, and competence.
e The aggregate amount of Work that they currently have under contract
¢ Any other pertinent information to assist us in this qualification review

0O 0O0¢O0
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The Department will review the submitted documentation to determine if the Contractor is
approved to perform the Work required for this project.

If Prime Contractors have not performed similar Work with the Department within the past
three vears as a prime Contractor, failure to submit the required “Documentation of
Experience and Resources” with the Bid will cause the Bid to be considered non-responsive.

A person or affiliate who has been placed on the convicted vendor list following a conviction for
a public entity crime may not submit the following:

(a) A Bid on a Contract to provide any goods or services to a public entity.

(b) A Bid on a Contract with a public entity for the construction or repair of a public building or
public Work.

(c) Bids on leases of real property to a public entity.

A person or affiliate who has been placed on the convicted vendor list following a conviction for
a public entity may not be awarded or perform Work as a Contractor, supplier, subcontractor, or
consultant under a Contract with any public entity, and may not transact business with any public
entity in excess of the threshold amount provided in Section 287.017 F.S., for Category Two. All
restrictions apply for a period of 36 months from the date of placement on the convicted vendor

list.

2-2 Proposals

2-2.1 Obtaining Proposals DELETE AND INSERT THE FOLLOWING:

Obtain a Proposal under the conditions stipulated in the Advertisement for Bid. The Advertisement
states the location and description of the Work to be performed; the estimate of the various
quantities (if applicable); the items of work to be performed (if applicable); the Contract Time; the
amount of Proposal Guaranty; and the date, time, and place of the opening of Proposals. The
Proposal Form will also include any Special Provisions or other requirements which vary from or
are not contained in the Standard Specifications.

The Plans, Specifications and other documents designated in the Advertisement are part of the
Proposal, whether attached or not. Do not detach any papers bound with or attached to the

Proposal.

ADD THE FOLLLOWING SUB-ARTICLE:
2-2.1.1 Filling out Proposal Form (Pay Item Forms)

In filling out Proposal Forms, Bidders shall be governed By the following provisions:
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(a) Proposals can be made on the blank Proposal Form provided (Excel file). The blank spaces in
the Proposal Form must be filled in, regardless of whether quantities are shown, and no change
shall be made either in the phraseology of, or in the items listed in the Proposal Form. It is the
Bidder’s responsibility to check and verify the accuracy of excel file formulas/extensions.
Bidders are reminded that this is a unit price contract, and bid totals will be based on actual
unit prices provided (see Section “e” below) regardless of extensions and totals shown.

(b) Each Proposal Form shall specify a unit price, for each of the separate items, as called for.

(c) Any Proposal which does not contain prices set opposite each of the items for which there is a
blank space, or any Proposal which shall in any manner fail to conform to the conditions of the
published notice will be cause for rejection.

(d) Proposals must be signed in ink by an authorized officer of the firm with the signature in full,
and name and title of the officer. Example:

John Doe Contracting Company
By: John Doe, President

(¢) In the event of mathematical errors in the extension of units and unit prices, the unit price shall
prevail. The “Total Bid” as indicated on the Proposal Forms shall be the summation of the
extension of units and unit prices only. Should the Proposal include “Alternate(s)”, the total
amount that will be considered for the “Alternate(s)” shall also be the summation of the
extension of units and unit prices only, with the unit price prevailing.

When “Alternate(s)” are included, the Department reserves the right to award the Contract
based on the “Total Bid” with or without the “Alternate(s)”, with no recourse to the Contractor.

(f) When a corporation is a Bidder, the person signing shall state under the law of whaf state the
corporation was chartered, and the name and title of the officer having authority under the by-
laws to sign Contracts.

(g) Anyone signing the Proposal as agent must submit the Proposal with legal evidence of its
agent’s authority to do so. Post office address, county and state, must be given after the
signature.

(h) Proposals that contain any omission, erasure, alteration, addition or item not called for in the
Engineer’s estimate, or that show irregularities of any kind, will be considered as informal or
irregular. This will be cause for the rejection of the Bid.

DELETE AND INSERT THE FOLLOWING:
2-2.2 Department Modifications to Contract Documents

Modifications to any Contract Documents will be posted at the following URL address:
https://pbevssp.co.palm-beach.fl.us/webapp/vssp/AltSelfService
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The Bidder shall take responsibility for checking and downloading the revised data from the
Department’s website. If the Department’s website cannot be accessed, contact the Palm Beach
County Purchasing Department at (561) 616-6800 or email PBCVendor@pbcgov.org.

2-2.3 Internet Bid Submittals DELETE INITS ENTIRETY
2-2.4 Hard Copy Bid Submittals DELETE AND INSERT THE FOLLOWING:

Unless otherwise indicated in the Advertisement for Bid, fhe Contractor shall prepare and submit
the Bid as a hard copy submittal to the Department in accordance with the Contract Documents.

Print and submit Bid documents generated from the web site on letter size paper. Ensure that all
computer generated sheets are legible. The Department prefers 12 point font size and recommends

a minimum of 20 pound paper.

The Department will not be held responsible if the Bidder submits a Bid that is incomplete. Failure
to follow proper procedures may cause the Bid to be declared non-responsive, or irregular.

2-5 Preparation of Proposals DELETE AND INSERT THE FOLLOWING:

2-5.1 General

Submit Proposals on the form described in 2-2. Any pay item that will be provided free or at no
cost to the Department shall be indicated as “free” or “$00.007. If the pay item is left blank or N/A
is used, the Bid may be declared irregular. Show the total of the Bid where called for on the

Proposal Forms.
2-5.2 Internet Bid Submittals DELETE INITS ENTIRETY.
2-5.3 Hard Copy Bid Submittal DELETE AND INSERT THE FOLLOWING:

If the Proposal is made by an individual, either in the Bidder’s own proper person or under a trade
or firm name, the Bidder shall execute the Proposal under the Bidder’s signature and enter the

firm’s office street address.

If made by a partnership, execute the Proposal by setting out in full the names of the partners, the
firm name of the partnership, if any, have two or more of the general partners sign the Proposal
and enter the Bidding firm’s office street address.

If made by a corporation, execute the Proposal by setting out in full the corporate name and have
the president or other legally authorized corporate officer or agent sign the Proposal, affix the
corporate seal and enter the bidding corporation’s office street address. If made by a limited
liability company, execute the Proposal by setting out the company name, have the manager or
authorized member sign the Proposal and enter the bidding company’s office address.
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If made by a joint venture, execute the Proposal by setting out the joint venture name, have the
authorized parties sign the Proposal and enter the bidding office’s street address.

2-6 Rejection of Irregular Proposals DELETE AND INSERT THE FOLLOWING:

A Proposal is irregular and the Department may reject it if it shows omissions, alterations of form,
additions not specified or required, conditional or unauthorized alternate bids, or irregularities of
any kind; or if the unit prices are obviously unbalanced, or if the cost is in excess of or below the
reasonable cost analysis values.

ADD THE FOLLOWING SUB ARTICLE AFTER 2-6
2-6.1 Unbalanced Bid Items

Bid items in which the unit prices are not in line with the industry standards or averages for the
items may be considered to be unbalanced and rejected.

For a Bid to be balanced, each item must carry its proportionate share of direct cost, overhead and
profit. Unbalanced items which are installed and billed at the beginning of a project may lead the
bid to be irregular due to front-end loading the Bid.

Bid which are determined by the Department to be unbalanced Bids or which contain unbalanced
line item pricing when compared to competitor’s Bid’s for the same item and standard industry
prices, and which significantly deviate from the Department’s determination of acceptable line
item pricing, may be rejected by the Department.

2-7 Guaranty to Accompany Proposals (Bid Bond) DELETE AND INSERT THE
FOLLOWING:

The Department will not consider any Proposal unless accompanied by a Proposal Guaranty of the
character and amount indicated in the Advertisement, and unless made payable to the Board of
County Commissioners, Palm Beach County, Florida. Submit the Proposal with the understanding
that the successful Bidder shall furnish a Contract Bond pursuant to the requirements of 3-5.

The Bidder’s Proposal Guaranty is binding for all projects included in the Contract awarded to the
Contractor pursuant to the provisions of this Subarticle.

The bond may be a Certified Check or a Cashier’s Check and shall be made payable to the Board
of County Commissioners, Palm Beach County, Florida, in the amount of 5% (Five Percent) of
the total gross amount of the Bid as a guarantee that the Bidder, if given a letter of intent to award,
will within fourteen (14) consecutive Working Days of the date of the letter, enter into a written
Contract with the Board of County Commissioners in accordance with the accepted Bid. Certified
checks shall be signed by the party whose Bid it accompanies.
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2-8 Delivery of Proposals
2-8.1 Internet Bid Submittals DELETE IN ITS ENTIRETY
2-8.2 Hard Copy Bid Submittals DELETE AND INSERT THE FOLLOWING:

Submit all Bids in sealed envelopes bearing on the outside the name of the Bidder, the Bidder’s
address, date of opening, and in large letters, the words:

CONSTRUCTION OF: Annual Small Paving and Minor Construction Contract
for which the Bidder submitted the Bid.

For Proposals that are submitted by mail, enclose the Proposal in a sealed envelope, marked as
directed above. Enclose the sealed envelope in a second outer envelope addressed to the
Department, at the place designated in the Advertisement. For a Proposal that is not submitted by
mail, deliver it to the Department, or to the place as designated in the Advertisement. The
Department will return Proposals received after the time set for opening Bids to the Bidder

unopened.

A Bidder may withdraw a Proposal at any time prior to that fixed for opening Bids without
prejudice to him/herself.

2-9 Withdrawal or Revision of Proposals

2-9.1 Internet Bid Submittals DELETE INITS ENTIRETY.

2-9.2 Hard Copy Bid Submittals DELETE AND INSERT THE FOLLOWING:

A Bidder may withdraw or revise a Proposal after submitting it, provided the Department receives
a written request to withdraw or revise the Proposal prior to the time set for opening of Bids. The

resubmission of any Proposal withdrawn under this provision is subject to the provisions of 2-8.
END OF SECTION

SECTION 3
AWARD AND EXECUTION OF CONTRACT

3-2 Award of Contract
3-2.1 General DELETE AND INSERT THE FOLLOWING:
If the Deﬁartmenl decides to award the Contract, the Department will award the Contract to the

lowest responsible, responsive Bidder whose Proposal complies with all the Contract Document
requirements. If awarded, the Department will award the Contract within one hundred eighty (180)
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days after the opening of the Proposals, unless the Special Provisions change this time limit or the
Bidder and the Department extend the time period by mutual consent.

The Notice to Proceed (see 8-3.3) shall be issued within one hundred twenty (120) Calendar Days
of the award of Contract, unless otherwise mutually agreed by the Contractor and the Department.

For the purpose of award, the low Bid shall be the lowest amount bid for the “Total Bid”, and if
any alternates are considered, it shall be the “Total Bid” plus the addition for the alternate or
alternates which the Department may select. In no case will any award be made until all necessary
investigations are made into the responsibility of the lowest Bidder.

Prior to award of the Contract by the Department, the Bidder must prov1de proof of authorization
to do business in the State of Florida.

3-5 Contract Bond Required

3-5.1 General Requirements for All Bonds DELETE AND INSERT THE FOLLOWING:

Under no circumstances shall the Contractor begin Work until it has supplied the Department with
a Contract Bond. Upon award, furnish to the Department, and maintain in effect throughout the
life of the Contract, an acceptable Contract Bond. Obtain the Contract Bond from a Surety licensed
to conduct business in the State of Florida, meeting all of the requirements of the laws of Florida
and the regulations of the Department, and having the Department’s approval. Ensure that the
Surety’s Florida Licensed Insurance Agent’s name, address, and telephone number is clearly stated
on the Contract Bond form.

To insure the faithful performance of each and every condition, any stipulation and requirement
of the Contract Documents and to indemnify and save harmless the Department from any and all
damages, either directly or indirectly, arising out of any failure to perform same, the Contractor
shall furnish to the Department, the Contract Bond on forms attached hereto.

3-5.1.1 Work Order For Less Than $200,000

For each Work Order in an amount less than $200,000, furnish to the Department and maintain in
effect throughout the duration of the Work Order,a Surety Bond in the amount of $50,000, as
security for faithful performance of Work Order(s) and for the payment of all persons performing
labor and furnishing Materials in connection therewith. In the event that the amount of a proposed
Work exceeds the amount of the Surety Bond, furnish additional Surety Bond, in increments of
$50,000, so that the total amount of the Surety Bond(s) exceeds the amount of all Work Orders.

3-5.1.2 Work Order For $200,000 or More

For each Work Order in the amount of $200,000 or more, furnish to the Department and maintain
in effect throughout the duration of the Work Order, an acceptable Surety Bond in an amount at
least equal to the amount of the total Work Order, as security for faithful performance and for the
payment of all persons performing labor, and furnishing Materials in connection therewith.
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ADD THE FOLLOWING SUB-ARTICLE:
3-6 Execution of Contract and Contract Bond DELETE AND INSERT THE FOLLOWING:

The Contractor shall execute the Contract and provide satisfactory Contract Bond and
documentation evidencing all insurance required per Section 7-13 (Insurance) to the Department
within fourteen (14) Working Days of the date of the Letter of Intent to Award.

Per Section 8-1, Contractor shall perform not less than 40% of the total Contract with its
own organization. Therefore, Contractor shall submit with the Contract Documents a detailed
breakdown (in dollars and percentage) of how the total Contract amount is proposed to be
distributed. The breakdown shall show all relevant information for the Contractor and all sub-

contractors.

3-6.1 Recording of Contract Bond

Before commencing the Work, Contractor shall provide to the Department a certified copy of the
recorded Contract Bond(s). Department may not make any payment to Contractor until Contractor
has complied with this requirement.

3-7 Failure by Contractor to Execute Contract and Furnish Bond DELETE AND INSERT
THE FOLLOWING:

In the event that the Contractor fails to execute the Contract and to furnish an acceptable Contract
Bond, as prescribed in 3-5 and 3-6, within fourteen (14) Working Days of Intent to Award, the
Department may cause the Contractor to forfeit the Proposal Guaranty to the Department not as a
penalty but as liquidation of damages sustained. The Department may then award the Contract to
the next lowest responsive, responsible Bidder, re-advertise, or accomplish the Work using

alternate resources.

3-8 Audit of Contractor’s Records DELETE AND INSERT THE FOLLOWING:

Upon execution of the Contract, the Department reserves the right to conduct an audit of the
Contractor’s records pertaining to the project. The Department or its representatives may conduct
an audit, or audits, at any time prior to final payment, or thereafter pursuant to 5-13. The
Department may also require submittal of the records from either the Contractor or any
subcontractor or material supplier. As the Department deems necessary, records include all books
of account, supporting documents, and papers pertaining to the cost of performance of the Work.
Retain all records pertaining to the Contract for a period of not less than four years from the date
of the Engineer’s final acceptance of the project, unless a longer minimum period is otherwise
specified. Upon request, make all such records available to the Department or its representative(s).
For the purpose of this Article, records include but are not limited to all books of account,
supporting documents, and papers that the Department deems necessary to ensure compliance with
the provisions of the Contract Documents. If the Contractor fails to comply with these
requirements, the Department may disqualify or suspend the Contractor from bidding on or
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working as a subcontractor on future Contracts. Ensure that the subcontractors provide access to
their records pertaining to the project upon request by the Department. Comply with Section
20.055(5), Florida Statutes, and incorporate in all subcontracts the obligation to comply with
Section 20.055(5), Florida Statutes.

END OF SECTION

SECTION 4
SCOPE OF THE WORK

4-1 Intent of Contract DELETE AND INSERT THE FOLLOWING:

The intent of the Contract is to provide for the construction and completion in every detail of the
Work described in the Contract. Furnish all labor, Materials, Equipment, tools, transportation and
supplies required to complete the Work in accordance with the Contract Documents.

All of the Work involved in this project shall conform to the construction Plans and Specifications
and shall be completed in a workmanlike manner. All debris is to be removed within the time
specified in the Contract.

4-3 Alteration of Plans or of Character of Work
4-3.1 General DELETE AND INSERT THE FOLLOWING:

The Engineer reserves the right to make, at any time prior to or during the progress of the Work,
such increases or decreases in quantities and such alterations in the details of construction as may
be found necessary or desirable by the Engineer. Such increases, decreases or alterations shall not
constitute a breach of Contract, shall not invalidate the Contract, nor release the Surety from any
liability arising out of this Contract or the Contract Bond. The Contractor agrees to perform the
Work, as altered, the same as if it had been a part of the original Contract.

4-3.9 Cost Savings Initiative Proposal DELETE IN ITS ENTIRETY.

4-4 Unforeseeable Work DELETE AND INSERT THE FOLLOWING:

When the Department requires Work that is not covered by a price in the Contract, and the
Department finds that such Work is essential to the satisfactory completion of the Contract within
its intended scope, the Department will make an adjustment to the Contract. The Engineer will

determine the basis of payment for such an adjustment in a fair and equitable amount.
END OF SECTION

SECTION 5
CONTROL OF THE WORK
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5-1 Plans and Working Drawings
5-1.1 Contract Documents DELETE AND INSERT THE FOLLOWING:

The Contractor will be furnished five (5) copies of the Plans and Specifications at the Pre-
Construction Meeting. Additional copies may be purchased from the Department, at a total cost
of $25 per set of Plans and Contract Documents.

The Contractor shall have Contract Documents available on the job site at all times.

5-1.4.5 Submittal Paths and Copies

5-2 Coordination of Contract Documents DELETE AND INSERT THE FOLLOWING:

These Specifications, the Plans, Special Provisions, and all supplementary documents are integral
parts of the Contract; a requirement occurring in one is as binding as though occurring in all. All
parts of the Contract are complementary and describe and provide for a complete Work.

When not stipulated as being covered under other pay items, pay items will include:
e the Work and Materials specified in the Specifications
e additional, incidental Work, not specifically mentioned,
o when so shown in the Plans
o ifindicated, or obvious and apparent, as being necessary for the proper completion
of the Work

In cases of discrepancy, the governing order of the documents is as follows:

1. Proposal (i.e. pay items, Bid items)
2. Special Provisions
3. Technical Special Provisions
4. Plans

5. Design Standards
6. Supplemental Specifications
7. General Provisions

8.
C

Standard Specifications
omputed dimensions govern over scaled dimensions.

5-7 Engineering and Layout

5-7.1 Control Points Furnished by the Department ADD THE FOLLOWING AT THE END OF
THIS ARTICLE:

Should reference points or benchmarks fall within construction limits, the Contractor shall notify
the Engineer for survey coordination, and establish new reference points or benchmarks in

L3
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locations that will not be affected by the construction and preserved upon completion of
construction.

The Contractor shall have a licensed surveyor verify the accuracy of the survey data prior to
proceeding with Work.

5-7.3 Layout of Work DELETE AND INSERT THE FOLLOWING:

Utilizing the control points furnished by the Department in accordance with 5-7.1, the Contractor
shall have a licensed surveyor verify the accuracy of the survey data prior to proceeding with
Work, and establish all horizontal and vertical controls necessary to construct the Work in
conformity to the Contract Documents. Perform all calculations required, and set all stakes needed
such as grade stakes, offset stakes, reference point stakes, slope stakes, and other reference marks
or points necessary to provide lines and grades for construction of all Roadway, Bridge, and
miscellaneous items.

When performing utility construction as part of the project, establish all horizontal and vertical
controls necessary to carry out such Work.

5-10-Inspections
5-10.2 Inspection for Acceptance DELETE AND INSERT THE FOLLOWING:

Upon notification that all Contract Work, or all Contract Work on the portion of the Contract
scheduled for acceptance, has been completed, the Engineer will make an inspection for
acceptance. The inspection will be made within seven days of the notification. If the Engineer
finds that all Work has been satisfactorily completed, the Department will consider such inspection
as the final inspection. If any or all of the Work is found to be unsatisfactory, the Engineer will
detail in writing the remedial Work required to achieve acceptance. The Contract Time shall be
suspended to allow the Contractor time to complete the remedial Work in accordance with the
following schedule; with the suspension commencing upon the date of the written notification by
the Department:

Contract Amount Contract Time Suspension
<$5,000,000 30 Days
>$5,000,000<$10,000,000 45 Days
>$10,000,000 60 Days

If all Work is not completed by the Contractor and accepted by the Engineer during the Contract

Time Suspension, the Contract Time shall resume and, after any remaining Contract Time is
expended. Liquidated Damages shall be assessed until all Work is accepted by the Engineer.

Upon satisfactory completion of the Work, the Department will provide written notice of
acceptance, either partial or final, to the Contractor.
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Until final acceptance in accordance with 5-11, replace or repair any damage to the accepted
Work at no additional cost to the Department and as provided in 7-14.

5-12 Claims by Contractor
5-12.1.1 Additional or Unforeseen Work

Additional or unforeseen Work of the type already provided by the Contract for which there is a
Contract price will be paid for at such Contract price.

Additional or unforeseen Work having no quantity or price provided in the Contract will be paid
at a negotiated price in accordance with 4-3 and 4-4.

When the price for additional or unforeseen Work or claims for compensation cannot be mutually
agreed upon, such costs shall be recorded on a force account basis. The Contractor shall furnish
to the Engineer itemized daily reports of the costs of all force account work which must be
mutually agreed upon. The reports shall be summarized and furnished each week and shall include
certified copies of the weekly payroll and original receipted bills for the Materials used and the
freight charges paid on same. The bills shall show credits for any discounts offered by suppliers
and only the net amount of the bill shall be charged to the force account work. Where Materials
used are not specifically purchased for use on additional or unforeseen Work but are taken from
the Contractor’s stock, the Contractor shall submit a certification of the quantity, price and freight
on such Materials in lieu of original bills and invoices.

From the daily and weekly reports received from the Contractor, the Engineer will prepare on
regulation forms, itemized statements containing the following detailed information:

e Name, class, dates, number of hours worked each day, total hours computed to nearest half
hour, rate and extension for each worker and foreman engaged in said Work.

e Designation, number of hours computed to nearest half hour worked each day, total hours,
rental rate, and extension for each unit of Equipment engaged.

¢ Quantities of Materials, prices, and extensions.
e Freight on Materials.

5-12.1.2 Payments to Contractor

1. For all labor and foremen engaged in the specific Work, the Contractor will be paid the actual
rate of wages and the number of hours paid for said labor and foremen in accordance with
approved labor agreements, computed to nearest half hour, plus 20 percent (20%) of this sum.
General Foremen will be classified as Superintendents and their compensation will not be
included in the payment provided herein.
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2. For Materials, the Contractor will be paid the actual cost delivered on the Work including
freight charges, as shown by original receipted bills, plus 15 percent (15%) of the sum thereof.
For small hand and power tools including chain saws, circular saws and wrenches, no payment
will be allowed.

3. Equipment payment shall be based on the Rental Rate Blue Book for Construction Equipment,
published by Dataquest (version current at time of Work) in accordance with the following:

(a) Costs shall be provided on an hourly basis. Hourly rates, for Equipment being operated or
on standby, shall be established by dividing the Blue Book monthly rates by 176. The
columns, itemizing rates, labeled “Weekly”, “Daily”, and “Hourly” shall not be used.

(b) On all projects, the costs shall be adjusted by regional adjustments and by Rate Adjustment
Tables according to the instruction in the Blue Book.

(c) Reimbursement for the Equipment being operated shall be at a rate of 75 percent [75%] of
the Blue Book ownership cost plus 100 percent [100%] of the Blue Book operating costs.

(d) Reimbursement for Equipment required to be idled and on standby, shall be at 50 percent
[50%] of the Blue Book ownership cost, only. No more than eight hours of standby will
be paid on a single day.

(e) No additional overhead will be allowed on Equiprhent costs. No operating cost will be
allowed for idle Equipment. No payment will be made for any type of repairs to
Equipment.

4. The compensation as herein provided shall be accepted by the Contractor as payment in full for
Extra Work and claims done on a force account basis. The Contractor’s representative and the
Department’s Inspector (Inspector) shall daily compare records of Extra Work done on a force
account basis at the end of each day. Copies of these records shall be made in duplicate, upon
a form provided for this purpose, by the Inspector, and signed by both the Inspector and the
Contractor’s representative; one copy being forwarded to the Engineer, and one copy to the
Contractor.

All claims for Extra Work done on a force account basis shall be submitted by the Contractor
upon certified statements, to which shall be attached original receipted bills covering the costs
of the transportation charges on all Materials used in such Work. However, if Materials used
on the force account work are not specifically purchased for such Work but are taken from the
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit
certifying that such Materials were taken from his stock, that the quantity claimed was actually
used, and that the price and transportation claimed represent actual cost to the Contractor.

Transportation costs for the moving of such Equipment to and from the specific force account
operation will be paid. The cost shall be supported by invoice showing cost to Contractor.
Transportation costs will be paid from the nearest reasonable source of available Equipment. If
the Equipment is not returned to the Contractor’s nearest Equipment storage lot, but is moved
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to other Work, then only the lesser cost of transportation will be paid. The movement to and
from the specified force account operation will be as directed by the Engineer.

(a) The necessary and required Equipment will be inspected by and start its rental time on the
project in good condition. All Equipment must be in good operating condition to qualify
for rental payment. For Equipment which must be brought to the site of the force account
work from a source other than another location on the project, rental time shall begin when
the unit arrives and it is first used on the force account work. For Equipment which is
already on the project, rental time shall begin when it is first used on the force account
work. The rental rate for the Foreman’s Transportation unit will be based on the Blue Book
for Construction Equipment, published by Dataquest (version current at time of Work).

Upon completion of the need for Equipment, rental time shall cease unless the Engineer
has directed, on the basis of a previously agreed schedule, that it be kept at the site of the
force account work for economic performance of future force account work.

(b) When force account work or any Extra Work is accomplished by an approved
subcontractor, the Contractor shall receive, as compensation for administration costs, an
amount equal to a maximum of ten percent of the total amount paid for subcontracted

Work.

5-12.2 Notice of Claim
5-12.2.1 Claims for Extra Work DELETE IN ITS ENTIRETY

5-12.3 Content of Written Claim DELETE ITEM (5) IN ITS ENTIRETY

5-12.5 Pre-Settlement and Pre-Judgment Interest DELETE IN ITS ENTIRETY

5-12.6 Compensation for Extra Work or Delay DELETE IN ITS ENTIRETY
END OF SECTION

SECTION 6
CONTROL OF MATERIALS

6-1 Acceptance Criteria

ADD THE FOLLOWING SUB ARTICLE:
6-1.2.5

All Materials that are subjected to tests by samples or otherwise, shall be compensated for as
follows:
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(a) All tests made that indicate failures to meet the design criteria shall be paid for by the
Contractor.

(b) All tests made that indicate passing of the design criteria and approved as such by the Engineer,
shall be paid for by the Owner or Palm Beach County.

6-5.2 Source of Supply-Steel REPLACE TITLE OF ARTICLE WITH THE FOLLOWING:

Source of Supply-Steel (For Federal Aid Contracts only)

6-6 Warranty INSERT NEW SUB-ARTICLE 6-6 “WARRANTY” AT THE END OF
SECTION 6:

The Contractor warrants to the Owner and Engineer that all Materials and Equipment furnished
under this Contract will be new unless otherwise specified and that all Work will be of good
quality, free from faults and defects and in conformance with Contract Documents. All Work not
so conforming to these requirements may be considered defective. If required by the Engineer,
the Contractor shall furnish satisfactory evidence as to the kind and quality of Materials and
Equipment. All Work shall be warranted and guaranteed unconditionally for a period of one (1)
year after the letter of final acceptance.

END OF SECTION

SECTION 7
LEGAL REQUIREMENTS
AND RESPONSIBILITY TO THE PUBLIC

7-1.9 Florida Minority Business Loan Mobilization Program DELETE IN ITS ENTIRETY.

7-2 Permits and Licenses
7-2.1 General DELETE AND INSERT THE FOLLOWING:

Except for permits procured by the Department, if any, procure all permits and licenses, pay all
charges and fees, and give all notices necessary and incidental to the due and lawful prosecution
of the Work.

It shall be the Contractor’s responsibility to become familiar with all local governmental codes,
ordinances, and laws governing, associated with, or pertaining to the prosecution and completion
of the Work. Any costs involved in procuring permits and licenses, complying with local codes,
ordinances or laws, or giving notices shall be incidental to the project and paid by the contractor.

The Department will also acquire any modifications or revisions to an original permit when the

Contractor requires such modifications or revisions to complete the construction operations
specified in the Plans or Special Provisions and within the Right-of-Way limits.
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Acquire all permits for Work performed outside the Right-of-Way or easements for the project.
Acquire permits required by municipality or public agency, including but not limited to tree
removal and dewatering permits. The permitting time shall be included in the Proposal and Work
progress schedule. The Contractor shall also be responsible for completing appropriate
certifications by a Professional Engineer, certified in the State of Florida, as outlined on PER-1.

In carrying out the Work in the Contract, when under the jurisdiction of any environmental
regulatory agency, comply with all regulations issued by such agencies and with all general,
special, and particular conditions relating to construction activities of all permits issued to the
Department as though such conditions were issued to the Contractor. Post all permit placards in a
protected location at the worksite.

In case of a discrepancy between any permit condition and other Contract Documents, the more
stringent condition shall prevail.

7-11.3 Contractors’ Use of Streets and Roads

7-11.3.2 On the State Highway System DELETE AND INSERT THE FOLLOWING:

When hauling Materials or Equipment to the project over roads and bridges on the State Highway
System and such use causes damage, immediately, at no expense to the Department, repair such
Road or Bridge to as good a condition as before the hauling began.

7-11.5 Utilities.

7-11.5.1 Arrangements for Protection or Adjustment DELETE AND INSERT THE

FOLLOWING: _
Unless otherwise specified, all references to utility Work, conflicts, relocation, coordination,

adjustments, permits, utility pay items, and similar references shall be considered separate and
distinct from Roadway and Bridge items and shall pertain to all utilities including Palm Beach
County Water Utilities Department (PBCWUD) and Palm Beach County Traffic Division. The
Contractor shall be responsible to be familiar with and assure that all utility related Work be
performed in accordance with each respective utility department’s minimum engineering and
construction standards.

Sufficient time has been allotted in the Contract time for the Contractor to coordinate the
installation and relocation, if necessary, of all utilities.

The Contractor shall be responsible to ascertain the exact location of all utilities prior to
construction regardless of information which may be indicated on the drawings. Utilities shall be

located and marked in the field.

The Contractor shall be responsible to verify if “other” utilities (not shown in the Plans) exist
within the area of construction. Should there be utility conflicts, the Contractor shall inform the
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Engineer and notify the respective utility owners to resolve utility conflicts and utility adjustments,
as required.

The Contractor shall plan his Work and conduct his construction operations in cooperation with
the various utility companies. The Contractor shall use extreme caution where construction is
performed in proximity to utilities, and the Engineer and the respective utility owner shall be
notified when any Work may conflict with the utilities.

The Contractor shall make all necessary arrangements with the Utility Companies concerned for
the maintenance of their lines during the construction period. In the event that complete relocation
of utilities has not been accomplished prior to the effective date of the “Notice to Proceed”, the
Contractor nevertheless shall commence to Work under this Contract and schedule his Work to
avoid interference with the utility relocation Work. The Department will not be liable for any
damage to any utilities due to any action by the Contractor.

7-12 Responsibility for Damages, Claims, etc.
7-12.1 Contractor to Provide Indemnification DELETE AND INSERT THE FOLLOWING:

The Contractor shall protect, indemnify, defend, reimburse, save, and hold harmless the
Department and all of its officers, agents, and employees from and against all suits, actions, claims,
demands, liability, expense, loss, cost or causes of action of any kind or character, including
attorney’s fees and costs, whether at trial or appellate levels or otherwise, arising out of, because
of, during, or due to the acts or omissions commission of the Contractor, its officers, agents, or
employees or as a result of their performance of the terms of the Contract. In the performance of
the Contract, neither the contractor/consultant, nor any of its officers, agents, or employees will be
liable under this section for damages arising out of injury or damage to persons or property directly
caused or resulting from the sole negligence of the Department or any of its officers, agents, or

employees.

The Contractor shall include the provision in any and all agreements with subcontractors executed
in connection with this Contract.

Unless otherwise noted herein, no provision of this Contract is intended to, or shall be construed
to, create any third party beneficiary or to provide any rights to any person or entity not a party to
this Contract, including but not limited to any citizen or employees of the Contractor.

7-13 Insurance DELETE AND INSERT THE FOLLOWING:

7-13.1 General

Unless otherwise specified in this Contract, or approved by the Department, the Contractor shall,
at its sole expense, maintain in full force and effect at all times during the Contract and the
performance of Work, including the warranty period, insurance coverage with limits, including

endorsements, not less than those set forth in the Insurance Coverage and Limit Table below and
with insurers and under forms of policies acceptable to the Department. Contractor shall furnish
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to the Department Certificate(s) of insurance evidencing that such policies are in full force and
effect, not later than fourteen (14) Calendar Days of the date of the letter of Intent to Award, but
in any event, prior to execution of the Contract by the Department and prior to commencement of
Work. Such certificate(s) shall adhere in every respect to the conditions set forth herein.

The requirements contained herein as to types and limits, as well as the Department’s approval of
insurance coverage to be maintained by Contractor, are not intended to and shall not in any manner
limit or qualify the liabilities and obligations assumed by Contractor under the Contract.

7-13.1.1 Commercial General Liability Insurance

Furnish and maintain a standard Insurance Service Office (ISO) version Commercial General
Liability policy form, or its equivalent providing coverage for, but not be limited to, Bodily Injury
and Property Damage, Premises/Operations, Personal Injury, Products/Completed Operations,
Independent Contractors, Contractual Liability, Broad Form Property Damage, X-C-U (X =
Explosion; C = Collapse; U = Underground) Coverages (if applicable), Severability of Interest
including Cross Liability, and be in accordance with all of the limits, terms and conditions set forth
herein. Contractor agrees this coverage shall be provided on a primary basis.

7-13.1.2 Business Automobile Liability Insurance

Furnish and maintain a standard ISO version Business Automobile Liability coverage form, or its
equivalent, providing coverage for all owned, non-owned and hired automobiles, and in
accordance with all of the limits, terms and conditions set forth herein. Contractor agrees this
coverage shall be provided on a primary basis. Notwithstanding the foregoing, should the
Contractor not own any automobiles, the business auto liability requirement shall be amended to
allow the Contractor to agree to maintain only Hired & Non-Owned Auto Liability. This amended
coverage requirement may be satisfied by way of endorsement to the Commercial General
Liability, or separate Business Auto Coverage form.

7-13.1.3 Workers’ Compensation and Employer’s Liability Insurance

Furnish and maintain Workers’ Compensation Insurance and Employer’s Liability, including
Federal Act endorsement for U.S. Longshore and Harbor Workers” Compensation Act when any
Work is on or contiguous to navigable bodies of U.S. waterways and ways adjoining, covering all
of its employees on the Work site. This coverage shall be in accordance with all of the limits,
terms and conditions set forth herein. Exemptions for a Contractor in or doing Work in the
Construction Industry, or proof of Workers’ Compensation coverage provided by an employee
leasing arrangement shall not satisfy this requirement.

If any Work is sublet Contractor shall require all subcontractors to similarly comply with this
requirement unless such subcontractors’ employees are covered by Contractor’s Workers’
Compensation insurance policy. Contractor agrees this coverage shall be provided on a primary
basis. Contractor shall defend, indemnify and save the Department harmless from any damages
resulting to them for failure of Contractor to take out or maintain such insurance.
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7-13.1.4 Additional Required Insurance

Furnish and maintain the following additional required insurance coverages with respect to any
Work involving property, operations, or type of Equipment for which each insurance coverage
described below has been designed specifically to provide coverage for when Work involves.

7-13.1.4.1 Railroad Protective Liability Insurance

With respect to any of the Work involving construction of a railroad grade crossing, overpass or
underpass structure, or a railroad crossing signal installation, or any other Work or operations by
the Contractor within the limits of the railroad right of way, including any encroachments thereon
from Work or operations within the vicinity of the railroad right of way the Contractor shall furnish
to the Department for transmittal to the railroad company, an original insurance policy which, with
respect to the operations the Contractor or any of its subcontractors perform, will provide for and
in behalf of the railroad company, Railroad Protective Liability Coverage. Coverage shall be in
accordance with all of the limits, terms and conditions set forth herein and conform with the
requirements of the U.S. Department of Transportation, Federal Highway A dministration, Federal-
Aid Program Manual, Volume 6, Chapter 6, Section 2, Subsection 2, Transmittal 350, dated
October 1, 1982, and any supplements or revisions. Contractor agrees this coverage shall be

provided on a primary basis.
7-13.1.4.2 Watercraft Liability Insurance

With respect to any of the Work hereunder involving watercraft owned, hired, or borrowed, the
Contractor shall furnish and maintain Protection and Indemnity, or similar Watercraft Liability.
Coverage shall be included either by way of endorsement under the Commercial General Liability
or by separate watercraft liability insurance and be in accordance with all of the limits, terms and
conditions set forth herein. Contractor agrees this coverage shall be provided on a primary basis.

7-13.1.4.3 Aircraft Liability Insurance

With respect to any of the Work involving including fixed wing or helicopter aircraft, aircraft
owned, hired, or borrowed, including the Contractor shall furnish and maintain Aircraft Liability.
Passenger Liability shall be included when persons other than the pilot and crew are occupying
the aircraft. Coverage shall be in accordance with all of the limits, terms and conditions set forth
herein. Contractor agrees this coverage shall be provided on a primary basis.

7-13.2 Utility Owners Protective Liability Insurance

When the Work under the Contract involves the installation of attachments to joint-use utility
poles, the Contractor shall furnish evidence to the Department that, with respect to the operations
the Contractor performs, his Commercial General Liability is endorsed with a Broad Form
Contractual Endorsement covering the below indemnification or the Department and Utility
Company are to be an Additional Named Insured on the policy.
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The Contractor hereby agrees to indemnify, defend, save and hold harmless the Department and
any owner of Equipment attached to or supported by a jointly used pole from all claims, liabilities
and suits whether or not due to or caused by negligence of the Department or joint pole Equipment
owners for bodily injury or death to person(s) or damage to property resulting in connection with
the performance of the described Work by Contractor, its subcontractors, agents or employees.

7-13.3 Satisfying Limits Under an Umbrella Policy

If necessary, the Contractor may satisfy the minimum limits required above for either Commercial
General Liability, Business Auto Liability, and Employer’s Liability coverage under an Umbrella
or Excess Liability. The underlying limits may be set at the minimum amounts required by the
Umbrella or Excess Liability provided the combined limits meet at least the minimum limit for
each required policy. The Umbrella or Excess Liability shall have an Annual Aggregate at a limit
not less than two (2) times the highest per occurrence minimum limit required above for any of
the required coverages. The Department and any other applicable entities shall be specifically
endorsed as an “Additional Insured” on the Umbrella or Excess Liability, unless the Umbrella or
Excess Liability provides continuous coverage to the underlying policies on a complete Follow-
Form basis without exceptions and stated as such on the Certificate of Insurance.

7-13.4 Additional Insured

The Contractor agrees to endorse the Department and any other required entity as an Additional
Insured on each insurance policy required to be maintained by the Contractor, except for Workers’
Compensation and Business Auto Liability. The CG 2026 Additional Insured - Designated Person
or Organization endorsement, or its equivalent, shall be endorsed to the Commercial General
Liability. Other policies, when required, such as for watercraft, aircraft, and utility owners
protective, shall provide a standard Additional Insured endorsement offered by the insurer
providing coverage with respect to liability arising out of the operations of the Contractor. The
endorsement shall read “Palm Beach County Board of County Commissioners”. The Contractor
shall agree that the Additional Insured endorsements provide coverage on a primary basis.
Endorsement shall be in accordance with all of the limits, terms and conditions set forth herein.

7-13.5 Additional Requirements

. 7-13.5.1 Waiver of Subrogation

The Contractor agrees, by entering into this Contract, to a Waiver of Subrogation for each required
policy providing coverage during the Contract. When required by the insurer or should a policy
condition not permit an Insured to enter into a pre-loss agreement to waive subrogation without an
endorsement, then the Contractor shall agree to notify the insurer and request the policy be
endorsed with a Waiver of Transfer of Rights of Recovery Against Others, or its equivalent. This
Waiver of Subrogation requirement shall not apply to any policy, which a condition to the policy
specifically prohibits such an endorsement, or voids coverage should the insured enter into such
an agreement on a pre-loss basis. The Waiver of Subrogation shall be in accordance with all of the

limits, terms and conditions set forth herein.
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7-13.5.2 Right to Review & Adjust

The Contractor shall agree, notwithstanding the foregoing, that the Department, by and through its
Risk Management Department, in cooperation with the Department, reserves the right to
periodically review, reject or accept all required policies of insurance, including limits, coverages,
or endorsements, hereunder from time to time throughout the life of this Contract. Furthermore,
the Department reserves the right to review and reject any insurer providing coverage because of
poor financial condition or because it is not operating legally. In such event, the Department shall
provide Contractor written notice of such adjusted limits and Contractor shall agree to comply
within thirty (30) days of receipt thereof and to be responsible for any premium revisions as a
result of any such reasonable adjustment.

7-13.5.3 No Representation of Coverage Adequacy

The coverages and limits identified in the table have been determined to protect primarily interests
of the Department only, and the Contractor agrees in no way should the coverages and limits in
the table be relied upon when assessing the extent or determining appropriate types and limits of
coverage to protect the Contractor against any loss exposures, whether as a result of the
construction project or otherwise.

7-13.5.4 Certificate of Insurance

Certificates of Insurance must provide clear evidence that Contractor’s Insurance Policies contain
the minimum limits of coverage, cancellation notice, and terms and conditions set forth herein.

In the event the Department is notified that a required insurance coverage will be cancelled or non-
renewed during the period of this Contract, the Contractor shall furnish prior to the expiration of
such insurance, an additional certificate of insurance as proof that equal and like coverage for the
balance of the period of the Contract and any extension thereof is in effect. Contractor shall not
continue to Work pursuant to this Contract unless all required insurance remains in effect.

The Department shall have the right, but not the obligation, of prohibiting Contractor or any
subcontractor from entering the project site until such certificates or other evidence that insurance
has been placed in complete compliance with these requirements is received and accepted by the
Department.

The Department Reserves The Right To Withhold Payment, But Not The Obligation, To
Contractor Until Coverage Is Reinstated. If The Contractor Fails To Maintain The Insurance As

Set Forth Herein, The Department Shall Have The Right, But Not The Obligation, To Purchase
Said Insurance At Contractor’s Expense.

7-13.5.4.1 Additional Requirements for Certificates of Insurance

1. Shall clearly identify Palm Beach County, a political subdivision of the State of Florida, its
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officers, agents and employees as Additional Insured for all required insurance coverages,
except Workers” Compensation and Business Auto Liability.

Shall clearly indicate project name and project number to which it applies.

Shall clearly indicate a notification requirement in the event of cancellation or non-renewal of
coverage.

. Evidence of renewal coverage or reinstatement of cancelled coverage must be provided in
advance of any policy that may expire during the term of this Contract. Failure to provide such
certificate shall result in automatic stoppage of the Work until such time as the renewal

certificate is supplied.

. Within forty-eight (48) hours of a request by the Department, and subsequently, prior to
expiration of any of the required coverage throughout the term of this Contract the Contractor
shall deliver to the Department through Department’s designated representative, JDi Data
Corporation, using the CTrax Portal, unless otherwise directed by the Department, a signed
Certificate(s) of Insurance evidencing that all types and amounts of insurance coverage
required by this Contract have been obtained and are in full force and effect. Said Certificate(s)
of Insurance shall, to the extent allowable by the insurer, include a minimum thirty (30) days’
endeavor to notify due to cancellation (10 days’ for nonpayment of premium) or non-renewal
of coverage. The Certificate Holder shall read:

Palm Beach County Board of County Commissioners
c/o JDi Data Corporation
100 W Cypress Creek Rd, Suite 1052
Ft. Lauderdale, FL 33309Palm Beach County

. The Certificates of Insurance must be completed in the original and signed and returned to the
Department along with Contracts and Sureties.

7-13.5.5 Deductibles, Coinsurance Penalties, & Self-Insured Retention

The Contractor shall be fully and solely responsible for any costs or expenses as a result of a
coverage deductible, coinsurance penalty, or self-insured retention; including any loss not
covered because of the operation of such deductible, coinsurance penalty, or self-insured

retention,

7-13.5.6 Subcontractor’s Insurance

The Contractor shall agree to cause each subcontractor employed by Contractor to purchase and
maintain insurance of the type specified herein, unless the Contractor’s insurance provides
coverage on behalf of the subcontractor. When requested by the Department, the Contractor shall
agree to obtain and furnish copies of certificates of insurance evidencing coverage for each

subcontractor.
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7-13.5.7 Insurance Coverage and Limit Table

The Contractor shall agree to maintain the coverage, endorsements, and limits of liability in
accordance with and set forth by the Insurance Coverage & Limit Table as follows:

INSURANCE COVERAGE & LIMIT TABLE

per occurrence

CONTRACTS LESS THAN | CONTRACTS $500,000 OR
TYPE OF COVERAGE $500,000 MORE
COMMERCIAL GENERAL LIABILITY:
Limit of Liability not less than: $500,000 $1,000,000
per occurrence per occurrence
Additional Insured endorsement required:
General Aggregate Limit must apply Per Project Yes Yes
COMPREHENSIVE AUTO LIABILITY: .
Limit of Liability not less than: $500,000 $1,000,000

PEr occurrence

WORKERS®’ COMPENSATION &
EMPLOYER’S LIABILITY:
Coverage not less than:

Employer’s Liability Limits not less than:

Statutory

$100,000/500,000/100,000

WATERCRAFT LIABILITY:

Additional Insured endorsement required:

Limit of Liability not less than: $1,000,000
per occurrence

Additional Insured endorsement required: Yes

AIRCRAFT LIABILITY:

Limit of Liability not less than: $5,000,000
per occurrence

When used to carry passengers (excluding

aircrafts crew) coverage for Passenger Liability, $1,000,000

not less than: per passenger

Yes

RAILROAD PROTECTIVE LIABILITY:
Limit of Liability not less than:

Additional Insured endorsement required:
General Aggregate Limit must apply Per Project

$2,000,000 per occurrence
$6,000,000 aggregate

Yes

UTILITY OWNERS PROTECTIVE
LIABILITY:
Limit of Liability not less than:

Additional Insured endorsement required:

$1,000,000 per occurrence

Yes
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7-14 Contractor’s Responsibility for Work ADD THE FOLLOWING AT THE END OF
THIS ARTICLE:

In addition to the above, the Contractor will not be held responsible for damage to any landscape
items caused by an officially declared hurricane which occurs after the final acceptance of the
entire Work (as specified in 580), but during any remaining portion of the 90-day establishment

period.
7-16 Wage Rates for Federal-Aid Projects DELETE AND INSERT THE FOLLOWING:

For all projects that include Federal-aid participation, the Contract Documents contain
requirements with regard to payment of predetermined minimum wages. Predetermined Wage
Rate Decisions (U.S. Department of Labor provided Wage Rate Tables) exist for Heavy, Highway,

and Building Construction Projects.
END OF SECTION

SECTION 8
PROSECUTION AND PROGRESS

8-3 Prosecution of Work

8-3.2 Submission of Working Schedule DELETE AND INSERT THE FOLLOWING:

Provide a schedule that shows the various activities of Work in sufficient detail to demonstrate a
reasonable and workable plan to complete the project within the Contract Time. Show the order
and interdependence of activities and the sequence for accomplishing the Work. Describe all
activities in sufficient detail so that the Engineer can readily identify the Work and measure the
progress on each activity. Show each activity with a beginning Work date, a duration, and a
monetary value. Include activities for procurement fabrication, and deliver of Materials, plant, and
Equipment, and review time for shop drawings and submittals. Include milestone activities when
milestones are required by the Contract Documents. In a project with more than one phase,
adequately identify each phase and its completion date, and do not allow activities to span more

than one phase.

The Engineer will return inadequate schedules to the Contractor for corrections. Resubmit a
corrected schedule within 15 Calendar Days from the date of the Engineer’s return transmittal.

Submit an updated Work Progress Schedule, for Engineer’s acceptance, if there is a significant
change in the planned order or duration of an activity. The Engineer will review the updated
schedule and respond within 7 Calendar Days of receipt.

By acceptance of the schedule, the Engineer does not endorse or otherwise certify the validity or
accuracy of the activity durations or sequencing of activities. The Engineer will use the accepted

schedule as the baseline against which to measure the progress.
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If the Contractor fails to submit either the corrected or an updated schedule in the time specified,
the Engineer will withhold all Contract payments until the Engineer accepts the schedule.

8-3.5 Preconstruction Conference DELETE AND INSERT THE FOLLOWING:

After the award of Contract and prior to issuance of the Notice to Proceed a Pre-Construction
Conference will be held between the Contractor, representative of the County Engineer’s Office,
representative of other municipalities concerned, utility companies, other Contractors affected by
the Work and any other persons designated by the County Engineer’s Office to have a material
interest in the Work. The time and place of this conference will be set by the County Engineer’s
Office. The Contractor shall bring with him to this conference a copy of his proposed Work
schedule for the job.

8-6 Temporary Suspension of Contractor’s Operations

8-6.1 Authority to Suspend Contractor’s Operations ADD THE FOLLOWING TO THE
END OF THIS ARTICLE:

In particular, the Engineer reserves the right to suspend Work on the project from December 15th
to December 23, inclusive. The Engineer will give a minimum of thirty (30) Calendar Days notice
of suspension. Prior to carrying out any Work on the project during the period of suspension, the
Contractor shall obtain written approval from the Engineer.

8-6.1.1 State of Emergency DELETE AND INSERT THE FOLLOWING:

The Engineer has the authority to suspend the Contractor’s operations, wholly or in part, pursuant
to a Governor’s Declaration of a State of Emergency. The Engineer will order such suspension in
writing, giving in detail the reasons for the suspension. Contract Time will be charged during all
suspensions of Contractor’s operations. The Department, at its sole discretion, may grant an
extension of Contract Time and reimburse the Contractor for specific costs associated with such
suspension.

8-6.4 Suspension of Contractor’s Operations-Holidays DELETE AND INSERT THE
FOLLOWING:

Unless the Contractor submits a written request to Work on a Holiday at least ten Calendar Days
in advance of the requested date and receives written approval from the Engineer, the Contractor
shall not Work on the following days: Martin Luther King, Jr. Day; Memorial Day; the Saturday
and Sunday immediately preceding Memorial Day; Independence Day; Labor Day; the Friday,
Saturday, and Sunday immediately preceding Labor Day; Veterans Day; Thanksgiving Day; the
Friday, Saturday and Sunday immediately following Thanksgiving Day; and December 24 through
January 2, inclusive.

Contract Time will be charged during these Holiday periods regardless of whether the Contractor’s
operations have been suspended. Contract Time will be adjusted in accordance with 8-7.3.2. The
Contractor is not entitled to any additional compensation beyond any allowed Contract Time
adjustment for suspension of operations during such Holiday periods.
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The Contractor will be allowed additional Contract Time for each Working Day included in the
Engineer directed suspension of Work between December 15th and December 23rd.During such
suspensions, remove all Equipment and Materials from the clear zone, except those required for
the safety of the traveling public and retain sufficient personnel at the job site to properly meet the
requirements of Sections 102 and 104. The Contractor is not entitled to any additional
compensation for removal of Equipment from clear zones or for compliance with Section 102 and
Section 104 during such Holiday periods.

8-7 Computation of Contract Time

8-7.2 Date of Beginning of Contract Time DELETE AND INSERT THE FOLLOWING:
The date on which Contract Time begins is the date stated in the Notice to Proceed.

8-8 Failure of Contractor to Maintain Satisfactory Progress

8-8.1 General: Pursue the Work to Completion DELETE AND INSERT THE
FOLLOWING:

Satisfactory progress is an essential element of the Contract and, as Delay in the prosecution of
the Work will inconvenience the public, obstruct traffic, and interfere with business, it is important
that the Work be pressed vigorously to completion. Moreover, the cost to the Department for the
administration of the Contract, including engineering, inspection, and supervision, will be
increased as the construction period is lengthened.

8-8.2 Regulations Governing Suspension for Delinquency DELETE AND INSERT THE
- FOLLOWING:

(a) A Contractor may be declared delinquent because of unsatisfactory progress on a Contract with
the Department, when the Contract Time allowed has not been entirely consumed, but the
Contractor’s progress at any check period does not meet at least one of the following two tests:

(1) The percentage of dollar value of completed Work with respect to the total amount of the
Contract is within ten percentage points of the percentage of Contract Time elapsed.

(2) The percentage of dollar value of completed Work is within ten percentage points of the
dollar value which should have been performed according to the Contractor’s own progress

schedule previously approved by the Engineer.

In lieu of the ten percentage points stated in the two preceding paragraphs, twenty (20) percentage
points may be allowed for a Contractor who, in the opinion of the Engineer, has adequate
organization, Equipment, and financial resources to undertake other contract or subcontract Work
without conflict or Delay in prosecuting Work under existing contracts let by the Department.
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(b) A Contractor will be declared delinquent because of unsatisfactory progress on the Contract
with the Department, under either of the following circumstances:

(1) The Contract Time allowed has been consumed and the Work has not been completed.

(2) The Contract Time allowed has not been entirely consumed the Contractor’s progress at
any check period does not meet either of the two tests described under the paragraphs

headed (a) above (c).

A Contractor declared delinquent under the provisions of 8-8 will be disqualified from further
bidding and also will not be approved as a subcontractor so long as the delinquent status exists.
Also, any individual, firm, partnership or corporation, affiliated with a delinquent Contractor for
either personnel, Equipment or finances, shall likewise be disqualified.

(c) The Contractor may appeal in writing to the Department for relief from disqualification status.
The Department will act upon any appeal within thirty (30) Calendar Days after the filing
thereof, and will promptly notify the appellant of the action taken.

(d) A Contractor disqualified under the requirements of this Article will be removed from such
status upon receipt of evidence from the Construction Coordination Division that his progress
is no longer delinquent, provided the Contract Time has not elapsed.

(e) The principal progress check period will occur monthly, upon the Department’s receipt of the
Contractor’s monthly estimates. Postings will generally be completed by the first week of each
month, and preliminary notices of delinquency will be sent to the Contractor immediately
thereafter, and confirmed by certified mail.

() No Contractor given such a preliminary notice of delinquency will be finally declared
delinquent until a period of ten Calendar Days after the preliminary notice has elapsed. During
this ten-day period, the Contractor may request and provide support for any extensions of time,
or other considerations which would affect the delinquency.

(g) Final notification of delinquency will be made and verified by certified mail after the expiration
of this ten-day period, provided no extensions of time or other considerations are deemed
proper by the County Engineer, and provided the delinquency status has not been corrected.

(h) The Engineer may grant extensions of time during the prosecution of the Work, as allowed
under the Contract, regardless of the Contractor’s delinquency status.

8-9 Default and Termination of Contract

8-9.2 Termination of Contract for Convenience DELETE AND INSERT THE
FOLLOWING:

The Department may, at its option, terminate the Contract, in whole or in part at any time by
written notice thereof to Contractor, whether or not Contractor is in default. Upon such notice,
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Contractor hereby waives any claims for damages from the optional termination, including loss of
anticipated profits on account thereof. As the sole right and remedy of Contractor, the Department
shall pay Contractor in accordance with Subparagraphs below, provided, however, that those
provisions of the Contract which by their very nature survive final acceptance under the Contract
shall remain in full force and effect after such termination.

A. Upon receipt of any such notice, Contractor and its Surety shall, unless the notice requires
otherwise:

1.

2.

7.

Immediately discontinue Work on the date and to the extent specified in the notice;

Place no further orders or subcontracts for Materials, services, or facilities, other than may
be necessary or required for completion of such portion of Work under the Contract that is

not terminated;

Promptly make every reasonable effort to obtain cancellation upon terms satisfactory to
Department of all orders and subcontracts to the extent they relate to the performance of
Work terminated or assign to the Department those orders and subcontracts and revoke

agreements specified in such notice;

The Contractor agrees to assign all subcontracts required for performance of this Contract
to the Department;

The Contractor shall include in all subcontracts, Equipment leases and purchase order, a
provision requiring the subcontractor, Equipment lessor or supplier, to consent to the
assignment of their subcontract to the Department;

Assist the Department, as specifically requested in writing, in the maintenance, protection
and disposition of property acquired by the Department under the Contract; and

Complete performance of any work which is not terminated.

B. Upon any such termination, the Department will pay to Contractor an amount determined in
accordance with the following (without duplication of any item):

ks

All amounts due and not previously paid to Contractor for Work completed in accordance
with the Contract prior to such notice, and for Work thereafter completed as specified in

such notice.

The reasonable cost of settling and paying claims arising out of the termination of Work
under subcontracts or orders as provided in Subparagraph A.3. above.

The verifiable costs incurred pursuant to Subparagraph A.5. above.

Any other reasonable costs which can be verified to be incidental to such termination of
Work.
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The foregoing amounts will include a reasonable sum, under all of the circumstances, as profit for
all Work satisfactorily performed by Contractor.

Contractor shall submit within 30 days after receipt of notice of termination, a proposal for an
adjustment to the Contract price including all incurred costs described herein.

The Department shall review, analyze, and verify such proposal and negotlate an equitable
adjustment, and the Contract shall be amended in writing accordingly.

8-10 Liquidated Damages for Failure to Complete the Work
8-10.2.1 Amounts Reasonable/No Penalty ADD THE FOLLOWING SUB-ARTICLE:

The Contractor hereby agrees and affirms that the amounts specified in this section reflect a fair
compensable value for damages suffered by Department as a result of Contractor’s Delay, and that
said amounts are not a penalty nor will ever be contested as reflecting the imposition of a penalty

against Contractor.
END OF SECTION

SECTION 9
MEASUREMENT AND PAYMENT

9-2 Scope of Payments

9-2.1.1 Fuels DELETE AND INSERT THE FOLLOWING:

The Department will make no price adjustments for fuels.

9-2.1.2 Bituminous Material DELETE AND INSERT THE FOLLOWING:

Department will adjust the Bid unit price for bituminous material, excluding cutback and
emulsified asphalt to reflect increases or decreases in the Asphalt Price Index (API) of bituminous
material from that in effect during the month in which Bids were received.

Bituminous adjustments will be made only when the current API (CAPI) varies by more than 5%
of the API prevailing in the month when Bids were received (BAPI), and then only on the portion
that exceeds 5%.

The Department will determine the API for each month by averaging quotations in effect on the

first day of the month at all terminals that could reasonably be expected to furnish bituminous
material to projects in the State of Florida.
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The API will be available on the Construction Office website before the 15‘Lh of each month at the
following URL: http://www.dot.state.fl.us/construction/fuel&bit/Fuel & Bit.shtm

Refer to the “Liquid Asphalt Calculation” table provided in the Special Provisions of these
documents.

9-3 Compensation for Altered Quantities

9-3.1 General ADD THE FOLLOWING TO THE END OF THIS ARTICLE:

The Contractor is advised that all items may be increased, decreased or deleted from the Contract,
as directed by the Engineer. Whenever change or combination of changes in the Plans results in
total elimination or substitution of any item included in the original Contract quantities, no
allowance will be made for any loss of anticipated profits because of these changes, decreases or

deletions of items.

The Contractor’s attention is called to the fact that the quotations for the various items of Work
are intended to establish a total price for completing the Work in its entirety. The unit prices for
the items of Work shall include the cost of all labor, Materials, Equipment, transportation, fuel and
all other items incidental to or necessary for the completion of the item of Work.

Should the Contractor feel that the cost for any item of Work has not been established by the Bid
Form or Basis of Payment, he shall include the cost for that Work in some other applicable Bid
item, so that his Proposal for the project does reflect his total price for completing the Work in its

entirety.

9-3.2.1 Error in Plan Quantity DELETE IN ITS ENTIRETY

9-5 Partial Payments
9-5.1 General DELETE AND INSERT THE FOLLOWING:

The Contractor will receive partial payments on monthly estimates, based on the amount of Work
done or completed (including delivery of certain Materials, as specified herein below). The
monthly payments shall be approximate only, and all partial estimates and payments shall be
subject to correction in the subsequent estimates and the final estimate and payment.

The amount of such payments shall be the total value of the Work done to the date of the estimate,
based on the quantities and the unit prices for all Work performed, less an amount retained and
less payments previously made. The amount retained shall be 5% of the value of Work completed.
This retainage may be reduced to 2 1/2% of Contract amount at the discretion of the Department
Engineer when said project exceeds 90% of the Contract amount.

The amount retained on water and sewer construction and adjustments included in the Contract

shall be 10% of the monthly estimates until the Work is approved by the permitting agency. The
retainage after approval/acceptance by the agency shall be in accordance with 9-5.1.
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As an exception to the percentages for the amount to be retained on partial or monthly estimates
as specified above, for contracts in which landscaping items constitute 50 per cent or more of the
original Contract amount, 10 per cent of the value of Work completed shall be retained until the
end of the 90-day establishment period for landscaping items or until final acceptance of the entire
Contract Work; whichever of such is the later date.

Contract amount is defined as the original Contract amount as adjusted by approved Supplemental
Agreements. s

9-5.5 Partial Payments for Delivery of Certain Materials
9-5.5.1 General ADD THE FOLLOWING TO THE END OF THIS ARTICLE:

(7) Common Carrier Freight Rates. No adjustments shall be made for change in common carrier
rates.

9-5.5.2 Partial Payment Amounts DELETE AND INSERT THE FOLLOWING:

The Contractor will receive progress payments on a monthly basis. The amount will be based on
the Work done or completed (including delivery of certain Materials per 9-6). The progress
payments shall be approximate only, and shall be subject to correction in the subsequent monthly
estimates and the final estimate and payment.

The amount of such payments shall be the total value of the Work done to the date of the estimate,
based on the quantities and the unit prices for all Work performed, less an amount retained and
less payments previously made. The amount retained shall be 5% of the value of Work completed.
This retainage may be reduced to 2-1/2% of Contract amount at the discretion of the County
Engineer when said project exceeds 90% of the Contract amount.

On water and sewer construction, the amount retained and adjustments included in the Contract
shall be 10% of the progress payments, up to 50% completion. After 50% completion, the retainage
shall be reduced to 5% until the Work is approved by the permitting agency.

As an exception to the percentages for the amount to be retained on progress payments as specified
above, for contracts in which landscaping items constitute 50 per cent or more of the original
Contract amount, 10 per cent of the value of Work completed shall be retained up to 50%
completion. After 50% completion, the retainage shall be reduced to 5% until the end of the 90-
day establishment period for landscaping items or until final acceptance of the entire Contract
Work; whichever of such is the later date.

Contract amount is defined as the original Contract amount as adjusted by approved Supplemental
Agreements.
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The following partial payment restrictions apply:

(1) Partial payments for structural steel and precast prestressed items will not exceed 85% of the
Bid price for the item. Partial payments for all other items will not exceed 75% of the Bid price

of the item in which the material is to be used.

(2) Partial payment will not be made for aggregate and base course material received after paving
or base construction operations begin except when a construction sequence designated by the
Department requires suspension of paving and base construction after the initial paving
operations, partial payments will be reinstated until the paving and base construction resumes.

9-9 Interest Due on Delayed Payments DELETE IN ITS ENTIRETY

9-11 Change Order Approvals ADD THE FOLLOWING ARTICLE:

Change Orders shall be approved in accordance with existing Department policy per Resolution
#R89-633 dated April 4, 1989 and the current PPM #CWF-050.

Department reserves the right to increase or decrease any of the unit quantities as necessary to

complete the Work contracted. Such increases or decreases may be authorized by the
Department’s Engineer at the unit price(s) as Bid.

END OF SECTION

THIS SPACE LEFT BLANK INTENTIONALLY
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SECTION 102
MAINTENANCE OF TRAFFIC

102-1 Description ADD THE FOLLOWING AT THE END OF THIS ARTICLE:

All existing signs are the property of the Department. The Contractor shall stockpile the above
mentioned signs and contact Traffic Operations (sign supervisor) at 233-3900 for pick-up. Signs
must be kept in good condition or be responsible for reimbursement to Palm Beach County Traffic
Division.

This section shall be governed by the following standards:

1.

Florida Department of Transportation (FDOT) “Standard Specifications for Road and Bridge
Construction™

“Manual on Uniform Traffic Control Devices for Streets and Highways” (MUTCD)
Florida Department of Transportation “Design Standards”
Florida Department of Transportation “Plans Preparation Manual”

“Manual of Uniform Minimum Standards for Design, Construction and Maintenance of Streets
and Highways”

In addition to the above Specifications, the following shall also apply:

Barricades, Lights and Cones

1.

2.

All barricades shall be maintained daily.

All Type IIl barricades shall have one Type A flashing light on each barricade. When
extremely hazardous conditions exist, two Type B flashing lights shall be used. Extremely
hazardous conditions shall be determined by Palm Beach County Engineering Traffic Division.
Drums, Type Il barricades and barrier walls shall have one Type C steady burning light.

Flag Person and Vests

1.

The flagger shall be trained in the proper manner as set forth in the MUTCD and certified as
per Section 102 FDOT Specifications for Road and Bridge Construction. Each flagger shall
have a certification card with them when flagging. Certification cards shall have the flagger’s
name, date of certification and expiration date.

¢ If the person flagging traffic does not have the Certification, or the name is not on the list

of approved flaggers, the flagger shall be replaced immediately with a certified flagger.
There will be no lane closure until that time.
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e At the pre-construction meeting, the contractor may submit a list of certified flaggers. This
list must include the same information as the flagger(s)’ certification card(s).

2. All construction personnel shall wear a retro-reflective orange or strong yellow/green

vest/garment during daytime or nighttime operations when working within the Right-of-Way
(Class 2 or 3 per MUTCD).

A. Ensure that these vest/garments be worn whenever workers are within the Right-of-Way.
Workers operating machinery or Equipment in which loose clothing could become
entangled during operation are exempt from this requirement. Such exempt workers will
be required to wear orange shirts or jackets.

B. Require Contractor personnel to wear retro-reflective orange or strong yellow/green
vest/garment during daytime or nighttime operations.

C. Replace faded vest/garments, as determined by the Inspector.

Flashing Arrow Boards

1.

Flashing arrow boards shall be used on any four (4) lane or larger Roadway where traffic is
being channelized or diverted, or as directed by the Palm Beach County Traffic Engineering
Department. Flashing arrow boards shall conform with Section 6F-56 MUTCD /Type B or C
only. Solar arrow boards shall be used.

Traffic Signals

1:

A minimum of seventy-two hours notice must be given to Traffic Division (684-4030) prior to
Work requiring the realigning of traffic signals.

The Department will charge for traffic signals to be realigned to accommodate MOT.

No material shall be disturbed within 6’ of a traffic pole or within the specified distance of a
guy wire and anchor to a depth greater than 2’ as shown in Figure 1 in the General Provisions
unless approved by and coordinated with Palm Beach County Traffic Operations. Contact
Traffic Operations at (561) 233-3900, 24 hours in advance of any excavation. Failure to
comply with the above shall result in the prime contractor incurring all costs incurred as a
result of damage to the traffic signal installation. These costs shall be paid 30 days from date
of invoice or the following pay estimate will be withheld until payment is made or the cost
may be deducted from the pay estimate.

Line locates will be given. However, a twenty-four hours’ notice must be given.

If new traffic poles are to be installed it shall be the contractor’s responsibility to provide final
stabilized grade within 4”-6” along with Right-of-Way locations at the intersection.
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The contractor shall have a 2-hour window for their change-over that is 1 hour before and one
hour after the scheduled change-over time. After that the contractor shall be responsible for all
cost incurred for the Delay.

-1.1 General

Contractor shall keep sufficient cold patch asphalt on the job site to fill pot-holes and to
perform other minor pavement maintenance as needed.

All Highway Equipment shall have a Slow Moving Vehicle sign with either a flasher or a
beacon operating when the Equipment is operating.

During peak hours 7:00 A.M. to 9:00 A.M. and 3:00 P.M. to 7:00 P.M. left turn and through
lanes shall not be blocked without permission from the Traffic Engineer.

Any manholes/valves in the travel way shall have 50” width of asphalt extending from the edge
for every 17 inch of height.

estrians

1.

102

When pedestrian movement through or around a worksite is necessary, the Contractor shall
provide a separate, safe footpath without abrupt changes in grade or terrain.

e Ifone(1)ortwo (2) pedestrian ways are provided (exist) prior to the start of a project, only
one (1) has to be maintained.

Places where pedestrians are judged especially vulnerable to impact by vehicles, all foot traffic
should be separated and protected by longitudinal positive barrier systems.

Pedestrian detours are not to exceed 300 feet from the closure to a signalized or Palm Beach
County approved alternative crossing location. The Contractor is to provide a safe and
reasonable alternate route including pedestrian detours, diversions and flaggers to assist
pedestrians around the work area when applicable.

Sidewalks within school zones/areas shall be maintained during morning start and afternoon
dismissal times unless otherwise approved by the Engineer. Otherwise, direct detours shall be
provided such that students will not be diverted for more than 100 feet. Temporary guarded
crossings provided by the Contractor shall be utilized when needed.

-3.2 Worksite Traffic Supervisor

Certification must be through American Traffic Safety Services Association (ATSSA) or FDOT

app

roved Advanced Maintenance of Traffic course certification.
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102-4 Temporary Traffic Control Plan. (TTCP) DELETE IN ITS ENTIRETY AND
INSERT THE FOLLOWING:

The Temporary Traffic Control Plan (TTCP) for traffic control around or through work sites
should be developed with safety receiving a high priority. The TTCP should include protection at
work sites when Work is in progress and when operations have been halted (such as during the
night) or from the time Work is completed until the final. Provisions for the protection of work
crews, traffic control personnel, pedestrians, and motorists shall be included.

The temporary traffic control plan shall include the following:

TTCP to be prepared and signed by the Work Site Traffic Supervisor as certified by the American
Traffic Safety Services Association or FDOT approved Advanced Maintenance of Traffic course

or a Professional Engineer.

1. A copy of the signer’s certification, contractor’s name, and 24 hour phone number of the
work site traffic supervisor shall be on the TTCP.

2. The TTCP shall include: north arrow; drawn by; lane usage; type and location of all signs,
lights, barricades, striping, barriers, traffic signals; all side-streets; change-overs;
sidewalks; Retro-reflective Pavement Markers (RPM); pavement markings; school zZones;
crosswalks; Palm Tran bus stop and railroad crossings:.

3. Plans may be drawn to scale; however, dimensions shall be shown.
4. Variable Message Sign (VMS) and the messages.
a. Road Closures — VMS boards shall be installed 10 days prior to Work beginning
until 10 days after Work completion. If the Road closer is on a thoroughfare Road
then the VMS board shall be installed for the entire Contract Time.

b. Traffic Shifts — VMS boards shall be installed 7 Working Days prior to Work until
7 Working Days after Work completion.

5. Location and geometry for transitions, detours, and diversions (includes buffer space and
taper length).

6. No change-overs are allowed on Monday or Friday, the day before a Holiday or during
AM or PM peak traffic, and are discouraged at signalized intersections.

7. All Plans shall be submitted through the Palm Beach County Construction Coordination
Division.

8. Lane closures in front of schools shall avoid disruption to school traffic during school
arrival and dismissal times.
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9. The Contractor shall comply with the current MUTCD and FDOT Standard Plan Index 102
series and Palm Beach County Standards for all MOT.

10. The Contractor shall provide MOT for each phase of construction within 60 days of phase
implementation.

11. Supporting calculations shall be provided for all proposed horizontal curves.

The TTCP approval is as follows:

A. 1to 7 days for most Plans
B. 7 days when a signal or flasher is involved
C. 10 days for a traffic switch or for Road closures

Time may vary based on the complexity of the TTCP Consideration should be given to these time
frames when scheduling the Work.

Palm Beach County Traffic Engineering Division will handle all news releases, notifying police,
fire, etc.

The TTCP is good for 60 days. If the TTCP has not been implemented by then, a new approval
will be required.

TTCP must have dates and times of operation requested.

In no case may the contractor begin Work until the TTCP has been approved in writing by the
Palm Beach County Traffic Engineering Division. Field modifications may be made with the
approval of a representative of the Palm Beach County Traffic Engineering or Construction
Coordination Divisions. Failure to comply with the above may result in permanent reduction of
the pay item of “Maintenance of Traffic” on a prorated basis or $1,000.00 per day, whichever is
higher.

Cost for Temporary Traffic Control Plans shall be made on a Lump Sum basis, and shall include
all the above requirements.

Cost for Temporary Traffic Control Plans shall be included in Maintenance of Traffic items and
shall include all of the above requirements.

102-5.4 Crossings and Intersections DELETE AND INSERT THE FOLLOWING:

Provide and maintain adequate accommodations for intersecting and crossing traffic. Do not block
or unduly restrict any Road or Street crossing the project unless approved by the Engineer.
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Maintain all existing actuated or traffic responsive mode signal operations for main and side Street
movements for the duration of the Contract. (See 102-7.1)

102-5.7 Flagger DELETE AND INSERT THE FOLLOWING:
Provide trained flaggers in accordance with FDOT and MUTCD requirements.
102-6.2 Construction DELETE AND INSERT THE FOLLOWING:

Plan, construct, and maintain detours for the safe passage of traffic (both vehicular and pedestrian)
in all conditions of weather. Provide the detour, to the Department, with all facilities necessary to

meet this requirement.

102-6.6 Operation of Existing Movable Bridges DELETE IN ITS ENTIRETY

102-7 Traffic Control Officer

Provide uniformed law enforcement officers, including marked law enforcement vehicles, to assist
in controlling and directing traffic in the work zone, when the following types of Work are

necessary on projects:

1. Traffic control in a signalized intersection when signals are overridden.
2. When Standard Index No. 619 is used on Interstate at nighttime and required by the Plans.

3. When pacing/rolling blockade specification is used.

4. During the night time milling or paving, if the lane adjacent to the Work area is open to traffic,
the Traffic Control Officer shall be present with flashing lights, operating on their vehicle.

5. As required by the Engineer.

6. Provide uniformed laws enforcement officers, including marked law enforcement vehicles, to
assist in controlling and directing traffic through the work zone, when authorized and/or
directed by the Engineer, and for purposes not covered under the requirements of the
Temporary Traffic Control Plans. The Contractor shall make a request for the use of this item
in writing to Construction Coordination Division. The request will be reviewed and responded
to in writing. The Contractor shall supply a breakdown of police activity for every 4 hour

period.

ADD THE FOLLOWING SUBARTICLE:
102-9.9.1 Portable Changeable (Variable) Message Sign (PCMS) (Non-MOT)

Furnish VMS board in accordance with 102-9.9, when authorized and/or directed by the Engineer,
and for purposes not covered under the requirements of the TTCP.
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102-9.12 Temporary Traffic Control Signals DELETE IN ITS ENTIRETY

102-9.14 Temporary Traffic Control Signals DELETE IN ITS ENTIRETY

102-9.15 Temporary Traffic Detection Technology DELETE IN ITS ENTIRETY

102-9.16 Automated Flagger Assistance Devices DELETE IN ITS ENTIRETY

102-10 Work Zone Pavement Marking

1.

All temporary pavement markings shall be done in a professional manner without weaves
and/or bows. No over-painting shall be allowed.

Temporary RPM’s shall be installed at an 1 inch offset to lane lines, skips, gore or
crosshatched area within the work zone. The spacing shall be 40 feet on tangent section
and 20 feet on transitions and curves (including edge lines). Damaged or missing R.P.M.’s
shall be replaced on a daily basis. The RPM’s shall have a maximum width of 5 inches
and a maximum height of 0.75 inch. The minimum area of each reflective face shall be
3.50 square inches. RPM’s shall be bonded to the pavement or concrete with epoxy, alkyd
thermoplastic or bituminous adhesive.

Temporary pavement markings shall be applied to the intermediate asphalt course, and
shall consist of foil-backed tape, paper tape or paint meeting both State and Department
Specifications.

Temporary pavement markings shall also be applied to the final asphalt course unless
otherwise directed by the Department. All final course pavement markings shall consist of
foil-backed tape. The temporary pavement markings shall be installed in accordance with
the typicals in the General Provisions.

All temporary tape skip-line pavement markings shall be at least four (4) feet in length with
a maximum gap of thirty-six (36) feet. A two (2) foot stripe with a maximum gap of
eighteen (18) feet may be used for Roadways with severe curvature, or as directed by the
Department.

All painted lines shall conform to size and color requirements of the MUTCD, Part II1. The
thickness shall not be less than fifteen (15) mils with six (6) to six and one quarter (6 %)
pounds of beads per gallon of paint. Both shall be applied uniformly. All painted lines
shall be refurbished if at any time the reflectively falls below 150 mini-candles. A normal
width line is 6" paint or tape.

Black-out shall not be used to obliterate pavement markings. Existing pavement markings
that conflict with temporary work zone delineation shall be removed by any method
approved by the Engineer.
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8. If a school zone exists, it must be maintained including crosswalks, school messages and
signs.

9. It shall be the contractor’s responsibility to adjust existing signing, add new signing, and
remove or add pavement marking on approaches to the project.

10. The last temporary pavement markings for the project’s final condition shall be incidental
to the Maintenance of Traffic item. They shall be placed in the location of the future
permanent pavement markings.

102-10.1 Description DELETE THE LAST PARAGRAPH IN ITS ENTIRETY

102-10.2 Removable Tape DELETE IN ITS ENTIRETY

102-10.2.1 General DELETE IN ITS ENTIRETY

102-10.3.1 Application DELETE IN ITS ENTIRETY

102-10.3.3 Retro-reflectivity DELETE IN ITS ENTIRETY

102-10.3.4 Removability DELETE IN ITS ENTIRETY

102-10.4 Work Zone Raised Pavement Markers (WZRPM’s)

Apply all markers in accordance with Palm Beach County Typical T-P-18, or as otherwise revised.
102-10.4 Paint and Glass Beads

102-11 Method of Measurement

102-11.1 General

Devices installed/used on the project on any Calendar Day or portion thereof, within the allowable
Contract Time, including time extensions which may be granted, will be paid for at the Contract
unit price MOT, Lump Sum and shall include all items required to implement the approved
Temporary Traffic Control Plan (TTCP).

Unless otherwise specified, all devices / items specified in 102-11 shall be incidental to the pay
item: M.O.T., on a Lump Sum basis.

102-11.2.1 Traffic Control Officers (Non-MOT)

The quantity to be paid for will be at a unit price per hour (4 hour minimum) for the actual number
of officers certified to be on the project site, including any law enforcement vehicle(s).
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Payment will be made only for those traffic control officers not incidental to the TTCP
requirements and when authorized by the Engineer under the pay item: Traffic Control Officers
(Non-MOT) per hour.

102-11.3 Special Detours DELETE IN ITS ENTIRETY

102-11.15.1 Changeable (Variable) Message Sign (NON-MOT)

The quantity to be paid for will be the number of changeable (variable) message signs certified as
installed/used on the project when directed by the Engineer and not a requirement of the TTCP.

Payment will be made for each Changeable (Variable) message sign that is used during the
Contract period under the pay item Changeable (Variable) Message Sign (Non-MOT) per each per
day.

102-11.20 Temporary Traffic Control Signals DELETE IN ITS ENTIRETY
102-11.21 Temporary Traffic Detection Technology DELETE IN ITS ENTIRETY
102-11.22 Work Zone Pavement Markings DELETE AND INSERT THE FOLLOWING:

The quantities, furnished and installed shall be those that are required for the project and shall be
incidental to MOT, Lump Sum.

102-12.1 Submittal Instructions DELETE IN ITS ENTIRETY

102-12.2 Contractor’s Certification of Quantities DELETE AND INSERT THE

FOLLOWING:
When requested by the Department, Contractor shall submit a certification of the material used.

Ensure that the certification consists of the following: Project Number, Certification Number,
Certification Date and the period that the certification represents.

102-13 Basis of Payment

102-13.1 Maintenance of Traffic (General Work) DELETE AND INSERT THE
FOLLOWING:

When an item of Work is included in the Proposal, price and payment will be full compensation
for all Work and costs specified under this Section except as may be specifically covered for
payment under other items. Maintenance of Traffic (General Work) shall also include all items
required to implement the approved Temporary Traffic Control Plans (TTCP).

Unless otherwise specified, all devices / items specified in 102-13 shall be incidental to the pay
item: MOT, on a Lump Sum basis.

GP-42



GENERAL PROVISIONS

102-13.2.1 Traffic Control Officers (Non-MOT) DELETE AND INSERT THE
FOLLOWING:

Price and payment will be full compensation for the services of the traffic control officers for
instances when directed by the Engineer and not a requirement of the TTCP.

102-13.3 Special Detours DELETE IN ITS ENTIRETY
INSERT THE FOLLOWING SUBARTICLE:

102-13.15.1 Changeable (Variable) Message Sign (NON-MOT)

Price and payment will be full compensation for furnishing, installing, operating, relocating,
maintaining and removing changeable message signs when directed by the Engineer and not a
requirement of the TTCP. )

102-13.19 Safety Warning Transmitter DELETE IN ITS ENTIRETY

102-13,20 Temporary Traffic Control Signals DELETE IN ITS ENTIRETY
102-13.21 Temporary Traffic Detection Technology DELETE IN ITS ENTIRETY
102-13.22 Temporary Lane Separator DELETE IN ITS ENTIRETY

102-13.23 Payment Items DELETE AND INSERT THE FOLLOWING:

Payment will be made under:

Item No. 102- 1- Maintenance of Traffic - lump sum.
Item No. 102- 14-1 Traffic Control Officers (Non-MOT) - per hour.
Item No. 102- 99-1 Changeable (Variable) Message Sign (Non-MOT) - per each per day.

105-1.2.3 Notification of Placing Order DELETE AND INSERT THE FOLLOWING:

Order materials sufficiently in advance of their incorporation in the work to allow time for
sampling, testing and inspection. Notify the Engineer prior to placing orders for materials.

Submit to the Engineer a fabrication schedule for all items requiring commercial inspection at least
30 days before beginning fabrication. Items requiring commercial inspection will be identified in
the Plans, Proposal, Special Provisions, Supplemental Specifications, or Technical Special
Provisions of the Contract Documents. These items can include steel bridge components,
moveable bridge components, pedestrian bridges, castings, forgings structures erected either
partially or completely over the travelled roadway or mounted on bridges as overhead traffic signs
(some of these may be further classified as cantilevered, overhead trusses, or monotubes) or any
other item identified as an item requiring commercial inspection in the Contract Documents.
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Signing For Long Term Stationary Projects
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SECTION 300
PRIME AND TACK COATS

300-2.3 Tack Coat DELETE AND SUBSTITUTE THE FOLLOWING:

Unless the Contract Documents call for a specific type or grade of tack coat, use RA-500 meeting
the requirements of 916-2, heated to a temperature of 250 to 300°F or undiluted Emulsified Asphalt
Grades RS-1h, RS-2, CRS-1h, or NTSS-1hm meeting the requirements of 916-4. Heat RS-1h, RS-
2, CRS-1h and NTSS-1hm to a temperature of 150 to 180°F. The Contractor may use RS-1h
modified to include up to 3% naphtha to improve handling of the material during the winter months
or at any other time, as approved by the Engineer.

For night paving, use RA-500 tack coat. The Engineer may approve RS-1h, RS-2, CRS-1h, or
NTSS-1hm for night paving if the Contractor demonstrates, at the time of use, that the emulsion
will break to allow paving in a timely manner and not affect the progress of the paving operation.

300-9 Method of Measurement DELETE AND SUBSTITUTE THE FOLLOWING:
No separate measurement shall be made for prime coat and tack coat material.
300-10 Basis of Payment DELETE AND SUBSTITUTE THE FOLLOWING:

No separate payment will be made for prime coat and tack coat material but the cost of same,

including heating, hauling and applying (including sand or screening covering where required),
shall be included in the Contract unit price per square yard for base or pavement courses,

respectfully.

There is no direct payment for the Work specified in this Section, it is incidental to, and is to be
included in the other items of related Work.

END OF SECTION

SECTION 330A
HOT BITUMINOUS MIXTURES —
GENERAL CONSTRUCTION REQUIREMENTS

SECTION 330A IS ADDED TO THIS SPECIFICATION

330A-1 Description

This Section specifies the general construction requirements for all plant-mixed hot bituminous
pavements and bases. (More specific requirements pertaining to hot bituminous base and base
widening construction are contained in Section 280.) This Section also includes the method of
determination of the thickness of pavement to be paid for, when payment is on a square yard basis.
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330A-2 Substitution of Types of Hot Bituminous Mixtures

Except for Asphaltic Concrete Friction Courses and other wearing surfaces, the Contractor will be
allowed the option of substituting certain types of hot bituminous mixtures as follows:

(1) Type S-1 Asphaltic Concrete may be substituted for any other type of mixture where the rate
of application is specified to be not less than 75 Ibs. per square yard.

(2) Type 111 Asphaltic Concrete may be substituted for Type n Asphaltic Concrete or Sand-Asphalt
Hot Mix and Type II Asphaltic Concrete may be substituted for Sand-Asphalt Hot Mix.

In each case, the stability of the substituted mixture shall be at least as high as that of the mixture
specified, and any substitution made shall be at no additional cost to the Department over that
which would have accrued had the specified mixture been used.

330A-3 Limjtations of Operations

330A-3.1 Weather Limitations

Plant operations shall not begin unless all weather conditions are suitable for the laying operations.
330A-3.2 Limitations of Laying Operations

330A-3.2.1 General

The mixture shall be spread only when the surface, upon which it is to be laid, has been previously
prepared, is intact, firm and properly cured, and is dry. Unless otherwise approved by the Engineer,
no mixture shall be spread that cannot be finished and compacted during daylight hours. Friction
course shall not be placed until the adjacent shoulder area has been dressed and grassed.
330A-3.2.2 Temperature

The mixture shall be spread only when the air temperature (the temperature in the shade away from
artificial heat) is 40°F and above for layers greater than one inch (100 Ibs. per square yard) in
thickness and 45°F and above for layers one inch (100 Ibs. per square yard) or less in thickness
(this includes leveling courses). No mixture shall be placed when there is evidence that the base is
frozen.

330A-3.2.3 Wind
The mixture shall not be spread when the wind is blowing to such an extent that proper and

adequate compaction cannot be maintained or when sand, dust, etc., are being deposited on the
surface being paved, to the extent that the bond between layers will be diminished.
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330A-4 Preparation of Asphalt Cement

The asphalt cement shall be delivered to the asphalt plant at a temperature not to exceed 350
degrees F and the transport tanks shall be equipped with sampling and temperature sensing devices
meeting the requirements of 300-3.2 and 300-3.3, respectively. The asphalt cement in storage shall
be maintained within a range of 230 degrees F to 350 degrees F in advance of mixing operations.
Heating within these limits shall be constant and wide fluctuations of temperature during a day's

production will not be permitted.
330A-5 Preparation of Aggregates

330A-5.1 Stockpiles

Each aggregate component sball be placed in an individual stockpile, which shall be separated
from the adjacent stockpiles, either by space or by a system of bulkheads. The intermingling of
different Materials in stockpiles shall be prevented at all times. Each stockpile, including RAP,
shall be identified as shown on the Department Mix Designs.

330A-5.2 Prevention of Segregation

Stockpiles shall be formed and maintained in a manner that will prevent segregation. If a stockpile
is determined to have excessive segregation, the Engineer will disapprove the material for use on
the project until the appropriate action has been taken to correct the problem.

330A-5.3 Blending of Aggregates

Blending or proportioning from railroad cars will not be permitted. All aggregates shall be
stockpiled prior to blending or placing in the cold hoppers. All aggregates to be blended or
proportioned shall be placed in separate bins at the cold hopper and proportioned by means of
securely positioned calibrated gates or other approved devices.

330A-5.4 Cold Bins

330A-5.4.1 Adequacy of Bins

The separate bin compartments of the cold aggregate feeder shall be so constructed as to prevent
any spilling or leakage of aggregate from one bin to another. Each bin compartment shall be of
such capacity and design as to permit a uniform flow of aggregates. All the bin compartments
shall be mounted over a feeder of uniform speed, which shall deliver the specified proportions of
the separate aggregates to the drier at all times. If necessary, the bins shall be equipped with
vibrators to insure a uniform flow of the aggregates at all times.

330A-5.4.2 Gates

Each bin compartment shal 1 be provided with a gate which is adjustable in a vertical direction.
The gate shall be so designed that it can be held securely at any specified vertical opening. The
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gates shall be equipped with a measuring device for measuring the vertical opening of the gates
from a horizontal plane level with the bottom of the feeder.

330A-5.5 Mineral Filler

If mineral filler is required in the mix, it shall be fed or weighed-in separately from the other
aggregates.

330A-5.6 Heating and Drying

The aggregates shall be heated and dried before screening. The temperature of the aggregates shall
be so controlled that the temperature of the completed mixture at the plant will fall within the
permissible range allowed by these Specifications.

330A-5.7 Screening Unit

330A-5.7.1 Oversize Aggregate

Any oversized pieces of aggregate shall be removed by the use of a scalping screen. This oversized
material shall not be returned to the stockpile for reuse unless it has been crushed and reprocessed

into sizes that will pass the scalping screen.

330A-5.7.2 Screening

Unless otherwise permitted by the Engineer, the quantity of aggregates being discharged onto the
screens shall not be in excess of the capacity of the screens to actually separate the aggregates into
the required sizes. A maximum of ten percent plus-ten material will be permitted in the minus-ten

bin. The maximum amount of minus-ten material allowed in the plus-ten bins will be determined
by the Engineer, in accordance with its effect on the uniformity of the mix.

330A-5.8 Mixing Different Materials

Unless written permission is obtained, coarse aggregates of different types shall not be mixed; nor
shall coarse aggregates of different types be used alternately in sections less than one mile in

length.

330A-6 Preparasion of the Mixture
330A-6.1 Batch Mixing

330A-6.1.1 Aggregates

The dried aggregates and mineral filler (if required), prepared in the manner previously described,
and combined in batches to meet the job mix formula by weighing each separate bin size, shall be
conveyed to the empty mixer.
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330A-6.1.2 Bitumen

The hot asphalt cement, accurately measured, shall be introduced into the mixer simultaneously
with, or after, the hot aggregates. Mixing shall continue until the mixture is thoroughly uniform,
with all particles fully coated.

330A-6.1.3 Mixing Time

The mixing time shall begin when the measuring devices for both the asphalt and the aggregates
indicate that all the material is in the mixer, and shall continue until the material begins to leave
the mixing unit. The mixing time will vary in relation to the nature of the aggregates and the -
capacity of the mixer and shall be as designated by the Engineer but in no case shall it be less than

35 seconds.
330A-6.2 Continuous Mixing

The dried aggregates and mineral filler (if required), prepared as specified and proportioned to
meet the job mix formula by volumetric measurements, shall be introduced into the mixer in
synchronization with the accurate, feeding of the hot asphalt cement. The rate of flow of material
to the pugmill shall be such that the maintained depth of the mix will not exceed the tips of the
paddles when in the upright position. Mixing shall be sufficient to produce a thoroughly and

uniformly coated mixture.

330A-6.3 Mixing Temperature

The ingredients of the mix shall be heated and combined in such a manner as to produce a xhixture,
which shall be at a temperature, when discharged from the pugmill or surge bin, within the range
of 230°F to 310°F and within the tolerance shown in Table 330AA-1.

Table 330A-1
Temperature Tolerance From
Job Mix Formula
Any Single Measurement IK +/- 25°F
Average of Any Five Consecutive Measurements +/- 15°F

Any load or portion of a load of asphalt mix at the plant or on the Road with mix temperature
exceeding 335°F shall be rejected for use on the project.

Temperature of the completed mixture shall be determined by a quick-reading thermometer
through a hole in the side of the loaded truck immediately after loading. The hole shall be located
within the middle third of the length of the body, and at a distance of from six to ten inches above
the surfaces supporting the mixture. If a truck body already has a hole located in the general
vicinity of the above specified location, this will be acceptable. At the Department's discretion, the
temperature of the load may be taken over the top of the truck in lieu of using the hole in the side

of the truck.
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The mix temperature will be taken at the plant and the Roadway for each day for each design mix
on the first five loads and an average of once every five loads thereafter. The temperature
measurements at the plant shall be taken and recorded by the Contractor's personnel for review by
the Department. The temperature measurements at the Roadway will be taken by the Department's
Paving Inspector and be recorded on the backside of the delivery ticket. If the temperature exceeds
the specified tolerance, the Contractor will be required to take immediate corrective action.

330A-6.4 Maximum Period of Storage: The maximum time that any mix may be kept in a hot
storage or surge bin is 72 hours.

330A-6.5 Contractor's Responsibility for Mixture Requirements: The responsibility for
producing a homogeneous mixture, free from moisture and with no segregated Materials, and
meeting all requirements of the Specifications for the mixture, including compliance with the
design limits, shall lie entirely with the Contractor. These requirements shall apply also to all mixes
produced by the drum mixer process and all mixes processed through a hot storage or surge bin,
both before and after storage.

330A-7 Transportation of the Mixture:

The mixture shall be transported in tight vehicles previously cleaned of all foreign material. The
inside surface of the truck bodies after cleaning shall be thinly coated with soapy water or an
approved emulsion containing not over five percent oil. The coating shall be applied prior to the
first loading each day and repeated as necessary throughout the day's operations. After the truck
bodies are coated and before any mixture is placed therein, they shall be raised to drain out all
excess liquids. Each load shall be covered during cool and cloudy weather and at any time there is
a probability of rain.

330A-8 Preparation of Application Surfaces
330A-8.1 Cleaning

Prior to the laying of the mixture, the surface of the base or pavement to be covered shall be cleaned
of all loose and deleterious material by the use of power brooms or blowers, supplemented by hand
brooming, where necessary.

330A-8.2 Patching and Leveling Courses

Where a surface course is constructed on an existing pavement or old base which is irregular, and
wherever so indicated in the Plans, the existing surface shall be brought to proper grade and cross
section by the application of patching or leveling courses.

330A-8.3 Application over Surface Treatment

Where a surface course is to be placed over a newly constructed surface treatment, all loose
material shall be swept from the paving area and disposed of by the Contractor.
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330A-8.4 Coating Surfaces of Contacting Structures

All structures which will be in actual contact with the asphalt mixture, with the exception of the
vertical faces of existing pavements and curbs or curb and gutter, shall be painted with a uniform
coating of asphalt cement to provide a closely bonded, watertight joint.

330A-8.5 Tack Coat

330A-8.5.1 Tack Coal Required

A tack coat, as specified in Section 300, will be required on existing pavements that are to be
overlaid with an asphalt mix and between successive layers of all asphalt mixes.

330A.8.5.2 Tack Coat at Engineer's Option

A tack coat will be required on the following surfaces, only when so directed by the Engineer:
(1) Freshly primed bases.
(2) Surface treatment.

330A-9 Placing Mixture

330A-9.1 Requirements Applicable to All Types

330A-9.1.1 Alignment of Edges

All asphaltic concrete mixtures (including leveling courses), other than adjacent to curb and gutter
or other true edges, shall be laid by the stringline method, to assure the obtaining of an accurate,

uniform alignment of the pavement edge.

330AA-9.1.2 Temperature of Spreading

The temperature of the mix at the time of spreading shall be within +/-25°F of the established mix
temperature selected by the Contractor. The minimum frequency for taking mix temperatures on
the Road will be an average of one per five trucks. If the temperature fails to fall within the
specified tolerance range, corrective action by the Contractor will be required.

330A-9.1.3 Rain, and Surface Conditions

Transportation of asphalt mixtures shall immediately cease from the plant when rain begins at the
Roadway. Asphalt mixtures shall not be placed while rain is falling, or when there is water on the
surface to be covered. As an exception, mixture caught in transit may be placed at the Contractor's
risk if the only option is to waste this mixture, and provided the surface has been tacked (as
required) prior to the rain and the surface broomed in front of the spreading operation. Such
mixture will be evaluated separately and if it should prove unsatisfactory in any way, in the opinion

GP-55



GENERAL PROVISIONS

of the Engineer, it shall be removed and replaced with satisfactory mixture at the Contractor's
expense.

330A-9.1.4 Speed of Spreader

The forward speed of the asphalt spreader shall be as established by the Engineer.

330A-9.1.5 Number of Crews Required

For each paving machine operated, the Contractor will be required to use a separate crew, each
crew operating as a full unit. The Contractor's Certified Paving Technician in charge of the paving
operations may be responsible for more than one crew but must be physically accessible to Project
personnel at all times when mix is being placed.

330A-9.1.6 Checking Depth of Layer
The depth of each layer shall be checked at frequent intervals and adjustments shall be made when
the thickness exceeds the allowable tolerance. When an adjustment is made, the paving machine

shall be allowed to travel a minimum distance of 32 feet to stabilize before the second check is
made to determine the effects of the adjustment.

330A-9.1.7 Hand Spreading

In limited areas where the use of the spreader is impossible or impracticable, the mixture may be
spread and finished by hand.

330A-9.1.8 Straightedging and Back-patching

Straightedging and back-patching shall be done after initial compaction has been obtained and
while the material is still hot.

330AA-9.2 Requirements Applicable to Courses Other Than Leveling

330A-9.2.1 Spreading and Finishing

Upon arrival, the mixture shall be dumped in the approved mechanical spreader and immediately
spread and struck-off to the full width required and to such loose depth for each course that, when
the Work is completed, the required weight of mixture per square yard, or the specified thickness,

will be secured. An excess amount of mixture shall be carried ahead of the screed at all times.
Hand raking shall be done behind the machine as required.

330A-9.2.2 Thickness of Layers
Unless otherwise noted in the Plans each course shall be constructed in layers of the thickness

shown on Standard FDOT Index No. 513. Type S-III Asphaltic Concrete sball be constructed in
layers of the thickness of not less than 3/4 inch nor greater than 1 1/4 inches.
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330A-9.2.3 Laying Width

If necessary due to the traffic requirements, the mixture shall be laid in strips in such a manner as
to provide for the passage of traffic. Where the Road is closed to traffic, the mixture may be laid
to the full width, by machines traveling in echelon.

330A-9.2.4 Correcting Defects

Before any rolling is started the surface sball be checked, any irregularities adjusted, and all
drippings, fat sandy accumulations from the screed, and fat spots from any source shall be removed
and replaced with satisfactory material. No skin patching shall be done. When a depression is to
be corrected while the mixture is hot, the surface shall be well scarified before the addition of fresh

mixture.
330A-9.3 Requirements Applicable Only to Leveling Courses

330A-9.3.1 Patching Depressions

Before any leveling course is spread, all depressions in the existing surface more than one-inch
deep shall be filled by spot patching with leveling course mixture and then thoroughly compacted.

330A-9.3.2 Spreading Leveling Courses

All courses of leveling shall be placed by the use of two motor graders - one of which is equipped
with a spreader box - unless otherwise shown in the Plans. Other types of leveling devices may be
used after they have been approved by the Engineer.

330A-9.3.3 Rate of Application

When the total asphalt mix provided for leveling exceeds 50 pounds per square yard, the mix shall
be placed in two or more layers, with the average spread of any layer not to exceed 50 pounds per
square yard. When Type S-III Asphaltic Concrete is used for leveling, the average spread of a layer
shall not be less than 50 pounds per square yard nor more than 75 pounds per square yard. The
quantity of mix for leveling shown in the Plans represents the average for the entire project;
however, the rate of application may vary throughout the project as directed by the Engineer. When
leveling in connection with base widening, the Engineer may require that all the leveling mix be
placed prior to the widening operation.

330A-9.3.4 Placing Leveling Course over Existing Pavement
When a leveling course is specified to be placed over cracked concrete pavement (including
existing concrete pavement covered with an asphaltic surface), the first layer of leveling shall be

placed as soon as possible but no later than 48 hours after cracking the concrete. The remainder of
the leveling course shall be placed in the normal sequence of operations.
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330A-9.3.5 Removal of Excess 'Joint Material

Where a leveling course is to be placed over existing concrete pavement or Bridge decks, the
excess joint filler in the cracks and joints shall be trimmed flush with the surface prior to placing
the first layer of the leveling course.

330A-10 Compacting Mixture
330A-10.1 Provisions Applicable to All Types
330A-10.1.1 Equipment and Sequence

For each paving or leveling train in operation, the Contractor shall furnish a separate set of rollers,
with their operators.

The following Equipment, sequence and coverage are suggested for use based on past successful
performance; however, when density is required, the Contractor may select his own Equipment,
sequence and coverage of rolling to meet the minimum density requirement specified. Regardless
of the rolling procedure used, the final rolling must be completed before the internal pavement
temperature has dropped below 175°F.

(1) Seal rolling, using tandem steel rollers (either vibratory or static) weighing 5 to 12 tons,
following as close behind the spreader as is possible without pickup, undue displacement or
blistering of the material. Vibratory rollers shall be used in the static mode for layers of one
inch or less in thickness.

(2) Rolling with self-propelled pneumatic-tired rollers, following as close behind the seal rolling
as the mix will permit. The roller shall cover every portion of the surface with at least five

passes.

(3) Final rolling with the 8 to 12-ton tandem steel roller, to be done after the seal rolling and
pneumatic-tired rolling have been completed, but before the internal pavement temperature has
dropped below 175°F.

Once the Contractor has selected the Equipment and established the rolling procedures and these
have been used for the control strip density determination, then the Contractor must continue to
use the same Equipment and rolling procedures for all asphalt mix represented by the control strip.
Changes in Equipment or procedures will require a new control strip density determination. The
Engineer must be notified prior to changing the rolling process.

When density is not required, as for all patching courses, leveling and intermediate courses less
than one-inch thick, overbuild course; of variable thicknesses (when the minimum thickness is less
than one-inch) and open-graded friction courses, the compaction will be applied in accordance
with the Standard Specifications. The specified rolling procedures must be followed when density
determinations will not be made.
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When density is not required on those courses indicated in the foregoing paragraph, but the
Contractor wants to use other rollers, patterns or sequences than those specified, they may request
approval from the Department. Approval may be granted for leveling and intermediate courses
1/2-inch and thicker and overbuild courses when these courses are placed with a paving machine.
Density requirements will be in accordance with the provisions of the first paragraph of 330AA-
10.3 (Density Control- Nuclear Method), Table 330AA-2 and Table 330AA-3. Approval for a
change on patching courses, variable thickness leveling courses placed with motor graders and
open-graded friction courses will not be granted.

330AA-10.1.2 Compaction at Crossovers, Intersections, etc.

When a separate paving machine is being used to pave the crossovers, the compaction of the
crossovers may be done by one 8- to 10-ton tandem steel roller. If crossovers, intersections and
acceleration and deceleration lanes are placed with the main run of paving, a traffic roller shall
also be used in the compaction of these areas.

330A-10.1.3 Rolling Procedures

The initial rolling shall be longitudinal. Where the lane being placed is adjacent to a previously
placed lane, the center joint shall be pinched or rolled, prior to the rolling of the rest of the lane.

Rolling shall proceed across the mat, overlapping the adjacent pass by at least six inches. The
motion of the roller shall be slow enough to avoid displacement of the mixture, and any
displacement shall be corrected at once by the use of rakes, and the addition of fresh mixture if
required. Final rolling shall be continued until all roller marks are eliminated.

330A-10.1.4 Speed of Rolling

Rolling with the self-propelled, pneumatic-tired rollers shall proceed at a speed of 6 to 10 miles
per hour, and the area covered by each roller shall not be more than 4,000 square yards per hour,
except that for Type S Asphaltic Concrete, this maximum rate of coverage shall be 3,000 square

yards per hour.
330A-10.1.5 Number of Pneumatic-tired Rollers Required

A sufficient number of self-propelled pneumatic-tired rollers shall be used to assure that the rolling

of the surface for the required number of passes will not Delay any other phase of the laying
operation nor result in excessive cooling of the mixture before the rolling is complete. In the event
that the rolling falls behind, the laying operation shall be discontinued until the rolling operations

are sufficiently caught up.
330A-10.1.6 Compaction of Areas Inaccessible to Rollers

Areas which are inaccessible to a roller (such as areas adjacent to curbs, headers, gutters, bridges;
manbholes, etc.) shall be compacted by the use of hand tamps or other satisfactory means.
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330A-10.1.7 Rolling Patching and Leveling Courses

Self-propelled pneumatic-tired rollers shall be used for the rolling of all patching and leveling
courses. Where the initial leveling course is placed over broken concrete pavement, the pneumatic-
tired roller shall weigh at least 15 tons. For Type S-III Asphaltic Concrete leveling courses, the
use of a steel-wheeled roller, to supplement the traffic rollers, will be required. On other leveling
courses, the use of a steel-wheeled roller will be required on all passes after the first.

330A-10.1.8 Correcting Defects

The rollers shall not be allowed to deposit gasoline, oil or grease onto the pavement, and any areas
damaged by such deposits shall be removed and replaced as directed by the Engineer. While rolling
is in progress, the surface shall be tested continuously and all discrepancies corrected to comply
with the surface requirements. All drippings, fat or lean areas and defective construction of any
description shall be removed and replaced. Depressions which develop before the completion of
the rolling shall be remedied by loosening the mixture and adding new mixture to bring the
depressions to a true surface. Should any depression remain after the final compaction has been
obtained, the full depth of the mixture shall be removed and replaced with sufficient new mixture
to form a true and even surface. All high spots, high joints and honeycomb shall be corrected as
directed by the Engineer. Any mixture remaining unbonded after rolling shall be removed and
replaced. Any mixture which becomes loose or broken, mixed or coated with dirt or in any way
defective, prior to laying the wearing course shall be removed and replaced with fresh mixture
which shall be immediately compacted to conform with the surrounding area.

330A-10.1.9 Use of Traffic Roller on First Overbuild Course

A self-propelled pneumatic-tired roller shall be used on the first overbuild course. Coverage shall
be a minimum of five passes.

330A-10.1.10 Use of Traffic Roller on First Structural Layer Placed on a Milled Surface

A self-propelled pneumatic-tired roller shall be used on the first structural layer placed on a milled
surface. Coverage shall be a minimum of three passes.

330A-10.2 Provisions Applicable to Shoulder Pavement Only

Shoulder pavements wider than three feet shall be compacted by the use of Equipment of the type
required for other asphaltic concrete pavements. Density determinations will be required on
shoulder pavements wider than three feet when the thickness is one-inch or greater. These density
determinations (including the control strip) will be separate from the pavement lane even when the
pavement lane and shoulder are placed in the same pass.

Density determinations will not be required on asphaltic concrete or sand-asphalt hot mix
shoulders three feet or less in width. The compactive effort shall be done by the use of tandem
steel rollers not exceeding 12 tons in weight. In restricted areas other Equipment that will
effectively exert a compactive effort may be approved by the Engineer. The Contractor shall state
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what Equipment and compactive effort (coverage) is proposed to be used. This must be approved
by the Engineer before the Contractor starts the operation. Where sand-asphalt hot mix shoulders
are constructed within the limits of curb and gutter, compaction shall be done by light weight
rolling Equipment, approved by the Engineer, which will not displace the previously constructed
curb and gutter.

330A-10.3 Density Control
330A-10.3.1 Density Control Nuclear Method

The in-place density of each course of asphalt mix construction, with the exceptions of patching
courses, leveling and intermediate courses less than one-inch thick or a specified spread rate less
than 100 pounds per square yard, overbuild courses where the minimum thickness is less than one-
inch, and open-graded friction courses, shall be determined by the use of the Nuclear Density
Backscatter Method as specified by FM 1-T238 (Method B). The required density of a completed
course shall be at least 98 percent of the average density of the control strip.

330A-10.3.2 Control Strips

One or more control strips shall be constructed for the purpose of determining the control strip
density. A control strip shall be constructed at the beginning of asphalt construction and one
thereafter for each successive course. Any change in the composition of the mix will require the
construction of a new control strip. The Engineer may require an additional control strip when he
deems it necessary to establish a new control strip density or conform the validity of the control
strip density being used at that time. The Contractor may request a conformation of the control
strip density also. The control strip must be constructed as a part of a normal day's run. The
Contractor will not be permitted to construct the control strip separately.

The length of the control strip shall be 300 feet, regardless of the width of the course being laid.
When the control strip is to be constructed for the first day of asphalt construction or at the
beginning of a new course, it shall be started between 500 and 1,000 feet from the beginning of
the paving operation. The thickness of the control strip shall be the same as that specified for the
course of which it is a part. The control strip will be constructed using the same mix, the same
paving and rolling Equipment and the same procedures as those used in laying the asphalt course
of which the control strip is to become a part. Every control strip will remain in place and become
a portion of the completed Roadway.

When the compaction of the control strip has been completed, ten density determinations will be
made at random locations within the control strip. No determinations will be made within one foot
of any unsupported edge. The average of these ten determinations will be the Control Strip Density.
For purposes of determining the percent of Laboratory density, as required in Table 330AA-2, a
correction factor will be developed from cores or by direct transmission nuclear determination

where applicable.

(a) The lab density shall be calculated to the nearest 0.01 percent and rounded to the nearest 0.1
percent.
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In the event that a control strip meeting the requirements of Table 330AA-2 is not obtained, and
this particular mix, layer, etc., is completed on the project, density shall be evaluated in accordance
with FM 5-543 (Determining Density of Asphalt Pavement Layers When a Valid Control strip is
not obtained).

Table 330AA-2
Roadway Requirements for Bituminous Concrete Mixes

Mix Type Density* Minimum Control Strip Density (%) |Surface* Tolerance
S-1 X 96 Lab. Dens. X
S-11 X 96 Lab. Dens. X

S-111 X 96 Lab. Dens. X
Type 11 X 96 Lab. Dens. X
Type 111 X 96 Lab. Dens. X
SAHM X 96 Lab. Dens. X
ABC-] X 96 Lab. Dens. Ak
ABC-2 X 96 Lab. Dens. *ok
ABC-3 X 96 Lab. Dens. *k
FC-1 X 96 Lab. Dens. X
FC-2 | No Density Required 96 Lab. Dens. X
FC-4 X 96 Lab. Dens. X

*X — Denotes that test is required.
** — Shall meet the straightedge requirements of 200-7.

330A-10.3.3 LOTs

For the purpose of acceptance and partial payment, each day’s production will be divided into
Lots. The standard size of a Lot shall consist of 5,000 lineal feet of any pass made by the paving
train regardless of the width of the pass or the thickness of the course. Pavers traveling in echelon
will be considered as two separate passes. When at the end of a day's production or the completion
of a given course or at the completion of the project, a partial Lot occurs, then the Lot size will be
redefined as follows: If the partial Lot contains one or two sublots with their appropriate test
results, then the previous full-size Lot will be redefined to include this partial Lot and the
evaluation of the Lot will be based on either six or seven sublot determinations. If the partial Lot
contains three or four sublots with their appropriate test results, this partial Lot will be redefined
to be a whole Lot and the evaluation of it will be based on the three or four sublot determinations.

For the standard size Lot (5,000 lineal feet), five density determinations - one for each sublot - will
be made at random locations within the Lot. but not to be taken within one foot of any unsupported
edge. The random locations will be determined by the use of statically derived random number
tables furnished by the Department. These will also be used for partial Lots, For the Contractor to
receive full payment for density, the average density of a Lot will be a minimum of 98.0 percent
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of the control strip density. Once the average density of a Lot has been determined the Contractor
will not be permitted to provide additional compaction to raise the average.

330A-10.3.4 Acceptance: The completed pavement will be accepted with respect to density on a
Lot basis. Partial payment will be made for those Lot’s that have an average density less than 98.0
percent of the Control Strip Density based on the following schedule:

Table 330AA-3
Payment Schedule for Density

Percent of Control Strip Density* Percent of Payment
98.0 and above 100
97.0 to less than 98.0 95
96.0 to less than 97.0 90
**Less than 96.0 75

*In calculating the percent of control strip density, do not round off the final percentage.

**If approved by the Engineer based on an engineering determination that the material is
acceptable to remain in place, the Contractor may accept the indicated partial pay, otherwise
the Department will require removal and replacement at no cost. The Contractor has the option
to remove and replace at no cost to the Department at any time.

330A-10.3.5 Density Requirements for Small Projects

For projects less than 1,000 linear feet in length and Bridge projects with approaches less than
1,000 linear feet each side, the requirements for control strips and nuclear density determination
will not apply. The Contractor will use the standard rolling procedures as specified in 330A-10.

The provisions for partial payment do not apply to these small projects.

330A-11 Joints
330A-11.1 Transverse Joints

Placing of the mixture shall be as continuous as possible and the roller shall not pass over the
unprotected end of the freshly laid mixture except when the laying operation is to be discontinued
long enough to permit the mixture to become chilled. When the laying operation is thus interrupted,
a transverse joint shall be constructed by cutting back on the previous run to expose the full depth

of the mat.
330A-11.2 Longitudinal Joints
For all layers of pavement except the leveling course, placing of each layer shall be accomplished

to cause longitudinal construction joints to be offset 6 to 12 inches laterally between successive
layers. The Engineer may waive this requirement where offsetting is not feasible due to the

sequence of construction.
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330A-11.3 General: When fresh mixture is laid against the opposite edges of joints (trimmed or
formed as provided above), it shall be placed in close contact with the exposed edge so that an
even, well-compacted joint will be produced after rolling.

330A-12 Surface Requirements
330A-12.1 Contractor Responsibility

The Contractor shall be responsible for obtaining a smooth surface on all pavement courses placed
and therefore should straightedge all intermediate and final courses with a I5-foot rolling
straightedge. A I5-foot manual straightedge shall be furnished by the Contractor and shall be
available at the job site at all times during the paving operation for checking joints and surface
irregularities.

330A-12.2 Texture of the Finished Surface of Paving Layers

The finished surface shall be of uniform texture and compaction. The surface shall have no pulled,
tom, or loosened portions and shall be free of segregation, sand streaks, sand spots, or ripples. Any
area of the surface which does not meet the foregoing requirements shall be corrected in
accordance with 330A-12 4.

Unless written permission is obtained, asphalt concrete mixtures containing aggregates which will
cause a different color appearance shall not be used in the final wearing surface in sections less
than one mile in length.

330A-12.3 Acceptance Testing for Surface Tolerance

330A-12.3.1 General

Acceptance testing for surface tolerance will be applicable to pavement lanes and ramps, where
the width is constant, and shall include all construction joints.

Intersections, tapers, crossovers, transitions at beginning and end of project, and similar areas will
not be tested for surface tolerance with the rolling straightedge as provided below. However, any
individual surface irregularity in these areas in excess of 3/8 inch as determined by a 15-foot
straightedge, and deemed by the Department to be objectionable, shall be corrected in accordance
with 330A-12.4.

When the Department is ready to perform acceptance testing for surface tolerance, the Contractor
shall provide the required traffic control in accordance with standard maintenance of traffic
requirements specified in the Contract. The cost of this traffic control shall be included in the
Contract Bid prices for the asphalt items.

The Contractor shall also provide a representative to be present during the entire operation of
straight edging for acceptance purposes.
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330A-12.3.2 Test Method

Acceptance testing shall consist of one pass of a standard IS-foot rolling straightedge operated
along the centerline of each lane tested. This does not preclude acceptance testing lit other locations
within the lane being tested.

330A-12.3.3 Acceptance Criteria for Last Layer Prior to Friction Course

The Contractor shall furnish and operate an acceptable 15-foot rolling straightedge for testing of
the last layer prior to the friction course as directed by the Engineer and supervised by project
personnel. All deficiencies in excess of 3/16-inch shall be corrected in accordance with 330A-12.4
and retested as necessary prior to placement of the friction course. Where the final surface is not a
friction course, acceptance criteria shall be in accordance with 330A-12.3 4.

330A-12.3.4 Acceptance Criteria for Final Surface or Friction Course

Upon completion of the final surface or friction course, district Materials personnel will test the
finished surface with a 15-foot rolling straightedge. All deficiencies in excess of 3/16th inch shall
be corrected in accordance with 330A-12.4, except that correction by overlaying will not be
permitted when the final surface is a friction course.

The Engineer may waive corrections specified above if an engineering determination indicates that
the deficiencies are sufficiently separated so as not to significantly affect the ride quality of the
pavement and corrective action would unnecessarily mar the appearance of the finished pavement.

Where the Engineer elects to waive correction and the finished pavement surface is a friction
course, the pay quantity for Asphaltic Concrete Friction Course will be reduced by the amount of
friction course which would have been removed and replaced if the correction had been made (100

fi. X lane width).

Where the Engineer elects to waive a correction and the finished pavement surface is other than a
friction course, the appropriate pay quantity for Asphaltic Concrete shall be reduced by the
equivalent quantity of Materials which would have been removed and replaced if the correction

had been made.

(a) Where the pay quantity is in square yard, the reduction is based on the area which would have
been removed (100 feet X lane width) multiplied by the ratio of the layer thickness to the total

thickness of the type of mix specified.

(b) Where the pay quantity is in tons, the reduction is based on the volume which would have been
removed (100 feet X lane width X layer thickness) multiplied by the Laboratory density for

the mix.
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330A-12.4 Correcting Unacceptable Pavement

The Contractor has the option of selecting one of the following methods unless overlaying is
prohibited in accordance with 330A-12.3.4:

(a) Removing and Replacing: If correction is made by removing and replacing the pavement, the
removal must be for the full depth of the course and extend at least SO feet on either side of

the defective area, for the full width of the paving lane.

(b) Overlaying: If correction is made by overlaying, the overlay shall cover the length of the
defective area and taper uniformly to a featheredge thickness at a minimum distance of SO feet
on either side of the defective area. The overlay shall extend full width of the Roadway. Care
shall be taken to maintain the specified cross slope. The mix used for the overlay may be
adjusted as necessary for this purpose by the District Bituminous Engineer.

(c) Other Methods: For courses which will not be the final pavement surface, correction of minor
straightedge deficiencies by methods other than specified above shall be approved by the
District Bituminous Engineer.

The cost of all corrective Work, either by removing and replacing or by overlaying, shall be borne
by the Contractor.

330A-13 Protection or Finished Surface

Sections of newly compacted asphaltic concrete which are to be covered by additional courses
shall be kept clean until the successive course is laid.

No dumping of embankment or base material directly on the pavement will be permitted. Dressing
of shoulders shall be completed before placement of the friction course on adjacent pavement.

Blade graders operating adjacent to the pavement during shoulder construction shall have a two-
inch by eight-inch (or larger) board (or other attachment providing essentially the same results)
attached to their blades in such manner that it extends below the blade edge, in order to protect the
pavement surface from damage by the grader blade.

To prevent rutting or other distortion, sections of newly finished dense-graded friction course and
the last structural layer prior to the friction course shall be protected from traffic until the surface
temperature has cooled below 160°F.

The Contractor may.use artificial methods to cool the pavement to expedite paving operations. The
Department may direct the Contractor to use artificial cooling methods when, in the opinion of the
Engineer, maintenance of traffic requires opening the pavement to traffic at the earliest possible
time.
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330A-14 Correcting Deficient Thickness
330A-14.1 Allowable Deficiencies

When the pavement is to be paid for on a square yard basis, the thickness shall be determined from
the length of the co-borings, as specified in 330A-15.1. The maximum allowable deficiency from
the specified thickness shall be as follows:

(1) For pavement of a specified thickness of 2 1/2 inches or more: 1/2 inch.
(2) For pavement of a specified thickness of less than 2 1/2 inches: 1/4 inch.
330A-14.2 Pavement Exceeding Allowable Deficiency in Thickness

330A-14.2.1 When Deficiency is Seriously in Excess

Where the deficiency in thickness is: (1) in excess of 3/8 inch, for pavement of less than 2 1/2
inches in specified thickness, or, (2) in excess of 3/4 inch, for pavement of specified thickness of
2 1/2 inches or more, the Contractor shall correct the deficiency either by replacing the full
thickness for a length extending at least 50 feet from each end of the deficient area, or (when
permitted by the Engineer) by overlaying as specified in 330A-14.2.3.

As an exception to the above, pavement outside the main Roadway area (acceleration and
deceleration lanes and crossovers) may be left in place, without compensation when 80 permitted
by the Engineer, even though the thickness deficiency exceeds the tolerance specified above.

The Contractor will receive no compensation for any pavement removed, nor for the Work of
removing such pavement.

330A-14.2.2 When Deficiency is Not Seriously in Excess

When the deficiency in the thickness of the pavement is over 1/4 inch but not more than 3/8 inch,
for pavement of specified thickness less than 2 1/2 inches; or when the deficiency in thickness is
over 1/2 inch but not more than 3/4 inch, for pavement of specified thickness of 2 1/2 inches or
greater; the Contractor will be allowed to leave such pavement in place, but without compensation.
The areas of such pavement for which no square yard payment will be made shall be the product
of the total distance between acceptable cores, multiplied by the width of the lane which was laid
at the particular pass in which deficient thickness was indicated. All costs of the overlaying and
compacting shall he borne by the Contractor.

330A-14.2.3 Correcting Deficiency by Adding New Surface Material
For any case of excess deficiency of the pavement, the Contractor will be permitted, if approved
by the Engineer for each particular location, to correct the deficient thickness by adding new

surface material and compacting to the same density as the adjacent surface. The area to f be
corrected and the thickness of new material added shall be as specified in 330A-12.3.

GP-67



GENERAL PROVISIONS

All costs of the overlaying and compacting shall be borne by the Contractor.

330A-15 Calculations for Thickness of Pavement to be Paid for (Applicable Only Where the
Pavement is to be Paid for by the Square Yard)

330A-15.1 Core Borings

When the Department is ready to core the finished asphalt construction for thickness as required
for acceptance testing, the Contractor shall provide the required traffic control in accordance
with standard maintenance of traffic requirements specified in the Contract. The cost of this traffic
control shall be included in the Contract Bid prices for the asphalt items.

The Contractor shall provide a representative to be present during the entire coring operations for
acceptance purposes.

The thickness of the pavement shall be determined from the length of cores, at least two inches in
diameter, taken at random points on the cross section and along the Roadway. Each core shall
represent a section of Roadway no longer than 200 feet regardless of the number of lanes.
Thickness determinations for paved shoulders and widening shall be separate from the mainline
Roadway and shall represent a section no longer than 400 feet for each shoulder or- widening. The
average thickness shall be determined from the measured thicknesses, and in accordance with the
procedure and criteria specified herein.

If the Contractor believes that the number of cores taken by the Department is insufficient to
properly indicate the thickness of the pavement, he may request the Department to make additional
borings at locations designated by him. The cost of these additional borings shall be deducted from
any sums due the Contractor unless such borings indicate that the pavement within the questioned
area is of specified thickness.

330A - 15. 2 Criteria for Calculations DELETE AND SUBSTITUTE THE FOLLOWING:

The calculation for asphaltic concrete pavement to be paid for under this section shall be the area
in square yards completed and accepted with the length to be used in the calculation being the
actual length measured along the surface and the width as shown on the Plans. The thickness to be
paid shall be as shown on the Typical Section in the Plans.

Areas of deficient thickness - pavement which is left in place with no compensation (as specified
in 330A-14.2), shall not be taken into account in the calculation.

Where areas of defective surface or deficient thickness are corrected by overlaying with additional
material, the thickness used in the calculations shall be the thickness specified on the Typical
Section for such areas.

END OF SECTION
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SECTION 331
TYPE S ASPHALTIC CONCRETE

SECTION 331 IS ADDED TO THIS SPECIFICATION

331-1 Description

This Section specifies the Materials, the composition, and physical test properties for Type S
Asphaltic Concrete (Type S-1, Type S-1I or Type S-III as specified by the Contract or when offered
as alternates. The composition, and physical test properties for all mixes, including Type S
Asphaltic Concrete (S-I, S-II and S-III) are shown in the following Table 331-1 and Table 331-2.

Where Type S Asphaltic Concrete is specified in the Contract, if approved by the Engineer, the
Contractor may also select Type S-III Asphaltic Concrete as an alternate for the final surface (no
friction course specified) and as the final layer of structural course only, prior to the friction course.
Type S-1I Asphaltic Concrete will not be permitted as the final layer prior to the friction course.
Requirements for plant and Equipment shall be as specified in Section 320. General construction
requirements shall be as specified in Section 330A.

Table 331-1
Percent By Weight Total Aggregate Passing Sieves*

Tvpe | 34 | % | 3/8 | Nod |No.10|No.40] No.80|No.200
S-1 100 [88-100] 75-93 | 47-75 | 31-53 [ 19-35 [ 72 2-6
S-I** | 83-98 | 71-87 | 62-78 | 47-63 | 33-49 | 19-35 | 9-18 | 2.6
S-TII 100 |88-100 | 60-90 | 40-70 | 20-45 | 10-30 | 2-12
Type 11 100 [90-100 |80-100 | 55-90 2-10
Type 111 100 |80-100]65-100 | 40-75 | 20-45 | 10-30 | 0-12
SAHM 100 0-12
ABC-] 100 0-12
ABC-2 100 55-90 2-10
ABC-3*** [70-100 30-70 | 20-60 | 10-40 2-8
FC-1 100 55-85 2-5
FC-2%*** 100 |85-100] 10-40 | 4-12 2-6
FC-4 100 75-90 2-6

*In inches, except where otherwise indicated. Number sieves are U.S. Standard sieve series.
**100% passing 1 1/4-inch sieve and 94-100% passing I-inch sieve.

**%100% passing 1 1/2-inch sieve.

****The design range for the No. 10 sieve may be increased for lightweight aggregates.
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Table 331-2

Marshall Design Properties for

Bituminous Concrete Mixes

o L S y 5 Minimum
Minimum Marshall] Flow* |Minimum VMA | Air Voids e L
Mix Type [F—c — == t—==—| =rm— | | e | =22 | Effective Asphalt
Stability (Ibs.) | (0.01 in.) (%) /o Content (%)
S-1 1500 8-14 14 3-5 5.0
S-11 1500 8-14 13 3-5 5.0
S-1II 1500 8-14 15 3-7 5.5
Type 11 500-750 7-16 18 5-16 6.0
Type 111 750-1000 7-16 15 5-12 55
SAHM 300-500 7-16 15 5-16 6.0
ABC-] 500 7-16 15 5-16 6.0
ABC-2 750 7-16 15 5-14 5.5
ABC-3 1000 8-14 14 3-7 5.0
FC-1 500 7-14 15 8-14 5.5
FC-2 -  ® - - -
FC-4 500 7-14 15 12-16 5.0

*The maximum Flow for the mix design shall be one point less than shown in the Table. The maximum
Flow values shown apply only during production.

Work will be accepted on a LOT to LOT basis in accordance with the applicable requirements of
Sections 5, 6, and 9. The size of the LOT will be as specified in 331-5 for the bituminous mixture
produced at the plant and as stipulated in 330A-10 and 330A-12 for the material placed on the

Roadway.

331-2 Materials

331-2.1 General Specifications

The Materials used shall conform with the requirements specified in Division III. Specific
references are as follows:

(1) Asphalt Cement Viscosity Grade AC-30

(2) Mineral Filler

(3) Coarse Aggregate, Stone, Slag or Crushed Gravel

(4) Fine Aggregate

*Gravel for use in asphalt concrete mixtures shall be crushed. In addition, the asphali concrete
mixtures containing crushed gravel as the course aggregate component must show no
potential for stripping during Laboratory testing, before approval of the mix design.

916-1

917-1 and 917-2

Section 901 *

Section 902

Reclaimed Portland Cement Concrete Pavement may be used as a coarse aggregate or screenings
component subject to meeting all applicable Specifications.

All Materials shipped to the asphalt plant will be sampled at their destination.
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331-2.2 Specific Requirements
331-2.2.1 Condition of Aggregate

The aggregate shall be clean and shall contain no deleterious substances. Coarse or fine aggregate -
containing any appreciable amount of phosphate shall not be used.

331-2.2.2 Fine Aggregate and Mineral Filler

In Laboratory'tests, and for the purpose of proportioning the paving mixture, all material passing
the No. 10 sieve and retained on the No. 200 sieve, shall be considered as fine aggregate, and the
material passing the No. 200 sieve shall be considered as mineral filler.

331-2.2.3 Screenings

Any screenings used in the combination of aggregates shall contain not more than 15 percent of
material passing the No. 200 sieve. When two screenings are blended to produce the screening
component of the aggregate, one of such screenings may contain up to 18 percent of material
passing the No. 200 sieve, as long as the combination of the two does not contain over 15 percent
material passing the No.200 sieve. Screenings may be washed to meet these requirements.

331-2.2.4 Use of Reclaimed Asphalt Pavement

Reclaimed asphalt pavement may be used as a component material of the bituminous mixture
subject to the following:

1. The Contractor shall be responsible for the design of asphalt mixes which incorporate
reclaimed asphalt pavement as a component part.

2. Reclaimed asphalt pavement shall not exceed 60 percent by weight of total aggregates for
Asphalt Base Courses nor more than 35 percent by weight of total aggregates for Structural
and Leveling Courses, Reclaimed asphalt pavement shall not be used in Friction Courses.

3. A 3 %" grizzly shall be mounted over the reclaimed asphalt pavement cold bin. If oversize
material shows up in the mix, the size of openings shall be reduced.

4. The reclaimed asphalt pavement material as stockpiled shall be reasonably uniform in
characteristics and shall not contain aggregate particles which are soft or conglomerates of

fines.

331-2.2.5 Recycling Agents

When reclaimed asphalt pavement is approved for use as a component material, a recycling agent
meeting the requirements specified in 916A-2 shall be used in the mix.
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331-3 Permissible Variation for the Coarse Aggregate

The aggregate or aggregates shipped to the job shall be sized and uniformly graded or combined
in such proportions that the resulting mixture meets the grading requirements of the mix design.

331-4 General Composition of Mixture
331-4.1 General

The bituminous mixture shall be composed of a combination of aggregate (coarse, fine or mixtures
thereof), mineral filler, if required, and bituminous material. Not more than 20 percent by weight
. of the total aggregate used shall be silica sand or local Materials as defined in Section 902. The
silica sand and local Materials contained in any reclaimed asphalt pavement material, if used in
the mix, shall be considered in this limitation. The several aggregate fractions shall be sized,
uniformly graded and combined in such proportions that the resulting mixture will meet the
grading and physical properties of the approved mix design.

Reclaimed asphalt pavement meeting the requirements of 331-2.2.4 may be approved as a
substitution for a portion of the combination of aggregates, subject to all applicable specification
requirements being met.

331-4.2 Grading Requirements

In all cases, the job mix formula shall be within the design ranges specified in Table 331-1.
331-4.3 Mix Design

331-4.3.1 General

Prior to the production of any asphaltic paving mixture, the Contractor shall submit a mix design
to the Engineer at least two weeks before the scheduled start of production. The following
information shall be furnished:

1. The specific project on which the mixture will be used.
2 The source and description of the Materials to be used.
3. The gradation and approximate proportions of the raw Materials as intended to be

combined in the paving mixture.
4. A single percentage of the combined mineral aggregate passing each specified sieve.

5 A single percentage of asphalt by weight of total mix intended to be incorporated in the
completed mixture.

6. A single temperature at which the mixture is intended to be discharged from the plant.
% The Laboratory density of the asphalt mixture, for all mixes except Open-Graded Friction
Courses.
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8. Evidence that the completed mixture will conform to all specified physical requirements.
9. The name of the individual responsible for the Quality Control of the mixture during
production.

In lieu of the above, when reclaimed asphalt pavement is approved for use as a component material,
the Contractor shall submit to the Engineer at least two weeks before the scheduled start of

production in writing a proposed mix design and samples of all material components.
The following information shall be furnished with the proposed mix design for mixes containing
reclaimed asphalt pavement:

1. The specific project on which the mixture will be used.
2. The source and description of the Materials to be used.

3. The gradation and approximate proportions of the raw Materials as intended to be combined
in the paving mixture.

4. A single percentage of the combined mineral aggregate passing each specified sieve.
5. A single temperature at which the mixture is intended to be discharged from the plant.

6. The name of the individual responsible for the Quality Control of the mixture during
production.

331-4.3.2 Revision of Mix Design

The approved mix design shall remain in effect until a change is authorized by the Engineer. A
new design will be required for any change in source of aggregate.

331-4.3.3 Resistance to Plastic Flow

The submitted mix design shall include test data showing that the material as produced will meet
the requirements specified in Table 331-2 when tested in accordance with FM 1-T245. Further,
the bulk specific gravity of the Laboratory compacted bituminous mixture shall be determined in

accordance with FM T-T166.

The percent of unfilled voids and the percent of aggregate voids filled with asphalt shall be based
on the maximum specific gravity of the bituminous mixture and on the asphalt content of each
group of specimens prepared from the same sample. Maximum specific gravity of the bituminous
mixture shall be determined by FM 1-T-209.

331-4.4 Contractor's Quality Control
331-4.4.1 Personnel DELETE IN ITS ENTIRETY
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331-4.4.2 Extraction Gradation Analysis

The bituminous mixture will be sampled at the plant in accordance with FM 1-T168. The percent
bitumen content of the mixture will be determined in accordance with FM 5-544. The percent
passing the standard sieves will be determined in accordance with FM 5-545. All test results will
be shown to the nearest 0.01. All calculations will be carried to the 0.001 and rounded to the nearest
0.01, in accordance with the Department's rules of rounding.

The Contractor will run a minimum of one extraction gradation analysis of the mixture for each
day's or part of a day's production and immediately following any change in the production
process. The quality control sample of mixture for the extraction gradation analysis will be taken
each day as soon as the plant operations have stabilized and the results will be obtained in a timely
manner so that adjustments can be made if necessary.

Extraction gradation analysis will not be required on the days when mix production is less than
100 tons. However, when mix production is less than 100 tons per day on successive days, the test
will be run when the accumulative tonnage on such days exceeds 100 tons.

The target gradation and asphalt content shall be as shown on the mix design. Any changes in
target will require a change in the mix design in accordance with 331-4.3.2.

If the percentage of bitumen deviates from the optimum asphalt content by more than 0.55 percent,
or the percentage passing any sieve falls outside the limits shown in Table 331-3, the Contractor
will make the necessary correction. If the results for two consecutive tests deviate from the
optimum asphalt content by more than 0.55 percent, or exceeds the limits as shown in Table 331-
3 for any sieve, the plant operation shall be stopped until the problem has been corrected.

The Contractor will maintain control charts showing the results of the extraction gradation
analysis (bitumen content and sieve analysis).

Table 331-3
Tolerances for Quality Control Tests
(Extraction Gradation Analysis)
Sieve Size Percent Passing

1 23

7.0
3/4” 7.0
1/2” 7.0
3/8” 7.0
No. 4 7.0
No. 10 5.5
No. 40* 4.5
No. 80* 3.0
No. 200 2.0

*Does not apply to SAHM, ABC-1 or Type II.
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331-4.4.3 Plant Calibration

At or before the start of mix production, a set of hot bin samples for batch or continuous mix plants
or belt cut for drum mix plants will be wash graded to verify calibration of the plant. When
approved by the Engineer, extraction gradation analysis of the mix may be used to verify
calibration of the plant. This extraction gradation analysis may also be used to fulfill the quality
control requirements for the first days’ production.

331-4.4.4 Viscosity of Asphalt in Mixes Containing Reclaimed Asphalt Pavement

When reclaimed asphalt pavement is a component material, the viscosity of the asphalt material in
the bituminous mixture, determined in accordance with FM 1-T202, shall be 6000 +/- 2000 poises.
This determination shall be made on samples obtained by the Department on a random basis at a

frequency of approximately one per 2000 tons of mix.
If the viscosity is determined to be out of the specified tolerance, the Contractor shall adjust the

recycling agent formulation or blend of reclaimed asphalt material used in the mixture to bring the
viscosity within tolerance.

331-5 Acceptance of The Mixture
(For This Article, the Term “Lot” Applies to Department Projects)

331-5.1 General

The bituminous mixture will be accepted at the plant, with respect to gradation and asphalt content,
on a Lot to Lot basis. The material will be tested for acceptance in accordance with the provisions
of 6-4 and the following requirements. However, any load or loads of mixture which, in the opinion
of the opinion of the Engineer, are unacceptable for reason of being excessively segregated,
aggregates improperly coated, or of excessively high or low temperature shall be rejected for use

in the Work.

A standard size Lot at the asphalt plant shall consist of 4000 tons with four equal sublots of 1000
tons each.

A partial Lot may occur due to the following:

(1) The completion of a given mix type on a project.

(2) an approved Lot termination by the Engineer due to a change in process, extended Delay in
production, or change in mix design.

If the partial Lot contains one or two sublots with their appropriate test results, then the previous
full-size Lot will be redefined to include this partial Lot and the evaluation of the Lot will be based
on either five or six sublot determinations. If the partial Lot contains three sublots with their
appropriate test results, this partial Lot will be redefined to be a whole Lot and the evaluation of it

will be based on three sublot determinations.

When the total quantity of any mix is less than 3000 tons, the partial Lot will be evaluated for the
appropriate number of sublots from n= 1 to n = 3. When the total quantity of any mix type is less
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than 500 tons, the Department will accept the mix on the basis of visual inspection. The
Department may run extraction and gradation analysis for information purposes; however, the
provisions for partial payment will not apply.

On multiple project contracts, the Lot(s) at the asphalt plant will carry over from project to
project.
331-5.2 Acceptance Procedures

The Contractor shall control all operations in the handling, preparation, and mixing of the asphalt
mix so that the percent bitumen and percent passing the No.4, 10, 40 and 200 sieves will meet the
approved job mix formula within the tolerance shown in Table 331-5.

Table 331-5.
Tolerances for Acceptance Tests
Characteristic Tolerance*
Asphalt Content (Extraction) +/-0.55%
Asphalt Content (Printout) +/-0.15%
Passing No. 4 Sieve +/-7.00%
Passing No. 10 Sieve +/-5.50%
Passing No. 40 Sieve** +/-4.50%
Passing No. 200 Sieve +/-2.00%

*Tolerances for sample size of n = 1. See Table 331-6 for other sample
sizes n=2 through n=6.
**Applies only to Type S-1, S-I1, S-III, FC-1 and FC-4.

Acceptance of the mixture shall be on the basis of test results on consecutive random samples from
each LOT. One random sample shall be taken from each sublot. The bituminous mixture will be
sampled at the plant in accordance with FM 1-T 168. The percent bitumen content of the mixture
will be determined in accordance with FM 5-544. The percent passing the No.4, No. 10, No. 40
and No. 200 sieves will be determined in accordance with FM 5-545.

Calculations for the acceptance test results for bitumen content and gradation (percent passing
No.4, No. 10, No. 40 and No. 200) shall be shown to the nearest 0.01. Calculations for arithmetic
averages shall be carried to the 0.001 and rounded to the nearest 0.01 in accordance with the
Department’s rules of rounding.

When the Contractor or Producer chooses to use a storage bin for mix storage overnight or longer,
the material processed in this manner will be handled as follows:

The samples of mix taken for acceptance tests on asphalt content must be taken before the mix is
placed into the storage bin. Samples of mix for acceptance tests on gradation shall be taken afier
the mix has been removed from the storage bin.

Payment will be made on the basis of Table 331-6 Acceptance Schedule of Payment. The procéss
will be considered out of control when any individual test result from a LOT exceeds the 90 percent
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pay factor limit for the values in the “one test” column of Table 331-6. When this happens, the
LOT will be automatically terminated and the percent of payment will be determined from Table

331-6.

Table 331-6
Acceptance Schedule of Payment - (Asphalt Plant Mix Characteristics)
Average of Accumulated Deviations of the Acceptance Tests from the Mix Design
Pay Factor | 1-Test 2-Tests | 3-Tests | 4-Tests | 5- Tests 6-Tests
Asphalt Cement Content (Extraction)
1.00 0.00-0.55 0.00-0.43 0.00-0.38 0.00-0.35 0.00-0.33 0.00-0.31
0.95 0.56-0.65 0.44-0.50 0.39-0.44 0.36-0.40 0.34-0.37 0.32-0.36
0.90 0.66-0.75 0.51-0.57 0.45-0.50 0.41-0.45 0.38-0.42 0.36-0.39
0.80* Over 0.75 Over 0.57 Over 0.50 Over 0.45 Over 0.42 Over 0.39
Asphalt Cement Content (Printout) ‘
1.00 0.00-0.15 0.00-0.15 0.00-0.15 0.00-0.15 0.00-0.15 0.00-0.15
0.95 0.16-0.25 0.16-0.25 0.16-0.25 0.16-0.25 0.16-0.25 0.16-0.25
0.90 0.26-0.35 0.26-0.35 0.26-0.35 0.26-0.35 0.26-0.35 0.26-0.35
0.80* Over 0.35 Over 0.35 Over 0.35 Over 0.35 Over 0.35 Over 0.35
_ No. 4 Sieve **
1.00 0.00-7.00 0.00-5.24 0.00-4.46 0.00-4.00 0.00-3.68 0.00-3.45
0.98 7.01-8.00 5.25-5.95 4.47-5.04 4.01-4.50 3.69-4.13 3.46-3.86
0.95 8.01-9.00 5.96-6.66 5.05-5.62 4.51-5.00 4.14-4.58 3.87-4.27
0.90 9.01-10.00 6.67-7.36 5.63-6.20 5.01-5.50 4.59-5.02 4.28-4.67
0.80* Over 10.00 Over 7.36 Over 6.20 Over 5.50 Over 5.02 Over 4.67
No. 10 Sieve **
1.00 0.00-5.50 0.00-4.33 0.00-3.81 0.00-3.50 0.00-3.29 0.00-3.13
0.98 5.51-6.50 4.34-5.04 3.82-4.39 3.51-4.00 3.30-3.74 3.14-3.54
0.95 6.51-7.50 5.05-5.74 4.40-4.96 4.01-4.50 3.75-4.18 3.55-3.95
0.90. 7.51-8.50 5.75-6.45 4.97-5.54 4.51-5.00 4.19-4.63 3.96-4.36
0.80* Over 8.50 Over 6.45 Over 5.54 Over 5.00 Over 4.63 Over 4.36
No. 40 Sieve **
1.00 0.00-4.50 0.00-3.91 0.00-3.65 0.00-3.50 0.00-3.39 0.00-3.32
0.98 4.51-5.50 3.92-4.62 3.66-4.23 3.51-4.00 3.40-3.84 3.33-3.72
0.95 5.51-6.50 4.63-5.33 4.24-4.81 4.01-4.50 3.85-4.29 3.73-4.13
0.90 6.51-7.50 5.34-6.04 4.82-5.3 4.51-5.00 4.30-4.74 4.14-4.54
0.80* Over 7.50 Over 6.04 Over 5.39 Over 5.00 Over 4.74 Over 4.54
No. 200 Sieve **
1.00 0.00-2.00 0.00-1.71 0.00-1.58 0.00-1.50 0.00-1.45 0.00-1.41
0.95 2.01-2.40 1.72-1.99 1.59-1.81 1.51-1.70 1.46-1.63 1.42-1.57
0.90 2.41-2.80 2.00-2.27 1.82-2.04 1.71-1.90 1.64-1.80 1.58-1.73
0.80* Over 2.80 Over 2.27 Over 2.04 Over 1.90 Over 1.80 | Over 1.73

*If approved by the Engineer based on an engineering determination that the material is acceptable to
remain in place, the Contactor may, accept the indicated partial pay. Otherwise, the Department will
require removal and replacement at no cost. The Contractor has the option to remove and replace at no
cost to the Department at any time.

**When there are two or more reduced payments for these items in one LOT of material, only the greatest
reduction in payment will be applied. CAUTION: This rule applies only to these four gradation test
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results.
Notes:

(1) The No. 40 Sieve applies only to Type S-1, S-1I, S-1II, FC-1 and FC-4.
(2) Deviations are absolute values with no plus or minus signs.

331-5.3 Automatic Batch Plant with Printout

Acceptance determinations asphalt content for mixtures produced by automatic batch plants with
printout will be based on the calculated bitumen content using the printout of the weights of asphalt
actually used. Acceptance determinations for gradations (No.4, No. 10, No. 40 and No. 2(0) will
be based on the actual test results from extraction gradation analyses. Payment will be made based
on the provisions of Table 331-6. '

331-5.4 Acceptance on the Roadway

The bituminous mixture will be accepted on the Roadway with respect to compacted density and
surface tolerance in accordance with the applicable requirements of 330A-10 and 330A-12.

331-5.5 Additional Tests

The Department reserves the right to run any test at any time for informational purposes and for
determining the effectiveness of the Contractor’s quality control. The Department will determine
the Marshall properties, a minimum of one set per LOT, to determine whether or not the Contractor
is meeting the specification requirements. Specimens will be prepared at the plant and transported
to the District or Central Lab where they will be tested in accordance with FM 5-511 for Marshall
stability and flow, FM 1- T 209 for maximum specific gravity, and FM 1-T166 for density. When
the average value of the specimens fails to meet specification requirements for stability or flow, or
the air void content is below 3.0 percent (for structural mixes only), the Contractor’s plant
operations may be stopped until all specification requirements can be met or until another mix
design has been approved (any revisions to a mix design shall be made in accordance with 331-
4.3.2). When it is determined necessary to cease operations while the problem is being resolved,
the approval of the Engineer will be required before resuming production of the mix. At this time
the Marshall properties must be verified,

331-6 Compensation '

331-6.1 Items for Which Payment Will Be Made

For the Work specified under this Section (including the pertinent provisions of Sections 320 and
330A), payment will be made for the area of the pavement, in square yards (after adjustment to

the equivalent area of specified-thickness pavement), or, when so shown, the weight of the
mixture, in tons.
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331-6.2 Area of Pavement for Which Payment Will Be Made

When the pavement is to be paid for on an area basis, the area to be paid for shall be field measured
quantity, omitting any areas not allowed for payment under the provisions of 9-3.2, omitting any
areas not allowed for payment under 330A-14.2.

The thickness to be paid for under this section is the thickness shown on the typical section in the
Plans.

331-6.3 Payment by Weight of Mixture

Where the pavement is to be paid for by weight, the weight shall be determined as provided in
320-2 (including the provisions for the automatic recordation system).

331-6.4 Bituminous Material DELETE IN ITS ENTIRETY

331-6.5 Work Included in Payment Items

The Contract unit price per ton or per square yard, as applicable, shall be full compensation for all
the Work specified under this Section (including the applicable requirements of Sections 320 and

330A).
Payment shall be made under:
Item No. 331-2 - Type S Asphaltic Concrete — per ton.

Item No. 331-72 — Type S Asphaltic Concrete — pen square yard.
END OF SECTION

SECTION 334
SUPERPAVE ASPHALT

SECTION 334 SUPERPAVE ASPHALT - DELETE AND SUBSTITUTE THE
FOLLOWING:

334-1 Description

334-1.1 General

Construct a Superpave asphalt pavement (consisting of either Hot Mix Asphalt (HMA) or Warm
Mix Asphalt (WMA)) based on the type of Work specified in the Contract and the Asphalt Work
Categories as defined below. Meet the applicable requirements for plants, Equipment, and
construction requirements as defined below. Use an asphalt mix, either HMA or WMA, which

meets the requirements of this specification.
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334-1.2 Asphalt Work Mix Categories

Construction of asphalt pavement will fall into one of the following Work categories:
334-1.2.1 Asphalt Work Category 1

Includes the construction of shared use paths and miscellaneous asphalt.

334-1.2.2 Asphalt Work Category 2

Includes the construction of new asphalt turn lanes, paved shoulders and other non-mainline
pavement locations.

334-1.2.3 Asphalt Work Category 3
Includes the construction of new mainline asphalt pavement lanes, milling and resurfacing.
334-1.3 Mix Types

Use the appropriate asphalt mix as shown in Table 334-1.

Table 334-1 Asphalt Mix Types
Asphalt Work Category Mix Types Traffic Level ESALSs (Millions)
1 Type SP-9.5 A <0.3
Structural Mixes: Types SP-9.5 or SP-12.5
2 Friction Mixes: Types FC-9.5 or FC-12.5 B 03%0<3
3 Structural Mixes: Types SP-9.5 or §P-12.5 c >3
Friction Mixes: Types FC-9.5 or FC-12.5 =

A Type SP or FC mix one traffic level higher than the traffic level specified in the Contract may
be substituted, at no additional cost (i.e. Traffic Level B may be substituted for Traffic Level A,
etc.). Traffic levels are as defined in Section 334 of the Florida Department of Transportation’s
(FDOT’s) Specifications.

334-1.4 Gradation Classification
The Superpave mixes are classified as fine and are defined in 334-3.2.2. The equivalent AASHTO

nominal maximum aggregate size Superpave mixes are as follows:

Type SP-9.5, FC-9.5 9.5 mm
Type SP-12.5, FC-12.5 12.5 mm

334-1.5 Thickness
The total pavement thickness of the asphalt pavement will be based on a specified spread rate or

plan thickness as shown in the Contract Documents. Before paving, propose a spread rate or
thickness for each individual layer meeting the requirements of this specification, which when
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combined with other layers (as applicable) will equal the plan spread rate or thickness. When the
total pavement thickness is specified as plan thickness, the plan thickness and individual layer
thickness will be converted to spread rate using the following equation:

Spread rate (Ibs/yd?) =t X Gum x 43.3

Where:  t= Thickness (in.) (Plan thickness or individual layer thickness)
Gmm = Maximum specific gravity from the mix design

For target purposes only, spread rate calculations shall be rounded to the nearest whole number.

334-1.5.1 Layer Thicknesses

Unless otherwise called for in the Contract Documents, the allowable layer thicknesses for asphalt

mixtures are as follows:
Type SP-9.5, FC-9.5 3/4 to 1-1/2 inches
Type SP-12.5, FC-12.5 1-1/2 to 2-1/2 inches

~ 334-1.5.2 Additional Requirements
The following requirements also apply to asphalt mixtures:

1. When construction includes the paving of adjacent shoulders (less than or equal to 5 feet wide),
the layer thickness for the upper pavement layer and shoulder shall be the same and paved in
a single pass, unless otherwise called for in the Contract Documents.

2. For overbuild layers, use the minimum and maximum layer thicknesses as above unless called
for differently in the Contract Documents. On variable thickness overbuild layers, the
minimum allowable thickness may be reduced by 1/2 inch, and the maximum allowable
thickness will be as specified below, unless called for differently in the Contract Documents.

Type SP-9.5 3/8 to 2 inches
Type SP-12.5 1/2 to 3 inches

3. Variable thickness overbuild layers may be tapered to zero thickness provided the Contract
Documents require a minimum-of 1-1/2 inches of mix placed over the variable thickness

overbuild layer.
334-1.6 Weight of Mixture
The weight of the mixture shall be determined as provided in 320-3.2 of the FDOT Specifications.

334-2 Materials
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334-2.1 Superpave Asphalt Binder

Unless specified elsewhere in the Contract or in 334-2.3.3, use a PG 67-22 asphalt binder from the
FDOT’s Approved Products List (APL). If the Contract calls for an alternative asphalt binder, meet
the requirements of FDOT Specifications Section 336 or 916, as appropriate.

334-2.2 Aggregate

Use aggregate capable of producing a quality pavement. For Type FC mixes, use an aggregate
blend that consists of crushed granite, crushed Oolitic limestone, other crushed Materials (as
approved by FDOT for friction courses per Rule 14-103.005, Florida Administrative Code), or a
combination of the above. Crushed limestone from the Oolitic formation may be used if it contains
a minimum of 12% silica material as determined by FDOT Test Method FM 5-510 and FDOT
grants approval of the source prior to its use. As an exception, mixes that contain a minimum of
60% crushed granite may either contain:

1. Up to 40% fine aggregate from other sources; or,
2. A combination of up to 20% RAP and the remaining fine aggregate from other.

A list of aggregates approved for use in friction courses may be available on the FDOT’s State
Materials Office website. The URL for obtaining this information, if available, is:
fip:/fip.dot.state.fl.us/fdot/smo/website/sources/frictioncourse.pdf.

334-2.3 Reclaimed Asphalt Pavement (RAP) Material

334-2.3.1 General Requirements

RAP may be used as a component of the asphalt mixture, provided the RAP meets the following
requirements:

1. When using a PG 76-22 (PMA), or PG 76-22 (ARB) asphalt binder, limit the amount of RAP
material used in the mix to a maximum of 20% by weight of total aggregate. As an exception,
amounts greater than 20% RAP by weight of total aggregate can be used if no more than 20%
by weight of total asphalt binder comes from the RAP material.

2. Provide stockpiled RAP material that is reasonably consistent in characteristics and contains
no aggregate particles which are soft or conglomerates of fines.

3. Provide RAP material having a minimum average asphalt binder content of 4.0% by weight of
RAP. As an exception, when using fractionated RAP, the minimum average asphalt binder
content for the coarse portion of the RAP shall be 2.5% by weight of the coarse portion of the
RAP. The coarse portion of the RAP shall be the portion of the RAP retained on the No. 4
sieve. The Engineer may sample the stockpile to verify that this requirement is met.
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4. Use a grizzly or grid over the RAP cold bin, in-line roller crusher, screen, or other suitable
means to prevent oversized RAP material from showing up in the completed recycle mixture.
If oversized RAP material appears in the completed recycle mix, take the appropriate
corrective action immediately. If the appropriate corrective actions are not immediately taken,
stop plant operations.

334-2.3.2 Material Characterization
Assume responsibility for establishing the asphalt binder content, gradation, and bulk specific

gravity (Gs) of the RAP material based on a representative sampling of the material.

334-2.3.3 Asphalt Binder for Mixes with RAP

Select the appropriate asphalt binder grade based on Table 334-2. The Engineer reserves the ri ght
to change the asphalt binder type and grade during production based on characteristics of the RAP

asphalt binder.

Table 334-2 Asphalt Binder Grade for Mixes Containing RAP
Percent RAP Asphalt Binder Grade
0-15 PG 67-22
16 — 30 PG 58-22
> 30 PG 52-28

334-3 Composition of Mixture

334-3.1 General

Compose the asphalt mixture using a combination of aggregates, mineral filler, if required, and
asphalt binder material. Size, grade and combine the aggregate fractions to meet the grading and
physical properties of the mix design. Aggregates from various sources may be combined.

334-3.2 Mix Design

334-3.2.1 General

Design the asphalt mixture in accordance with AASHTO R 35-12, except as noted herein. Submit
the proposed mix design with supporting test data indicating compliance with all mix design
criteria to the Engineer. Prior to the production of any asphalt mixture, obtain the Engineer’s
conditional approval of the mix design. If required by the Engineer, send representative samples
of all component Materials, including asphalt binder to a Laboratory designated by the Engineer
for verification. As an exception to these requirements, use a currently approved FDOT Mix

Design.
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Warm mix technologies (additives, foaming techniques, etc.) listed on the Department’s website
may be used in the production of the mix. The URL for obtaining this information, is:
http://www.dot.state.fl.us/statematerialsoffice/quality/programs/warmmixasphalt/index.shtm.

The Engineer will consider any marked variations from original test data for a mix design or any
evidence of inadequate field performance of a mix design as sufficient evidence that the properties
of the mix design have changed, and at his discretion, the Engineer may no longer allow the use

of the mix design.
334-3.2.2 Mixture Gradation Requirements

Combine the aggregates in proportions that will produce an asphalt mixture meeting all of the
requirements defined in this specification and conform to the gradation requirements at design as
defined in AASHTO M 323-12, Table 3. Aggregates from various sources may be combined.

334-3.2.2.1 Mixture Gradation Classification

Plot the combined mixture gradation on an FHWA 0.45 Power Gradation Chart. Include the
Control Points from AASHTO M323-12, Table-3, as well as the Primary Control Sieve (PCS)
Control Point from AASHTO M323-12, Table 4. Fine mixes are defined as having a gradation that
passes above or through the primary control sieve control point.

334-3.2.3 Gyratory Compaction

Compact the design mixture in accordance with AASHTO T312-12, with the following
exceptions: use the number of gyrations at Ngesign as designed in Table 334-3.

Table 334-3 Gyratory Compaction Requirements

Traffic Level Ndesign Number of Gyrations
A 50
B 65
C 75

334-3.2.4 Design Criteria

Meet the requirements for nominal maximum aggregate size as defined in AASHTO M323-12, as
well as for relative density, VMA, VFA, and dust-to-binder ratio as specified in AASHTO M323-
12, Table 6. Ninitias and Nmaximum requirements are not applicable.

334-3.2.5 Moisture Susceptibility

Test 4 inch specimens in accordance with FDOT Test Method FM 1-T 283. Provide a mixture
having a retained tensile strength ratio of at least 0.80 and a minimum tensile strength
(unconditioned) of 100 pounds per square inch. If necessary, add a liquid anti-stripping agent from
the FDOT’s APL or hydrated lime in order to meet these criteria.
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In lieu of moisture susceptibility testing, add a liquid anti-stripping agent from the FDOT’s APL.
Add 0.5% liquid anti-stripping agent by weight of asphalt binder.

334-3.2.6 Additional Information

In addition to the requirements listed above, provide the following information on each mix design:

1s

2.

The design traffic level and the design number of gyrations (Ndesign).
The source and description of the Materials to be used.

The FDOT source number and the FDOT product code of the aggregate components furnished
from an FDOT approved source (if required).

The gradation and proportions of the raw Materials as intended to be combined in the paving
mixture. The gradation of the component Materials shall be representative of the material at
the time of use. Compensate for any change in aggregate gradation caused by handling and
processing as necessary.

A single percentage of the combined mineral aggregate passing each specified. Degradation
of the aggregate due to processing (particularly material passing the No. 200 sieve) should be
accounted for and identified.

The bulk specific gravity (Gsv) value for each individual aggregate and RAP component.

A single percentage of asphalt binder by weight of total mix intended to be incorporated in the
completed mixture, shown to the nearest 0.1%.

A target temperature for the mixture at the plant (mixing temperature) and a target temperature
for the mixture at the Roadway (compaction temperature). Do not exceed a target temperature
of 330°F for PG 76-22 (PMA) and PG 76-22 (ARB) asphalt binders, and 315°F for unmodified

asphalt binders.

Provide the physical properties achieved at four different asphalt binder contents. One shall be
at the optimum asphalt content, and must conform to all specified physical requirements.

10. The name of the mix designer.

11. The ignition oven calibration factor.

12. The warm mix technology, if used.

THIS SPACE LEFT INTENTIONALY BLANK.
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334-4 Process Control

Assume full responsibility for controlling all operations and processes such that the requirements
of these Specifications are met at all times. Perform any tests necessary at the plant and Roadway
to control the process.

334-5 General Construction Requirements
334-5.1 Weather Limitations

Do not transport asphalt mix from the plant to the Roadway unless all weather conditions are
suitable for the paving operations.

334-5.2 Limitations of Paving Operations
334-5.2.1 General

Spread the mixture only when the surface upon which it is to be placed has been previously
prepared, is intact, firm, dry, clean, and the tack, with acceptable spread rate, is properly broken.
Ensure all granular base Materials are properly primed and all asphalt base Materials are properly
tacked, prior to paving.

334-5.2.2 Air Temperature

Place the mixture only when the air temperature in the shade and away from the artificial heat
meets the requirements of Table 334-4. The minimum ambient temperature requirement may be
reduced by 5°F when using a warm mix technology, if mutually agreed to by both the Engineer
and the Contractor.

Table 334-4 Ambient Air Temperature Requirements for Paving
Layer Thickness or Asphalt Binder Type Ndesign Number of Gyrations

<] inch 50

IAny mixture > 1 inch containing a PG asphalt

binder with a high temperature designation > 45

76°C

Any mixture > 1 inch containing a PG asphalt

binder with a high temperature designation < 40

76°C

334-5.3 Mix Temperature

Heat and combine the ingredients of the mix in such a manner as to produce a mixture with a
temperature at the plant and at the Roadway, within a range of plus or minus 30°F from the target
temperature as shown on the mix design. Reject all loads outside of this range. For warm mix
asphalt, the Contractor may produce the first five loads of the production day and at other times
when approved by the Engineer, at a hot mix asphalt temperature not to exceed 330°F for purposes
of heating the asphalt paver. For these situations, the upper tolerance of +30°F does not apply.
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334-5.4 Transportation of the Mixture

Transport the mix in trucks of tight construction, which prevents the loss of material and the
excessive loss of heat and previously cleaned of all foreign material. After cleaning, thinly coat
the inside surface of the truck bodies with soapy water or an asphalt release agent as needed to
prevent the mixture from adhering to the beds. Do not allow excess liquid to pond in the truck
body. Do not use a release agent that will contaminate, degrade, or alter the characteristics of the
asphalt mix or is hazardous or detrimental to the environment. Petroleum derivatives (such as
diesel fuel), solvents, and any product that dissolves asphalt are prohibited. Provide each truck
with a tarpaulin or other waterproof cover mounted in such a manner that it can cover the entire
load when required. When in place, overlap the waterproof cover on all sides so it can be tied
down. Cover each load during cool and cloudy weather and at any time it appears rain is likely
during transit with a tarpaulin or waterproof cover. Cover and tie down all loads of friction course

mixtures.
334-5.5 Preparation of Surfaces Prior to Paving

334-5.5.1 Cleaning

Clean the surface of all loose and deleterious material by the use of power brooms or blowers,
supplemented by hand brooming where necessary.

334-5.5.2 Patching and Leveling Courses

As shown in the Plans, bring the existing surface to proper grade and cross-section by the
application of patching or leveling courses.

334-5.5.3 Application Over Surface Treatment

Where an asphalt mix is to be placed over a surface treatment, sweep and dispose of all loose
material from the paving area.

THIS SPACE LEFT INTENTIONALY BLANK.
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334-5.5.4 Tack Coat

Use a rate of application as defined in Table 334-5. Control the rate of application to be within plus
or minus 0.01 gallon per square yard of the target application rate. The target application rate may
be adjusted by the Engineer to meet specific field conditions. Determine the rate of application as
needed to control the operation. When using PG 52-28, multiply the target rate of application by
0.6.

Table 334-5 Tack Coat Application Rates
Asphalt Mixture Type Underlying Pavement Surface | Target Tack Rate  (gal/yd?)
Newly Constructed Asphalt Layers 0.03 minimum
Base Course, Structural Course,Milled Surface or Oxidized and| 0.06
Dense Graded Friction Course [Cracked Pavement :
Concrete Pavement 0.08

334-5.6 Placing Mixture

334-5.6.1 Alignment of Edges

With the exception of pavements placed adjacent to curb and gutter or other true edges, place all
pavements by the stringline method to obtain an accurate, uniform alignment of the pavement

edge. Control the unsupported pavement edge to ensure that it will not deviate more than plus or
minus 1.5 inches from the stringline.

334-5.6.2 Rain and Surface Conditions

Immediately cease transportation of asphalt mixtures from the plant when rain begins at the
Roadway. Do not place asphalt mixtures while rain is falling, or when there is water on the surface
to be covered. Once the rain has stopped and water has been removed from the tacked surface to
the satisfaction of the Engineer and the temperature of the mixture caught in transit still meets the
requirements as specified in 334-5.3, the Contractor may then place the mixture caught in transit.

334-5.6.3 Checking Depth of Layer

Check the depth of each layer at frequent intervals to ensure a uniform spread rate that will meet
the requirements of the Contract.

334-5.6.4 Hand Work

In limited areas where the use of the spreader is impossible or impracticable, spread and finish the
mixture by hand.
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334-5.6.5 Spreading and Finishing

Upon arrival, dump the mixture in the approved paver, and immediately spread and strike-off the
mixture to the full width required, and to such loose depth for each course that, when the Work is
completed, the required weight of mixture per square yard, or the specified thickness, is secured.
Carry a uniform amount of mixture ahead of the screed at all times.

334-5.6.6 Thickness Control

Ensure the spread rate is within 10% of the target spread rate, as indicated in the Contract. When
calculating the spread rate, use, at a minimum, an average of five truckloads of mix. When the
average spread rate is beyond plus or minus 10% of the target spread rate, monitor the thickness
of the pavement layer closely and adjust the construction operations.

If the Contractor fails to maintain an average spread rate within plus or minus 10% of the target
spread rate for two consecutive days, the Engineer may elect to stop the construction operation at
any time until the issue is resolved.

When the average spread rate for the total structural or friction course pavement thickness exceeds
the target spread rate by plus or minus 50 pounds per square yard for layers greater than or equal
to 2.5 inches or exceeds the target spread rate by plus or minus 25 pounds per square yard for
layers less than 2.5 inches, address the unacceptable pavement in accordance with 334-5.10.4,

unless an alternative approach is agreed upon by the Engineer.
334-5.7 Leveling Courses

334-5.7.1 Patching Depressions

Before spreading any leveling course, fill all depressions in the existing surface as shown in the
Plans.

334-5.7.2 Spreading Leveling Courses

Place all courses of leveling with an asphalt paver or by the use of two motor graders, one being
equipped with a spreader box. Other types of leveling devices may be used upon approval by the
Engineer.

334-5.7.3 Rate of Application

When using Type SP-9.5 for leveling, do not allow the average spread of a layer to be less than 50
pounds per square yard or more than 75 pounds per square yard. The quantity of mix for leveling
shown in the Plans represents the average for the entire project; however, the Contractor may vary
the rate of application throughout the project as directed by the Engineer. When leveling in
connection with base widening, the Engineer may require placing all the leveling mix prior to the

widening operation.
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334-5.8 Compaction

For each paving or leveling train in operation, furnish a separate set of rollers, with their operators.

When density testing for acceptance is required, select Equipment, sequence, and coverage of
rolling to meet the specified density requirement. Regardless of the rolling procedure used,
complete the final rolling before the surface temperature of the pavement drops to the extent that
effective compaction may not be achieved or the rollers begin to damage the pavement.

When density testing for acceptance is not required, use a rolling pattern approved by the Engineer.

Use hand tamps or other satisfactory means to compact areas which are inaccessible to a roller,
such as areas adjacent to curbs, headers, gutters, bridges, manholes, etc.

334-5.9 Joints

334-5.9.1 Transverse Joints

Construct smooth transverse joints, which are within 3/16 inch of a true longitudinal profile when
measured with a 15-foot manual straightedge meeting the requirements of FDOT Test Method FM
5-509. These requirements are waived for transverse joints at the beginning and end of the project
and at the beginning and end of Bridge structures, if the deficiencies are caused by factors beyond
the control of the Contractor such as no milling requirement, as determined by the Engineer. When
smoothness requirements are waived, construct a reasonably smooth transitional joint.

334-5.9.2 Longitudinal Joints

For all layers of pavement except the leveling course, place each layer so that longitudinal
construction joints are offset 6 to 12 inches laterally between successive layers. Do not construct
longitudinal joints in the wheel paths. The Engineer may waive these requirements where
offsetting is not feasible due to the sequence of construction.

334-5.10 Surface Requirements

Construct a smooth pavement with good surface texture and the proper cross slope.

334-5.10.1 Texture of the Finished Surface of Paving Layers: Produce a finished surface of
uniform texture and compaction with no pulled, torn, raveled, crushed or loosened portions and
free of segregation, bleeding, flushing, sand streaks, sand spots, or ripples. Correct any area of the
surface that does not meet the foregoing requirements in accordance with 334-5.10.4.

In areas not defined to be a density testing exception per 334-6.4.1, obtain for the Engineer, three
6 inch diameter Roadway cores at locations visually identified by the Engineer to be segregated.
The Engineer will determine the density of each core in accordance with FDOT Test Method FM
1-T 166 and calculate the percent Gmm of the segregated area using the average Gmp of the Roadway
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cores and the representative PC Gum for the questionable material. If the average percent Gum is
less than 90.0, address the segregated area in accordance with 334-5.10.4.

334-5.10.2 Cross Slope

Construct a pavement surface with cross slopes in compliance with the requirements of the
Contract Documents.

334-5.10.3 Pavement Smoothness

Construct a smooth pavement meeting the requirements of this Specification. Furnish a 15-foot
manual and a 15-foot rolling straightedge meeting the requirements of FDOT Test Method FM 5-

509.
334-5.10.3.1 Straightedge Testing

334-5.10.3.1.1 Acceptance Testing

Perform straightedge testing in the outside wheel path of each lane for the final (top) layer of the
pavement. Test all pavement lanes where the width is constant using a rolling straightedge and
document all deficiencies on a form approved by the Engineer. Notify the Engineer of the location
and time of all straightedge testing a minimum of 48 hours before beginning testing.

334-5.10.3.1.2 Final (Top) Pavement Layer

At the completion of all paving operations, straightedge the final (top) layer either behind the final
roller of the paving train or as a separate operation. Address all deficiencies in excess of 3/16 inch
in accordance with 334-5.10.4, unless waived by the Engineer. Retest all corrected areas.

334-5.10.3.1.3 Straightedge Exceptions

Straightedge testing will not be required in the following areas: shoulders, intersections, tapers,
crossovers, sidewalks, shared use paths, parking lots and similar areas, or in the following areas
when they are less than 250 feet in length: turn lanes, acceleration/deceleration lanes and side
Streets. The limits of the intersection will be from stop bar to stop bar for both the mainline and
side Streets. In the event the Engineer identifies a surface irregularity in the above areas that is
determined to be objectionable, straightedge and address all deficiencies in excess of 3/8 inch in

accordance with 334-5.10.4.
334-5.10.4 Correcting Unacceptable Pavement
Correct deficiencies in the pavement layer by removing and replacing the full depth of the layer,

extending a minimum of 50 feet on both sides (where possible) of the defective area for the full
width of the paving lane, at no additional cost.
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334-6 Acceptance of the Mixture

334-6.1 General

The asphalt mixture will be accepted based on the Asphalt Work Category as defined below:
1. Asphalt Work Category 1 — Certification by the Contractor as defined in 334-6.2.

2. Asphalt Work Category 2 — Certification and process control testing by the Contractor as
defined in 334-6.3.

3. Asphalt Work Category 3 — Process control testing by the Contractor and acceptance testing
by the Engineer as defined in 334-6.4.

334-6.2 Certification by the Contractor

On Asphalt Work Category 1 construction, the Engineer will accept the mix on the basis of visual
inspection. Submit a Notarized Certification of Specification Compliance letter on company
letterhead to the Engineer stating that all material produced and placed on the project meets the
requirements of the Specifications. The Engineer may run independent tests to determine the
acceptability of the material.

334-6.3 Certification and Process Control Testing by the Contractor

On Asphalt Work Category 2 construction, submit a Notarized Certification of Specification
Compliance letter on company letterhead to the Engineer stating that all material produced and
placed on the project meets the requirements of the Specifications, along with supporting test data
documenting all process control testing as described in 334-6.3.1. If required by the Contract,
utilize an Independent Laboratory as approved by the Engineer for the process control testing. The
mix will also require visual acceptance by the Engineer. In addition, the Engineer may run
independent tests to determine the acceptability of the material. Material failing to meet these
acceptance criteria will be addressed as directed by the Engineer such as but not limited to
acceptance at reduced pay, delineation testing to determine the limits of the questionable material,
removal and replacement at no cost to the agency, or performing an Engineering analysis to
determine the final disposition of the material.

334-6.3.1 Process Control Sampling and Testing Requirements

Perform process control testing at a frequency of once per day. Obtain the samples in accordance
with FDOT Method FM 1-T 168. Test the mixture at the plant for gradation (P.s and P.00) and
asphalt binder content (Pv). Measure the Roadway density with 6 inch diameter Roadway cores at
a minimum frequency of once per 1,500 feet of pavement with a minimum of three cores per day.

Determine the asphalt binder content of the mixture in accordance with FDOT Method FM 5-563.

Determine the gradation of the recovered aggregate in accordance with FDOT Method FM 1-T
030. Determine the Roadway density in accordance with FDOT Method FM 1-T 166. The
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minimum Roadway density will be based on the percent of the maximum specific gravity (Gum)
from the approved mix design. If the Contractor or Engineer suspects that the mix design Gum is
no longer representative of the asphalt mixture being produced, then a new Gmm value will be
determined from plant-produced mix, in accordance with FDOT Method FM 1-T 209, with the
approval of the Engineer. Roadway density testing will not be required in certain situations as
described in 334-6.4.1. Assure that the asphalt binder content, gradation and density test results
meet the criteria in Table 334-4.

Table 334-4 Process Control and Acceptance Values
Characteristic Tolerance
Asphalt Binder Content (percent) Target & 0.55
Passing No. 8 Sieve (percent) Target + 6.00
Passing No. 200 Sieve (percent) Target + 2.00
Roadway Density (daily average) Minimum 90.0% of G

334-6.4 Process Control Testing by the Contractor and Acceptance Testing by the Engineer

On Asphalt Work Category 3, perform process control testing as described in 334-6.3.1. In
addition, the Engineer will accept the mixture at the plant with respect to gradation (P_g and P200)
and asphalt binder content (Py). The mixture will be accepted on the Roadway with respect to
density. The Engineer will sample and test the material as described in 334-6.3.1. The Engineer
will randomly obtain at least one set of samples per day. Assure that the asphalt content, gradation
and density test results meet the criteria in Table 334-4. Material failing to meet these acceptance
criteria will be addressed as directed by the Engineer such as but not limited to acceptance at
reduced pay, delineation testing to determine the limits of the questionable material, removal and
replacement at no cost to the agency, or performing an Engineering analysis to determine the final

disposition of the material.
334-6.4.1 Acceptance Testing Exceptions

When the total quantity of any mix type in the project is less than 500 tons, the Engineer will
accept the mix on the basis of visual inspection. The Engineer may run independent tests to
determine the acceptability of the material.

Density testing for acceptance will not be performed on widening strips or shoulders with a width
of 5 feet or less, variable thickness overbuild courses, leveling courses, any asphalt layer placed
on Subgrade (regardless of type), miscellaneous asphalt pavement, shared use paths, Crossovers,
or any course with a specified thickness less than 1 inch or a specified spread rate less than
100 pounds per square yard. Density testing for acceptance will not be performed on asphalt
courses placed on Bridge decks or approach slabs; compact these courses in static mode only. In
addition, density testing for acceptance will not be performed on the following areas when they
are less than 1,000 feet continuous in length: turning lanes, acceleration lanes, deceleration lanes,
shoulders, parallel parking lanes, or ramps. Density testing for acceptance will not be performed
in intersections. The limits of the intersection will be from stop bar to stop bar for both the mainline
and side Streets. Compact these courses in accordance with a standard rolling procedure approved
by the Engineer. In the event that the rolling procedure deviates from the approved procedure,

placement of the mix will be stopped.

GP-93



GENERAL PROVISIONS

334-7 Method of Measurement

For the Work specified under this Section, the quantity to be paid for will be the weight of the
mixture, in tons.

The Bid price for the asphalt mix will include the cost of the liquid asphalt and the tack coat
application as specified in 334-5.5.4. There will be no separate payment or unit price adjustment
for the asphalt binder material in the asphalt mix.

334-8 Basis of Payment

334-8.1 General
Price and payment will be full compensation for all the Work specified under this Section.

END OF SECTION

SECTION 570
PERFORMANCE TURF

575-3 CONSTRUCTION METHODS - DELETE AND SUBSTITUTE THE FOLLOWING:

575-3 Construction Methods

Test the area requiring sod per Section 162-5 and forward results to the Engineer. Apply finish
soil layer material in accordance with Section162 if determined by the Engineer. Fertilize at the
rate as shown in Section 570. If soil layer is not determined to be used on areas to receive sod,
scarify or loosen the areas to a depth of 6 inches. On areas where the soil is sufficiently loose,
particularly on shoulders and fill slopes, the Engineer may authorize the elimination of the ground
preparation. Limit preparation to those areas that can be sodded within 72 hours after preparation.
Prior to sodding, thoroughly water areas and allow water to percolate into the soil. Allow surface
moisture to dry before sodding to prevent a muddy soil condition.

END OF SECTION

THIS SPACE LEFT INTENTIONALY BLANK.

SECTION 580
LANDSCAPE INSTALLATION
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DELETE SECTION 580 LANDSCAPE INSTALLATION, AND SUBSTITUTE THE
FOLLOWING, AS AMENDED: |

580-1.00 General

580-1.01 Scope of Work

Provide all labor, Materials, Equipment and incidentals required to prepare site to final grade,
install landscape trees, plants, sod and irrigation systems in accordance with the Plans and as
specified. These Specifications are inclusive of a required guarantee, replacements, clean-up,
maintenance services, and maintenance of traffic, all of which shall be included in the unit Bid
price for each tree. These Specifications apply to all projects throughout Palm Beach County
assigned to the Contractor.

580-1.02 Related Work Specified Elsewhere

Section 585 — Site Maintenance: These provisions shall apply to all Work in Section 580 -
Landscape Installation as appropriate.

580-1.03 General Requirements

Refer to the Florida Dept. of Transportation Standard Specifications for Road and Bridge
Construction, 2010, as the general operating specification document, however Section 580
Landscaping is deleted and replaced with these Specifications for LANDSCAPE
INSTALLATION (SECTION 580) and the SITE MAINTENANCE (SECTION 585).
Maintenance of traffic requirements are described in the Contract Documents.

¢ Comply with all applicable federal, state, county and local codes, ordinances and regulations
governing this Work.

e The Work shall be coordinated with other trades to prevent conflicts.

e All planting shall be performed by personnel familiar with planting and maintenance of traffic
procedures and under the supervision of a qualified landscape foreman, who shall be on-site at

all times during the Work.

e Finish Grade: The Contractor shall verify with the Department that final grade has been
achieved and shall perform fine grading if so directed by the Department. The Contractor is
responsible for any trees or palms that are planted prior to achieving final grade.

e Prior to commencing Work, the Contractor shall visit the site and ascertain all site conditions,
including utilities, structures, slopes, access and available Work space to preclude any
misunderstandings and to ensure a trouble-free installation. It shall be the Contractor’s
responsibility to avoid conflicts with existing underground and overhead utilities and
structures. The Contractor shall examine available utility Plans and notify the Department of
any conflicts and needed adjustments.
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The Contractor shall notify all utilities servicing the Work area at least 48-hours prior to any
excavation so that underground utilities may be located. The Contractor has the responsibility
to contact Sunshine State One-Call of Florida, Inc. at 1-800-432-770 to schedule marking
locations of the utilities which subscribe to their service.

The Contractor shall also call (561) 641-3429 for Palm Beach County Water Utility Locations
and call (561) 233-3900 for Palm Beach County Traffic Control Utility Locations. In general,
the location of trees will be adjusted rather than adjusting the location of utilities or structures.
Refer to 580-3.02 for related requirements.

Prior to the preparation of planting holes, the Contractor shall ascertain the on-site location of|
and take necessary precautions to avoid damage to, all above-ground and underground utilities,
underdrain trenches, electrical cables, conduits, utility lines, oil tanks, supply lines, pavement,
curbing, traffic control devices, pedestrian signals, building structures, or waterproofing. The
Contractor shall properly maintain and protect all such improvements. The Contractor shall
be responsible for the cost to repair all damages to such improvements caused by his

operations.

The use of mechanical Equipment within five (5°) feet of any building or structure to move
plants or Materials shall be approved by the Department prior to its use.

THIS SPACE LEFT INTENTIONALY BLANK.
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580-1.04 Applicable Documents

A. Plant nomenclature shall conform to the names given in “The New Royal Horticultural Society
Dictionary of Gardening”, which is the source cited by the current February, 1998 edition of
Florida Grades and Standards for Nursery Plants, by the Florida Dept. of Agriculture and
Consumer Services, Division of Plant Industry (henceforth called Florida Grades and

Standards).

1. Names of varieties not included therein shall conform generally with names accepted in
the nursery trade.

2. Substitutions will be permitted only upon submission of proof that any specified plant is
not obtainable or suitable for the location as specified on the plan and upon written

authorization of the Department.

B. The Contractor is obligated to be familiar with and understand the following documents in
order to comply with the requirements therein to properly perform the Work contemplated in
this Contract:

1. All Plans and documents within the Bid package set.

2. The Florida Grades and Standards, (February, 1998 edition).

3. The Florida Dept. of Transportation Standard Specifications for Road and Bridee
Construction, (2000 edition — as general operating specification document, excluding

Section 580, Landscaping).

4. The Florida Dept. of Transportation, Roadway, and Traffic Design Standards, (January,
2000 edition).

5. The Palm Beach County Streetscape Standards Manual, (current edition).

6. The Manual of Uniform Traffic Control Devices for Streets and Highways, by the Federal
Highway Administration, (current edition).

7. The State of Florida Manual on Traffic Control and Safe Practices, (current edition).

8. The Manual of Uniform Minimum Standards for Design, Construction, and Maintenance
of Streets and Highways, by F.D.O.T. (current edition).

580-1.05 Quality Control

A. Substitution of Materials and products specified herein, including those meeting “or accepted
equal” clauses, shall not be permitted without written authorization from the Department.
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. Plants shall have a habit of growth that is normal for the species and shall be sound, healthy,
vigorous and free from insect pests, fungi plant diseases and injuries. No sod with obvious
chinch bug or mole cricket damage will be accepted. Any sod roots that appear to be diseased
or the detected presence of grubs or other insects within the soil base will result in the sod
being rejected.

. Trees (other than palms) shall be heavily branched and shall have a dominant leader and no
crossing branches.

. All single-trunked palms shall have straight vertical trunks, not re-curved trunks, unless
otherwise specifically directed in writing by the Department.

. Turf grass to be used is St. Augustine “Floratam” and/or Argentine Bahia, Paspalum notatum
‘argentine’ as indicated in the Plans and pay item notes. Seed and sod shall conform to Section
981 of the FDOT 2004 Standard Specifications for Road and Bridge Construction. The sod
must be obtained from a sod farm that has been inspected and certified by the Florida Dept. of
Agricultural and Consumer Services, Division of Plant Industry, as free of burrowing
nematodes. The sod must exhibit a dark green color and be free of weeds and foreign matter.
It must have a leaf blade density of at least 90% and be free of any diseased or insect-damaged
leaf tissue. The soil base of the sod must be a minimum of % thick and a maximum of 2” thick
and contain a healthy root system as indicated by turgid feeder roots that are white in color.

The Contractor shall be responsible to become familiar with the site and shall match adjacent
properties with similar species of sod, or as otherwise specified on the Plans. The cost for the
varied species of sod will be paid under the unit price for Sodding, SY. Such price and payment
shall be full compensation for all Work and Materials (top soil, fertilizer and water) specified
in this Section, including the excavation of the trench for the sod, and the satisfactory disposal
of excavation material.

. Plant material shall be Florida Grade No. 1 or better as outlined under the current edition of
Florida Grades and Standards.

1. All plants not listed in Florida Grades and Standards, shall conform to a Florida Grade No.
1 as to: (1) health and vitality; (2) condition of foliage; (3) root system; (4) freedom from
pest or mechanical damage; (5) heavily branched and densely foliated according to the
accepted normal shape of the species.

2. Undersizing plant Materials or substituting one species or cultivar for another are Contract
violations, but have no bearing on plant grading. Undersizing or substituting species or
cultivars may be permitted only if authorized by the Department in writing,

3. Verification of specified grades are to be determined at the time of delivery (even for trees
inspected, accepted, and tagged by the Contractor with the Department at respective
nurseries). Grades determined at the time of delivery inspection or during the course of
conducting a regrading inspection shall be based on the growth characteristics and
condition of the plant at the time of grading. The grade shall not be based on any future or
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predicted growth potential of the plant. Each tree shall be maintained by the Contractor to
Florida Grade No. 1 standards until the date of written Final Acceptance by the Department
for that tree. The Department is the final authority to determine if a tree does or does not
meet Florida Grade No. 1 standards, including health and vigor of the tree.

4. If at any time during plant installations, the Department believes that any trees are not of
the specified grade, the Department may, at their discretion, request a regrading inspection
by the Division of Plant Industry. Upon the findings provided thereby, the Department
may seek further remedy by requesting replacement of plant Materials or other corrective
actions, including, but not limited to, legal redress.

The Department shall have the right, at any stage of the operations, to reject any and all Work
and Materials, which, in the Department’s opinion, do not meet the requirements of these
Specifications or aesthetically do not comply with design intent. Trees that are scarred or
damaged during delivery or off-loading will be rejected.

Plant Materials, as proposed by the Contractor, are required to be inspected, accepted and
tagged at the respective nurseries by the Contractor with the Department prior to any delivery
to the project site, unless waived by the Department in writing. If such waiver is granted, the
Department will inspect and approve representative plant material samples at the project site
or at the respective nurseries prior to delivery to the project site. Waivers will only apply to the
specific projects (Work Orders) and species designated by the Department. Certificates of
Nursery Origin may be required for plant Materials not tagged by the Contractor with the

Department.

580-1.06 Certificate of Inspection:

A.

All shipments of plant material shall originate from state registered nurseries which have
undergone regular inspections by the authorized State Agencies prior to delivery to the project

site.

State inspection certificates certifying respective plant nurseries of origin shall accompany the
bill of lading or invoices. Any certificates of inspection required by the state for specific
species also will be provided additionally. Any required transportation documents are to be
submitted with invoices as back-up.

Contractor shall furnish the Department with copies of manufacturer’s literature, labels,
samples, certifications, Material Safety Data Sheets, and Laboratory analytical data for
fertilizers, mulch, planting soil backfill mix, chemicals, staking/guying Materials and other
products as appropriate, prior to use or application on any project.

580-1.07 Measurements:

A. The minimum acceptable size of all plants measured after pruning, with branches in normal

positions, shall conform to the measurements as shown on landscape Plans and conform to the
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Florida Grades and Standards. Deviations from these measurements must be approved in
writing by the Department.

B. The caliper (diameter) of tree trunks is measured six (6”) inches above ground level for trees
with calipers up to and including four (4”) inches in caliper, and twelve (12”) inches above the
ground for larger trees.

C. The caliper (diameter) of palm tree trunks is to be taken at the widest portion of trunk measured
between 1° and 3’ above the soil line.

580-1.08 Shipment and Delivery:

A. Contractor shall notify the Department, a minimum of 48-hours in advance (excluding
weekends and Holidays), of all plant material deliveries. Contractor shall be responsible for
delivery, storage, and security of all Materials specified.

B. Plant Materials shall be protected from sun-scalding and weather and adequately packed to
prevent breakage and drying during transit and storage.

C. The Department will exercise its option to inspect, select and assist the Contractor with the
tagging of plant Materials at the nursery proposed by the Contractor unless waived as in ITEM
580 -1.05 H.

D. Tamper-resistant identification tags supplied by the Contractor and placed on all trees and
palms selected for installation, shall show no evidence of tampering upon inspection for Initial
Acceptance (of installation). These tags shall be removed following the Department’s Initial
Acceptance (of installation).

E. Plants which do not meet Specifications for quality or size herein stated, or plants that show
improper handling, or arrive on-site in an unsatisfactory condition (as described in Florida
Grades and Standards), will be rejected. Rejected plants shall immediately be removed,
disposed of, and replaced with accepted nursery stock of like variety, size, and age. These
plants shall be replaced without additional cost to the Department.

F. Initial acceptance of plant material for initial payment will be given only after material is
planted and after meeting requirements prescribed herein.

580-1.09 Tree Transplanting:

A. The Contractor shall provide tree transplanting services as requested by the Department. This
service is to be performed by the Contractor within an agreed upon period of receipt of a Work
Order. Trees transplanted within 90 days of original installation by the Contractor shall carry
the balance of the warranty as specified in ITEM 585 -1.11. No warranties shall apply to trees
installed more than 90 days prior to transplantation or trees installed by other parties.
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Transplanted trees shall be watered for the balance of the warranty period or for a period of 30
days for non-warrantied trees. Watering procedures must adhere to the Specifications
designated in ITEM 580 -2.06 and SECTION 585 -SITE MAINTENANCE.

Palm tree transplanting procedures include digging, loading, transporting, re-planting with
Project Engineer approved backfill material and restaking. The original planting hole must be

backfilled and sodded.

Hardwood tree transplanting procedures include root pruning of established trees, digging,
loading, transporting, replanting with approved backfill material and restaking. The original
planting hole must be backfilled with suitable material at the direction of the Project Engineer.

580-2.00 Products

580-2.01 Planting Soil Backfill Mix

A.

All planting areas (except as directed by the Project Engineer) shall be backfilled with a
mixture of prepared plant soil mix as shown below to be accepted by the Department prior to
use on each project site. Terrasorb AG (super-absorbent water retainer as manufactured by
Industrial Services International, Inc.), or similar product accepted in writing by the
Department, shall be added to all non-irrigated planting soil backfill mixes at the rate specified

by the manufacturer.

This Work shall consist of removing surface debris and then excavating a planting hole and
blending compost with the excavated soil to improve soil quality and plant growth. The
Planting Soil Backfill Mix shall be created on the project site by uniformly mixing compost
with the excavated soil of the planting hole at a 1:3 ratio (25% compost: 75% excavated soil).
Backfill and firm the soil blend around the rootball within the planting hole, as described under
Part III — Execution. This specification applies to all types of containerized and balled and

burlapped plant material.

Compost shall be a stabilized mixture derived from organic wastes such as food and
agricultural residues, animal manure, mixed solid waste and biosolids (treated sewage sludge)
that meet all State Environmental Agency requirements. The product shall be well composted
(mature compost, not green compost), free of viable weed seeds and nematodes and contain
material of a generally humus nature capable of sustaining growth of vegetation, with no

Materials toxic to plant growth.

THIS SPACE LEFT BLANK INTENTIONALLY
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Compost shall have the following properties:

Parameters Range
pH 5.5-8.0
Moisture content 35% - 55%
C:N ratio 15—30:1
Organic matter > 50%
Particle size <1 inch
Soluble salts < 4.0 mmbhos (dS)
Bulk density <1000 Ibs/cuyd
Foreign matter < 1% by weight

D.

This specification covers the properties of AllGro ™ as distributed by: AllGro, 4 Liberty Lane
West, Hampton, NH 03842, telephone (800) 662-2440. The Contractor shall utilize AliGro
compost, or Department-accepted equal, as directed above.

580-2.02 Plant Material

A.

The words “Plant Materials” or “Plants” or “Trees” refer to and include trees and palms. “Plant
Materials™ shall also refer to accent plants, ground covers and woody ornamentals. When the
words “palms” or “palm trees” are utilized, no reference to other tree types is intended. When
the words “trees (excluding palms)” are utilized, no other reference to palm trees is intended.

Plant species shall conform to those species and cultivars indicated on the Plans and in the
Specifications.
|

Plants shall be sound, healthy, vigorous, free from plant diseases, insect pests or their eggs and
shall have healthy normal growth and root systems. Tree trunks shall have the specified
caliper, straight with no fresh cuts, fissures, scrapes, or scars, and shall have the specified clear
trunk height, overall height, spread, and rootball size, as applicable. Container grown plant
Materials shall be “Florida Fancy” as described in Florida Grades and Standards , Shrubs,
Groundcovers and Vines.

The species and varieties furnished by the Contractor shall include those listed below and/or
substitutions mutually agreed upon by the Contractor and the Department. The basis to be
used for comparison of plants to be substituted in the respective categories shall be plant
descriptions and wholesale prices as described in Betrock Information Systems’ PlantFinder.

Trees are required to be one of the following:
1. Container Grown
a. Plastic containers: Trees grown in plastic or other rigid containers shall be well
established and in the container for at least 60 days, and not root-bound. Minimum

container size guidelines will follow those established by Florida Grades and
Standards.
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b. Fabric containers: Minimum rootball size will follow the guidelines established in
Florida Grades and Standards. Trees grown in fabric bags should be properly root-
pruned and hardened-off in the nursery following harvesting for 45-90 days.

c. All slash pines and wax myrtles are required to be container-grown for entire lives
before planting on project sites.

2. Field Grown: Shall have the appropriate root ball size based on the tree’s trunk diameter
(caliper) and/or height as established by the Florida Grades and Standards. Rootball depth
on balled and burlapped (B&B) stock (excluding palms) shall be at least 2/3 of the rootball
diameter shown. Field grown trees should be properly root-pruned and hardened-off in the
nursery for a period of 45-90 days, and will be inspected by the Department for new root

growth.

a. Field grown balled and burlapped (B&B) trees are usually specified on the unit Bid
price plant list, however upon Department approval, well established non-root bound
container plants may be substituted for B&B material, when all other requirements,
Specifications, and unit Bid prices of B&B trees are adhered to.

b. Natural fabric burlap is to be utilized. Synthetic woven plastic fabrics and wire baskets
are prohibited unless the Department provides written approval.

Collected plants shall not be used unless specifically called for in the Specifications or accepted
in writing by the Department. The type, size, and availability of specific species will be the
basis of selection of any collected plants.

All plants for this project are to be secured from state registered nurseries within the south and
central Florida areas (as defined by Betrock Information Systems’ PlantFinder geographic
regions) unless authorized in writing by the Department.

580-2.03 Quantities

A.

The quantities shown in the leader call-outs in the Plans govern the required installed
quantities. The Plant List summarizing quantities is provided as a reference only. The
Contractor is responsible for his own take-off. Discrepancies must be brought to the
Department’s attention, in writing, at the time of ordering plant Materials.

The Department reserves the right to adjust the number and locations of the designated types
and species of plants to be used at any of the locations shown. The Department shall make
payment based on the actual quantities installed as approved in writing by the Department.

580-2.04 Fertilizer for Plantings

A. Provide commercial grade granular fertilizer uniform in composition, dry and in a free-flowing

condition for application by suitable Equipment, delivered in unopened bags or containers,
each fully labeled and complying with Florida State fertilizer laws.
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Provide a complete fertilizer with proper ratio of nitrogen (N), phosphorus (P), and potassium
(K) for the species, including micronutrient trace elements of iron, manganese, zinc, copper,
and boron. Provide acid-based, slow-release (sulfur coated) formulas with at least 50% slow-
release of nitrogen and potassium.

For non-flowering trees, use 10-4-12 high sulfur, iron, and potash; and for flowering trees, use
15-4-11 high sulfur, iron, potash, magnesium, and manganese — both to be acid based, slow-
release nitrogen (sulfur coated) to include minor elements (or accepted equal).

For palm trees use a ‘palm special type’ 8-4-10 to include minor elements, very high sulfur,
manganese, magnesium, and iron; 50% slow-release nitrogen and potassium; and acid-based
(sulfur coated) or accepted equal.

For accent plants, ground covers and woody ornamentals, use 16-4-8 that includes micro
nutrients, 25% sulfur coated area, 50% slow release nitrogen, or accepted equal.

580-2.05 Top Mulch

A.

Mulch shall be recycled, not harvested wood, and made entirely from the wood and bark of the
Melaleuca quinquenervia tree, eucalyptus tree, cypress tree milling by-product, or mixed
hardwoods. NO CYPRESS MULCH SHALL BE USED ON STATE ROADS. The mulch
shall be shredded, cleaned, sized, and aged (heated) to destroy weed seeds, pathogens, and
insects. It shall not contain more than 10% (by volume) bark. Shredded pieces of mulch shall
not be larger than % diameter and 1-1/2” in length. Mulch shall be free of weeds, seeds
(including Melaleuca spp. seeds), soil, and any other organic or inorganic material.

Prior to its delivery, mulch shall have been inspected and certified by the Florida Dept. of
Agriculture and Consumer Services, Division of Plant Industry, as free of burrowing
nematodes. All proof of delivery shall bear official State of Florida stamp of inspection and
certification (Grade AA or A). Deliver in bags or bulk by the cubic yard.

All material specified shall be processed specifically for use as mulch around trees and plant
beds. The use of construction wood or wooden pallets (which do not decompose and/or may
harbor pests), the use of fresh-wood mulch (which deprives surrounding plants of nitrogen), or
the use of color dyed mulches, is prohibited.

580-2.06 Water

Contractor shall provide water, labor, and Equipment (including a self-canceling nozzle with a
diffuser) necessary to distribute water as required for all installed Materials using hand-watering
methods. Existing or proposed irrigation systems will not be relied on to provide water for newly
planted Materials. Use water free of elements toxic to plant and/or animal life. Refer to SECTION
SM — SITE MAINTENANCE for detailed watering Specifications.
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580-2.07 Guying' and Staking Material

A. Support stakes, braces, battens, and anchor stakes pads shall be structurally sound, #2 grade,
yellow pine, or #2 cedar; free of knot holes, splinters, checks, or cracks, and sized and arranged

as per details on plan.

1. Minimum nominal size of vertical stakes: 2”x4” with the length adjusted as appropriate for
proper staking relative to tree height or as per Specifications/details.

2. Minimum nominal size of angled braces: 2”x4” with the length adjusted as appropriate for
proper staking relative to tree height as per Specifications/details.

3. Anchor stake pads for braces to be 2”°x4” and a minimum of 12” long.
4. Battens for braces to be 2”x 4” and a minimum of 12” long.

B. Banding at brace battens for heavy trunked palms and specified trees shall be minimum 17
steel manufactured specifically for banding — minimum two (2) bands per palm. Wrap palm
trunks (excluding Washington palms) with minimum of five (5) layers of heavy nursery grade,
burlap cloth before installing battens.

C. For small trees using vertical support stakes, trunks shall be secured to such stakes with guying
material that is wide, smooth, sturdy and flexible plastic or rubber such as Wellington tape or
accepted equal. Guying tape to connect trunk to support stake at 90°. This flexible tape shall
replace the traditional guy wire and hose method in order to avoid damage to trunk and

branches.

D. Unless the appropriate painting Bid item is included in the applicable Work Order, then all
vertical stakes, angled braces, anchor stake pads, and/or battens shall be provided and installed
as natural, unpainted wood. When the appropriate painting Bid item number is included in the
applicable Work Order, then the wood for all vertical stakes, angled braces, anchor stake pads,
and/or battens shall be painted Forest Green using Behr exterior grade flat latex paint, or
accepted equal, such that there is complete coverage of all surfaces. This painting shall be
done prior to delivery of the wood staking and bracing material to the planting site. The only
painting allowed at the planting site will be minor touch-up by brush only for saw cuts,
abrasions, nicks, etc. There shall be no spray painting at the planting site. Care shall be
exercised to avoid wet paint coming into contact with the tree/palm, Wellington tape, banding,

or burlap.

To the extent that painted vertical stakes, angled braces, anchor stake pads, and/or battens are
proposed by the Contractor for re-use, then in addition to meeting other specification
requirements, they shall receive a fresh, complete coat of the above specified paint. This
complete paint coverage shall be maintained in good condition until staking and bracing
Materials are removed from the planting site. The Department reserves the right, at its
discretion, for the Department to paint staking and bracing material.
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580-2.08 Root Barrier Material

The Contractor shall provide and install rigid root barrier, DeepRoot UB 48-2 by Urban Landscape
Products, or flexible fabric root barrier, Typar Biobarrier Root Control System as manufactured
by Reemay, Inc., or accepted equal, as directed by the Department or as indicated in the Plans or
as required by the permitting agencies. All safety precautions and installation procedures
prescribed by the manufacturer shall be adhered to.

580-3.00 Execution

580-3.01 General

A.

The Contractor’s Work shall conform to accepted horticultural practices as used in the trade,
unless specifically directed to the contrary by the Contract Documents or otherwise by the
Department. '

Plants shall be protected upon arrival at the site by being thoroughly watered and properly
maintained until planted. Plants shall be provided complete shade until installation, unless
directed differently by the Department. If a balled and burlapped (B&B) tree is not planted
within 12-hours of delivery then the rootball shall be kept covered with a moist material to
prevent drying of root growth tips until planting. Plants shall not remain unplanted on-site for
a period exceeding 24-hours. All sod must be installed within 72 hours of harvest from the
source farm. Any sod which is not planted within 24 hours after cutting shall be stacked in an
accepted manner and maintained in a properly moistened condition. Any sod left on the Work
site for more than 48 hours before installation will be rejected. All sod delivered to the Work
site will be contained on 48” x 48” wooden pallets and individual pieces be no smaller than
12" x 247,

The Contractor shall install and maintain all plants (through final acceptance) in accordance
with the requirements of the project Plans, Bid documents/Specifications, and applicable
standards as listed under ITEM 580 -1.04 B.

580-3.02 Layout of Planting Holes

A.

The approximate location of some existing above-ground and underground utilities, structures,
and other improvements are shown on the landscape Plans for general information purposes
only, and are not to be relied upon nor regarded as relieving the Contractor of responsibility
for verifying exact field locations. All such improvements shall be investigated and verified
in the field before starting Work. Refer to ITEM 580 -1.03 F for other applicable requirements.

Should the Contractor encounter overhead or underground obstructions, Median
modifications, or other conditions which interfere with the specified locations for plantings,
then the Contractor shall immediately notify the Department and alternate planting locations
or plan modifications will be selected and approved by the Department. Trees which cannot
be adjusted to accommodate such conditions and still adhere to clear sight spacing and clear
zone requirements, will be eliminated.
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C. Before digging of planting holes, the location and arrangement of the planting shall be marked
by the Contractor. The Contractor shall notify the Department a minimum of 48-hours in
advance (excluding weekends and/or Holidays). The Department shall reserve the right to
approve or reject all marked tree locations which shall conform to the requirements of the
Specifications, Plans, and details unless otherwise addressed above.

580-3.03 Tree and Palm Installation

A. All planting holes shall be excavated to size and depth specified herein and in accordance with
the Plans and details, and backfilled with the prepared Planting Soil Backfill Mix as specified
or as directed by the Project Engineer. The general planting procedures for all trees and palms,
whether B&B or container grown, are similar except as noted below.

1. Container-grown trees and palms:

(a) Any container-grown (CG) plants which have become pot-bound or for which the top
system is too large for the size of the container, shall be rejected.

(b) CG plants shall not be removed from the container until immediately before planting,
and with all due care to prevent damage to the root system. At such time, all containers
shall be cut and opened fully, in a manner that will not damage the root system.

(c) Trees in containers shall be carefully removed from the pots, cans, boxes, or other
containers in a manner not to damage the roots or the rootball of soil formed by the
container. Scraping the rootball on the sides and bottom to stimulate new root growth
outside of the existing rootball should be performed prior to placement into the hole.

2. Balled and Burlapped Trees and Palms: Always move B&B plants (except heavy trunked
palms) by the rootball only. Never use the trunk as a handle to pick up or move these
plants. Care should be taken not to disturb the rootball, as this would severely damage the
root system. Removal of all the burlap before planting is not necessary (if it is
biodegradable fabric), although the top one-third (1/3) of the burlap shall be pulled back

and cut off.

If accepted for use under ITEM 580-2.02 E.2.b, synthetic fabrics and wire baskets require
special attention. Remove woven plastic fabrics and nylon twine completely after setting
the plant in the hole since such nondegradable Materials can girdle stems and roots as they
expand through the material. However, this practice may not be feasible when moving
large trees that have been sleeved in woven plastic Materials before being placed in wire
baskets. Slice the material through the wire basket and remove as much as possible to
facilitate healthy root growth into the landscape soil. Once the tree is set in the planting
hole, cut off all of the wire basket (that is not under the rootball) before backfilling.

3. Palms: Generally, procedures for planting balled and burlapped trees are suitable for
palms. Palms shall be harvested with a rootball appropriate for the size and species of palm
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per the current Florida Grades and Standards. Foliage of all palm species except Sabal
palmetto shall have the leaves tied with a biodegradable twine or burlap in a bundle around
the bud. Fronds shall be untied by the time of the first quarterly inspection, unless the
Contractor deems this to be detrimental to the palm. Complete leaf removal at the time of
digging is required when planting Sabal palmetto, however, protection is required for heart
frond and bud.

. Circular planting holes with vertical sides shall be excavated for all trees. The diameter of
planting holes for all trees shall be a minimum of 1.5 times larger than the rootball, per planting
details, unless prevented by site obstructions or otherwise authorized in writing by the
Department. The depth of each planting hole shall be not less than 6™ deeper than the height
of the root ball or container as applicable and as per planting details.

. Trees shall be set in planting holes on the specified prepared planting soil mix backfilled and
brought to a height to permit the top of the rootball to be 2” above the surrounding finish grade
at the completion of tree installation. This allows for some settling such that the final planting
will be at the same depth the plants grew in the nursery. All trees shall be planted in a vertical
position (plumb). All trees shall be handled by a padded nylon strap around the rootball for
lifting purposes. Heavy-trunked palms may be lifted by the trunk provided the lifting strap is
padded.

. After placing the tree in the hole, the planting soil specified herein shall be slowly watered into
place in layers and then firmly tamped to eliminate voids and air pockets and to ensure the
backfill mixture is surrounding the rootball. Do not overly compact the soil to the point that it
would be detrimental to the tree’s health. All tamping shall be such that no trees will settle
below their original growing height and the surrounding finish grade. Do not mound any soil
over the roots.

. For water retention, a minimum 6” high circular earthen berm (water ring) shall be formed
around each tree such that the inside edge is located at the perimeter of the 6° wide planting
hole.

. All trees shall be thoroughly watered at the time of planting and kept adequately watered to
ensure healthy Florida Grade No. 1 trees until time of final acceptance. No allowances will be
made for tree or palm losses due to lack of adequate or proper watering. Following initial
acceptance, the watering requirements of ITEM 585-3.01 C shall be complied with.

. Pruning shall be done on-site after planting (with due regard to the natural form and growth
characteristics of each specie) to remove damaged limbs, to remove branches falling within
the required clear site window, or as directed to improve overall plant appearance. Do not
remove more than 15% of branches unless otherwise approved by the Department in writing.
Pruning methods shall follow standard horticultural practices using appropriate tools.
Lopping, shearing, or topping of plant material will be grounds for rejection. Damaged,
scarred, frayed, split, or skinned branches, limbs, or roots shall be pruned back to live wood,
unless such damage, once so corrected, causes the tree to not meet the Florida Grade No. 1
standard, thus requiring tree replacement at no additional expense to the Department. The
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central leader or bud shall be left intact unless severely damaged, in which case the tree will
be replaced at no additional expense to the Department. Remove any tree leader dowels and
fasteners at the time of planting. -

During the course of planting, excess and waste Materials shall be removed by the end of each
day’s operations. When planting in an area has been completed, all debris from planting
operations shall be removed and the area maintained in this finished state until final acceptance.

580-3.04 Fertilizing

After planting tree, and prior to mulching the saucer, apply the recommended types and quantities
of fertilizer appropriate for tree type according to the manufacturer’s recommended rate
Specifications for new plantings. Apply fertilizer to the soil surface within the saucer area such
that the granular fertilizer is mixed into the top 6” of soil around the edge of the root zone to the
perimeter of the saucer berm and then watered in. Never allow fertilizer to touch the trunk of the
tree to avoid burning by soluble salts. The use of tablet-type fertilizers such as “Agri-Form” or
equal, to be placed in the planting hole prior to backfilling is also acceptable.

580-3.05 Mulching

A.

Prior to mulching the saucer area around each tree, remove all weeds, debris, and rocks (over
1” diameter), and then level the soil inside the saucer area surrounded by the circular berm

without covering the top of the rootball.

A 37 layer of the specified biodegradable mulch, suitable to the Project Engineer, shall be
placed around all newly planted trees within earth berms surrounding saucers as defined in
ITEM 580-3.03 E and as shown on drawings and as specified. For individual plants, the mulch
shall be spread to entirely cover the saucer area within the circular earth berm. Mulch shall be
installed and maintained a minimum of 3” away from the trunks of all trees. Once in place,

the mulch is to be watered until saturated.

This 3” mulch layer shall be maintained around each tree by the Contractor until its final
acceptance in order to buffer soil temperature, reduce weed competition, conserve moisture,
and increase soil nutrient availability.

580-3.06 Guying and Staking

A. Guy and stake plant Materials as specified and detailed to assure upright form, and in

accordance with the following:

1. All trees with calipers smaller than 2-1/2” shall be staked with three (3) vertical stakes 120°
apart. All trees with calipers between 2-1/2” and 4-1/2” inclusive shall use four (4) vertical
stakes 90° apart. All stakes shall be 2°x4” (with length sized relative to tree height such
that stakes reach the height of major branching), set vertically at least two (2°) feet into the
ground, and at least 12” deep into undisturbed soil, and also set against the planting hole
wall. The tree shall be centered within the stakes and held firmly in place by Wellington
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Tape (or accepted equal), and tied to the stake and the tree to prevent slippage. Tighten
guying tape as necessary to ensure tree is secured in upright position.

2. Heavy-trunked palm trees and trees with calipers over 4-1/2” shall be braced with a
minimum of four (4) 2”x4” wood braces (with length sized relative to tree height), toe-
nailed to 2”x4”x12” minimum battens which are tightly secured at two points to the tree
(with 1" steel banding), at a point at least 1/3 the clear trunk height. Provide one (1) batten
per brace minimum with additional battens as needed to prevent banding from touching
trunk. The braces shall be set at an angle between 45° and 60° to the ground. The trunk
shall be padded with five (5) layers of burlap under the battens (except for Washington
palms). Braces shall be approximately 90° apart and secured underground by 2”x47x12”
minimum anchor stake pads hammered such that the deepest point is at least ten (10”)
inches below finish grade. Anchor stake pads shall not be exposed more than 2” above
finished grade and be located no farther from the trunk than 6 from the outside toe of the
earth berm around the saucer. The tree shall be centered within the braces.

B. All trees and palms shall be staked/braced on the same day as installed, and at no time shall
any newly planted tree or palm remain without stakes for more than 24-hours after installation.
The Department may prohibit completion of any further Work until all plant material has been
appropriately staked. The Contractor’s guying and staking shall prevent trees from falling or
being blown over (including by high winds). The Contractor shall re-straighten, replant, and
restake all trees which lean or fall, and remove all trees which are damaged due to lack of
proper guying and staking within two (2) Working Days of notification by the Department.
The Department will determine if the fallen tree is damaged and is to be replaced. Such
decision shall not be cause for additional expense to the Department. Damaged trees shall be
replaced and guyed or staked at no additional cost to the Department within 30 Calendar Days
of notification occurring at quarterly inspections.

C. All guys and stakes found to be too loose or damaged shall be repaired, tightened, and/or
replaced within two (2) Calendar Days of notification by the Department at no cost to the
Department. Guys and stakes shall be fully maintained to provide adequate structural support
for the plant providing a neat, orderly and clean appearance. In cases of stake or brace damage
caused by circumstances beyond those covered in the Contract, such as vehicular accidents,
the Contractor shall replace damaged stakes as specified by the Department at Bid price.

D. At the Contractor’s discretion, all guying and staking material should be removed between the
sixth (6™) and twelfth (12) months following planting. At the Contractor’s option, the anchor
stake pads shall be either completely removed or driven into the ground such that the top of
the stake is a minimum depth of 4” below grade. The Contractor shall notify the Department
fifteen (15) Calendar Days prior to removing guying and staking material. Removal of guying
and staking Materials shall not relieve the Contractor of any responsibilities of any warranted
Materials that may be in place.
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580-3.07 Maintenance Prior to Initial Acceptance (At Installation)

The Contractor’s maintenance shall commence after each plant is planted and shall continue until
initial acceptance (at installation), after which the formal minimum twelve (12) month
maintenance/guarantee period shall commence. All maintenance operations before and after
Initial Acceptance (at installation), shall be conducted consistent with Specification SECTION 585
-SITE MAINTENANCE, which includes the guarantee and replacement requirements.

The Contractor shall maintain Florida Grade No. 1 quality until final acceptance. This plant
maintenance shall include watering, pruning, weeding, cultivating, mulching, fertilizing, repairing
or replacing stakes and guys, replacement of sick or dead plants, resetting plants to proper grades
or upright position, restoration of the circular earth berm around the saucer, protection from insects
and diseases, and all other care required for proper growth and health of the plants. Proper
protection of grassed areas shall be provided and any damages resulting from planting or
maintenance operations shall be repaired promptly. If determined to be necessary by the
Department, disturbed areas shall be re-sodded to match existing turf at no additional cost to the

Department.
580-3.08 Sod Installation and Maintenance Prior to Initial Acceptance

A. Elimination of Existing Turf Cover: Existing vegetation cover is to be sprayed with a non-
selective herbicide such as Glyphosate (Roundup) or equivalent. Herbicide is to be applied at
a rate of active ingredient per gallon as specified on the product label. All spraying must be
done with a low volume / low pressure sprayer and applied in a manner that will minimize drift
and contact with adjacent plant Materials or vehicular traffic. No spraying will be allowed
under inclement weather conditions or wind in excess of 10 miles per hour. If an indicator dye
is used in the spray mixture, it must not come into contact with the curb, gutter, traffic
separator, or other concrete surfaces. The Contractor is responsible for the removal of any
stains caused by indicator dyes to these surfaces. The resulting dead vegetation is to be raked

and removed.

B. Site Preparation: The site is to be prepared for sodding by the removal of debris such as sticks,
rocks, roots and litter and the establishment of final grade. The location of any existing
irrigation systems are to be noted and all sprinkler heads flagged prior to the beginning of site
preparation Work. All holes and depressions are to be filled with backfill material that consist
of 50% sand and 50% organic soil. Existing high spots in the Median surface are to be leveled
with the resulting grade facilitating the sheet-flow of water to the curb line. The soil perimeter
at the inside curb line is to be excavated to a depth of %4” to 2” to allow the top of the base of
the installed sod to be flush with the top of the curb. Any soil that is spilled outside of the

Median must be removed immediately.

C. Sod Installation: The sod is to be placed onto the prepared site in a pattern with staggered
seams. All sodding must be done in contiguous areas with no large gaps between planting
sites. Each piece of sod must be abutted against the one adjacent to it. All gaps between pieces
of sod will be filled with partial sod pieces or topsoil. No gaps greater than %4” in the seams
between the individual pieces of sod will be accepted. All parts of the sod must be in firm
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contact with the soil surface and any corners or edges that overlap other pieces of sod must be
trimmed. The sod must be kept 2 feet away from the trunks of any existing trees with a
symmetrical circle of bare ground being established around each tree. All sod shall be top
dressed with screened soil mixture of 75% organic soil and 25% sand that is free of rocks sticks
or other debris. After the topdressing operation is completed the sod is to be compacted with
a 1,000 lbs. roller.

Site Cleanup: All wooden pallets, partial sod pieces, piles of backfill material, Equipment and
debris must be removed from the job site prior to the approval of substantial completion.

Irrigation: As soon as the area covered by a single zone of irrigation is sodded, the system
should be activated and 0.10” to 0.25” of water applied to the sod. The newly planted sod is
to be irrigated twice a day between the hours of 10:00 a.m. and 2:00 p.m., unless watering
restrictions are in effect, for a period of 10 days or until a root system has been established as
evidenced by substantial resistance when the sod is pulled away from the soil base.

Mowing: The Contractor is responsible for an initial mowing of the sod with St. Augustine
“Floratam” mowed at 3” and Bahia “Argentine” at 3.5” with a rotary type mower. If the mower
is equipped with a side-delivery chute a deflection device should be used to eliminate the
discharge of grass clippings into Roadway lanes.

580-3.09 Installation of Accent Plants, Ground Covers and Woody Ornamentals

A.

Elimination of Existing Vegetative Cover: shall conform to the Specifications contained within
ITEM 580 -3.08 A.

Site Preparation of Planting Beds: The site is to be prepared for planting by the removal of
debris such as sticks, rocks, roots and litter. The area to be planted shall be excavated to a
depth of 18” and backfilled to a level of final grade with a soil mix comprised of 50% sand and
50% screened organic material such as screened muck or compost, guaranteed as weed free.
All excavated material is to be removed from the planting site.

Installation of Plant Materials: Plant Materials shall be removed from containers prior to
planting. Any rootballs containing regions of compacted or encircling roots shall be loosened
by making vertical cuts to the root mass. Plant Materials shall be placed in holes that are
slightly larger than the diameter of the rootball with the top of the rootball to be at or slightly
above finished grade. “Terrasorb AG”, or accepted equal, is to be added to the planting hole
at a rate of % oz. (1 tsp.) per gallon of rootball being installed, prior to backfilling. Backfilling
shall be made with the specified soil mixture and shall be firmly compacted and watered-in, so
that no air pockets remain.

Pre-emergent Herbicide Application and Mulching: The planted bed shall receive a pre-
emergent granular herbicide application using “Ronstar G”, or accepted equal, applied using
methods and rates as specified on the manufacturer’s label prior to the application of mulch.
Mulch products used in bed plantings shall conform to the Specifications as listed in ITEM
580 -2.05.
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580-3.10 Basis of Payment

All cost associated with the performance of this Work under this Contract including but not limited-
to all Materials, labor, and Equipment required to successfully establish the plant material and to
complete the incidental Work shall be included in the unit Bid item price for the individual plant

material.
Payment for these items shall be on an ‘each’ basis.

END OF SECTION

SECTION 585
SITE MAINTENANCE SPECIFICATIONS

SECTION 585 IS ADDED TO THIS SPECIFICATION

585-1.00 General

585-1.01 Work Included

A. The maintenance Work consists of providing all labor, Materials, Equipment, permits,
maintenance of traffic, and incidentals necessary to perform all required landscape
maintenance commencing after each tree is planted and continuing until final acceptance at the
end of the maintenance/guarantee period. These Specifications apply to all projects
throughout Palm Beach County assigned to the Contractor.

B. Grassed areas beyond the perimeter of the earth berm/watering saucers will be maintained by
others.

585-1.02 Related Work Specified Elsewhere

Section 580 — Landscape Installation: These provisions shall apply to all Work in Section 585 Site
Maintenance as appropriate.

585-1.03 General Operating Specification

Refer to the Florida Department of Transportation Standard Specifications for Road and Bridge
Construction, (2004 edition), as the general operating specification document, however Section
580, Landscaping is deleted and replaced with the Specifications for LANDSCAPE
INSTALLATION (SECTION 580) and the SITE MAINTENANCE (SECTION 585) herein.
Maintenance of traffic requirements are described in the Contract Documents.
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585-1.04 Protection

Protect all plants, wildlife, site furniture, paved surfaces, and buildings during maintenance
procedures and the application of chemicals. When using Equipment and chemicals, use according
to manufacturer’s directions and Specifications. Repair or replace any items damaged through
improper use of Equipment or application of chemicals at no cost to the Department. Contractor
shall submit a copy of the applicable pest control licenses to the Department and Material Safety
Data Sheets for all products to be used for this Work. Apply all chemicals after 48-hours’ notice
to the Department and at a time and in such a manner that the public will not be in contact with
nor have any real or imagined harm done to them by the application including, but not limited to,
herbicides, insecticides, and fungicides.

585-1.05 Coordination of Maintenance Schedule

Coordinate and schedule all Work through the Department. The Contractor shall submit a detailed
maintenance schedule for the minimum twelve (12) month maintenance/guarantee period (divided
into anticipated quarterly Work Plans) to the Department for review within fifteen (15) Calendar
Days of receipt of Work Order and before Initial Acceptance (of installation).

585-1.06 Quality of Operation

Provide the maintenance services in a professional manner and keep all areas in a clean, orderly,
and safe condition, satisfactory to the Department at all times. Abide by all applicable federal,
state, and local laws, ordinances, and regulations.

585-1.07 Personnel

A. During all maintenance Work hours, provide a qualified, English speaking and competent
person in the Work area who is authorized to supervise the maintenance operations and to
represent and act for the Contractor.

B. All personnel shall be required to wear proper attire which, as a minimum, includes a standard
shirt carrying company name and/or logo, present a good appearance and maintain a professional
code of conduct. '

C. All personnel shall take lunch breaks and use restroom facilities in appropriate areas off site.

585-1.08 Equipment

A. All vehicles shall be maintained in good working order, affixed with a company name/logo,
painted, with no visible rust and shall be parked on pavement in public areas only. Provide
protection of paving from loading ramps. Use tarps/plywood to protect from oil.

B. Fueling mowers, edgers, etc. shall be completed prior to unloading Equipment. Re-fueling,

addition of oil, etc. shall be done with care and preferably over concrete. Any damage to asphalt
or sod/planted areas from gas, oil or chemical spills shall be fully corrected by Contractor.
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C. No storage or provision for storage shall be made on site for maintenance Equipment or
Materials. Contractor shall be responsible for transporting Equipment and Materials to the site
and off site in sealed or secured containers and vehicles as required, unless specifically allowed

by written agreement.
585-1.09 Monthly Reports

On or before the tenth day of each month, submit for approval a written report describing in detail
all Work performed by the Contractor under this Contract during the past month (including
replacement, mulching, fertilizing, pruning, and chemical application activities). The report shall
also include: dates of site inspection(s) by qualified personnel as described in ITEM 585 -1.07;
observations of the general health and vitality of all plantings; the locations and severity of any
pests encountered; detailed descriptions of all chemical treatments applied; the general condition
of areas maintained; descriptions of damage and vandalism; repair - or maintenance
recommendations; and the proposed general and landscape maintenance program to be performed
by the Contractor during the next month. Department shall approve format of monthly reports,
and require revised formats as necessary.

585-1.10 Routine Quarterly Inspections

During the minimum twelve (12) month maintenance period, the Contractor will be required to
make maintenance inspections with the Department on a quarterly basis for weeks number 13, 26,
and 39 from the date of Initial Acceptance (at installation) at a time scheduled by the Department.
Problems identified during these inspections and corrective actions to be taken (with time frames)
will be listed by the Contractor and be incorporated into an amended version of the upcoming
quarter’s Work plan, unless otherwise indicated by the Department.

585-1.11 Guarantee, Replacement, and Final Inspections

A. Guarantee: All Work shall be guaranteed during the minimum twelve (12) month
maintenance/guarantee period during which all plants are to be maintained to meet Florida
Grade No. 1 as per Florida Grades and Standards for Nursery Plants, by the Florida Dept. of
Agriculture and Consumer Services (henceforth referred to as Florida Grades and Standards).
All trees shall be alive, healthy, and in satisfactory growth throughout the guarantee period.

B. Replacements: The Department will be the authority to determine which “Replacement
Category” described below applies to each tree and what, if any, action is to be taken.

1. If, at any time during the minimum twelve (12) month maintenance/guarantee period, the
Department identifies trees that are substandard, unhealthy, dead, damaged or otherwise in
unsatisfactory condition, then such trees shall be removed and replaced/staked by the
Contractor as per the following at no additional cost to the Department.
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a. Remove such trees within fifteen (15) Calendar Days of written notification by the
Department, and fill planting holes immediately with soil to finish grade level. This
notification may occur at any time in addition to quarterly inspections.

b. Replace such trees within thirty (30) Calendar Days after the written notification
occurring at quarterly inspections.

c. The Department reserves the right to remove any unhealthy, substandard, damaged, or
dead trees with prior notification to the Contractor, however, the Contractor shall
replace such trees as per these Specifications.

2. Fallen or leaning trees shall be removed (if damaged or otherwise substandard) or
uprighted/restaked (if apparently healthy and meeting Florida Grade No. 1).

a. Those trees requiring removal shall be removed within two (2) Working Days of
written notification by the Department. Planting holes of removed trees shall be
immediately filled with soil to finish grade level.

b. Those trees requiring uprighting/restaking shall be corrected within 12 hours
notification by the Department. The Department, without prior notification to the
Contractor, reserves the right to remove, reposition, any fallen or leaning tree
encroaching into a vehicular travel lane or creating any other situation affecting public
health, safety, welfare.

3. Trees showing clear evidence of being damaged or knocked down by vehicular accidents
will be removed by the Department and replaced by the Contractor on a unit cost basis
within thirty (30) Calendar Days after the written notification occurring at quarterly
inspections.

4. The Contractor shall notify the Department by written fax of each successfully completed
tree removal and/or replacement and each shall be identified by station number location

shown on the planting Plans.

5. Allreplacement trees shall become guaranteed for a minimum of twelve (12) months from
the date of their initial acceptance for replacement installation, and follow the same
maintenance/guarantee period requirements specified herein for originally planted trees.

C. Final Acceptance:

1. The Contractor shall notify the Department in writing fifteen (15) Calendar Days prior to
presumptive completion of maintenance/guarantee period in order for the Department to
schedule a semi-final inspection. Said maintenance/guarantee period shall be continued
until the final inspection is complete and the final acceptance of the project is granted by
the Department.

GP-116



GENERAL PROVISIONS

. Within seven (7) Calendar Days of the notice in ITEM 585 -1.11 C.1, a semi-final

inspection will be scheduled by the Department with the Contractor. Following the semi-
final inspection, the Department will provide the Contractor with a list of deficiencies
including necessary replacements and required time frames for completion. Replacements,
including those in ITEM 585 -1.10 B, shall occur prior to final inspection and before final
acceptance is granted. When the Work specified by the Contract is found to be completed
to the Department’s satisfaction, the semi-final inspection shall constitute a final

inspection.

. Upon satisfactory replacement of material and performance of required Work by the

Contractor, another semi-final inspection shall be made. If the required material is found
to have been replaced and the Work completed satisfactorily, then this shall constitute the

final inspection.

. When, upon completion of the final inspection, the Work is found to be completed

satisfactorily, the Department shall give the Contractor written notice of final acceptance.

. Notwithstanding the above, the Department reserves the right to accelerate the date of any

final acceptance (thereby ending the maintenance/guarantee period) when the Department
deems such action is in the Department’s best interest.

. Earth berm rings utilized to retain water within the saucer area of each tree (located at the

perimeter of the planting hole, 1.5 times larger than the rootball) must be maintained at
minimum 6 height throughout the entire guarantee period, but are to be knocked down to
level grade just before the semi-final inspection for each tree. The grassed areas affected
by the reshaped mulched areas shall be treated with an herbicide as per manufacturer’s
Specifications for weed-removal before applying mulch. A 3” layer of mulch shall be
applied by the Contractor to the entire eye-shaped area before final acceptance. The mulch
area of trees that are clustered in tight groupings may be merged to form one mulch bed if
approved in writing by the Department.

585-2.00 Products

585-2.01 Landscape Maintenance Materials

A.

Water: Use water free of elements toxic to plant and/or animal life. Contractor shall provide
(within the unit cost for each tree) labor and Equipment necessary to distribute water as
required for all installed Materials using hand-watering methods. Existing or proposed
irrigation systems should not be relied on to provide water for newly planted Materials.

Replacement Trees: Conform to the type, species, grade, standard, size and method of
installation as originally specified unless otherwise directed in writing by the Department. For
replacement trees which differ from the original plants, the Contractor must obtain prior
written approval by the Department, and submit a credit/debit statement, as appropriate.

Planting Soil Backfill Mix: As specified in SECTION 580 -LANDSCAPE INSTALLATION.
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D. Fertilizer: As specified in SECTION 580 -LANDSCAPE INSTALLATION.
E. Top Mulch: As specified in SECTION 580 -LANDSCAPE INSTALLATION.

F. Herbicides: Use herbicides recommended for the control of the types of weeds encountered as
recommended by the University of Florida Cooperative Extension Service.

G. Insecticides: Use insecticides recommended for the control of the types of insect pests
encountered. Insecticides shall be EPA approved.

H. Fungicides: Use fungicides recommended for the control of the types of fungi encountered.
Fungicides shall be EPA approved.

585-3.00 Execution

585-3.01 Landscape Maintenance

General: Maintain all plantings in a healthy, vigorous and attractive condition so as to maintain
the required Florida Grade No. 1 for all plantings as per Florida Grades and Standards,

commencing after each tree is planted and continuing until final acceptance at the end of the
maintenance/guarantee period.

A. Tree and Palm Maintenance:
1. Pruning and Trimming:

a. Trees (excluding palms): Prune all trees to remove dead, broken, or infected branches,
suckers, vines and dead or decaying stumps and all other undesirable growth. Perform
pruning to maintain Florida Grade No. 1 growth habit. To enhance the appearance of
specific trees, the Department may request additional pruning. Perform all pruning in
accordance with American Association of Arborists standards and recommendations
and also those of Florida Grades and Standards. Do not remove more than 15% of
branches unless otherwise approved in writing by the Department. Buckhorning (also
called ‘hat-racking’) of any tree is not permitted.

b. Palms: Prune all palms to remove dead or substantially brown fronds only.

c. Debris Removal: Remove and properly dispose of off-site all clippings, leaves,
branches, sticks, and twigs after each pruning.

2. Fertilization: Apply specified complete fertilizers that are accepted by the Department at
manufacturer’s recommended rates. Notify the Department 48-hours in advance of
applications. Consistent with Contractor’s submitted detailed maintenance schedule in
ITEM 585 -1.05, fertilize all trees two (2) times per year between March and October (no
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closer than four (4) months apart). Broadcast fertilizer inside saucer area around the edge
of the root zone. Fertilizer must not be allowed to touch the trunk.

Mulching:

a. Maintain a three foot (3°) radius ring with a three (3”) inch layer of mulch in all plant
beds around all trees. Replenish to specified depth prior to each quarterly inspection
during the minimum 12-month maintenance/guarantee period. Maintain mulch at 3”
clear from all tree trunks. Apply mulch after fertilizing, never before.

b. The Contractor shall be responsible for re-mulching activities (including re-
establishment of earth berm of saucer) necessitated by washouts, foot traffic,
automobile damage or unforeseen circumstances.

Weed Control: On a monthly basis, remove weeds mechanically or by spot treatment with
accepted herbicide in all plant beds (including the mulched saucer area and the surrounding
earth berm). All herbicides, including pre-emergents, are to be used according to label
Specifications during the maintenance period. All planting areas/mulched areas shall be
weed-free for the final inspection.

Sucker Removal: Remove sucker growth monthly from all areas of the trunk, its base, and
root zone.

Insect Control: Control insect pests which infest plant Materials, and control ant mounds
which may occur in landscape areas. Record insecticides and other remedies on the

monthly Work report.

Plant Replacement: Refer to ITEM 585 -1.11 B.

B. Watering:

()

All installed trees shall be hand-watered over the entire root zone with a slow soaking at
4-gallons per minute for deep root penetration and protection of surface roots, mulch, and
earth berm around saucer. Contractor shall be responsible for adequate watering of all
installed trees from the time of planting until final acceptance at the completion of the
minimum twelve (12) month maintenance/guarantee period.

The following water guidelines have been established for Contractor’s information only
and shall be considered only as an estimate of water need. Depending on climate, rainfall,
soil, and plant conditions, the Contractor shall adjust the water schedule and amount per
application to meet optimum plant growth conditions. The Contractor shall be responsible
for monitoring climate and plant soil moisture conditions, and determining if watering
beyond or less than the watering guideline described below shall be applied. Water shall
not be paid for separately, but shall be included in the unit cost per tree.
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Water Use Guidelines

Amount of Water Applied:

Trees and Palm Trees: Apply a minimum of 15-gallons water per tree at each application.
Water applied should be a slow soaking at 4-gallons per minute maximum.

Minimum Frequency Guidelines for Hand-Watering:

Material Day Frequency _ No. Applications
Trees 1-30 Daily 30

“ 31-180 Every 3™ Day 50

- 181 — 325 Every 7® Day 20

“ 326 — 361 Every 12" Day 3

. Frequency and number of applications may vary due to climate, rainfall, soil, and plant
conditions. Less water may be used during wet, cool periods whereas more water may be
needed during hot, dry periods. Contractor shall adjust as needed for optimum plant health.
The minimal frequencies suggested above shall not limit the Contractor’s responsibility for
providing adequate watering and acclimation for the proper establishment of all trees.

. Damage resulting from erosion, gullies, washouts, or other causes shall be repaired by the
Contractor by filling with topsoil, reshaping earth berm and saucer, tamping to re-stabilize
slopes, and replacing lost fertilizer and mulch at no additional cost to the Department.

. Contractor to use a self-canceling nozzle with a spray diffuser on the end of the hose to
ensure water is applied gently so as not to displace mulch or expose root systems.

. Proof of watering, in the form of receipts, meter readings or other written documentation,
shall be presented with the Contractor’s monthly reports.

. Monthly Reports: Complete monthly reports as described in ITEM 585-1.09.

. All cost associated with the performance of Work under this Contract including but not limited
to all Materials, labor, and Equipment shall be included in the unit Bid item price for each tree,
shrub and or ground cover/turf.

END OF SECTION
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SECTION 590
IRRIGATION SYSTEM CONSTRUCTION

SECTION 590 IS ADDED TO THE SPECIFICATION AS FOLLOWS:

590-1.00 General

590-1.01 Scope of Work

A.

Irrigation systems shall be constructed using sprinklers, valves, piping, fittings, controllers,
wiring, etc. of sizes and types as shown on the drawings and as called for in these
Specifications. The system shall be constructed to grades and conform to areas and locations

as shown on the drawings.

Sprinkler lines, valves, piping, wiring, etc. are essentially diagrammatic. Minor adjustments
in location to suit field conditions are anticipated. Major relocations shall have prior approval
of the Department.

Unless otherwise specified or indicated on the drawings, construction of the irri gation system
shall include furnishing, installing and testing of all mains, laterals and fittings, furnishing and
installing of sprinkler heads, gate valves, control valves, controllers, and control wires, etc.; all
necessary specialities and accessories such as backflow preventers, pump stations, excavation
and backfill, and all other Work in accordance with the Plans and Specifications as required

for a complete system.

The Contractor shall obtain all permits and pay required fees to any governmental agency
having jurisdiction over the Work. Inspections required by local ordinances shall be arranged
as required. Upon completion of the Work, satisfactory evidence that all Work has been
installed in accordance with the ordinances and code requirements shall be furnished to the

Department.

While working on Medians or on the roadside, proper traffic control shall be used to protect
workers and the public. Traffic control operations for installation and for future maintenance
shall be in accordance with the Palm Beach County Streetscape Standards Manual, dated
October 29, 2003, and as stated in the Maintenance of Traffic Section in these Contract
Documents. All Work shall be done in accordance with all local and state codes and standards.
All above ground apparatus and structures that are installed shall be kept a minimum of 6’

from the adjacent travel lane.

590-2.00 Products

590-2.01 General

All Materials to be incorporated in this system shall be new and without flaws or defects and of
the quality and performance as specified and meeting the requirements of this section. All material
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to be incorporated into an irrigation system that utilizes re-use water shall have the appropriate
labels and bear the proper color (lavender) as required by the service provider. All material
overages at the completion of the installation are the property of the Contractor and are to be
removed from the site.

590-2.02 Pipe and Fittings

Pipe sizes shall conform to those shown on drawings. No substitutions of smaller pipe sizes will
be permitted but substitutions of larger sizes may be approved. All pipe damaged or rejected
because of defects shall be removed from the site at the time of said rejection.

A. Polyvinyl Chloride (PVC)

1.

All plastic pipe shall be continuously and permanently marked with the following
information:

manufacturer’s name

pipe size

schedule number, class or SDR number

type of material

code number

o pp oe

Unless otherwise noted on the drawings, all plastic pipe fittings shall be Schedule 80
polyvinyl chloride free from manufacturing defects.

Solvents used for joining must comply with the requirements of ASTM-D-2466 and be
recommended by the manufacturer of the plastic pipe used.

All PVC main lines 2 2" or larger shall have provision for expansion and contraction
provided in the joints. All joints shall be designed for push-on connection. A push-on joint
with a coupling manufactured as an integral part of the pipe barrel consisting of a thickened
section with an expanded bell with a groove to retain a rubber sealing ring of uniform cross
section similar and equal to Johns-Manville Ring-Tite and Ethyl Bell Ring or made with a
separate twin gasket coupling similar and equal to Certainteed Fluid-Tite are acceptable.
Circular gaskets shall conform to the requirements of ASTM designation F477. All O-ring
pipe shall be Class 200.

All tees and elbows connecting to the o-ring mainline shall be ductile iron manufactured
for use with PVC O-ring pipe, Harco or accepted equal.

Underground detectable marking tape shall be Line Guard or accepted equal.
When directional bore is chosen as the method by which to install sleeves, the main line
pipe shall be Schedule 40 Flexible PVC Hose with appropriate fittings for connection to

Rigid PVC O-ring main line. Manufacturer shall be KAF-FLEX, (800) 451-7646 or
accepted equal.
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8. Main line, 2” or smaller, shall be Schedule 40 PVC with Schedule 80 PVC fittings.

9. All lateral lines shall be Schedule 40 PVC,

Galvanized Steel: Galvanized steel pipe shall conform to the requirements of ASTM
Designation A 120, Schedule 40. At threaded joints between PVC and metal pipes, the metal
shall contain the socket end and the PVC side, the spigot. A metal spigot shall not, under any
circumstances, be screwed into a PVC socket.

590-2.03 Risers

A.

B.

All sprinklers shall have a flexible riser assembled by the use of flexible polyethylene pipe.
The inside diameter of the polyethylene pipe shall be the same diameter as the sprinkler head

inlet.

Swing joints used with rotor and spray bodies shall be by Lasco or accepted equal.

590-2.04 Valves

A.

Backflow Preventer (used only for potable water supply): The backflow preventer shall be a
Reduced Pressure Zone (RPZ) type, as accepted by Palm Beach County Water Utilities
Department, capable of having a flow rate that is greater than or equal to that which comes

from the meter.

The backflow preventer body shall be constructed of bronze and the internal parts of stainless
steel. A backflow preventer is not required for reclaimed water (gray water), but a check valve
of the same size as the delivery line is required.

Manual Valves: All zone shut-off valves of sizes 2 or smaller shall be all bronze double disc
wedge type with integral taper seats and non-rising stem. Those in-ground shall be installed in
a separate valve box. Gate valves shall be American made

Automatic Control Valves: Shall be Irritrol 100P-1.5 FC with omni-reg pressure regulator,
Toro P-220-27-0-6 (pressure-regulated angle type), or accepted equal.

Pressure Relief Valves: The pressure relief valve shall maintain constant upstream pressure
by passing or relieving excess pressure, and shall maintain close pressure limits without
causing surges. The pressure relief valve shall be a fast opening, slow closing, 125 class
flanged globe type valve. See Plans for size (1” minimum) and opening pressure.

Air/Vacuum Relief Valves: The air/vacuum relief valve shall be a 2” AR Series Combination
Air and Vacuum Release Valve by BERMAD, or accepted equal. Install a 1 gate valve to
allow isolation of relief valve for periodic cleaning and maintenance. The relief valve shall be
installed on a vertical riser affixed to a saddle tap at the top of the mainline at the highest

location in the system or as directed.
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590-2.05 Valve Box

To be polymer concrete with fiberglass reinforcement with a traffic rated cover as certified by the
manufacturer. Recommended manufacturers are CDR systems Corp., Ormond Beach Florida and
Quazite, Lenoir City, Tennessee, or accepted equal. Size to be 11” x 18" with plain cover (no
metal). The appropriate valve zone numbers shall be stenciled on the underside of the lids.

590-2.06 Sprinkler Heads

A. Quick Coupler Valves: Quick coupler valves shall be two-piece heavy duty brass with locking
vinyl cover. Rainbird Model #33 DL RC or accepted equal to be used where specified on the
drawings. Provide (2) Model 2049 cover keys with (2) swivel hose ell adapters, Model SH-O
or those suitable for use with equal manufacturer. Any quick-couples used with reclaimed
water or surface water must be permanently labeled “Do Not Drink” in English and in Spanish.

B. Sprinkler Heads: Toro 570Z PRX, or accepted equal shall be provided where specified on the
drawings. Rotor heads shall be Hunter I-20 with stainless steel risers, K-Rain Pro-Plus, Toro

EZ Adjust, or accepted equal. All heads located on slopes shall be equipped with a Check
Valve Seal.

C. Bubbler Heads: Bubbler heads shall be adjustable with a full circle delivery pattern. Rainbird
1300 A-F, Toro 514-20, Irritrol 533 or accepted equal, shall be provided where specified on
the drawings.

590 - 2.07 Electrical Control Wiring

All electrical control wiring shall be UF which has been approved for direct underground burial.

A. Ground wire shall be American wire gauge size 12.

B. Control wire shall be American wire gauge size 14, or as specified on the drawings.

590-2.08 Pump Station

A. Pump shall be as specified on the drawings.

1. Submersible pump requires the following:

a. A cased well of appropriate size and depth as specified on the drawings to accept the
specified pump and motor (see well Specifications).

b. A submersible pump and motor as specified in the drawings ranging from 2 HP to 10

HP. Pump shall be Goulds, Sta-Rite, Aerometer or accepted equal to be installed with
a pressure relief valve. Submit performance curves prior to installation.
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c. One 6” thick concrete, below-ground vault, Model #PB4848-48 by Oldcastle Precast,
Inc., or accepted equal. Required inside dimensions shall 48” x 48” x 48> deep. Vault
shall have a concrete bottom containing drain hole(s) and an Aluminum 48” x 48”
cover. 300 PSF load rating, Model #ADP300 by U.S.F. Fabrication, Inc., or accepted
equal. The vault shall be core drilled as necessary to connect tanks to discharge pipe
(see Item d below).

d. One rust control tank and one fertigation tank. Tanks shall be 55-gallon capacity, 20”
dia. x 38” deep seamless molded plastic, minimum 1/8” thick, Model # TC20381A by
Chem Tainer Inc., or accepted equal. Tanks shall have piped connections to two
injector pumps then to the discharge side of the pump. Injector pumps shall be wired
to pump control and be capable of delivering between 10 and 100 parts per million.
Pumps shall be a solenoid driven metering pump by LMI Unidose, Model # U042-281 ;

or accepted equal.

e. Electrical Equipment shall be mounted on an aluminum, unistrut rack (3 x 1°-4” U-
Channel uprights with 2” x %” L- Channel cross braces). The rack shall contain the
irrigation controller and motor control/starter in a NEMA 4x enclosure, injector pumps
(see ltem d above) and a NEMA 4x circuit breaker panel with manual shut-off. A rain
switch, Rainsensor Series # RS1000 by Irritrol, or accepted equal shall be required.
Connection from the irrigation controller to the rain switch shall be via a conduit
adapter mounted on a pole, per code, or through the integration of a wireless rain cut-
off. All electrical Work must be performed by a licensed electrician. Electrical service
meter shall be mounted 36” above grade on its own unistrut rack at the base of the pole
where the riser has been installed.

f. For pumps 5 HP and larger, an Ames Cla Valve, or accepted equal pressure regulating
and pressure sustaining valve, pressure gauge followed by a gate valve, both of the

same size as the main line.

g A Coast Guardshack cage fabricated from expanded steel, or accepted equal, to enclose
the well head and both valves, mounted on a concrete pad as per the manufacturer’s

Specifications.

h. Concrete vaults shall contain sump pumps wired to the power panel. Pumps' shall be
% hp, Myers, Model # 525V, 115 V, or accepted equal. Install PVC discharge pipe
Just below grade for a minimum distance of ten feet with a 4” PVC pop-up discharge

blow off cover by NDS or accepted equal.
2. Centrifugal pump station requires the following:

a. A cased well of appropriate size and depth as specified in the drawings (see well
Specifications).

b. A centrifugal pump and motor as specified in the drawings ranging from 2 HP to 10
HP. Pump shall be Goulds, Sta-Rite, Sullivan Electric or accepted equal, to be installed
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with a pressure relief valve and Hot Stop or similar emergency shut-off device. Submit
performance curves prior to installation.

c. Concrete vault as described in Item 2.08-Alc above.
d. Rust control and fertigation tanks as described in Item 2.08-A1d above.
e. Electrical Equipment and mounting as described in Item 2.08-Ale above.

f. Pressure regulating valve with a pressure gauge as described in Item 2.08-A1f above.

g. A pump enclosure, Canal Screens, Inc., or accepted equal, sized to house the pump and
the pressure regulating valve and gate valve if applicable, set on an aluminum skid and
anchored to a concrete pad of the size recommended by the enclosure manufacturer.

h. A check valve on the intake side of the pump of the same size as the intake pipe installed
either inside or outside of the pump enclosure.

3. Potable, reuse or surface water supplies require the following:

a. Plans shall be submitted to the appropriate water utility for review. Contractor shall
pay any plan review fees. Palm Beach County will arrange for water service and tap,
and will pay any service initiation fees.

b. An RPZ backflow preventer, as accepted by Palm Beach County Water Utilities
Department, Ames Cla Valve or accepted equal, pressure regulating and pressure
sustaining valve, pressure gauge followed by gate valve installed by a licensed plumber
beyond the water meter.

4. When reclaimed water is used, the requirements are the same as those for potable water,
except that a check valve shall be installed instead of the RPZ backflow preventer.

5. When the water source is surface water such as a lake or canal, the requirements are the
same as those for a centrifugal pump station except for the well. In addition, the suction
pipe shall be fitted with a Plum Creek, Aqua Queen or accepted equal, self-cleaning intake
screen installed as per manufacturer’s Specifications.

B. Pipes, valves, fittings, etc., shall be galvanized steel in sizes and locations as shown on the
Plans. No PVC shall be used above ground.

590-2.09 Controller

Shall be Sentinel Field Satellite as manufactured by Toro, or accepted equal, in stainless steel wall-
mounted cabinet, mounted on an aluminum unistrut (see Item 2.08-Ale above). Provide an
additional 120V, 15 AMP electrical outlet for auxiliary power and a Data Industrial Model IR-PR
flow sensor (size determined by size of mainline). Flow sensor shall be located as indicated in
details within a 11” x 11” x 18” polymer concrete box with fiberglass reinforcement and fitted
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with a locking traffic rated cover. Provide each satellite controller with a hand held radio and radio
port, one surge protection board, antenna or 56K phone modem D-Series by DATA Comm for
Business, U.L. approved ground rod protection and pump start. Contractor shall be responsible
for hook up and verification of positive connection to Central Controller. Pump controls shall be
mounted on aluminum unistrut with fused shut-off, meter and rain sensor. Electrical service shall
be U.L. approved, installed by a licensed electrician and provided with a molded breakaway plug
and connector installed in a traffic rated approved in ground pull box.

_For information and prices, contact Hector Turf at (954)429-3200.

590-2.10 Communication Tower

Shall be a freestanding tripod G-25 by ROHN, or accepted equal, with 12” spacing. Antenna shall
be installed per manufacturer’s directions in the location indicated in the Plans or as directed by
Department personnel. The number of sections required to provide positive communications shall

be determined at the time of installation.
590-3.00 Execution
590-3.01 Surface Conditions

A. Inspection

1. Prior to all irrigation Work, the Contractor shall carefully inspect the installed Work of all
other trades and verify that all such Work is complete to the point where this installation

may properly commence.

2. The Contractor shall coordinate Work with electrical and paving Contractors, as needed.

3. The Contractor shall verify that irrigation system may be installed in strict accordance with
all pertinent codes and regulations, the original designs, the referenced standards, and the -

manufacturers’ recommendations.

4, The Contractor shall call Sunshine State One-Call of Florida, Inc. at 1-800-432-770 to
verify utility locations at least 48 hours prior to digging. The Contractor shall be
responsible for contacting or locating other utilities. The Palm Beach Water Utilities
Department also must be contacted at (561) 641-3429, or the appropriate water utility
having jurisdiction over the project area, to verify locations and depths of underground
utilities.

5. If the irrigation system is damaged as a result of improper construction or coordination on
the part of the Contractor, the damage shall be repaired by the Contractor at no expense to

the Department.
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B. Discrepancies

1. In the event of a discrepancy, the Contractor shall immediately notify the Department.
100% coverage and 100% overlap is required regardless of any site changes.

2. The Contractor shall not proceed with the installation in areas of discrepancy until such
discrepancies have been fully resolved in writing by the Department.

590-3.02 Field Measurements

The Contractor shall make all necessary measurements in the field to insure precise fit of items in
accordance with the Specifications found in the drawings. The final layout of the project must be
approved by the Department before any Work commences.

590-3.03 Trenching and Backfilling

A. Trenching for plastic pipe shall be excavated to sufficient depth and width to permit proper
handling and installation of pipe and fittings. The backfill shall be thoroughly compacted and
leveled off to adjacent soil level. The backfill shall contain no lumps or rocks larger than 3

inches. The top six inches of backfill shall be free of rocks larger than 17, subsoil or trash.
Pipe trench shall be sodded if placed in an existing sodded area and shall not settle after

backfilling.
B. Minimum Depth of Cover:

1. The minimum depth of cover for main lines shall be 24” with a layer of Line Guard
installed at a depth of 6”.

2. For lateral lines on the discharge side of the E.R.C.V., minimum depth of cover shall be
18”,

3. For Line Guard (main lines only), minimum depth of cover shall be 6”.

590-3.04 Installation of Piping

A. Inspection of Pipe and Fittings
The Contractor shall carefully inspect all pipe and fittings before installation, removing all dirt,
scale, and burrs, and reaming as required. Install all pipe with all markings up for visual

inspection and verification.

B. The Contractor shall coordinate Work with Site Contractor to locate sleeves of size and
location as shown on the drawings.
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C. Plastic Pipe

&

The Contractor shall exercise care in handling, loading, unloading, and storing plastic pipe
and fittings; store plastic pipe and fittings under cover until ready to install: transport plastic
pipe only on a vehicle with a bed long enough to allow the pipe to lay flat to avoid bending
and concentrated external load.

The Contractor shall repair all dented and damaged pipe by cutting out the dented or
damaged section and rejoining with a coupling.

In joining, use only the specified solvent and make all joints in strict accordance with the
manufacturer’s recommended methods. Give solvent welds at least 15 minutes set up time
before moving or handling and 24 hours curing time before filling with water.

For plastic-to-steel connections, Work the steel connection first; use a non-hardening pipe
dope on all threaded plastic-to-steel connections and use only light wrench pressure.

D. Galvanized Pipe

1.

2.

3.

4.

Make all cuts to galvanized pipe square with all cuts thoroughly reamed and all rough edges

or burrs removed.
Make all pipe threads sound, clean-cut, and well fitting.

Use pipe dope on male fittings only.

Make all screwed joints tight with all the necessary wrenches, but without handle
extensions.

E. Pavement Crossings:

L.

Sleeves under decorative paving or sidewalks are to be schedule 40 PVC and installed at
depth of 24”.

Sleeves under vehicular paving are to be Schedule 80 PVC or hot-dipped galvanized steel
with a minimum wall thickness of .237” and installed at a depth of 36”.

Installation under existing pavement is to be by jack and bore or directional bore. Ends of
the bore shall be marked with 3 M detectable ‘buttons’ to assist future locations. Upon
completion of the bores, the Contractor shall provide documentation of the bore
construction by means of bore logs and in addition, on State Roads, plan and profile sheets.
Any pavement, curb, sidewalk, or other surface damaged during boring shall be replaced
to Palm Beach Department and F.D.O.T. Specifications.

590-3.05 Installation of Equipment

A. Manual Control Valves and Electric Remote Control Valves
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The Contractor shall install manual and electric remote control valves in control boxes where
indicated on the drawings, a minimum of 18” from back of curb, in accordance with the
manufacturer’s recommendations.

. Motor, Pump, Pressure Control Valves, Check Valves and Main Shut-off Gate Valves

Install where indicated in the drawings, in accordance with drawings and with manufacturer’s
recommendations.

. Air Relief Valves

Install where indicated on the drawings at highest elevation, in accordance with manufacturer’s
recommendations.

. Pressure Relief Valves

Install where indicated in the drawings, in accordance with drawings and with manufacturer’s
recommendations.

. Sprinkler Heads

Installation of Irrigation Heads: Heads shall be placed to finished grades. Locate sprinkler
heads a minimum of 12” from back of curb. Upon installation heads shall be flagged by
colored markers for positive identification in field. Prior to operation of heads, the Contractor
will lay an area 2° x 2’ of sod around each head. Sod shall be laid so that it is even with the
finished grade. Heads must be firmly set so as to withstand being driven over with soft tire
Equipment without damage. Rotor heads require swing joint assemblies.

. Thrust Blocking
1. In general, thrust blocks are required on the main line at the following locations:
a. Where the pipe changes direction of the water (i.e., ties, elbows, crosses, wyes and
tees).
b. Where the pipe size changes (i.e., ties, elbows, crosses, wyes and tees)
c. Atthe end of the pipeline (i.e., caps and plugs).
d. Where there is an in-line valve.

2. Blocks shall be concrete, having a calculated compressive strength of 3,000 psi. Install as
shown on details.

< Cor_ltrollers

The Contractor shall install controllers at locations as shown on plan according to
manufacturer’s recommendations.
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Lightning Arrestor

The Contractor shall install an arrestor at each controller location shown on the Plans to provide
lightning protection on both primary and secondary sides of all controllers. Proof of
effectiveness of lightning arrestor shall be in accordance with manufacturer’s guidelines. A
maximum of 15 ohms of resistance is allowable.

Backflow Preventer

RPZ Backflow Preventer shall be installed by licensed plumber in a location approved by the
appropriate water utility department.

590-3.06 Electrical Control Wiring

A.

C.

Installation of electrical control cable shall be of the size specified and shall be taped to the
bottom of the main line. Expansion joints in the wire to be provided at 200-feet intervals by
making 5 to 6 turns of the wire around a piece of /4" pipe. Where it is necessary to run wire
in a separate trench, the wire shall be within a PVC sleeve and have a minimum cover of twelve

(12) inches.

All wire connections at remote control valves, within valve boxes, and at all wire splices, shall
be left with a 6 minimum “slack” so that in case of repair, the valve bonnet or splice may be
brought to the surface without disconnecting the wires. Waterproof splice to be Rainbird or
equal

All pump station wiring shall be done by a licensed electrician.

590-3.07 Testing and Inspection

A.

Closing in Uninspected Work

The Contractor shall not allow or cause any of the irrigation Work to be covered or enclosed
until it has been inspected, tested, and approved by the Department. Any Work which has been

covered shall be exposed for inspection.

Flushing

Before backfilling the main line, and with all control valves in place before lateral pipes are
connected, completely flush and test the main line and repair all leaks; flush out each section

of lateral pipe before sprinkler heads are attached.
Testing

1. Make all necessary provisions for thoroughly bleeding the line of air and debris.
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2. Before testing, fill the line with water for a period of at least 24 hours.

3. After valves have been installed, test all main lines for leaks at a pressure of 100 psi for a
period of 4 hours with all couplings exposed and with all pipe sections center-loaded. No
more than 5 psi loss will be acceptable.

4. Furnish all necessary testing Equipment and personnel.
5. Correct all leaks and re-test until accepted by the Owner.
D. Final Inspection:
1. The Contractor shall thoroughly clean, adjust and balance all systems.
2. The Contractor shall demonstrate the entire system to the Department, proving that all
remote control valves are properly balanced, that all heads are properly adjusted for radius

arc of coverage and overspray, and that the installed system is workable, clean, and
efficient. No irrigation water shall enter the Roadway.

590-3.08 Instructions

A. Remote Control Legend: Attach a typewritten legend inside each controller door that states
the areas covered by each remote control valve.

B. Maintenance Personnel: After the system has been completed, inspected and approved, the
Contractor shall instruct the Owner’s maintenance personnel in the operation and maintenance
of the irrigation system.

C. Provide all manuals, product literature, Warranty Certificates, keys, etc. to the Department -
Streetscape Section.

590-3.09 Plans
Substantial deviations from piping layout (2’ or more) shall be recorded as Work progresses and
an as-built plan of the sprinkler system shall be furnished to the Owner as a condition of completion

of Work. Forward all bore logs and profiles, tests results and permit copies to the Department -
Streetscape Section.

590-3.10 Guarantee
All Equipment, material, and labor shall be guaranteed by the Contractor for a period of one (1)

year after substantial completion of the project. Any defects found, either in Materials or
workmanship, during the period shall be immediately corrected at the Contractor’s expense.
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590-3.11 Basis of Payment

Irrigation system shall include all labor and material cost to install and restore a fully functional
irrigation system, provide and install ground rod protection to the satellite controller(s) and pump
station(s). Cost shall include the protection and rehabilitation of any existing wells and service
points, establishing service points, satellite controllers, pump stations and wells as indicated in the
Plans and per Palm Beach County Streetscape Section’s Specifications, or approved equals. Cost
shall include the integration of the system into the central universal interface software program
opérated by the Palm Beach County streetscape section including all designated frequencies and
the providing of manuals, keys, hand held remotes (two) and ancillary items required for a fully
functional irrigation system with 100% coverage and 100% overlap. Irrigation system shall be

paid as a LUMP SUM basis.
END OF SECTION

SECTION 595
IRRIGATION WELL CONSTRUCTION

SECTION 595 1S ADDED TO THIS SPECIFICATION

595-1.00 General
595.1.01 Related Documents and General Conditions

Drawings and General Provision of Contract, including General Supplementary Conditions apply
to Work of this Section. The Contractor shall keep a copy of all Contract Documents on-site at all
times including drawings, all Specifications and Codes mentioned above, and copies of all logs,
and correspondence. All Work shall be done in accordance with all applicable ordinances, laws,
codes and regulations. Any changes required by these ordinances, laws, codes and regulations
shall be made at no additional expense to the Owner.

595-1.02 Scope of Work

The Work covered by this Section of the Specifications shall include, but not be limited to, the
following:

A. All labor, Equipment, material, and operations necessary for construction, development, and
testing of the proposed 5" well (see SECTION - 590 IRRIGATION SYSTEM

CONSTRUCTION SPECIFICATIONS).

B. All labor and Materials necessary to connect 5” well to a specified pump (see SECTION - 590
IRRIGATION SYSTEM CONSTRUCTION SPECIFICATIONS).

C. Drill 5” well to a depth as necessary to achieve the required water flow and water quality.
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D. The Contractor shall apply for and pay for all permits and licenses required for execution of
the Work. Any required signatures by Department officials will be provided. The Contractor
shall arrange for, and be present during, all required inspections. Any required additional Work
or Materials resulting from inspections under the above permits shall be provided at no cost to
the Owner.

595-1.03 Quality Assurance

A. The Contractor shall inspect the site to determine conditions to be encountered during
construction noting all existing and /or proposed utilities (see SECTION-590 IRRIGATION
SYSTEM CONSTRUCTION SPECIFICATIONS for underground utility location
procedures).

B. The Contractor shall be responsible for any damage that occurs as a result of the construction.
This shall include, but not be limited to, the Owner’s property, underground utilities, and
vehicular traffic. The Contractor shall keep the Work area neat and orderly, continually
removing rubbish, waste material and temporary structures.

C. Protecting Water Quality

Take precautions to prevent contaminated water or water having undesirable physical or
chemical characteristics from entering the stratum from which well is to draw its supply.
Prevent contaminated water, gasoline, etc., from entering well, either through the opening or
by seepage through ground surfaces.

If well becomes contaminated or water having undesirable physical or chemical characteristics
enters the well due to neglect, provide casings, seals, sterilizing agents or other Materials to
eliminate contamination or shut off undesirable water. Provide remedial Work at no cost to
the Owner.

Exercise care in performance of Work to prevent breakdown or caving-in of strata overlaying
that from which water is to be drawn. Develop, pump or bail well until water pumped from
the well is substantially free from sand.

Protect Work to prevent either tampering with the well or entrance of foreign matter during
well development. Upon completion, provide a temporary well cap.

D. Driller’s Requirements: An experienced foreman or driller who has authority to take orders
from the Department is to be constantly in control of the well site. Upon request, the driller
shall furnish well drilling information desired by the Department.

E. The Contractor shall guarantee the water well for one (1) year from the date of initial

acceptance by the Department. This shall include all material, workmanship, and well
performance.
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595-1.04 Abandonment of Drilling

A.

If it becomes necessary to abandon drilling operations before completion of a water producing
well, the Contractor shall follow all regulations for abandonment of the well as required by
local authorities having jurisdiction.

Should abandonment of drilling be necessary due to poor workmanship or negligence on the
part of the Contractor, no compensation will be allowed.

Should abandonment of drilling be necessary due to inadequate water supply or for another
reason that is deemed to be no fault of the Contractor by the Department, payment for the Work
shall be based upon the actual vertical footage completed and shall be paid at the Contract Unit
Price for Additional Well Depth In Excess Of Base Depth, or as agreed upon.

595-1.05 Submittals

A.

Prior to starting construction of the well, the Contractor shall submit to the Department for
approval an estimated schedule of the Work to be accomplished and a description of the
methods and Equipment to be used during construction. The description shall include methods

he will use to drill, develop and test the well.

The Contractor shall keep accurate logs of the irrigation well and samples of Materials drilled
through. Take samples of substrata formation at ten foot intervals and/or changes in formation

throughout the entire depth of the well.
Provide the following information to the Department for record purposes:
1. Casings: Diameter, thickness, weight per foot of length, depth below grade.

2. Pumping Test: Static water level, maximum safe yield, drawdown at a maximum yield.

3. Drilling Log: Log indicating strata encountered.
4. Alignment: Certification that the well is aligned and plumb within specified tolerances.

The Contractor shall keep an accurate record of the order, number, size and length of the
individual pieces of pipe as assembled in the well. The records shall be delivered to the

Department upon completion of the Work.

The Contractor shall provide to the Department a physical and chemical analysis of water from
the finished well. Make the analysis, certified by an approved testing Laboratory, in
accordance with local requirements, to include the following: total dissolved solids, silica,

iron, pH, sulfur, chloride, and salt content.

595-2.00 Products
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595-2.01 Materials

A.

Casings

The irrigation well casing shall be new black steel pipe, Schedule 40. The joints may be welded
or threaded coupling.

Grout

Grout shall be ANSI/ASTM C150, type shall suit project conditions.

595-3.00 Execution

595-3.01 Well Construction

A.

Annular space shall be continuously filled with grout, with process being completed in a single
operation. Subsequent Work in the well, such as drilling or other operations, shall be
suspended for 72 hours after grouting of casing. The only exception shall be when quick-
setting cement is used, when Work may proceed after 24 hours.

Install permanent casing with a temporary well cap. Installation of the well cap shall be
coordinated with the pump system installer.

The well shall be of sufficient size to produce a continuous supply of water at an acceptable
quality and specified capacity.

If subterranean formations/conditions require, the well shall be supplied with an alternate
gravel pack with 20" minimum of stainless steel slotted screen and TREMI piped gravel pack.

595-3.02 Well Development

A.

The well shall be developed by such methods that will effectively extract, from a water bearing
formation, the maximum practical quantity of sand, drilling mud and other fine Materials in
order to bring the well to maximum yield per foot of drawdown and to a sand-free condition.
This Work shall be performed in a manner that does not cause any undue settlement or
disturbance of the strata above the water bearing formation, nor disturb the seal around the
well casing, thereby reducing the sanitary protection otherwise afforded by the seal.

Development of the well shall continue until water pumped from the well, at a maximum test
pumping rate, is clear and free from sand and other debris that is larger than 0.030” in diameter.
The water shall be considered sand-free when no samples taken during the test pumping
contain more than 2 parts per million of suspended solids per weight. The Contractor shall
submit to the Department certification from an approved testing Laboratory that indicates the
results of the “Non-Filterable Residual” (total suspended solids) test, as specified in the EPA
Manual, Section 160.2. A sufficient amount of water to insure a detection limit of less than 2
PPM (mg/L) must be filtered.
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595-3.03 Testing of Well for Plumbness and Alignment

A.

Set casing plumb and true to line. At a minimum, tests for plumbness and alignment shall be
made after construction of the well and before its acceptance. Additional tests may be required
during the performance of the Work.

Test alignment of the well by lowering a pipe approximately 40 feet in length to a depth of 90
feet. The pipe used for the alignment test shall be not more than 4" smaller in diameter than
the portion of casing or hole being tested at the time. The pipe must pass freely through the
casing or hole.

The well casing shall not be out of plumb more than [J of the diameter of the casing per 100’
of length. If the well does not pass this test, the Contractor shall be responsible for repair or

replacement of the well.

595-3.04 Testing Well for Yield and Drawdown

i

I1.

I1.

Final pumping tests shall be conducted only after the well has been fully constructed, cleaned
out and depth of well accurately measured.

A variable capacity test pump shall be provided that has a minimum capacity of the maximum
expected yield at total head equal to drawdown in the well, plus the head loss in the pump
column and discharge piping.

The Contractor shall provide enough discharge piping for pumping unit to conduct water to a
point of disposal that will avoid a nuisance or endangerment to adjacent property. Provide and
maintain any Equipment needed for measuring flow of water such as a weir box, orifice or
water meter. The elevation of the water level in the well will then be measured.

. All labor, power and other necessary Materials, Equipment and supplies required to operate

the pumping unit shall be supplied by the Contractor. The final testing for each well shall
consist of four (4) hours of continuous pumping after maximum drawdown has been reached.
After completion of the final test, foreign matter such as sand, stones or other debris shall be
removed from the well by bailing, sand pumping or other approved methods.

After the test pump and auxiliary Equipment have been installed, the Department shall be
notified a minimum of 3 days prior to the start of any test pumping. Conduct test pumping as
follows:

1. Record initial water elevations in the well.
2. Start test pump and make adjustments to bring pump to required pumping rate.
3. Record readings of water level in the well and pumping rate at 30 minute intervals.

4, Water samples shall be taken for analysis at the beginning and at the end of the pump test.
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VI. Upon completion of the pumping test, record the returning levels in the well at 15 minute
intervals until 95% of the well capacity is reached. Prepare notations so that a curve of the

recovery rate may be plotted.

VII. Provide all test results and other required submittals to the Department.

595-3.05 Disinfection of Well

A. Use disinfection procedures as required by local government agencies. The well must be
cleaned of foreign substances after all development Work has been completed and it has been
satisfactorily tested. Casings should be swabbed, using alkalis if necessary, to remove foreign
substances.

B. The well shall be disinfected with a chlorine solution of sufficient strength to provide a
minimum chlorine to water ratio of 100 parts per million within the well. The chlorine solution
shall be introduced into the well using gravity, pump or drop feeder. A contact period of 24
hours shall be attained; then the well shall be pumped until the chlorine residual is less than

0.2 parts per million.

END OF SECTION

THIS SPACE LEFT BLANK INTENTIONALLY
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SECTION 800
SPECIAL CONDITIONS - ASBESTOS —
PROCEDURES FOR DEMOLITION OF STRUCTURES -
ASBESTOS MATERIAL REMOVAL

SECTION 800 IS ADDED TO THIS SPECIFICATION

General

This Section is included for the removal and disposal requirements of asbestos ‘material
encountered during construction, whether or not it is indicated on the Plans. The following are
special conditions and procedures for the Demolition of Structures and handling and disposal of

asbestos cement pipe.

SECTION 1 OF 3: ASBESTOS NOTIFICATION

Federal and state asbestos regulations require, prior to demolition of any structure:
1. An inspection for asbestos-containing Materials (ACM)

2. Removal of specified ACM, and

3. An asbestos notification of demolition received at least ten (10) business days prior to
demolition.

To meet requirements #1 and #2 above, the Department has surveyed the structure(s) in this
Bid/Work Order for the presence of ACM and every effort has been made to remove Regulated
Asbestos-Containing Material (RACM) and Category II Non-Friable ACM (e.g., asbestos-cement
board and shingles) before releasing this project to the Contractor. Verification of this Work is
attached to this Bid/Work Order. If not attached, it is the Contractor’s respon sibility to contact the
Project Manager of the department overseeing this Bid/Work Order, or the Department’s Risk

Management / Loss Control section to obtain:

1. A copy of the pre-demolition asbestos inspection report; and

2. A copy of Risk Management/Loss Control’s memo of approval to proceed to next phase
addressed to the County department overseeing the project.

To meet requirement #3 above, the Contractor is responsible for submitting a complete and
accurate asbestos notification of demolition form, titled “Notice of Asbestos Removal Project”
(i.e., NESHAP notification, 40 CFR Part 61.145(b)), for each separate address to be demolished
to the below listed agencies at least 10 business days prior to demolition. The forms are available
from the Florida Department of Environmental Protection (DEP) and Loss Control.
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SEND ORGINAL TO: SEND COPY TO:

Asbestos Coordinator PBC Risk Management/Loss Control
Florida Dept. of Environmental Protection 160 Australian Avenue, Suite 401
400 N. Congress Avenue West Palm Beach, FL. 33416-1229
West Palm Beach, FL. 33401 Fax: 561-233-5440

The Contractor must immediately notify the Project Manager of the County department overseeing
the project and Loss Control [phone 561-233-5430] if the demolition Start Date changes. No
demolition may begin before the Start Date on the NESHAP notification, and no demolition may
occur without a notice to proceed from the County department. It is the responsibility of the
Contractor to call and submit revised NESHAP notifications to the above listed agencies, adhering
to required NESHAP timeframes.

The Contractor is responsible for physically checking the structure(s) before submitting the
NESHAP notification to ensure that all RACM and Category II ACM, as identified in the pre-
demolition asbestos inspection report, have been removed. If RACM or Category Il ACM is
discovered, or is in poor condition (i.e. not intact), immediately contact the Department’s Project
Manager or Loss Control.

SECTION 2 OF 3: WORK PRACTICES
Compliance with the following regulations is the demolition Contractor’s responsibility:

1. Environmental Protection Agency (EPA) NESHAP 40 CFR Part 61 Subpart M — National
Emission Standard for Hazardous Air Pollutants, updated August 2004;

2. Occupational Health and Safety Administration (OSHA) Construction Industry Standard, 29
CFR 1926.1101;

3. EPA “A Guide to Normal Demolition Practices Under the Asbestos NESHAP”, September
1992;

4. Asbestos NESHAP “Adequately Wet Guidance”, December 1990; and

5. OSHA Standard Interpretation, dated August 13, 1999, “Requirements for demolition
operations involving Materials containing <1% asbestos”.

The above regulations include utilizing wet demolition methods and prohibition of recycling the
Substructure with presumed or confirmed Category I ACM. Written permission from Palm Beach
County to the Contractor is needed for said recycling.

SECTION 3 OF 3: COMPETENT PERSON

The Contractor must have a competent person on-site who: (1) is capable of identifying existing
asbestos hazards in the workplace, (2) is capable of selecting the appropriate control strategy for
asbestos exposure, and (3) has the authority to take prompt corrective action to eliminate them.
This person must be trained in accordance with OSHA and EPA.

END OF SECTION
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SECTION 987
PREPARED SOIL LAYER MATERIALS

987-1 Description DELETE IN ITS ENTIRETY AND SUBSTITUTE THE FOLLOWING:

All material shall be suitable for plant growth. The organic matter content of the prepared soil
layer after mixing shall be a minimum of 2.5%, a maximum of 10%, in accordance with FM 1-T
267 and shall have a pH value of 6.0 or greater and less than or equal to 7.5 as determined in
accordance with FM 5-550. The organic matter content shall be created using any of the following

Materials.

987-2 Materials

Prepared soil layer Materials may be obtained from either, or a combination of the following
sources:

(1) Excavation within the limits of construction on the project. Such material may be stockpiled
or windrowed on the project in areas approved by the Engineer.

(2) Designated borrow pits for the project.

(3) From other sources of organic soil Materials provided by the Contractor.

987-2.1 Organic Soil

This may consist of muck, mucky peat and peat and shall have an organic matter content of 30%
or more if the mineral fraction is more than 50% clay, or more than 20% organic matter if the

mineral fraction has no clay.
987-2.2 Blanket Material
Meet the material classification shown on the Plans and Design Standards, Index No. 505.

987-2.3 Compost

Meet the requirements of Florida Department of Environmental Protection Rule 62.709.550 Type
Y (yard waste), Type YM (yard waste and manure), Type A (municipal solid waste compost) or
Rule 62.640.850 Type AA (composted biosolids) and have unrestricted distribution.

987-2.3.1 Compost for Use as a Soil Amendment

If the electrical conductivity (EC) value of the compost exceeds 4.0dS (mmhos/cm) based on the
saturated paste extract method, the compost shall be leached with water prior to application.
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987-2.3.2 Compost for Use as a Mulch
The compost shall contain no foreign matter, such as glass, plastic or metal shards. The compost
shall be slightly coarse to coarse in nature (over half of the solids shall be from particles 1/2 inch

in size and no greater than 6 inches). Preference shall be given to compost or mulch made from
uncontaminated woody waste Materials.

END OF SECTION

THIS SPACE LEFT BLANK INTENTIONALLY
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DRIVEWAY CONSTRUCTION RELEASE

The Contractor shall have the included “Right of Entry and Release Agreement for Road and
Driveway Construction” form executed by each property owner where driveway construction is

required.

The Contractor shall be responsible for all coordination with the property owners for this
construction. The Contractor shall provide the County with copies of these executed agreements.

These driveways shall be constructed in accordance with the Plans and the Specifications or as
directed by the Engineer. The quantities are included in the 6” concrete sidewalk (driveways)
item, 6” base item and asphaltic concrete item for the construction of these driveways.

SPECIAL DRIVEWAY NOTES AND SPECIFICATIONS

1. Contractor shall work in conjunction with the engineer in contacting and coordinating with
property owners of parcels bordering this Roadway, as directed by the Engineer.

2. Contractor shall obtain written permission from property owners for driveway construction
and for approval of driveway staking.

3. Property owners shall have the option of selecting a circular driveway, a “T” type driveway or
other modification as approved by the engineer. The selection is subject to existing site

conditions and compatibility to existing driveways.

4. The driveway construction shall consist of 6" concrete on a compacted Subgrade or Type S-1
asphaltic concrete surface course on a 6” base, as directed by the engineer, to match the existing

driveway.
5. If the asphaltic concrete option is required, the entire driveway may be resurfaced.
6. During driveway construction, temporary access and parking may be provided.
7. Items incidental to driveway construction shall be included in the square yard price for the

items listed above. Such items include clearing and grubbing, excavation earthwork, grading,
restoration of sodding, landscaping, sprinkler systems and all other Work that may be required

to complete driveway construction.
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RIGHT OF ENTRY AND RELEASE AGREEMENT
FOR ROAD AND DRIVEWAY CONSTRUCTION

PROJECT NAME:
PROJECT NO.:
PROPERTY ADDRESS:
PROPERTY OWNER:
CONTRACTOR:

THIS AGREEMENT entered into this day of » 20___, by and between Palm
Beach  COUNTY  (hereinafter referred to as COUNTY), its Contractor and
(herein referred to as OWNER), provides as follows:

WHEREAS, the COUNTY is desirous of completing the construction and widening of
, and as part of this project is willing to construct circular

driveway and/or driveway modifications on OWNER’S Jand to aid in OWNER’S ingress and egress; and

WHEREAS, in order to construct said driveways it is necessary for the COUNTY to enter upon the above
described property of OWNER and to perform various excavating and constructing tasks thereon;

WHEREAS, the COUNTY agrees to construct the driveway and/or driveway modification for the benefit
of the OWNER, the COUNTY wishes the OWNER to assume full responsibility for design, location,
maintenance, and liability for driveway improvements and/or modifications upon completion of the

construction.

NOW, THEREFORE, in witness of the above, and in consideration of the COUNTY agreeing to construct
said driveway improvements, and for other good and valuable consideration in hand received, OWNER
hereby grants unto COUNTY, their Employees, Agents, Contractors, Sub-contractors, and/or Assigns the
license and right to enter upon said land of OWNER for the purpose of constructing circular driveway
and/or driveway modifications for the undersigned OWNER.

IT IS FURTHER AGREED that the previously referenced considerations, OWNER, hereby releases and
holds the COUNTY harmless from any damages that result or might result to OWNER’S property as a
result of the COUNTY, the Employees, Agents, Contractors, Sub-contractors and/or Assigns coming upon
said land for the purposes previously stated.

IT IS FURTHER AGREED that the license and rights granted herein shall cease upon completion and
finalization of the Contract upon which said construction is performed.

IT IS FURTHER UNDERSTOOD AND AGREED that upon completion of construction, OWNER
assumes ownership and responsibility for driveway location, maintenance and liability regarding said
driveway improvements and agrees to indemnify, and hold the COUNTY harmless from all claims and
liabilities that may arise out of the design, existence, location, or maintenance of said driveway.

WITNESS (Signature) OWNER/AGENT (Signature)

WITNESS (Print Name) OWNER/AGENT (Print Name)
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PERMITS

THE CONTRACTOR IS ADVISED THAT THE FOLLOWING PAGES ARE
COPIES OF THE APPLICABLE PERMITS FOR THIS PROJECT.

ALL GENERAL AND SPECIAL CONDITIONS REQUIRED BY SPECIFIC
PERMIT(S) SHALL BE EXECUTED ACCORDINGLY AND IT IS THE
CONTRACTOR’S RESPONSIBILITY TO ENSURE COMPLIANCE WITH SAID
CONDITIONS.

ANY PERMITS REQUIRING “AS-BUILT” INFORMATION AND/OR
CERTIFICATION SHALL BE PREPARED BY A PROFESSIONAL ENGINEER OR
LAND SURVEYOR LICENSED IN THE STATE OF FLORIDA AND SHAIL BE THE
RESPONSIBILITY OF THE CONTRACTOR.

THE CONTRACTOR IS RESPONSIBLE FOR ASSURING THE COMPLETION OF
APPROPRIATE CONSTRUCTION CERTIFICATIONS, AND SUBMITTAL OF THE
CONSTRUCTION COMPLETION CERTIFICATIONS TO PERMITTING AGENCIES
AS REQUIRED BY EACH PERMIT INCLUDED IN THE PER SECTION OF THESE

DOCUMENTS.
ALL COSTS ASSOCIATED WITH MEETING SAID REQUIREMENTS, IF NOT

INCLUDED IN A BID ITEM, SHALL BE INCIDENTAL TO THE PROJECT AND NO
COMPENSATION, EITHER MONETARY OR TIME, SHALL BE CONSIDERED.
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DATE: July 1, 2019

TO: Holly B. Knight, P. E., Contracts Section Manager
Department of Engineering/ Roadway Production Division

Office of
Equal Business Opportunity

50 South Military Trail, Suite 202 THROUGH:  Allen Gray, Manager ‘

West Palm Beach, FL 33415

—— FROM: Angela D. Smith, Small Business Development Specialist Il
by zomibitia Office of Equal Business Opportunity
SUBJECT: Compliance Review on Project No. 2018053 ()’4%7—/

Annual Small Paving & Minor Construction Contract

PALM BEACH COUNTY

%)OEBO

The following bids have been evaluated according to the provisions set forth
for the Affirmative Procurement Initiative (AP!) for Construction: 20%
minimum mandatory SBE participation, established for the above-mentioned
project, which opened on June 4, 2019. The percentages are calculated with

Palm Beach County

Board of County the amount less contingency and there is no rounding.
Commissioners
Mack Bernard, Mayor Low Bidder: R&D Paving, LLC

400 Executive Center Drive, Suite 210
e vateche West Palm Beach, FL 33401
Phone: (561)588-6681
Gregg K. Weiss Bid Amount: $889,350.00
SBE Participation: 61%

Dave Kerner, Vice Mayor

Robert 5. Weinroth

Mary Lou Berger (W8)R&D Paving, LLC $550,000.00 61%

Melissa McKinlay

2" Low Bidder: Hinterland Group, Inc.
2051 W Blue Heron Blvd.,
County Administrator Riviera Beach '
Verdenia C. Baker Phone: (561)640-3503
Bid Amount: $1,132,350.00

SBE Participation: 20%

(s8) All Paving, Inc. $226,470.00 20%

“An Equal Opportunity
Affirmative Action Employer”

printed on sustainable
and recycled paper



3" Low Bidder: Saffold Paving, Inc.
2915 E. Tamarind Avenue
West Palm Beach, FL 33401
Phone: (561)718-9542
Bid Amount: $1,138,957.00
SBE Participation: @ 75%

(mB)Saffold Paving, Inc.2. $852,957.00 75%

4t Low Bidder: Wynn & Sons Environmental Construction, Inc.
7268 Belvedere Road
West Palm Beach, FL 33411

Phone: (561)797-9452

Bid Amount: $1,272,975.00

SBE Participation: 94%

(s8)Wynn & Sons Environmental Construction, Inc.2 94%
5th Low Bidder: Florida Blacktop, Inc.

8413 Stagecoach Lane
Boca Raton, FL 33486
Phone: (954)943-9700
Bid Amount: $1,333,105.49
SBE Participation: = 0% (Non-Responsive)

(s8)Wm. D. Adeimy, Jr.2 $339,400.00 0%
6" Low Bidder: Janice M. Riley, Inc
d/b/a The Paving Lady

1000 W Industrial Ave.
Boynton Beach, FL 33426
Phone: (561)572-2600
Bid Amount: $1,666,500.00
SBE Participation: 73%

(mB)Janice M. Riley
d/b/a The Paving Lady $1,216,545.00 73%

1 Saffold Paving, Inc. is not certified to perform some of the
item listed on the bid tab. Those items were reduced from the
total amount of their bid, pulling their stated 100%
participation down to 75%.

2 Wynn & Sons is not certified to perform some of the line items
listed on the bid tab. Those items were reduced from the total
amount of their bid, pulling their stated 97% participation down
to 94%.

3 Florida Blacktop, Inc.’s did not submit a properly executed
Schedule 2 or an attached proposal to indicate the scopes of
work to be performed. They have been considered non-responsive.



Impact Site Development $399,960.00 24%
A. Luis Milling & Services, Inc. $49,995.00 3%

EVALUATION:

The 1*' low bidder, R & D Paving, LLC has met the API (20% minimum
mandatory SBE participation) set for the above-mentioned project.

c: David Behar, Assistant County Attorney



OEBO SCHEDULE 1

LIST OF PROPOSED CONTRACTOR/CONSULTANT AND SUBCONTRACTOR/SUBCONSULTANT PARTICIPATION

: mnﬂ_‘_mmmwi_ﬂmmmsoummnou{mmscﬁam No.: 20 |80 54

per:__ R & D F(IWV]_GJ Ll C aporess: Y00 Extcutive Cender Or- 210 WPB, FT 33401
. RO‘(.((_\

PHONE NO.: { sto]) 588-(ls8 | E-MAIL: MWIE-W
L DATE: U‘ L{ = [q DEPARTMENT: __ ———

DUNT OR PERCENTAGE OF WORK TO BE COMPLETED BY THE PRIME CONTRACTOR/CONSULTANT ON THIS PROJECT.
R AMOUNT OR PERCENTAGE OF WORK TO BE COMPLETED BY ALL SUBCONTRACTORS/SUBCONSULTANTS ON THE

—
—

(Check all Applicable Categories)

Non-SBE M/WBE SBE DOLLAR AMOUNT OR PERCENTAGE OF WORK
Mlno;g{lr::smen Bf.lrsr;:gss Black Hispanic Women Caucasian Other NO{\- SEE
e s N - (Please Specify) \-ﬂ‘p
yie £t o 4 ) e V2,556 .00
¢
- 330l O M ™ — ——  7550,000.00 ¥
=]
4 =}
= O O — — — _ fume 3
1718~ 3eS)

i-h'nw\m. & 217,500 .08

417,500.00

N
0|o| 0
alisfs
\
|
|
|

Total

L
) Total SBE - M/WBE P. on 550(0()0-00 = Lpl’lo
n is accurate to the best of my knowledg® e .ﬂ" - RE G- b f bh/
Signature T - & 8 TR Title

n this form for a Subcontractor/subconsultant must be supported by price or percentage Iisted on .th_e-'pro;ierh_} executed Schedule 2 or attached signed proposal.
ed by Palm Beach County as an SBE and/or an M/WBE. If firms are certified as both an SBE and/or M/WBE, pieasg'lndicate the dollar amount under the appropriate

form is not permitted and will be rejected upon submittal.

REVISED 02/28/2019



EBO FORMS
OEBO LETTER OF INTENT — SCHEDULE 2

A completed Schedule 2 is a binding document een the Prime Contractor/consultant and a Subcontractor/subconsultant (for
any tier) and shoul treated as such. The Schedule 2 shall contain bolded language indicating that by signing the Schedule 2.

both parties recognize this Schedule as a binding document. All Subcontractors/subconsultants, including any tiered

Subcontractors/subconsultants, must properly execute this document. Each properly executed Schedule 2 must be submitted with
the bid/proposal.

SOLICITATION/PROJECT NUMBER: 20 \ (a) 0 5 3 b

SOLICITATION/PROJECT NAME: ' ¢ Co

Name of Prime: R d D PﬂlVl I’lﬂ

(Check box(s) that apply)
Cisee [Owse [ImBE [CIM/WBE [a( S/M/WBE  Date of Palm Beach County Certification (if applicable):

The undersigned affirms they are the following (select one from each column):

Column 1 Column 2
[CImale [JFemale [CIAfrican-American/Black[ JAsian American [JCaucasian American
[CIHispanic American [CINative American

BE Prime ent E e I L . Fallure to submit a
properly executed Schedule 2 for any M participatlon may result in that partrclpatmn not being munted Specrfy in detail, the scope of work
to be performed or items supplied with the dollar amount and/or percentage for each work item. S/M/WBE credit will only be given for the areas in
which the S/M/WBE is certified. A detalled proposal may be attached to a properly executed Schedule 2.

Line Item Description l Unit Price | Quantity/ Contingencies/ Total Price/Percentage
Item Units Allowances
50| Refocate Hre Hydnd 3500.00| Z £T,000.00

The undersigned Subcontractor/subconsultant is prepared to self-perform the above-described work in conjunction with the aforementioned project

at the following total price or percentage: ’] 4 00 0_- 00

If the undersigned intends to subcontract any portion of this work to another Subcontractor/subconsultant, please list the business name and the
amount below accompanied by a separate properly executed Schedule 2.

' Price or Percentage:
Name of 274/3" tier Subcontractor/subconsultant

RaD raving.lt( Jolin $ons David |, Ine,

Print Name W:ﬁm
By:

Agint Name of Prime

b e B, uthorized Signature AltHorized Signature
v \l. NM (‘) QOJ{D CH(UTOﬂM J(;L(M‘b.a
,P'Flrvﬁ'ﬂame i Print Name
7RSI g~

' ”aﬂ n&@ﬂﬂ pag Titl /
l_f' L’l“ 'q Date: 6}/‘//[ ?

EBO-2
Revised 02/28/2019

Date:




y . i

“ / Ba
ERO FORMS Ll{‘ i L
OEBC LETTER OF INTENT = SCHEDULE 2

A completed Schedule 2 is a birding document between the Prima 2 Coutcactor/consultant and a Subconirac aclor/subconsulant {icr
any tier) and should be treated as such. The Schedule 2 shall _sontain bolded languape indicating that I sigain ciing tha Scodule &)

hoth parties recopnize this Schedule as a _binding docunent. Al Subcontractors/subconsultzats, including any liere:d
Subcontraclors/subconsultants, must properly execute this document. Each properly executed Schedule 2 musit be subrmited vwich
the bid/proposal.

soucranion/erosectnumser: 20 1 8 9 J )
souciTAvion/proJECT NAME: ZNUA | dl’ﬂ_lﬂ[ I"(]\nnd + Wiy COpg IV%{?U]"J

Name of Prime: R o D Pﬂ Vl I’l 01 L‘t (- oo SNSRI e

(Check box(s) that apply)
[Jspe CIwee [MBE  [CIn/W8E %n-s,ﬂwstr

Datz of Palm Eeack County Certification (it apalicab.e): |

The undersigned affirms they are the following (select one from cach column):

Column 1 Column 2
Cimale [“IFemale Cafrican-Arnerican/Black[)Asien American  [JCaucasian Arnerican

ClHispanic American  [CINative American

SIM/WOE 2ARTICIPATION — S/M/WIE Primes raust document all worx to se pedorned by their own viork force on s fors s, Failuce 12 snbmit ;
properly executed Schedule 2 for any S/M/WBE participation may result in thet partii:pation not being counte ¢, spacily in desall, the scoge of worl:
to be performed or items supplied with the dollar amount and/or perczntag2 for each work iters, SIM/WBE credit viill anly ve given for Las areas i

which the S/M/WBE is certificd. A detailed proposal masy be attached to « properly executed Schedule 2.

Line Item Description [ unit price ‘[ Cuantity/ r.'onﬂngence-;f“_.[ “fotal Price/i;ﬂi’-lr]-nl:u:e
Item | i Lnits Allpwinees

19| Conpeke cwb Type Iy ME.00__ 606 R L T
Ble | Coneede cuibd gwhier Type £ F1ipo 000 ) E 2200, U
26| Concadc m&w"quﬁw F21.0 17300 e Tl 00
30 | (smAc Flughherdey cubo w0 | WO | f AT
32 [toncreit Sidaall Y" - U thon !Q(”' F"“’B 00 | 100 e IH ‘.ﬂ‘nL"“ ey
33 {Dnada._i_d;ﬂkmiti 4" jo-50 §¥ _FU5.00 [hono | TYso00 e

v\ PO-gLS

The underﬂgned Subc atlor sube.-msu!lant is prepan:d o self-gerform lh-, above-dascribed waork in conjunction with e aforemention2i progect

at the following total price or percentage: & Qla 500 O

= H e==rH xﬁmmﬁmimlﬁﬂﬁﬁiuiﬁﬁﬁi'Iluu:rmmmri’mmumnutllmmmuuu e B iNE TER

if the undersigned intends to subcontract any portion of this work to another Subcontracar/subconsultant, alv.m Fut-ihe business nir e and the
amount helow accompanied by a separate properly executed Schedule 2.

Price orPercentages S

Wama of 2743 tier Subcontractor/suhconsultant
T BB D RS G S S S S AN TR U ETRE M SR s e S e e

WS4 * Jon_ tontuefior .
Print Nam beontraclor/subconsuliant
ik i .
Authorized Signature
._._ﬁzl Jimieiyng. ... ..

Print MNaras

“ha

‘,T_ ) < Print Name

o S S M0unaling nemlus? £ormpres. ..

Title Title

pate:_{_o l‘-l} Iq l)até_‘{%/_fi.][ﬂi______

K2 Rewised 02/28/27219




EBO FORMS [:i'l.‘l{ 2 ol 1.
OEBO LETTER OF INTENT ~ SCHEDULE 2 :

A completed Schedule 2 Is a binding document between the Prime Contracior/consultant and a_Subcorzsictor /subranst: i (e

any tier) and should he treated as such. The Schedule 2 shall contain holded languagte indicating thet by signing the Sche Jule 7
both _parties recognize this Schedule as a_hinding_document.  All Subcontractors/subconsuliants, including any tiered
Subcontractors/subconsultants, must properly execute this document. Esch properly executed Schedule # must be submii wed vl

the bid/proposal.

SOLICITATION/PROJECT NUMBER: 20180573 *
soucation/erosecr nave:_AninAgd Paving ¢ miny (OnShigy-fievs

J
Narme of Prime: Pq D Pamm o L s
(Check box(s) that apply)

CIsee CIwee [IMBE [IM/WBE DNun-s;M/WBE Dale of Palm Beach County Certification (if applicable); B

The undersigned affirms they are the following (select one from ez:h columny:
Columin 1 Column 2

[CIMale [JFemale [ Jafrican-American/Black[JAsian American  [“JCaucasian Americar.
[ZIHispanic American [Nz sive American

S$/t/WBE PARTICIPATION — S/M/WBE Primes must document all work 16 b gerformed by thelr oyn work force on s form, Fallure to subiait a
properly executed Schedule 2 for any £/M/WBE participation may result in that participalion not being counted. Sgecify ia detail, the scope of work
to be performed or items supplied with the dollar amount and/or percentage for each workitem. S/M/WEE credit vall any be given for the areasin

which the 5/M/WBE is certified. A detniled proposal may be attached to a properly executed Schedule 2.

Line Item Description Unit Price | Quantity/ Contingencles/ Tatal Price/e:reentags
Item Unils Mosaaces
39 Cbnwk&mmr 0~ 50 &7 of greader | 200 [ 1,000 - 2,000 00
S |lonuik Sl e ig" Dnvelay 78 ,,o 00 50 1% 2,800
noolt. sidusedic (o™ Onvsosy G-36€Y T 1600 | 10D T, Ben.00 ]
9 |Conuk iduse Ly "~ Divaeiq 35 Y ¢ FF Lle.50 | S00 € 72% 25000
b0 Iconmde Sidpwalic [o" - mmdxm wet [ lis.co_| T80 & 49 TSb-00

The undersigned Subconlrsctur}subconsullangs prepared 1o self-pprform the above-describad work in conjunction with th 2 alorementiones project

at the following total price or percentage: a \ a 00 0 9]
FETR IO TS | ORI Tl i T DR C LN DT a0 40 L F ELC T CIE e 8§18 1 11 (60 (T L3 1 1s £ 1 | ACOESS R RSt 0 000 4R 1200 1 I8 B FRTRARR L TARETERd B 73 o4 abh 1 PR A l
If the undersigned intends to subcontrast any portion of this work to anuther Subrontraclar/subconsultant, plesse list Lzie buiiness name nmi the l
{
l

amount below accompanied by a separate properly executed Schedule 2.

—
Price o1 Peicentage: R —

Name of 2"4/3'9 tier Subcontractor/subconsultant

s oo R G TS T an T ET et el XUk TSN O IS BRI AR € T £ 1 R (3 S 0 i e

Prml Nume’ :ub..on'lractor{'suh onwllani
~ Aut oec-SIgnature _/Aulhnnzed Sigrature

, f'» -Nanu [30550) MM/L__*_ o

¥ :p n§npme i Print ame
[ fﬁnt’mnmm_membw __Eetunaree_ ~
Title ..\-' Title
Dnté“ ‘_l z Y ! I ; Date: &I/If ,/029_/?
EBO-2

Ntevised (02/28/2019




EBO FORMS
OEBO LETTER OF INTENT — SCHEDULE 2

document between the Prime C or/consultant and a Subcontractor/subconsultant (for

A dule 2 is a bindi
any tier] and should be treated as such. The Schedule 2 shall contain bolded language indicating that by signing the Schedule 2,
both partles recognize this Schedule as a binding document. All Subcontractors/subconsultants, including any tiered

Subcontractors/subconsultants, must properly execute this document,  Each properly executed Schedule 2 must be submitted with
the bid/proposal.

SOLICITATION/PROJECT NUMBER: 2 O ‘ 8 0 5 3 ’

SOLICITATION/PROJECT NAME:

Name of Prime: Rd D menﬂ LLC

(Check box{s) that apply}
[Csee [COwee [JMBE [CIM/WBE Bﬁn«s/wwas Date of Palm Beach County Certification (if applicable):

The undersigned affirms they are the following (select one from each column):

Column 1 Column 2

[CAfrican-American/Black[JAsian American [JCaucasian American
[CJHispanic American ~ [[INative American

[CImale [IFemale

Dedroa - { his form. Failure to submit a
properly executed Schedule 2 fur amm parﬂdpaﬂon may resuit ln that pamr.lpation not being comm-.d Spedfy In detall, the scope of work
to be performed or items supplied with the dollar amount and/or percentage for each work item. S/M/WBE credit will only be given for the areas in
which the S/IM/WBE is certified. A detailed proposal may be attached to a properly executed Schedule 2.

Line item Description Unit Price | Quantity/ Contingencies/ Total Price/Percentage
Units Allowances
19 il Exi 1
TN 28 mng magle 1350000 5 1,500 -00

The u ndersigned Subcontractor/subconsultant is prepared to self-perform the above-described work in conjunction with the aforementioned project

at the following total price or percentage: [ / S0 .0

If the undersigned intends to subcontract any portion of this work to another Subcontractor/subconsultant, please list the business name and the
amount below accompanied by a separate properly executed Schedule 2.

e

Namdz"‘ls"thr,s»bmwlmbmmm

T v

u -d
Z;W‘f?fg /0
Print Na

/Z%f, s

Date %ﬂ/ 9

EBO-2 Revised 02/28/2019




s Opportunity
ul

PRIME CONTRACTOR GOOD FAITH EFFORTS

ne: Project Name:

Date Submitted:

to demonstrate “Good Faith Efforts” to meet the S/M/WBE goal, which includes the accurate preparation and submittal of this form,
d in Section 2-80.27 (1.c) of the Equal Business Opportunity Ordinance.

ntracting Goal - Waiver Request Form, please submit documentation of your efforts indicated below at time of bid. The fields below
e Office of Equal Business Opportunity (OEBO) to evaluate your Good Faith Efforts toward meeting subcontracting goals. We ask that
r to provide uniformity to our process; additional documents can be submitted as support for efforts made. For any questions regarding
tact the Office of EBO at 561-616-6840.

QULD ONLY SUBMIT THIS INFORMATION IF THE PARTICIPATION PLAN DOES NOT MEET THE CONTRACT GOAL. FAILURE TO SUBMIT THIS INFORMATION

), PROPO. FOUND AS NON-RESP IVE Ti ENTIR, ICITATION. PL NOTE TH. (0] NNO HE SAME ON
Results of
N d
SNIWBE Certified Firm Name, Address, Phone, ur.nber Contact i RORLIEYiwhy
Type for Ewiall i Contict Phiabn Methods of Contact | of times Date(s) Firm suitable or not
Goal contacted Response suitable for
work)
SBE Phone
MBE E-mail
WBE Fax
SMWBE Pre-Bid
Date: Phone:

Email Address:

S04 094



EBO FORMS

Palm Beach County
Office of Equal Business Opportunity

Subcontracting Goal — Waiver Request Form

PROECT NAME: DATE:
COMPANY NAME: CONTACT NO.:
CONTACT PERSON: CONTACT EMAIL:

In the sections below, points will ONLY be awarded if the firm has fully satisfied the criteria. More information regarding
Subcontracting Goal-Waiver Request Evaluation Criteria. Contractors/Consultants must obtain a total of 80 or more points to receive
a waiver approval. Vendor Directory is accessible through the Office of Equal Business Opportunity website
(http://discover.pbcgov.org/osba/Pages/Vendor-Directory.aspx)

PART I: Sufficient Commercially Useful Work Identified to Meet Points:

Subcontracting Goal
Please provide documentation and supporting evidence to show how the criteria was fulfilled. 15 points possible:
D List the specific scope of work identified for each of the S/M/WBEs contacted
H Ensure the scope of work identified for S/M/WBEs is greater than or equal to the subcontracting goal(s)
Additional comments, if any :

PART II: Initial Communications to Potential S/M/WBE Subcontractors Points:
Using EBO Portal / Website Posting of Subcontractor Solicitations/Outreach Efforts

Please provide documentation and supporting evidence to show how the criteria was fulfilled. 40 points possible:
Contact at least three (3) S/M/WBEs in the EBO Vendor Directory for each scope of work identified to be
subcontracted in Part | (emails/call logs/fax), one (1) week prior to pre-bid meeting date.

Include current documentation of searches from the EBO Vendor Directory.

Notify S/M/WBEs within at least 2 (two) weeks prior to the bid opening date, using at least three (3) digital
media outlets (e.g. website, newspaper, trade association, publication, minority focus media)

Additional comments, if any

O 00 O

PART Ill: Follow-up Communications & Bid Negotiations with Points:
Potential Subcontractors

Please provide documentation and supporting evidence to show how the criteria was fulfilled, 30 points possible:
[] Promptly follow-up with S/M/WBEs after the initial solicitation at least 2 (two) weeks prior to the bid opening
date, during normal business hours by telephone, email, or fax.
[] Include a written statement with contact information on all subcontractors contacted to include the
following:
Name of the subcontractor/firm and the contact person(s)
Telephone and Email address
Scope of work the subcontractor indicated they would perform
Notes regarding the outcome of the contact
Dates of contact and Dates of Negotiations

The negotiated price
Bids received from subcontractors that could provide a commercially useful function

EBO-4

e O o 0 5 Y o O



EBO FORMS
[:I Additional comments, if any

PART IV: Attendance at Pre-Bid Meeting Points:
County staff maintains documentation regarding attendance at the pre-bid meeting. 5 points possible:

[ Below list the individuals from your staff/firm that attended the pre-bid meeting

PART V: Offer Assistance in Securing Financing, Insurance, Points: ___
or Competitive Supplier Pricing
Please provide documentation and supporting evidence to show how the criteria was fulfilled. 10 points possible:
[0 Provide easy access to plans and specifications for S/M/WBEs
[0 Provide competitive pricing
[J Make efforts to assist interested business in obtaining financing, bonds, and insurance required for
the County project/bid
[ Provide written documentation of the type of assistance offered
[1 Company name, contact person and telephone number
[ Name of person who provided the assistance
[0 Provide the name, contact person, contact information the competitive pricing offered by the
Supplier.
Other efforts (if any, list below)

CONTRACTORS/CONSULTANTS MUST OBTAIN A TOTAL OF 80 OR MORE POINTS TO RECEIVE A WAIVER APPROVAL.
CONTRACTORS/CONSULTANTS WILL BE CONSIDERED NON-RESPONSIVE TO THE ENTIRE SOLICITATION UPON DENIAL OF THE
SUBCONTRACTING WAIVER REQUEST. FOR MORE INFORMATION OF THE SUBCONTRACTING WAIVER CRITERIA OR FOR
ASSISTANCE ON COMPLETING THE SUBCONTRACTING WAIVER REQUEST FORM, PLEASE CONTACT THE OFFICE OF EQUAL BUSINESS

OPPORTUNITY AT (561) 616-6840.

THE UNDERSIGNED AFFIRMS/CERTIFIES THAT ALL INFORMATION CONTAINED IN THIS FORM IS ACCURATE AND COMPLETE; |
UNDERSTAND THAT IF THIS REQUEST FOR WAIVER IS DENIED AND | FAIL TO MEET THE REQUIREMENTS OF THIS SOLICITATION, MY
RESPONSE TO THIS SOLICITATION WILL BE DEEMED NON-RESPONSIVE TO THE ENTIRE SOLICITATION.

Signature Print Name/Title
Approved
Denied TOTAL SCORE: /100

Director, Office of Equal Business Opportunity

EBO-5



EBO FORMS

~ ( S ey REQUEST FOR SBE OR M/WBE SUBSTITUTION/MODIFICATION/REMOVAL

2)

o Bo INSTRUCTIONS FOR SECTIONS 1 TO 3: PRIME CONTRACTOR COMPLETES ALL SECTIONS AS APPLICABLE AND

CITICT OF LOUAL BBt DO TUN TY

SRMSEUEE SUBMITS TO DEPARTMENT PROJECT MANAGER AND OEBO OFFICE FOR APPROVAL.

Section 1: Prime Contractor/Consultant Information

Name of Prime Contact Person Phone
Project Name Bid/Proposal/Project No.
Original Contract Amount SBE Goal Achieved

M—'

Section 2: SBE or M/WBE Modification*

Name of Subcontractor/Sub consultant Contact Person Phone
Original Subcontract Amount % of Contract Value

Amendment/Change Order/Contingency Amount (if Applicable)

New Contract Amount % of Contract Value

—_—Y——————————————

Section 3: SBE or M/WBE Removal or Substitution*

Please attach completed Palm Beach County S/M/WBE Subcontractor/consultant’s Performance Report and Good Faith
Effort Form.*A separate and properly executed Schedule 2 (Letter of Intent) is required to support any changes submitted on
this form, when applicable.

Approvals:
Dept. Project Signature: Date:
Manager
OEBO. Signature: Date:
Representative

PBC OEBO - Orig. 12/31/2018

EBO-6



PROPOSAL FORM

R 4 D Paving. LuC

(COMPANY NAME)

400 Execuchive (tater Dr. Swde 210

(COMPANY ADDRESS)

Weg Palin Bedch , PL

(COMPANY CITY & STATE)

5540 |

(COMPANY ZIP CODE)

CONTACT NAME Nar\r\‘; G. RoOS&SO

PHONE NUMBER \619[\ 588 -lo(s8

FACSIMILE NUMBER _(5\91) 28Y- 1954 |

EmaIL ADDRESS _NAN (Y (O rand otpaw'ng. o

He8- 44 1pqpY 1 0le- 0 Y-

FEDERAL TAX 1.D. # DATE SUBMITTED

FOR THE CONSTRUCTION OF: ANNUAL SMALL PAVING AND MINOR
CONSTRUCTION CONTRACT
PALM BEACH COUNTY PROJECT NO. 2018053

TO THE BOARD OF COUNTY COMMISSIONERS OF
PALM BEACH COUNTY, FLORIDA:

We, the undersigned (Contractor), hereby declare that no person or persons, firm or corporation,
other than the undersigned, are interested in this Proposal as principals, and that this Proposal is
made without collusion with any person, firm, or corporation, and that we are not on the
Scrutinized Companies List as stated on page SC-1, and we have carefully and to our full
satisfaction examined the Contract Documents, and that we have made a full examination of the
location of the proposed Work and the source of supply of Materials, and we hereby agree to
furnish and pay for all necessary labor, Equipment, Materials and services, fully understanding
that the quantities shown herein are approximate only and that we will fully complete all necessary
Work in accordance with the Contract Documents and the requirements under them of the
Engineer, within the time limit specified in this Proposal for the following unit prices, to wit:

P-1A



ITEM # | |uNITS | UNIT PRICE | Amount
B ST BASEBID . R R P A
ROADWAY ITEMS
1 Clearing & Grubbing 25| AC $ 50.00 $1,250.00
2 Remove Existing Asphalt (Full Depth) (See Notes) 5,000, SY $ 2.00 $10,000.00
3 |Regular Excavation . 20000 CYy | 8§ 9.00 $18,000.00
4 Embankment (Compacted in Place) 500, CY $ 13.00 $6,500.00
5 Finish Existing Rock Base (Incl. Prime Coat) 500 SY $ 415 $2,075.00
6 |Finish Grading - 1,000 SY $ 8.00 $8,000.00
7 4" Base (Incl. Prime Coat) 800, SY $ 6.00 $4,800.00
8 |6" Base (Incl. Prime Coat) 1,600 SY $ 8.75 $13,125.00
g |8"Base (Incl. Prime Coat) 1,500 SY $ 12.00 $18,000.00
10 |Optional Base Group 4 - 200 SY |s 20.00 $4,000.00
11 | Optional Base Group 7 1,000| SY $ 17.00 $17,000.00
12 |Optional Base Group 10 200/ SY $ 22.50 ?&{S_E_iﬁ
13 |Optional Base Group 13 1,000 SY $ 28.00 i $28,000.00
.14 . Mill Existing Asphalt Pavement (T') 5000 SY | § 2.25 $11,250.00
15 - Mill Existing Asphalt, Full Size Milling Machine - 172 Day (See Notes) 5/ EA | § 5,000.00 $25,000.00
16 Mill Existing Asphalt, Portable Milling Machine (See Notes) 1,000/ SY $ 7.00 $7,000.00
17 = Superpave Asphaltic Concrete (SP-9.5 Traffic Level C) (0-200 Ton Orders) 1,200 TN $ 170.00 j $204,000.00
: 18 Superpave Asphaltic Concrete (SP-9.5 Traffic Level C) (> 200 Ton Orders) 1200 TN | $ 110.00 $132,000.00
19  Superpave Asphaltic Concrete (SP-12.5 Traffic Level C) (0-200 Ton Orders) 150 TN $ 170.00 $25,500.00
20 Superpave Asphaltic Concrete (SP-12.5 Traffic Level C) (> 200 Ton Orders) 250 TN $ 110.00 $27,500.00
21 Paver Brick 50 SY |s " 50.00 $2,500.00
22  Remove Paver Brick - ) 50, 8Y |§ 50.00 $2,500.00
23 ~ Reset Paver Brick 50| SY $ 100.00 $5,000.00
CONCRETE ITEMS

24  Concrete Curb (Type D) -(See Notes) 500| LF $ 19.20 $9,600.00
25 Concrete Curb Type D Removal o 100, LF |s 20.00 $2,000.00
26  Concrete Curb & Gutter (Type F) ) 1,000 LF | § 24.20 524,200:55
'27  Concrete Curb & Gutter Type F Removal 500 LF |§ .00 $4,000.00
: 28 . Concrete Valley Gutter 300 LF | $ 24.00 $7,200.00
: 2 9 Concrete Valley Gutter Removal : 200| LF $ 10.00 $2.00{l,00‘
30 Concrete Flush Header Curb (PBC Standard) ) 200| LF $ 22.75 $4,550.00
31 Concrete Flush Header Curb Removal 100 LF $ 10.00 $1,000.00
32 Concrete Sidewalk (4" Thick) - Less Than 10 SY o 100] SY $ 60.00 $6,000.00
33 Concrete Sidewalk (4" Thick) - 10 Sy to Less than 50 SY _ 1,000, SY $ 45.00 $45,000.00
34  Concrete Sidewalk (4" Thick) - 50 SY or Greater a 1,000 SY $ 46.00 $46,000.00




ITEM # ITEM DESCRIPTION QTY UNITS UNIT PRICE AH.-O{\.INT
35 © Concrete Sidewalk (6" Thick) (Driveway) - Less Than 8 S8Y 500 SY |s 55.00 $2,750.00
-36 ; a:r:crele Sidewalk (6" Thick) (Driveway) - 8 S‘} To Less Than 35 SY - 100 SY_- $ 60.00 $6,000.00
; 37 . Concrete Sidewalk (6" Thick) (Driveway) - 35 SY Or Greater 500, SY $ 55.50 $27,750.00
38 | Concrete Sidewalk (6" Thick) (ADA Curb Cut Ramps) 750, SY $ 72.00 $54,000.00
39 ' Cast-In-Place and/or Surface Applied Tactile Surface 1,500 SF $ 18.00 $27,000.00
Z 40 4" Concrete Removal o 500/ SY $ 13.00 $6.500.(}6
41 6" Concrete Removal o 500/ SY | § 14.00 $7,000.00

MISCELLANEOUS ITEMS

.42 Seed and Muich 500/ SY | § 1.50 $750.00
43 ' Sodding (To Match Existing) (See Notes) N 2,500 SY $ 5.00 $12,500.00
I-44 Mail Boxes (Reset) 50, EA $ 50.00 | $2,50.0.E
45 Pull Boxes (Heavy Duty) ) 10 EA |s 750.00 $7,500.00
46 Adjust Valve Box - 40, EA | $ 75.00 $3,000.00
. 47 _l\;lanhoie Adjust . N _ 5| EA $ 350.00 $1.75D.£
48  Valve Box Cover (Replace) o 10 _EA__ $ 1.6-5_00 $1,650.00
49  Valve Box Cover (Adjust) o 10/ EA ] % 1;5_0{} $1,250.00
.' 50  Relocate Fire Hydrant B ) 2| EA $ 4,200.00 - $8,400.00
3 S _ TOTAL BID AMOUNT $899,350,00

THE COUNTY DOES NOT GUARANTEE THE ACCURACY OF THE FORMULAS AND EXTENSIONS USED IN THIS SPREADSHEET.

THE ITEMS AND QUANTITIES ABOVE, SHALL GOVERN OVER THE PLANS.

PAY ITEM FOOTNOTES IN CONSTRUCTION PLANS SHALL ALSO BE INCLUDED IN ITEM UNIT PRICE.

All costs for Maintenance of Traffic (MOT) shall be considered incidental to, and shall be included in, unit prices for the pay items.

Clearing and Grubbing Specifications for various processes required under clearing and grubbing item. Also includes cutting and capping imigation lines.

Concrete Sidewalk Items - These items shall include all materials, labor and equipment.

Concrete Sidewalk (6" Thick) (ADA Curb Cut Ramps) - includes only areas of the ramps and transitions back to level sidewalk.

The cost to construct curb pads shall be included in the unit price for each respective curb item.

Excavation includes cutting and capping irrigation lines.

Finish Existing Rock Base - Includes all labor, equipment and baserock material sufficient to level, lightly grade and compact the existing rock base prior to
application of prime coat.

Finish Grading - Includes all labor, equipment and materials required for fine grading and shaping of areasdisturbed by other operations. Finish Grading does
not replace grading and shaping incidental to the items Sodding and Seeding and Mulching.

Milling Existing Asphalt Pavement ltems per square yard are based on the indicated depth of milling. In the event that other milling depths are required, the
contract price for Mill Existing Asphalt Pavement will be adjusted in (1/2") increments.

Mill Existing Asphalt, Full Size Milling Machine - Includes use of milling machine, broom tractor, and other equipment as required, transportation of
equipment to and from the work site, all labor for actual milling and clean-up and satisfactory disposal of milled material. Payment shall be based upon actual
time for milling and clean-up. Preparation of areas to be milled, clean-up and disposal of milled material shall be considered incidental to the unit price bid.

Remove Existing Asphalt, and Mill Existing Asphalt items - Include all equipment, labor, etc. for removal and disposal of existing asphalt pavement material.
Unit Prices shall be based upon a 1" depth of milling. The contract prices will be adjusted in %" increments for other milling depths.

Sodding - Pay Item shall include all work necessary to install and establish, including watering and fertilizing to sustain an established turf until final acceptance
al no additional cost. ltem shall also include the filling, leveling and repairing of any washed or eroded areas, as may be necessary.
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PROJECT NO. 2018053 TOTAL BID
$ 899,250.00
IN FIGURES

The Contractor acknowledges that Addenda \ thru have been received and that
related costs are reflected in the submitted bid. Contractor has committed to [y | % SBE
participation as set forth on the Schedule 1 and Schedule 2 that are completed and submitted by
Contractor. Contractor shall comply with said goal if awarded the Contract.

The Contractor hereby certifies and agrees that the following information is correct: In preparing
its response to the Solicitation, the Contractor has considered all proposals submitted from
qualified, potential Subcontractors and suppliers, and has not engaged in "discrimination" as
defined in the County’s Commercial Nondiscrimination Policy as set forth in Resolution 2017-
1770 as amended, to wit: discrimination in the solicitation, selection or commercial treatment of
any Subcontractor, vendor, supplier or commercial customer on the basis of race, color, national
origin, religion, ancestry, sex, age, marital status, familial status, sexual orientation, gender identity
or expression, disability, or genetic information, or on the basis of any otherwise unlawful use of
characteristics regarding the vendor's, supplier's or commercial customer's employees or owners;
provided that nothing in this policy shall be construed to prohibit or limit otherwise lawful efforts
to remedy the effects of discrimination that have occurred or are occurring in the County’s relevant
marketplace of Palm Beach County. Without limiting the foregoing, "discrimination" also includes
retaliating against any person or other entity for reporting any incident of "discrimination."
Without limiting any other provision of the solicitation, it is understood and agreed that, if this
certification is false, such false certification will constitute grounds for the County to reject the
proposal submitted by the Contractor for this Solicitation, and to terminate any contract awarded
based on the response. As part of its proposal, the Contractor shall provide to the County a list of
all instances within the immediate past four (4) years where there has been a final adjudicated
determination in a legal or administrative proceeding in the State of Florida that the Contractor
discriminated against its Subcontractors, vendors, suppliers or commercial customers, and a
description of the status or resolution of that complaint, including any remedial action taken. As
a condition of submitting a proposal to the County, the Contractor agrees to comply with the
County’s Commercial Nondiscrimination Policy as described in Resolution 2017-1770, as

amended.

The Contractor further agrees to perform all necessary force account Work, as provided for in the
General Provisions, and to execute the Contract and return to the County, along with a Contract
Bond and Certificate of Insurance within fourteen (14) Working Days of the date of the Letter of
Intent to Award and to commence Work with adequate forces and Equipment within fourteen (14)
Calendar Days of the date set forth in the Notice to Proceed and to fully complete all contracted
Work under the same in accordance with Contract Documents within the Contract Time.
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THE TIMELY COMPLETION OF THIS PROJECT IS CRITICAL TO THE HEALTH, SAFETY
AND WELFARE OF THE TRAVELING PUBLIC. It is the desire of Palm Beach County to
expedite the construction and opening to traffic of the project. The Contractor shall be required to
work such hours, weekends and/or Holidays to meet the required Contract schedules.

The Contractor shall complete in full all necessary Work under this Contract in accordance with
the Special Provisions. It is further agreed that should the Contractor fail to complete all necessary
Work under this Contract within the above referenced time; then, due to the criticalness of the
timely completion of this project, liquidated damages for failure to meet these provisions shall be
in accordance with Section 8 of the Standard Specifications.

The Contractor further agrees to furnish a sufficient and satisfactory Bond, on the form herein
provided, in accordance with Section 3 of the General Provisions.

The Contractor further agrees to bear the full cost of maintaining all Work until the final
acceptance, as provided in the Contract Documents.

Accompanying this Proposal is a Proposal Guaranty (Bid Bond) made payable to Palm Beach
County, a Political Subdivision of the State of Florida, in the sum of 5% of amount Bid which is
to be forfeited as liquidated damages if, in case this Proposal is accepted, the undersigned should
fail to execute the attached Contract under the conditions of this Proposal. Otherwise, the Bid
Bond is to be returned to the Contractor upon the delivery of a satisfactory Contract Bond.

Company Name: P\ d D F(W\ﬂ%‘ LLCAuthorize fficer: NO“C\]MU&JO

(Prin
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CONTRACTOR CERTIFICATION
PALM BEACH COUNTY
ENGINEERING AND PUBLIC WORKS DEPARTMENT
NPDES GENERAL PERMIT FOR STORM WATER DISCHARGES
FROM
ROADWAY CONSTRUCTION SITES
ANNUAL SMALL PAVING AND MINOR CONSTRUCTION CONTRACT
PALM BEACH COUNTY PROJECT NO. 2018053
“I certify under penalty of law that I understand the terms and conditions of the general National

Pollutant Discharge Elimination System (NPDES) permit that authorizes the storm water
discharges associated with industrial activity from the construction site identified as part of this

certification.”

Namoe of Contracting Firm: 1 & 1) ?avmﬂ.LUC i
B,&}an“\ ‘Q&Q_,\_o pae: - 190
Name and Title: _INONCY G-ROS&D.VY\MM}% Me¢mber
AddressorP.0.Box: 4 00 EXteude eendy Or Swte 210

~~~~~~

West eim Beach  FL 2540 |
City State Zip Code
Telephone: (SU D § 8 % (.ﬂU 8 ’

Area Code Number
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PALM BEACH COUNTY LOCAL PREFERENCE ORDINANCE

In accordance with the Palm Beach County Local Preference Ordinance, a preference will be given
to (1) Bidders having a permanent place of business in Palm Beach County; (2) Bidders having a
permanent place of business in the Glades that are able to provide the goods or services within the

Glades.

1. Local Preference means that if the lowest responsive, responsible Bidder is a non-local
business, then all Bids received from responsive, responsible local Bidders are decreased by
5%. The original Bid amount is not changed; the 5% decrease is calculated only for the

purposes of determining local preference.

2. Glades Local Preference means that if the lowest responsive, responsible Bidder is a non-
Glades business, then all Bids received from responsive, responsible Glades Bidders are
decreased by 5%. The original Bid amount is not changed; the 5% decrease is calculated only
for the purposes of determining local preference. A Bidder who is a local business but not a
Glades business and who utilizes Glades subcontractor(s) for a minimum of 15% of the total
Bid price, may receive a local preference of three (3) percent, solely for the purpose of
determining Bid award. If the Local business utilizes Glades subcontractor(s) for a minimum
of 30% of the total Bid price, he may receive a local preference of four (4) percent for the
purposes of ranking Bidders.

To receive either a Local Preference or a Glades Local Preference, a Bidder must have a permanent
place of business in existence prior to the County’s issuance of this Invitation for Bid. A Business
Tax Receipt issued by the Palm Beach County Tax Collector is required, unless specifically
exempted by law, and will be used to verify the Bidders’ permanent place of business. A
permanent place of business means that the Bidder’s headquarters is located in Palm Beach County
or in the Glades, as applicable; or the Bidder has a permanent office or other site in Palm Beach
County or in the Glades, as applicable; where the Bidder will produce a substantial portion of the
goods or services to be purchased. The Bidder must submit the attached Certification of Business
Location at the time of Bid submission. Failure to submit this information will cause the Bidder
to not receive a local preference. Palm Beach County may require a Bidder to provide additional
information for clarification purposes at any time prior to the award of the Contract.

In procurements where price is the only factor for selection, the above provisions shall not be
applied where the application would result in an award which exceeds the otherwise lowest,

responsive Bidder by one hundred thousand dollars ($100,000).

The local Bidder may not receive more than one preference. The Glades Local Preference prevails
over the Local Preference and the SBE Preference prevails over both the Local and Glades Local

Preferences.
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CERTIFICATION OF BUSINESS LOCATION

In accordance with the Palm Beach County Local Preference Ordinance, as amended, a preference will be given
to: (1) those Bidders having a permanent place of business in Palm Beach County (County); and (2) those Bidders
having a permanent place of business in the Glades providing goods or services to be utilized in the Glades. To
receive a local preference, an interested Bidder must have a permanent place of business in the County or in the
Glades, as applicable, prior to the County’s issuance of an invitation for Bid. A Business Tax Receipt issued by
the Palm Beach County Tax Collector is required, unless specifically exempted by law, and will be used to verify
the Bidders® permanent place of business. The Bidder must submit this Certification of Business Location at the
time of Bid submission. This Certification of Business Location is the sole determinant of local preference
eligibility. Errors in the completion of this Certification or failure to submit this completed Certification will
cause the Bidder to not receive a local preference. Please note that in order to receive a local preference, the
name and address on the Business Tax Receipt must be the same name and address that is included in the Bid or

Proposal submitted by the Bidder to the County.

1) Bidder is a:

‘/ Local Business (A local business has a permanent place of business in Palm Beach County**)

(P'l?e indicate):
Headquarters located in Palm Beach County.
Permanent office or other site located in Palm Beach County from which a vendor will

produce a substantial portion of the goods or services to be purchased.

Glades Business (a Glades business has a permanent place of business in the Glades**)

(Please indicate):
Headquarters located in the Glades.
Permanent office or other site located in the Glades from which a vendor will produce a

substantial portion of the goods or services to be purchased.

Regional Business (A regional business is one that has a permanent place of business in Martin,
Broward, or Miami Dade County.)

**A post office box or location at a postal service center is not acceptable.

2) The attached copy of the Bidder’s Palm Beach County Business Tax Receipt verifies the Bidder’s permanent
place of business.

THIS CERTIFICATION is submitted by N N C\IJ (,. ROSSo

(Name of Individual) :
Managng Membe  or R ¢ D Pquing. LLL
J (THfle/Position) (Firm Name of Bidder/Proposer)

who hereby certifies that the information stated above is true and correct, and that the Bidder has a permanent
place of business in Palm Beach County. Further it is hereby acknowledged that any misrepresentation by the
Bidder on this Certification will be considered an unethical business practice and be grounds for sanctions against

fu nty business with th er.
b-Y-149

Date
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woval SAIYAICL, LIreclor
of Palm Beach County

Lacense Number Type ot Competencey Certification

IU—Z 1796 ]PAVING s I

Named below is a Certified Contractor as outlined in the Standards to perform under the provisions of
Special Act Chapter 67-1876, Laws of Florida as amended and as mandated by State Statute.

NAME: NANCY GAYNAL ROSSO
FIRM : R & DPAVING LLC
DBA :

400 EXECUTIVE CENTER DR
SUITE 210

WEST PALM BEACH, FL 33401

Issued ;: 08/08/2017 Expiration date: 09/30/2019
ANNE M. GANNON p.O. Box 3353, West Palm Beach, FL 33402-3353 **LOCATED AT"
L gy el i 400 EXECUTIVE CENTER DR
WEST PALM BEACH, FL 33401
Serving you.
TYPE OF BUSINESS OWNER CERTIRICATION & RECEIPT &#/DATE PAID AMT PAID BiLL#
23.0032 CW PAVING CONTRACTOR ROSSO NANCY G uzi17s8 U18.680497 - 0B8/28M18 $185.85 B40152048
This document is valid only when receipted by the Tax Collector’s Office. STATE OF FLORIDA
PALM BEACH COUNTY
2018/2019 LOCAL BUSINESS TAX RECEIPT
R&D PA\R\I:I({':} é.L& LBTR Number: 201358141
R&D PAVI C .
400 N EXECUTIVE CENTER DR STE 210 EXPIRES: SEPTEMBER 30, 2019
WEST PALM BEACH, FL 33401 This receipt grants the privilege of engaging in or
managing any business profession or occupation
within its jurisdiction and MUST be conspicuously
displayed at the place of business and in such a
manner as fo ha nnan tn the view nf the nohlic
ANNE M. GANNON  P.0.Box 3353, West Palm Beach, FL 33402-3353 “LOCATED AT*
CONSTITUTIONAL TAX COLLECTOR  Www.pbctax.com Tel: (561) 355-2264 400 EXECUTIVE CENTER DR Ste
Serving Palm Beach County 210
Serving you. WEST PALM BEACH, FL 33401
oWiER CERTIFICATION ¢ RECEIPT #/DATE PAID AMT PAID BILL#
“’::::m T 21708 U16.680482 - DB/28/18 $27.50 B40152624
" nt is valid when receipted by the Tax Collector's Office. STATE OF FLORIDA
Tt i oy PALM BEACH COUNTY

2018/2019 LOCAL BUSINESS TAX RECEIPT

AVING LLC LBTR Number: 201256880
E%DDP PAVING LLC EXPIRES: SEPTEMBER 30, 2019
400 N EXECUTIVE CENTER DR STE 210 .
WEST PALM BEACH, FL 33401 mmmmmmd?@ “:“f
within its and MUST be conspicuously
displayed at the place of business and in such a
manner as o be open to the view of the public.



PALM BEACH COUNTY
LIVING WAGE ORDINANCE

(PBC Ordinance No. 2003-004, as amended by PBC Ordinance No. 2004-002) (a.k.a., Palm Beach
County Living Wage Ordinance, hereinafter Ordinance)

Implementation
This information shall serve to notify the Contractor of the Ordinance’s implementation

requirements as referenced in Section 4 of the Ordinance, as stated below and on the LW pages of
this specification. A copy of the Ordinance is available for pickup at the Engineering & Public
Works Department (Roadway Production Division).

The costs for implementing these requirements shall be incidental to the cost of the project.

Procurement Specifications

The Ordinance states that the living wage requirement shall be included in the procurement
Specifications for all county construction contracts that have a total Contract value exceeding
$100,000, and that is not subject to the Davis-Bacon Act or any related act or acts, as amended,

that require the payment of Davis-Bacon Act wage rates.

The Ordinance also requires that the prospective non-county employer agree to produce, upon the
request of the Construction Coordination Division, or as otherwise provided by the County
Administrator through countywide policy, all documents and payroll records required under this

Ordinance.

Maintenance of Payroll Records
Each non-county employer shall maintain payroll records and basic records relating thereto for

each employee, and shall preserve them for a period of four (4) years, after Project completion
date, or such longer time as may be required in other provisions of this Contract. The records shall
contain:

(1) Each employee’s name and address;

(2) Each employee’s job title and classification;

(3) The number of hours worked each day by each employee;

(4) The gross wages and deductions made for each employee; and

(5) Annual wages paid to each employee.

Reporting Payroll

Every six (6) months the non-county employer shall certify and file with the Construction
Coordination Division if the non-county employer is a general Contractor, or with the general
Contractor if the non-county employer is a subcontractor, certification that all non-county
employees who worked on each construction Contract during the preceding six (6) month period
were paid the living wage in compliance with this Ordinance. Upon the County’s request, the non-
county employer shall produce for inspection and copying the payroll records for any or all of its
employees for the prior four (4) year period, or such longer time as may be required in other
provisions of this Contract.

LW-1



LIVING WAGE CERTIFICATION
Project: Annual Small Paving and Minor Construction Contract
Contractor Name: 12 d D F(}V“’] a ) L LC
J s

Contact Person: Na ﬂ(\{ G - 'ROJJ()

Contractor Address: L{DD EXC{’Id’IVL CNAz Dr- ﬂﬂ"‘/ Z{{j
WSt palm Beach, P 3340/

Contractor Phone: ‘/S]vﬂl\ 5?) G-y (ﬂ8 I

Amount of Contract:  $1,000,000

Please include the following with the Bid submission:

1. Brief description of the service provided under the construction Contract.

2. A statement of wage levels for prospective non-county employees.

3. A commitment to pay each non-county employee the living wage, as adjusted, in accordance
with the Palm Beach County Living Wage Ordinance. According to Section 3(B)(2), of the
Palm Beach County Living Wage Ordinance, the living wage must be adjusted annually for
inflation, and this adjustment must take effect each October 1*. (See Palm Beach County Code

Section 2-149(b)(2).)
The living wage for October 1, 2018, through September 30, 2019, is $12.31/hour.
The Contractor/subcontractor(s) shall post a copy of the following Notice to Employees (LW-3)
at the Work site in a prominent place where it can easily be seen by the employees, or provide a
copy with the employee’s first paycheck and at least every six (6) months thereafter.

The undersigned hereby certifies that the above and attached information is true and correct.

IN WITNESS THEREOF, the undersigned has set his hand and affixed the Corporate Seal this
KB dayof JUN<c .20 19

Authorized Signature)

(Corporate Seal)

NQnLy G- Rosso !VI’]gm‘gmg Wembee
(Print Name and Titl

Notice and Posting



Non-county employers shall post a copy of the following statement at the Work site in a prominent
place where it can easily be seen by the employees: “NOTICE TO EMPLOYEES: If you are
employed to provide certain services to Palm Beach County, your employer may be required by
Palm Beach County law to pay you at least $12.31 per hour. If you are not paid this hourly rate,
contact your supervisor or a lawyer.” The following statement shall be printed in English, Spanish,
and Creole, and shall be printed with black lettering on letter-size, white paper using a Times New
Roman 14-point font, Courier New 14-point font, or Arial 14-point font. Posting requirement will
not be required if the non-county employer attaches a copy of the following statement to the
employee’s first paycheck, and to subsequent paychecks at least every six (6) months thereafter.
Non-county employers shall supply a copy of the following statement to any employee upon
request within a reasonable time. Non-county employers shall forward a copy of the requirements
of this ordinance to any person or business submitting a Bid for a subcontract on any Contract

covered by this ordinance.

This notice is provided pursuant to the Palm Beach County Living Wage Ordinance, Section
3 (E), (as amended through January 2004), and reflects the adjusted living wage effective
October 1, 2018, through September 30, 2019.

NOTICE TO EMPLOYEES (ENGLISH)
If you are employed to provide certain services to Palm Beach County, your employer may
be required by Palm Beach County law to pay you at least $12.31 per hour. If you are not
paid this hourly rate, contact your supervisor or Palm Beach County.

NOTIFICACION A PATRONES (ESPANOL)
Si usted tiene un empleo por el cual provee ciertos servicios al Condado de Palm Beach, el

Condado de Palm Beach puede requerir de su patréon que le pague a usted por lo menos
$12.31 por hora. Si a usted no se le paga esta cantidad por hora, pongase en contacto con su

supervisor o el Condado de Palm Beach.

AVI POU ENPLWAYE-YO (CREOLE)
Si ke ou enplwaye pou bay kek sévis pou Komin-n Palm Beach-la, Dapré la Lwa, Bos
travay-la sipoze peye-w o mwen $12.31 pa lé. Si yo pa peye-w valé sa-a, se pou-w kontakte
sipévize-w la o byen Komin-n Palm Beach-la.

(Aut

(Print Name and Tit})

rized Signature)
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CERTIFICATION OF COMPLIANCE WITH
THE LIVING WAGE ORDINANCE

The Ordinance states: “Every six (6) months the non-county employer shall certify and file with
the Construction Coordination Division if the non-county employer is a general Contractor, or
with the general Contractor if the non-county employer is a subcontractor, certification that all
non-county employees who worked on each construction Contract during the preceding six (6)
month period were paid the living wage in compliance with the Living Wage Ordinance. Upon
the County’s request, the non-county employer shall produce for inspection and copying the

payroll records for any or all of its employees for the prior three (3) year period.”

The County further requires that the Contractor submit this certification statement with each pay

application, including the final, on company letterhead.

The undersigned authorized person hereby certifies that the above requirements are adhered to and

‘that payroll records are being maintained in accordance with the requirements of LW-I

“Maintenance of Payroll Records”.

- Y- 19

Date
R4 D Panng,Lec
Company Name @rint)

NOOLy G- Rossp ,Managing Mempres

'Authorized Officer: NameATitlesPrint)

\g\‘\(\:mou.%&@ <

1 gnature
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SCRUTINIZED COMPANIES

As provided in F.S. 287.135, by entering into this Contract or performing any Work in furtherance
hereof, the CONTRACTOR certifies that it, its affiliates, suppliers, subcontractors and consultants
who will perform hereunder, have not been placed on the Scrutinized Companies that boycott

Israel List, or is engaged in a boycott of Israel, pursuant to F.S. 215.4725.

When Contract value is greater than $1 million: As provided in F.S. 287.135, by entering into
this Contract or performing any Work in furtherance hereof, the CONTRACTOR certifies that it,
its affiliates, suppliers, subcontractors and consultants who will perform hereunder, have not been
placed on the Scrutinized Companies With Activities in Sudan List or Scrutinized Companies With

Activities in The Iran Petroleum Energy Sector List created pursuant to F.S. 215.473 or is engaged

in business operations in Cuba or Syria.

If the County determines, using credible information available to the public, that a false
certification has been submitted by CONTRACTOR, this Contract may be terminated and a civil
penalty equal to the greater of $2 million or twice the amount of this Contract shall be imposed,

pursuant to F.S. 287.135. Said certification must also be submitted at the time of Contract renewal,

if applicable.

The undersigned authorized person hereby has read and certifies that the above is adhered to.

l-Y- 14

Date

R 4D Paving,LLC

Company Namel (Print)

NN G- ROSO , mandging member

uthorized Officer: Name/Titl¢ (Print)

Q\Wn&&%

\Si gnature
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BID BOND

STATE OF FLORIDA )
) ss.

COUNTY OF PALM BEACH )

KNOW ALL MEN BY THESE PRESENTS: That we,
R & D Paving. LLC _West Palm Beach, FL (“Principal”), and
FCCI Insurance Company _ Sarasota, FL as Surety (“Surety”) are held and firmly

bound unto Palm Beach County, a Political Subdivision of the State of Florida, (“County”) in the

amount of Five (5%) percent of bid, lawful money of the United States of America, for the payment

of which sum will and truly to be made, we bind ourselves, our heirs, executors, administrators

and successors, jointly and severally, firmly by these presents;

WHEREAS, the Principal contemplates submitting or has submitted a bid to the Board of
County Commissioners, Palm Beach County, Florida, for furnishing and paying for all necessary
labor Materials, Equipment, machinery, tools, apparatus, services, all State Workers’
Compensation and unemployment compensation taxes incurred in the performance of the
Contract, means of transportation for and complete Construction of:

ANNUAL ___ SMALL __ PAVING AND  MINOR __ CONSTSRUCTION  CONTRACT,
PROJECT NO. 2018053, in the County of Palm Beach, State of Florida; and

WHEREAS, it was a condition precedent to the submission of said bid that a cashier’s
check or bid bond in the amount of five percent (5%) of the total bid amount be submitted with
said bid as a guarantee that the Bidder would, if given a letter of Intent to Award the Contract,

enter into a written contract with the County, and furnish a Public Construction Bond in an amount

equal to one hundred per cent (100%) of the total contract, within fourteen (14) consecutive

business days of the date of the letter of the Intent to Award Contract.

BB-1



NOW, THEREFORE, THE CONDITIONS OF THIS OBLIGATION ARE SUCH, that, if

the bid of the Principal be accepted and Principal, within fourteen (14) consecutive business days

after the date of the Letter of Intent to Award, the letter being written notice of such acceptance,
enter into a written contract with Palm Beach County, a Political Subdivision of the State of
Florida, and furnish a Certificate of Insurance, and a Public Construction Bond in the form
included in the Bid Documents and in an amount equal to One Hundred Per Cent (100%) of the
total contract amount satisfactory, to Palm Beach County, a Political Subdivision of the State of
Florida, then this obligation shall be void, otherwise the sum herein stated shall be due and payable
to the County, and the Surety agrees to pay said sum immediately upon demand of the County, in

good and lawful money of the United States of America, as liquidated damages for failure of the

Principal.

IN WITNESS WHEREOF, R & D Paving, LLC as Principal herein, has caused these
presents to be signed in its name, by its mmgmawgnd attested by its L1y, 4 neas . under
its corporate seal, and _FCCI Insurance Company , as Surety herein, has caused these presents
to be signed in its name, by its _ Attorney-in-Fact , under its corporate seal, this
4th day of  June ,AD,20 19 .

ATTEST:

ﬂMﬂMm_D— R & D Paving, LLC
J (Signature) (Seal)

N n

(Print Name
W bness By
(Title) (P ncipal)(\ane,.{(; 2 088e
NANGGOY MNema
Wz
& FCCI Insurance Company
(Signature) (Seal) b &
Terri Zenoni . '.f ::
(Print Name) T H »
’NQWWWV*
Witness BYC%“ o
(Title) (Surety) S

Laura W. Dennison, Attorney-in-Fact

BB-2
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GENERAL POWER OF AT!'ORNEY

Know ail men by these presenis That the FCCI Insurance Company, a Corporat:on orgamzed and exrstmg under
the faws of the State of! Florzda (the Corporatton ) does make, constitute and appoint: ;
C Crlss Wllharns .Jr Laura W. Denmson Brian P. Cronm Cums A Weaver

Nam g

Each |te true and #awfui Aﬂorney-ln Fact to make exeooie, seai and de!rver for and onits beha{f as surety and,-

g as its act and deed in all bonds and undertakmgs provided that no bond or undenakmg or contract of suretyshlp executed
under thls authorrty shal! exceed 1he sum of (not to exceed $7,500 000) _ $7, 500, 000.00

* This!Power of Attomey is made and exeouied by authonty ofa Resoluhon adopted by the Board of Dn'ectors That ,
resotutron also authonzed any further actron by. the officers of the Company necessary to effect such fransaction. . =

The mgnatures below and the seal of the Corporatron may be affixed by facsrmlle and any. such. facsimile
; sagnatures or facsimile seal shall be binding upon the Corporation when 50 afﬂxed and m the future with regard to any
* bond, underiakmg or contract of surety to which it is attached ' . : :

In'witness whereof, the FCCI Insurance Company has caused these presen s to be signed by its duly authonzed
officers and its corporate Seal to be hereunto affi xed this 25™  day of September 020167

st

; ; o o WCSOO* ;
.Attest:_ A ohmges " = :
Craig Johnsfn, President Thom Kovai Esq EVP w,hﬁﬂ:e@aj_oiﬁcer :
FCC sur ice Company. - Gov ent Affairs and Coiporate: Secretary ;
M e FCC! Insuranae COmnany " :
D ' S g ;}‘-.;‘"' o R
State of Florida Sy R
County of Sarasota . .
. Before me this day persana?ly appeared Crasg Johneon who is personally known to me and whb executed the' &
: forego:ng document for the purposes expressed therem oA _ _ AR Tt LA .

My commission expires: 9:’25{2020|
AL LY 3SRl _ ; Notary Publie -

State of Florida
County of Sarasota

Before me thls day personal{y appeared Thomas A Kova} Esq who is personaiiy known fo me and who

executed the foregoing document for the purposes expressed therein:

Notary Publlc

- My commission expires: - 9!2_5f202_0

: _ CERTIFICATE
i the unders:gned Secretary of F CCl lnsu rance Company, a Fionda Corporatlon DO HEREBY CERTIFY that ihe {

foregomg Power of Attorney remains in full force and has not been revoked; and furthermore that the February 24, 2011
Resol ution of the Board of Directors, referenced i in said Power of Attorney, is now.in force.

Daiedthie x"){'ﬁq day of O;m& _ ZDJ&

ARV P X
Thomag/A. Koval, Esq., EVP, Chief Legal Officer, - .
- Govgrpment Affairs and Corporate Secretary

SITIvE
Lo

1-I0NA-3692.NA04, - 8/16)
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CERTIFICATE OF RESOLUTION

The undersigned hereby certifies that the following are true and correct statements:

1. That the undersigned is the ‘“ﬂ»[ﬁ%ihq !!Imb‘fgmn title) of
Rd D Paring (insert _business _name) @ L (insert

business organization, i.e. cofporation, LLC, LLP), organized and existing in good §tanding under the laws of the

State of 1] orida (“Firm”), and that the following Resolutions are true and correct
Resolutions adopted by the RO 0f DIY(,{‘f‘JJfI (insert form of management) Of the Firm on the
day of __JWNL Y ,20 |9, in accordance with the laws of the State of

Flord o (where Firm _is _organized) oOf the Firm, and
M At 08 W@ ehop (governing documents) of the Firm.

RESOLVED, that the Firm shall enter into that certain Agreement between Palm Beach County,
a political subdivision of the State of Florida, and the Firm, a copy of which is attached hereto, and

be it

\J%:* G- onaﬂin
FURTHER RESOLVED, that Ltt’) , the m 13 of the Firm, is hereby authorized and

instructed to execute such Agreement and such other instruments as may be necessary and
appropriate for the Firm to fulfill its obligations under the Agreement.

2. That the foregoing Resolutions have not been modified, amended, rescinded, revoked or
otherwise changed and remain in full force and effect as of the date hereof.

3. That the Firm is in good standing under the laws of the State of Florida or its state of formation,
as provided above, and has qualified, if legally required, to do business in the State of Florida and
has the full power and authority to enter into such Agreement.

IN WITNESS WHEREOF, the undersigned has set his/her hand and affixed the Seal of the
Firm the dayof _ YN ,2019

-

Signature

Naney G TPoso, manaq‘.:sg mem b~

Print Name and Title ¥

(SEAL)

SWORN TO AND SUBSCRIBED before me this Ij day of L\\Aﬂ{, .20 19
, by the X\anggin g Membst the aforesaid Firm, who is (circle one:) personally known to me
OR who produced ~ as identification and who did take an

oath.

A UAM Aviartin’ ; Mosganierin
Notary’s Sjg—natul-e . Expires 04/25/2021 .
W\Laaon mahn NOTARY PUBLIC

Print Notary’s Name State of Florida at Large
My Commission Expires: 4~ §.9 |

Notary Public State of Florida

CC-1



CONTRACT

STATE OF FLORIDA )

) ss.

COUNTY OFPALMBEACH ) R2019 1833

This Contract, made this dayof _DEC 0 3 2019 AD.20__, by and between PALM BEACH
COUNTY, a Political Subdivision of the State of Florida, by and through its Board of County
Commissioners (hereinafter “County”), and R & D Paving, LLC, Florida, and its heirs, executors,
administrators and assigns, (hereinafter “Contractor™):

WITNESSETH: The Contractor agrees with the County, for the consideration herein mentioned at its own
proper cost and expense to do all the Work and furnish all necessary labor, Materials, Equipment,
machinery, tools, apparatus, services, state Workers’ Compensation and unemployment compensation taxes
incurred in the performance of the Contract, and means of transportation for the complete construction of:

PROJECT NAME: ANNUAL SMALL PAVING AND MINOR CONSTRUCTION
CONTRACT
PROJECT NO.: 2018053

IN THE AMOUNTS specified in Work Orders which may be issued by the County. The County
is not required to issue any Work Orders hereunder. The total value of Work Orders issued under
this Contract shall not exceed One Million Dollars ($1,000,000.00), except as may be increased
according to Section 9-11 of the Contract Specifications.

The Contractor further agrees for the consideration herein mentioned to commence Work with
adequate forces and Equipment within five (5) Working Days of the Work Order being issued for
a specific project and to fully complete all contracted Word under the same in accordance with
Contract Documents. After commencement of the Work, the Work Order shall be properly
dispatched toward completion, to the satisfaction of the Engineer, and shall be fully complete
within the time limit specified in the Work Order. Should the time limit for completion of the
Work Order exceed the expiration date of the Contract, the Work Order Work will continue to
completion and the Contractor shall ensure that Bonding and Insurance coverage do not expire
until all Work Orders issued prior to the expiration of this Contract are complete and accepted. It
is understood and agreed that the time limit for completion of said Work is the essence of the
Contract. If Contractor fails to complete the Work within the time limit, it is agreed that for such
Calendar Day that any Work provided for in these Contract Documents remain incomplete after
the time limit has expired, including any official extension of the time limit, the sum per day given
in the contained schedules shall be deducted from monies due the Contractor, not as a penalty, but
as liquidated damages and added expense for supervision.



CONTRACT

The Contractor shall take into account all contingent Work which has to be done by other parties arising
from any cause whatsoever, and shall not plead its want of knowledge of such contingent Work as an excuse
for Delay in a Contractor’s Work, or for its non-performance.

IN WITNESS WHEREOF, the Parties have caused this Contract for Annual Small Paving and Minor
Construction Contract, Project No. 2018053 to be executed and sealed the day and year first written above.

ATTEST: : R2019 1833DE6032079

SHARON R. BOCK, PALM BEACH COUNTY, FLORIDA, a
Clerk & Comptroller Political Subdivision of the
SN State of Florida
.:-“':H\G\“ —\Y\\\ :’:“"‘:m
O O‘:":,_ BOARD OF COUNTY COMMISSIONERS
; b

Dave Kemerx —,  Mayor
/ U APPROVED AS I‘bﬁqm@ o APPROVED AS TO TERMS
LEGAL SUFFICIENCY AND CONDITIONS
iﬁa&ww K+D faving, LLC
(witness signature) (Corporat®’Name)

J——HCLLL “ty lect . Florda T —

(witness name printed) (insert state of incorporation)

J\(\LMMW!O ' By:

(witness signature) ature)
Meagan Matin Naney & fosso
] (witness name printed) (print signatory’s name)

LQOL OGA Gy NN

Y rint title)

ngusr 15, 2014

(date) '

(Corporate Seal)
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PUBLIC CONSTRUCTION BOND

BOND NUMBER: 2200620
BOND AMOUNT: $50,000.00
$1,000,000.00
CONTRACT AMOUNT: {(Here insert a sum equal to the Contract amount on page C-1)
CONTRACTOR’S NAME: R & D Paving, LLC
CONTRACTOR’S ADDRESS: 400 Executive Center Drive, Suite 210

West Palm Beach, FL 33401

CONTRACTOR’S PHONE: 561-588-6681
SURETY COMPANY: FCCI Insurance Company
SURETY ADDRESS: 6300 University Parkway

Sarasota, FL 34240

SURETY PHONE: 800-226-3224
OWNER’S NAME: Palm Beach County
OWNER’S ADDRESS: 2300 North Jog Road, Suite 3W-33
West Palm Beach, FL 33411-2745
OWNER'’S PHONE: 561-684-4150
PROJECT NO.: 2018053
DESCRIPTION OF WORK: Small paving and minor construction
PROJECT LOCATION: Countywide
‘LEGAL DESCRIPTION: No legal description is available. The best description available is

as indicated on the Project Location above.

PCB-1



PUBLIC CONSTRUCTION BOND

This Bond is issued in favor of the County conditioned on the full and faithful performance of the Contract.

KNOW ALL MEN BY THESE PRESENTS: that Contractor (Principal) and Surety, are held and firmly
bound unto:

Palm Beach Countv Board of County Commissioners
301 N. Olive Avenue
West Palm Beach, Florida 33401

As Obligee, herein called County, for the use and benefit of claimant as herein below defined, in the amount
of:

$_ 50.000.00

for the payment whereof Principal and Surety bind themselves, their heirs, personal representatives,
executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, Principal has by written agreement dated , 20 , entered into a Contract
with the County for:

Project Name: Annual Small Paving and Minor Construction Contract
Project No.: 2018053

Project Description: See Page PCB-1

Project Location: See Page PCB-1

in accordance with Design Criteria Drawings and Specifications prepared by:

Name of Engineering/Architectural Firm:  TBD

Location of Firm: TBD
Phone; TBD

Fax : TBD

which Confract is by reference made a part hereof in its entirety, and is hereinafter referred to as the
Contract,

THE CONDITION OF THIS BOND is that if Principal:

1. Performs the Contract dated between Principal and County for the construction of the
project as described above, the Contract being made part of this bond by reference, at the times and in
the manner prescribed in the Contract; and

2. Promptly makes payments to all claimants, as defined in Section 255.05, Florida Statutes, supplying
Principal with labor, Materials, or supplies, used directly or indirectly by Principal in the prosecution
of the Work provided for in the Contract; and

3. Pays County all losses, damages (including liquidated damages), expenses, costs, and attorney’s fees,
including appellate proceedings, that County sustains because of a default by Principal under the
Contract; and

4. Performs the guarantee of all Work and Materials furnished under the Contract for the time specified in
the Contract, then this bond is void; otherwise it remains in full force.

PCB-2



PUBLIC CONSTRUCTION BOND

5. Any changes in or under the Contract Documents and compliance or noncompliance with any
formalities connected with the Contract or the changes does not affect Surety’s obligation under this
bond and Surety waives notice of such changes.

6. The amount of this bond shall be reduced by and to the extent of any payment or payments made in
good faith hereunder, inclusive of the payment by Surety of construction liens which may be filed of
record against said 1mprovement whether or not Claim for the amount of such lien be presented under
and against the bond.

7. Principal and Surety expressly acknowledge that any and all provisions relating to consequential, Delay
and liquidated damages contained in the Contract are expressly covered by and made a part of this
Performance, Labor and Material Payment Bond. Principal and Surety acknowledge that any such

" provisions lie within their obligations and within the policy coverages and limitations of this instrument,

8. Section 255.05, Florida Statutes, as amended, together with all notice and time provisions contained
therein, is incorporated herein, by reference, in its entirety. Any action instituted by a claimant under
this bond for payment must be in accordance with the notice and time limitation provisions in Section
255.05(2), Florida Statutes. This instrument regardless of its form, shall be construed and deemed a
statutory bond issued in accordance with Section 255.05, Florida Statutes.

9. Any action brought under this instrument shall be brought in the state court of competent jurisdiction in
Palm Beach County and not elsewhere.

ATTEST M
R & D Paving, LLC

(Signatur ’ (Seal)

Lw@ éu&/%

Print Name)
Fhees &\n O, C&Q

(Title) - (Principal) U&ma‘ G- P.osso
gy Mem
ATTEST:
MQN \/M e FCCI Insurance Company
(Signlture)f” (Seal)

—William-T. Young

(Print Name) QMV
Witness By: %&Mﬁ—)«, W

(Title) (Surety)

Laura W. Dennison, Attorney-in-Fact

PCB-3



PUBLIC CONSTRUCTION BOND

DESCRIPTION OF WORK: _Small paving and minor construction

PROJECT LOCATION: Countywide
SURETY COMPANY: FCCI Insurance Company
SURETY ADDRESS: 6300 University Parkway

Sarasota, FL. 34240

SURETY PHONE: 800-226-3224

BOND NUMBER: 2200620

BOND AMOUNT: $50.000.00

CONTRACT AMOUNT: $1,000,000

As the Surety Company for ECCI Insurance Company we have executed the
captioned bond. Because the Contract date is unknown, we have left the bond(s) undated. As a du]y
authorized Attorney-in-Fact for the Surety, _Laura W_Dennisan , permission

is hereby granted to Palm Beach County to fill in the Contract date on the bond(s) and power of attorney
when that date is known. Also, the “signed and sealed” date on the bond(s) should be completed.

PCB-4
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More than a policy. A promise.

GENERAL POWER OF ATTORNEY

Know all men by these presents: That the FCCI Insurance Company, a Corporation organized and existing under
the laws of the State of Florida (the “Corporation”) does make, constitute and appoint:
C. Criss Williams, Jr.; Laura W. Dennison; Brian P. Cronin; Curtis A. Weaver

Each, its true and lawful Attorney-In-Fact, to make, execute, seal and deliver, for and on its behalf as surety, and
as its act and deed in all bonds and undertakings provided that no bond or undertaking or contract of suretyship executed
under this authority shall exceed the sum of (not to exceed $7,500,000): ~$7,500,000.00

This Power of Attorney is made and executed by authority of a Resolution adopted by the Board of Directors. That
resolution also authorized any further action by the officers of the Company necessary to effect such transaction.

The signatures below and the seal of the Corporation may be affixed by facsimile, and any such facsimile
signatures or facsimile seal shall be binding upon the Corporation when so affixed and in the future with regard to any
bond, undertaking or contract of surety to which it is attached.

In witness whereof, the FCCI Insurance Company has caused these presents to be signed by its duly authorized

officers and its corporate Seal to be hereunto affixed, this 25™  day of September , 2016 .
Attest: _ _ SO r PO : :
Crai hnjﬁn, President i9: SEAL %% Thom . Koval Esq., EVP, Ch?é’f‘L-egaL(_)jﬁcer,
- FCCl'Insurafice Company C ath ‘_,5 Goverfment Affairs and Corporate Secretary
%, omoh & FCCI Insurance Company
State of Florida

County of Sarasota

Before me this day personally appeared Craig Johnson, who is personally known to me and who executed the

foregoing document for the purposes expressed therein.

Notary Public

My commission expires: 9/25/2020

State of Florida
County of Sarasota

Before me this day personally appeared Thomas A. Koval, Esq., who is personally known to me and who
executed the foregoing document for the purposes expressed therein.

<> Atlene Alonso QZE / é /
My commission expires: 9/25/2020 WAl w Notary Public, State of Florida

!
b Commission No. GG 19777
p

oo y 1y Commission Expires: 09/25/20 Notary Public

CERTIFICATE

I, the undersigned Secretary of FCCI Insurance Company, a Florida Corporation, DO HEREBY CERTIFY that the
foregoing Power of Attorney remains in full force and has not been revoked; and furthermore that the February 24, 2011
Resolution of the Board of Directors, referenced in said Power of Attorney, is now in force.

Dated this day of

\N—p
Thomas’A. Koval, Esq., EVP,\DHa&Zggacirgfﬁcer,
Gov ent Affairs and Corporate ary

1-IONA-3592-NA-04, 8/16
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GENERAL POWER OF ATTORNEY

Know all men by these presenis That the FCCI Insurance Company, a Corporation organized and emstmg under
the laws of the State_ of Florida (the “Corporatron ) does make, constitute and appoint: :
C Cr;ss Wllrams Jr; Laura W. Denmson Bnan P. Cronin; Curt:s A. Weayer

Each :ts true and iawful Attorney-ln-Fact to make, exacute sea! and deliver, for and on ils behalf as surety, and
as its act and deed in all bonds and undertakings provided that no bond or undertakmg or contract of suretyship executed
under this authority shall exceed the sum of (not to exceed $7,500 000) _ $7 500 000.00

; " This: Power of Aﬂorney is made and executed by authorrty of a Resolution adopted by the Board of Dlrectors That
resolution also authonzed any funher action by the ofﬁcers of the ‘Company necessary to effect such transaction.

The signatures below and the seal of the Corporatlon may. be affixed’ by facsimile, and any such facsimile
. signatures or facsimile seal shall be binding upon the Corporation when $o0 affixed and in the future with. regard to any-
| bond undertakmg or contract of surety to which it is attached ;

. In wllness whereof the FCC! Insurance Company has caused these presen sto be signed by its duly authorized
officers and rts corporate Seal to be hereunto affi xed this 25T” day of September , 2016

£

Attest:- A9 g Yoz d ; : - LISk LAY
Crai hnﬂn President Thomag A. Koval Esq EVP {,}1” A :
FCGI nsurafice Company Goverfment Affairs and Gorpora‘le Secretary =
; § FCCHnsuranoe@’ompany B i A
State of Florida ) : BIANE ‘-r‘_‘.f_;,_ i
County of Sarasota : : e i '_Q-, s
. Before me this day personaily appeared Craig Johnson who is personally known to me and‘wno executed the 1
foregoing document for the purposes expressed thereln : . R Foaes Selion
My commission expires: 9/25/2020 ; M@m
; : ; : b Notary Public br]
State of Florida
County of Sarasota

Before me thzs day personally appeared Thomas A. Koval, Esq., who is personally known to me and who

executed the foregoing document for the purposes expressed therein.

Notary Public

- My commission expires: 9/25/2020

CERTIFICATE

. 1, the. undersrgned Secretary of FCCI Insurance Company, a Florida Corporat:on DO HEREBY CERTIFY that the
foregomg Power of Attorney remains in full force and has not been revoked; and furthermore that the February 24 2011
Resolution of the Board of Directors, referenced in said Power of Attorney, is now in force.

Dated thls \ _de)__r of : : {1 SN
p A e
Thomag’A. Koval, Esq., EVP, Chief Legal Officer,
o= o) ent Affairs and Corporate 58 ry

1-IDNA-3592.NA-04] B/16
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X MONTH ENDING

OEBO SCHEDULE 3
SUBCONTRACTOR ACTIVITY FORM

PROJECT #:

monthly payment activity for work performed by each Subcontractor on the project and in conformity with the
-hedule 2. It also shows approved change orders as they impact all Subcontractors. Schedule 3 is to be submitted
-h payment request to Palm Beach County. In the Subcontracting Information section, list the name(s) of each
VW/WBE subcontractor on the project and the total contracted amount for each Subcontractor on the project. As the
te each column under the Subcontractor Information section. If a subcontractor is an SIM/WBE, please check the

UBCONTRACTING INFORMATION

Subcontractor Category (check all applicable)

Approved Revised Amount Amount Amount Paid Actual Minority/ | Small | Bjack | Hispanic | Women | Caucasian | Other
t Change Contract drawn for drawn for to Date for | Starting Date | Women | Business (Please
Orders Amount Subthis | Sub to Date | Subcontractor Business Specify)
Period
Q) O EUE Y ) ) )
s accurate to the best of my knowledge
(Signature) (Title)

Additional Sheets May Be Used As Necessary

rrtified as an SBE and/or an M/WBE. If firms are certified as both an SBE and M/WBE, the dollar amount

ted twice.

Revised 02/28/2019




OEBO SCHEDULE 4 — SUBCONTRACTOR/SUBCONSULTANT PAYMENT CERTIFICATION

A properly executed Schedule 4 shall be submitted for each Subcontractor/subconsultant after receipt of payment from the Prime. The
Prime shall submit this form with each payment application or invoice submitted to the County when the COUNTY has paid the Prime on
the previous payment application for services provided by a Subcontractor/subconsultant. All named Subcontractors/subconsultants on
this form must also complete and submit a separate Schedule 4 after receipt of payment. If the Prime is an S/M/WBE, completion of a
Schedule 4 is also required to document all portions of work performed by their work force. A completed release of lien form can be

submitted in lieu of a Schedule 4.

This is to certify that received a
(Subcontractor/subconsuitant Name)
(Monthly) or (Final) paymentof §$ | I ] I | ] | | ]l l | for Drawn
Month
on LI LI LLTT T fom
MM DD YYYY (Prime Contractor Name)
for labor and/or materials used on /
(Project Name) (Work/Task Order/Project Number)
oeers [ | [ | eeoseerno: [ [ [ [ [ [T [TT[T]
PRIME CONTRACTOR/CONSULTANT VENDOR CODE: I I I l | | l [ J IJ [ 1
SUBCONTRACTOR/SUBCONSULTANT VENDOR CODE: I I | | | I I l | I l I j

If the undersigned intends to distribute any portion of this payment to another Subcontractor/subconsultant, please list the
business name and the amount below accompanied by a separate properly executed Schedule 4.

Price or Percentage:

Name of 2"/3™ tier Subcontractor/subconsultant

By:
(Signature of Subcontractor/subconsultant) (Name & Title of Person executing on behalf of Subcontractor/

subconsultant)

STATE OF FLORIDA
COUNTY OF

Sworn to and subscribed before me this day of , 20

By:

Notary Public, State of Florida

Print, Type or Stamp Commissioned Name of Notary

Personally Known D OR Produced Identification D Type of Identification

PC-2
Revised 02/28/2019



CERTIFICATION OF SUBLET WORK

PALM BEACH COUNTY ENGINEERING AND PUBLIC WORKS DEPARTMENT

ROADWAY CONSTRUCTION SITES
ANNUAL SMALL PAVING AND MINOR CONSTRUCTION CONTRACT
PALM BEACH COUNTY PROJECT NO. 2018053

Pursuant to section 8-1 of the Florida Department of Transportation Standard Specifications for
Road and Bridge Construction dated July 2017 the Contractor shall “not, sell, transfer, assign or
otherwise dispose of the Contract or Contracts or any portion thereof, or of the right, title, or
interest therein, without written consent of the Department. If the Contractor chooses to sublet any
portion of the Contract, the Contractor must submit a written request to sublet work on the
Certification of Sublet Work form developed by the Department for this purpose. With the
Engineer’s acceptance of the request, the Contractor may sublet a portion of the work, but shall
perform with its own organization work amounting to not less than 40% of the total Contract

amount.”

Subcontractor Subcontract to
Name Whom

Johnsom-Davis | Johnsex ~ Bauas |(Undegrmuncd #7,000.00

Mostag § 2en | Moslay § 5o sk 4 A2,500. 00
C & Milling | @R Milling |10 1]inge #17,500-00

Work Description Total Amt Sublet

All pertinent provisions and requirements of the Contract Documents will be part of any subcontracts. It is agreed that
an executed or a certified copy of the subcontract will be submitted upon request, to Palm Beach County (County).
All sublets will be in continued compliance with all Contract provisions and that the Contractor will continue to
perform the minimum percentage of the Contract Work with its own organization, as required by said Contract, It is
recognized and agreed that, as Contractor, the Contractor remains responsible for the proper performance of all
requirements of said contract and the County does not relieve or release the Contractor and its Surety or either of them
of any liability under the Contract Bond. The Contractor certifies that firms or individuals, debarred or suspended by
the FHWA or the County, are not being used as subcontractors, A false statement or omission made in connection
with this certification is sufficient canse for suspension, revocation, or denial of gualification to bid, and a
determination of non-responsibility, and may subject the person and/or entity making the false statement to any and
all civil and criminal penalties available pursuant to applicable Federal and Statc Law.

Company Name: ﬁ +D P dv:‘na/ Authoriz

Address: 400 EronrJiut lenke. DG * 20Signa
et falwm Bead, FIL. 3301

SW-1



Client#: 1139973 RD11

ACORD.  CERTIFICATE OF LIABILITY INSURANCE i

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer any rights to the certificate holder in lieu of such endorsement(s).

PRODUCER CONTACT Andrea Wexler
USI Insurance Services, LLC rﬁ gﬂﬁo Ext). 561-693-0474 | (AlC, No): 855-420-6662
::0 Columbia Drive, Suite 105 AOMHEcs. andrea.wexler@usi.com

est Palm Beach, FL 33409 INSURER(S) AFFORDING COVERAGE NAIC #
561 693'0500 INSURER A ; South Owners | pany 101 90

INSURED INSURER B : Bris 1 c 10335

R & D PaVing’ LLC INSURER C ; Federal Insurance Company 20281
400 Executive Drive Ste 210
INSURER D : Auto Owners Insurance Company 18988
West Palm Beach, FL 33401
INSURERE :
INSURER F :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

R TYPE OF INSURANCE E&ﬂm POLICY NUMBER ﬁﬁ}ﬂ%ﬁ] (DO YY) LIMITS
A |_X| COMMERCIAL GENERAL H"“"-'T‘f X | X |72072563 10/23/2019|10/23/2020| EACH OCCURRENCE 51,000,000
| CLAIMS-MADE @ OCCUR QE‘G%E 2 E%@Tw%%mg $300,000
L] - MED EXP {Any one person) 510,000
| - PERSONAL & ADV INJURY | 51,000,000
E\"L AGGREGATE LIMIT APFLIES PER: R GENERAL AGGREGATE § 2,000,000
|| PoLICY E‘ .TEC?‘E I:l Loc PRODUCTS - COMPIOP AGG | 52,000,000
OTHER: s
B | AUTOMOBILE LIABILITY X | X | 4930665100 10/23/2019|10/23/2020 2 ey CHEHMIT | $1,000,000
ANY AUTO BODILY INJURY (Per person) | §
: D s YCHEQULED BODILY INJURY (Per accident) | §
HIRED NON-OWNED PROPERTY DAMAGE s
L AUTOS ONLY AUTOS ONLY (Per accident}
5
D | |UMBRELLALAB | | gceuR X | X |4930665101 10/23/2019 |10/23/2020 EACH OCCURRENCE $$3,000,000
EXCESS LIAB CLAIMS-MADE | AGGREGATE $$3,000,000
DED | | RETENTION § L ) 5
- ettt R ol ydad . X | 019644507 10/29/2019(10/29/2020  |Sfryre | (37|
T T Ty | N e excriacooenT 51,000,000
{Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| 1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - PoLiCY LimiT | 51,000,000
C |Equipment Floater 45467356 110/23/2019|10/23/2020 $250,000 rented/leased
equipment
DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

The General Liability and the Auto policy includes automatic Additional Insured endorsement that provides
Additional Insured status to the Certificate Holder, only when their is a written contract that requires
such status, and only with regard to work performed on behalf of the Named Insured.

RE: Project 2018053, Annual Small Paving & Minor Construction.
(See Attached Descriptions)

CERTIFICATE HOLDER CANCELLATION
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
Palm Beach County Board of THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
County Commissioners ACCORDANCE WITH THE POLICY PROVISIONS.
clo Palm Beach County
Engineering & Public Works 2300 AUTHORIZED REPRESENTATIVE
N. Jog Rd
| |WestPalm Beach, FL 33411 & (on?
© 1988-2015 ACORD CORPORATION. All rights reserved.
ACORD 25 (2016/03) 1 of 2 The ACORD name and logo are registered marks of ACORD
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DESCRIPTIONS (Continued from Page 1)

Palm Beach County Board of County Commissioners, a political subdivision of the State of Florida, its
officers, employees, and agents is endorsed as an Additional Insured on Commercial General Liability and

Umbrella Liability.
Note: other entities in the right of way are the listed individually as Additional Insured.

SAGITTA 25.3 (2016/03) 2 of 2
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RELEASE AND CONCURRENCE OF
FINAL PAYMENT AMOUNT

PROJECT:

PROJECT NO.:

THIS IS TO CERTIFY THAT, ON BEHALF OF

1 HAVE REVIEWED THE FINAL FIGURES PRESENTED BY THE COUNTY ON THIS
CONTRACT, HAVE VERIFIED AND HEREBY CONCUR WITH THE ACCOUNTING AND
AMOUNTS PRESENTLY STATED AS DUE, AND BY SIGNING HEREOF, AND UPON

RECEIPT OF PAYMENT IN THE AMOUNT OF §

DO HEREBY RELEASE THE COUNTY FROM ANY FURTHER CLAIMS OF PAYMENT
FOR WORK DONE, WHETHER OR NOT THE ABOVE-STATED AMOUNT MAY LATER

BE DISCOVERED OR DETERMINED INCORRECT.

CONTRACTOR:

BY:

DATE:

CONST-1



Equal Business Opportunity (EBO)
Participation Form

PROJECT

PROJECT NO.

The Contractor’s proposed Small Business Enterprise (SBE) goal for this
project was %.

The Contractor achieved a Small Business Enterprise (SBE) participation of
% at the end of this project.

The Contractor’s proposed Minority/Women Owned Business Enterprise
(M/WBE) goal for this project was %.

The Contractor achieved a Minority/Women Owned Business Enterprise
(M/WBE) participation of % at the end of this project.

CONTRACTOR:

BY:

DATE:

CONST-2



CHANGE ORDER

___ Owner Initiated __ Quantity Overruns/Underruns
___Differing Site Conditions ___Request By Another Agency/Outside Party:
__Zoning/Code/Ordinance Changes
___Errors/Omissions/In Design __ A.Reimbursable ___ B. Non-Reimbursable
__ Other:
PROJECT: CHANGE ORDER NO:
(Name) COUNTY PROJECT NO:
TO: CONTRACT DATE:
(Contractor) RESOLUTION NO:
DISTRICT NO:

You are directed to make the following changes in this Contract:

The original Contract Sum was . : $
Net change by previous Change Orders . ; ; : : : . | $
The Contract Sum prior to this Change Order was ‘ : . : 2 . $
The Contract Sum will be increased by this Change Order . y ) $
The new Contract Sum including this Change Order will be $
The Contract Time will be increased by. (
The Date of Completion including this Change Order lherefore is

EXECUTION OF THIS CHANGE ORDER ACKNOWLEDGES FINAL SETTLEMENT OF, AND
RELEASES ALL CLAIMS FOR, COSTS AND TIME ASSOCIATED, DIRECTLY OR INDIRECTLY, WITH
THE ABOVE-STATED MODIFICATION(S). INCLUDING ALL CLAIMS FOR CUMULATIVE DELAYS
OR DISRUPTIONS RESULTING FROM, CAUSED BY, OR INCIDENT TO, SUCH MODIFICATION(S),
AND INCLUDING ANY CLAIM THAT THE ABOVE-STATED MODIFICATION(S) CONSTITUTES, IN

WHOLE OR PART, A CARDINAL CHANGE TO THE CONTRACT.

CONTRACTOR

Address

NAME:

TITLE:

CONST-3



DATE:

PALM BEACH COUNTY BOARD OF COUNTY COMMISSIONERS
ENGINEERING & PUBLIC WORKS DEPARTMENT
P. 0. BOX 21229, WEST PALM BEACH, FL 33416-1229

s

Loni o>
REQUEST: REQUESTING DIVISION: INFORMATION:
__ WORK ORDER NO. __ROAD & BRIDGE DATE
__ NEW AUTHORIZATION __ TRAFFIC REQUESTOR
X_CHANGE ORDER NO. __ ROADWAY PRODUCTION COMMISSION DISTRICT NO:
___ SUPPLEMENTAL NO. X_CONSTRUCTION COOR. RESOLUTION NO: R
__ OTHER: __ STREETSCAPE PBC PO NUMBER:
PROJECT LOCATION/LIMITS:
PROJECT NUMBER: BUDGET LINE ITEM:
CONTRACT NO: CONTRACT DATE:
e e e ey L T T S e, DR T el RS TS o e e o e S e e T e e e ey
CONTRACTOR/CONSULTANT/VENDOR: VENDOR #
CONTACT: CONTACT PHONE NUMBER:
P T T e e e e e T U e T R e e
Details:

The total amount of this request, per the attached documentation, is not to exceed $
The Small Business Enterprise (SBE) goal for this contract is %. The estimated SBE participation for this request is %.
The cumulative SBE participation to date for this Contract including this request is %.

The Minority/Women Owned Business Enterprise (M/WBE) goal for this contract is %. The estimated M/WBE
participation for this request is %. The cumulative M/WBE participation to date for this Contract including this request is

%.

Palm Beach County Contact:

Name Title Telephone Number

LT ey T e T e T N R T TR R e g
CONTRACTOR/CONSULTANT/VENDOR APPROVALS Please sign below and submit with invoice at the

Please indicate your receipt of this request by signing and completion of the project. Project completed in

returning this original document to our office. compliance with Contract and Project Specifications.
Signature Date Signature Date

Print Name and Title Print Name and Title

PALM BEACH COUNTY APPROVALS BOARD APPROVAL ? Date:
Division Approval Date Budget Approval Date
Date Contract Review Committee (when required) Date

Deputy County Engineer
CONST-4



FORM OF GUARANTEE

BOND NO.

GUARANTEE FOR (Contractor and Surety Name)

We the undersigned hereby guarantee that the

(Project), Project Number , Palm Beach
County, Florida, which we have constructed and bonded, has been done in accordance with the Plans and Specifications;
that the Work constructed will fulfill the requirements of the guaranties included in the Contract Documents. We agree
to repair or replace any or all of our Work, together with any Work of others which may be damaged in so doing, that
may prove to be defective in the workmanship or Materials within the warranty period of one year from the date of
Final Completion of all the above named Work by the County of Palm Beach, State of Florida, without any expense
whatsoever to said County of Palm Beach, ordinary wear and tear and unusual abuse or neglect excepted by the County.
When correction Work is started, it shall be carried through to completion.

In the even of our failure to acknowledger notice, and commence corrections of defective Work within five (5) Calendar
Days after being notified in writing by the Board of County Commissioners, Palm Beach County, Florida, we,
collectively or separately, do hereby authorize Palm Beach County to proceed to have said defects repaired and made
good at our expense and we will honor and pay the costs and charges therefore upon demand.

County and (Contractor, engineer, architect as applicable) agree that the provisions of Florida Statute Chapter 558 shall
not apply to this Contract.

Dated

(notice of completion filing date)

SEAL AND NOTARIAL ACKNOWLEDGEMENT OF SURETY

(Seal)
(Contractor)
By:
(Signature) (Printed Name and Title)
(Seal)
(Surety)
By:
(Signature) (Printed Name and Title)

CONST-5



CONSENT OF SURETY FOR FINAL PAYMENT

BOND NUMBER:

PROJECT NAME:

PROJECT LOCATION:

PROJECT NUMBER: CONTRACT NUMBER:

CONTRACT AMOUNT: § CONTRACT DATE:

ENGINEER:

In accordance with the provisions of the above named Contract between the County and the Contractor, the following
named Surety:

On the PUBLIC CONSTRUCTION BOND of the following named Contractor:

Hereby approves of final payment by County to the Contractor, and further agrees that said final payment to the
Contractor shall not relieve the Surety Company named herein of any of its obligations to the Palm Beach County, as

set forth in said Surety Company’s bond:

IN WITNESS WHEREOF, the Surety Company has hereunto set its hand and seal this day of
, 20
(Attest) Witness Signature (Name of Surety Company)
(Witness Printed Name) (Signature of Surety’s Authorized Representative)
(Printed Name and Title)
(Seal)

CONST-6



FINAL WAIVER AND RELEASE OF CLAIM

KNOW ALL BY THESE PRESENTS, that the undersigned, to induce the final payment in the sum of $

, and other valuable considerations and benefits to the undersigned accruing does upon receipt

of payment waive, release and quit claim all claims or demands of every kind whatsoever against the project, commonly

known as “Project”, and Palm Beach County, Florida, on account of Work and

labor performed, and/or Materials furnished in connection with the above described Project, or any part thereof.

It being understood that this is a Final Waiver and Release of Claim, and the undersigned warrants that no
assignment of said Claim, nor the right to perfect a Claim against any real estate by virtue of the accrual of said payment,
has or will be made, and the undersigned has the right to execute this Final Waiver and Release, and that all laborers
employed by the undersigned in connection with the Project, to the extent of the payment herein referred to, have been
fully-paid and all Materials, supplies and personalty are free and clear of conditional bill of sale and/or retain title

contracts.
IN WITNESS WHEREOF, 1 have hereunto set my and seal and I hereby acknowledge that the foregoing

statements are true and correct this day of , 20
WITNESS: CONTRACTOR
Signature Company Name
BY
Print Name Signature
Print Name
Title
The foregoing instrument was acknowledged before me this day of , 20 by
who is (circle one) personally known to me or who has produced as

identification and who did (did not) take an oath.

NOTARY PUBLIC IN AND FOR THE COUNTY OF
, STATE OF

CONST-7



Form 1

STATE OF FLORIDA
COUNTY OF
Before me - the wundersigned authority in said county and state, personally appeared
, who being first duly sworn, deposes and says that heis:  (a) President
(or Vice President) of corporation authorized to do business under the laws
of Florida and which Corporation is the Contractor;
OR
____ (b) apartner of the firm of
composed of and , doing business under the name
of , which firm is the Contractor;
OR
__ (c) the individual who, doing  business under the trade name of
is the Contractor, on project No. :
Road in County,
Florida, under Resolution No. with the County of Palm Beach dated the
day of 20 ; that the deponent knows of his own knowledge that:

1. The said Contract has been complied with in every particular by said Contractor and that all parts of the Work have
been approved by the Director of Construction Coordination of the County of Palm Beach.

2. The Contractor has not offered or made any gift or gratuity to, or made any financial transaction of any nature with,
any employee of the Department in connection with obtaining or performing said Contract.

3. All amounts payable for labor, Materials or otherwise, in connection with said Contract and Work, have been paid
except for normal sub-Contract retainages, which will be satisfied upon payment and/or release of retainage withheld

under this Contract.

4. There are no claims or suits pending against said Contractor or anyone in connection with the Work done, Materials
furnished or otherwise under said Contract, except as listed below. As to any such exception listed below, the Contractor
has stated the name of the entity making Claim, the name of the entity against whom the Claim is being made, and
demonstrated below good cause as required by Section 337.11(10)(b), Florida Statutes.

(Affix Corp. Seal)

(Deponent)

(Title)

CONST-8



CONTRACTOR:

PROJECT:

Form 2

We, the , having heretofore executed a performance and
payment bond for the above named Contractor covering the project and Road described above hereby agree that the
County of Palm Beach may make full payment of the final estimate, including the retained percentage, to said

Contractor.

It is fully understood that the granting of the right of the County of Palm Beach to make the payment of the final
estimate to said Contractor and/or his assignee, shall in no way relieve the Surety company of its obligations under its
bond, as set forth in the Specifications and Contract, including an amendments hereto, pertaining to the above project

and Road.

IN WITNESS WHEREOF, the has caused the Instrument to be
executed on its behalf by its and/or its duly authorized attorney in fact, and its
corporate seal to be hereto affixed, all on this day of ,AD.20 .

SURETY COMPANY
(AFFIX SEAL)
BY:

It’s Attorney in Fact

(Power of Attorney must be attached if executed by Attorney in Fact)

STATE OF COUNTY OF

Before me, the undersigned authority, personally appeared , 1o me well known as the person
described in and who executed the foregoing instrument in the name of

Surety, as its

and acknowledged that he executed said instrument in the name of said Surety as its

for the purpose therein expressed and that he has due and legal authority to
execute the same on behalf of said Surety.

IN WITNESS WHEREOF, 1 have hereunto set my hand and official seal at
this day of , 20

My commission expires
Notary Public State of

Countersignature:
Required ONLY if executed by Non Florida Resident Agent

CONST-9



RECORD OF CONSTRUCTION MATERIALS
AFFIDAVIT

(Name) (Title)

OF

(Name of Firm)

1 solemnly swear and affirm, that as Prime Contractor, the Work under the above-named Contract and all amendments
thereto have been completed and Materials supplied in accordance with the requirements of said Contract. 1 have
preserved in my files, for inspection by the Department, all invoices and records of Materials as required by Article 9-
7 of the applicable Specifications. These records include all Materials purchased by subcontractors and represent all
commercial construction Materials used in the construction of Project No.

(Contract No. ) in County, and that the information

is true and correct.

Signed
The foregoing instrument was acknowledged before me this day of
, 20 by who is personally known to
me or who has produced as identification and who did (did not) take an

oath.

Notary (Signature)

Name (Type, Print or Stamp)

Commission No.
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DISBURSEMENT OF PREVIOUS PERIODIC PAYMENTS TO SUBCONTRACTORS

DATE:
PROJECT:
PROJECT NO:

To apply to monthly estimate for .4
(month)

, prime Contractor for the above referenced Contract,
hereby certifies that all subcontractors having interest in this Contract have received their pro rata share of all previous
periodic payments made by the County for all Work completed and Materials and Equipment furnished under the
Contract, except for § which is in  dispute  with
(leave blank if fully paid) as a result of back charges (attach
explanation of back charges if applicable). The term “subcontractor” as used herein shall also include persons or firms
furnishing Materials, or Equipment incorporated into the Work or stockpiled in the vicinity of the project for which
partial payment has been made by the County, and Work done under Equipment-rental agreements.
THIS AFFIDAVIT IS DONE WITH THE UNDERSTANDING THAT CONTRACT PAYMENTS ARE BASED ON
THE TURUTH AND VERACITY OF THIS DOCUMENT AND NAY MISREPRESENTATION HEREUNDER
COULD RESULT IN AN ACTION FOR BREACH OF CONTRACT AND/OR LOSS, REDUCTION OR

RETENTION OF FUTURE CONTRACT PAYMENTS.

(Contractor Firm) (Signature)
(Title)
The foregoing instrument was acknowledged before me this day of
, 20 by who is personally known to
me or who has produced as identification and who did (did not) take an

oath,

Notary (Signature)
Name (Type, Print or Stamp)
Commission No.

CONST-11



DISBURSEMENT OF FINAL PAYMENT TO SUBCONTRACTORS

DATE:
PROJECT:
PROJECT NO:

TO APPLY TO FINAL ESTIMATE NO. 3 , 20 ;
, prime Contractor for the above referenced Contract, hereby

certifies that all subcontractors having interest in this Contract have received their pro rata share of all previous periodic
payments made by the County for all Work completed and Materials and Equipment furnished under the Contract,
except for § which is in dispute with
(leave blank if fully paid) as a result of back charges (attach explanation of back charges if applicable). The term
“subcontractor” as used herein shall also include persons or firms furnishing Materials, or Equipment incorporated into
the Work for which final payment has been made by the County, and Work done under Equipment-rental agreements.

The following are to be paid from the final payment:

Sub-Contractor or Supplier Amount
Sub-Contractor or Supplier Amount
Sub-Contractor or Supplier Amount
Sub-Contractor or Supplier Amount
Sub-Contractor or Supplier Amount

(Use Attachment for Additional Sub-Contractor or Suppliers)

THIS AFFIDAVIT IS DONE WITH THE UNDERSTANDING THAT CONTRACT PAYMENTS ARE BASED ON
THE TRUTH AND VERACITY OF THIS DOCUMENT AND ANY MISREPRESENTATION HEREUNDER
COULD RESULT IN AN ACTION FOR BREACH OF CONTRACT AND/OR LOSS, REDUCTION OR
RETENTION OF FUTURE CONTRACT PAYMENTS.

Contractor By

Title
The foregoing instrument was acknowledged before me this day of
, 20 by
who is personally known to me or who has produced
as identification and who did (did not) take an oath.

Notary (Signature)

Name (Type, Print or Stamp)
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Palm Beach County
Office of Fqual Business Opportunity

Certifies That

R & D Paving, LLC
Vendor #VC0000142762

omen Business Enterprise as prescribed by section 2-80.20 — 2-80.40 of the Palm Beach
County Code for a three year period from

April 10, 2019 to April 9, 2022

The following Services and/or Products are covered under this certification:

Clearing and Grubbing Services
on, General Backfill Services, Digging, Ditching, Road Grading, Rock Stabilization
xcavation Services; Striping Streets; Parking Facilities, Lane Divisions, etc.
Maintenance and Repair, Parking Lot and Alley
Maintenance and Repair, Sidewalk and Driveway
Paving/Resurfacing, Alley and Parking Lot

Mack Bernard , Mayor
Dave Kerner, Vice Mayor
Hal Valeche
Greg K. Weiss
Robert S. Weinroth
Mary Lou Berger
Melissa McKinlay

Gray, Manadér

rch 13, 2019

County Administrator
Verdenia C. Baker

Palm Beach County Board of County Commissioners '





